

**ADDENDUM ONE
CITYWIDE ROW CONCRETE CONTRACT
CONTRACT NO. T-16-003-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Pre-Bid Meeting

Attached.

05/08/2015

/s/ Blythe Bailey, Administrator
City of Chattanooga
Department of Transportation

Meeting Minutes - [City ROW Concrete Contract T-16-003 Pre-Bid Meeting]

Location: [Development Resource Center]

Date: [30 June 2016]

Time: [10:00]

A. Attendance

Geoffrey Hip - City Purchasing
Melanie Anderkin – Adams Contracting, LLC
Kyle Akers – Kleenco Construction of Chattanooga
Justin Buckner – Sequatchie Concrete
Bertran Kuyrkendall – Department of Transportation
Tony Madewell - Department of Transportation

B. Agenda Items

1. Mobilization – Lump Sum item, includes traffic control per MUTCD standards, bid bond, performance bond, payment bond
2. Traffic Control – If needed contact Tony Madewell as far ahead as possible.
3. Time Frame – 365 days
4. Other Locations – Known locations: Martin Luther King Blvd., E 5th Street, Glass St. plans attached to email.

C. Other Notes

Other locations to be determined.