



**PURCHASING
AND MATERIALS
MANAGEMENT**

**City of Myrtle Beach
SOUTH CAROLINA**

**(843) 918-2170
FAX: (843) 918-2182
www.cityofmyrtlebeach.com**

**Addendum #02
November 30, 2022**

**RFP 23-R0013
Fire Alarm Monitoring System**

The purpose of this Addendum #02 to RFP 21-R0013 for Fire Alarm Monitoring System, dated November 10, 2022, is to answer the following questions:

- In the pre bid meeting we discussed the timeline for completing the monitoring project for the first week of January. How firm is this timeline from award to getting started? If awarded our team will have to procure parts for each site and with supply chain challenges, it could take some time for parts to come in. In addition to do quality work, we would not want to rush installation, and I wanted to see what the city's expectation is for 100% completion of the project?
- **Considering that this is a Request for Proposal, The City would like the Vendor to submit a schedule for installation in their proposal to be considered.**

Sealed bids will be due no later than Monday, December 5, 2022 at 2:00PM (local time.)

Thank you,
City of Myrtle Beach
David Bernstein
Purchasing Office/Buyer
Email: dbernstein@cityofmyrtlebeach.com