

Finance Department  
Fifty Raupp Blvd.  
Buffalo Grove, IL 60089-2198  
Phone 847-459-2525  
Fax 847-459-7906

2019 Sewer Rehabilitation Program  
**ADDENDUM #1**

---

**TO:** Prospective Bidders and Other Interested Parties

**FROM:** Village of Buffalo Grove Finance Department

**ISSUE DATE:** June 6, 2019

**SUBJECT:** ADDENDUM #1

Note: This Addendum is hereby declared a part of the original proposal documents and in case of conflict, the provisions in the following Addendum shall govern.

---

The following changes and clarifications shall be made to the Bid Documents for 2019 Sewer Rehabilitation Program. (VoBG-2019-14).

Revision 1 Revised Schedule of Prices.

Please find the **Revised Schedule of Prices** attached to this Addendum.

Revision 2 Revised Bid Opening Date, Final Question Date.

The Bid Opening Date has been changed from June 11, 2019 to **JULY 2, 2019**.

The Final Question Date has been changed from June 6, 2019 to **JUNE 25, 2019**. Please find the **Revised Bid Notice** attached to this Addendum.

Revision 3 Revised Village of Buffalo Grove completion dates and timeframe.

The Contract Completion Dates and Interim Completion Dates has been changed as follows:

**Contract Completion Dates and Interim Completion Dates**

The Contractor shall execute the contract within ten working days after contract award by each individual municipality. Within 15 calendar days from contract execution the Contractor will provide each Village with a start date and a schedule. Once the work has started, the contractor will reach final completion within **45** working days for the Buffalo Grove project and 90 working days for the Wheeling project.

The Contractor shall substantially complete all work under this Contract for the Village of Buffalo Grove by **November 15, 2019** with Final Completion by **November 29, 2019**.

The Contractor shall substantially complete all work under this Contract for the Village of Wheeling by December 1, 2019 with Final Completion by December 15, 2019.

If the Contractor shall fail to complete the work within the Contract Time which shall include any proper extension granted by the Municipality, the Contractor shall pay to the Municipality an amount equal to One Thousand dollars (\$1000) per calendar day for each day past the Contract Time until final acceptance by the Municipality, as liquidated damages and not as a penalty.

Revision 4 Revised Village of Wheeling schedule.

Please find the revised Village of Wheeling Schedule attached to this Addendum.

**PROSPECTIVE BIDDERS ARE TO ACKNOWLEDGE RECEIPT OF ADDENDUM #1.  
INCLUDE AND NOTE THIS ADDENDUM IN YOUR PROPOSAL.**

**PROSPECTIVE BIDDER:** \_\_\_\_\_

**SIGNED:** \_\_\_\_\_ **DATE:** \_\_\_\_\_

**SCHEDULE OF PRICES – ADDENDUM 1**  
 2019 Sewer Lining Project

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

City, State, Zip: \_\_\_\_\_

BIDDER agrees to perform all the work described on the CONTRACT DOCUMENTS for the prices as follows:

ITEM NO.	DESCRIPTION	UNIT	BUFFALO GROVE QUANTITY	UNIT PRICE	TOTAL PRICE
1	PRE-CONSTRUCTION CLEANING AND TELEVISIONING OF SEWER	LF	4,250		
2	DYE TESTING OF EXISTING SERVICE CONNECTIONS	EA	3		
3	CURED-IN-PLACE PIPELINING, 8" DIAMETER	LF	2,243		
6	CURED-IN-PLACE PIPELINING, 21" DIAMETER	LF	2,007		
9	INTERNAL SERVICE LATERAL REINSTATEMENT	EA	27		
10	PROTRUDING TAP REMOVAL	EA	5		
11a.	BYPASS PUMPING	LS	1		
13a.	TRAFFIC CONTROL AND PROTECTION	LS	1		
				<b>Total Base Bid:</b>	

TOTAL BUFFALO GROVE BASE BID .....  
 (in writing)

**SCHEDULE OF PRICES – ADDENDUM 1 (Continued)**  
 2019 Sewer Lining Project

ITEM NO.	DESCRIPTION	UNIT	WHEELING QUANTITY	UNIT PRICE	TOTAL PRICE
1	PRE-CONSTRUCTION CLEANING AND TELEVISIONING OF SEWER	LF	8,260		
2	DYE TESTING OF EXISTING SERVICE CONNECTIONS	EA	2		
3	CURED-IN-PLACE PIPELINING, 8" DIAMETER	LF	472		
4	CURED-IN-PLACE PIPELINING, 10" DIAMETER	LF	894		
5	CURED-IN-PLACE PIPELINING, 12" DIAMETER	LF	1,527		
7	CURED-IN-PLACE PIPELINING, 24" DIAMETER	LF	4,566		
8	CURED-IN-PLACE PIPELINING, 30" DIAMETER	LF	659		
9	INTERNAL SERVICE LATERAL REINSTATEMENT	EA	9		
10	PROTRUDING TAP REMOVAL	EA	1		
11b.	BYPASS PUMPING	LS	1		
12	PRE-CONSTRUCTION SURFACE VIDEO RECORDING	LS	1		
13b.	TRAFFIC CONTROL AND PROTECTION	LS	1		
<b>Total Base Bid:</b>					

TOTAL WHEELING BASE BID .....  
 (in writing)

Any and all exceptions to these specifications MUST be clearly and completely indicated on the bid sheet. Attach additional pages if necessary. **NOTE TO BIDDERS:** Please be advised that any exceptions to these specifications may cause your bid to be disqualified. Submit bids by SEALED BID ONLY. Fax and e-mail bids are not acceptable and will not be considered.

**BID NOTICE**

Sealed proposals will be received by the Village of Buffalo Grove, 50 Raupp Blvd, Buffalo Grove, Illinois, and will be publicly opened at **11:00 a.m. local time on July 2, 2019**. Each bidder shall deliver their Bid Proposal along with their Bid Security in a sealed envelope or box. The envelope or box shall be marked or endorsed:

**VoBG-2019-14**  
**SANITARY SEWER LINING FOR THE MUNICIPALITIES OF:**  
**BUFFALO GROVE and WHEELING**

Scope of work will consist of sewer cleaning, televising, and cured-in-place pipelining of 12,510 linear feet of existing sanitary pipes by the Inversion and Curing of a Resin-Impregnated Tube process. The project includes approximately **2,715** feet of 8" diameter, 894 feet of 10" diameter, 1,527 feet of 12" diameter, 2,007 feet of 21" diameter, 4,566 feet of 24" diameter and 659 feet of 30" diameter sanitary sewer. Work will also include bypass pumping, restoration, and other related and incidental work as further described in the Contract Documents.

For information on how to receive a copy of the Bid Package and any addenda visit the Village of Buffalo Grove procurement website at <https://www.vbg.org/bids> or contact the Office of the Purchasing Manager at 847-459-2500

All bids shall be accompanied by a Bid Bond, Certified or Cashier's Check made payable to the **appropriate Village** for not less than **ten percent (10%)** of the bid amount. The successful bidder must furnish a satisfactory performance and payment bond in the full amount of the bid.

**All work under this contract shall comply with the Prevailing Wage Act of the State of Illinois, 820 ILCS 130/0.01 et seq. & the Employment of Illinois Workers on Public Works Act (30 ILCS 570/0.01 et. seq).**

Any Bid submitted unsealed, unsigned, fax transmissions or received subsequent to the aforementioned date and time, will be disqualified and returned to the bidder.

The Municipalities reserve the right to reject any and all bids or parts thereof, to waive any irregularities or informalities in bid procedures and to award the contract in a manner best serving the interest of the Municipalities.

Dated: **June 6, 2019 (Addendum 1)**

VILLAGE OF WHEELING 2019 SEWER LINING SCHEDULE - ADDENDUM 1								
Upstream Manhole	Downstream Manhole	Location	Pipe Diameter (in)	Pipe Material	Segment Length (ft)	Number of Live Services	Number of Abandoned Services	Number of Protruding Taps
A225	A225A	Dundee Rd	8	DI	402	1	0	0
A225A	A226	Dundee Rd	8	DI	70	0	0	0
A4	A5	Northgate Pkwy	10	VCP	407	0	0	0
A5	A226	Northgate Pkwy	10	DI	399	0	0	0
A226	C5	Northgate Pkwy	10	DI	88	0	0	0
C11	C13	Dundee Rd	12	ESVCP	384	0	0	0
C11A	C11	Dundee Rd	12	ESVCP	384	0	0	0
C5	C6	Dundee Rd	12	ESVCP	378	0	0	0
C6	C11A	Dundee Rd	12	ESVCP	381	1	0	0
A10	A9	Dundee Rd	24	VCP	397	0	0	0
A9	C3	Dundee Rd	24	VCP	85	0	0	0
C10C	C13	Dundee Rd	24	RCP	6	0	0	0
C3	C4	Dundee Rd	24	VCP	209	0	0	0
C4	C7	Dundee Rd	24	VCP	397	0	0	0
C7	C8A	Dundee Rd	24	VCP	348	1	0	0
C8	C9A	Dundee Rd	24	VCP	83	0	0	0
C8A	C8	Dundee Rd	24	VCP	399	1	0	0
C9A	C10C	Dundee Rd	24	VCP	317	2	0	0
F114B	F114C	Dundee Rd	24	RCP	13	0	0	0
F114B	F115	Dundee Rd	24	RCP	28	0	0	0
F115	F115B	Dundee Rd	24	RCP	145	0	0	0
F115B	F116	Dundee Rd	24	RCP	192	1	0	0
F116	A10	Dundee Rd	24	RCP	397	2	1	1
F117	F114C	Dundee Rd	24	RCP	321	0	0	0
F118	F117	Dundee Rd	24	RCP	336	0	0	0
F119	F118	Dundee Rd	24	RCP	314	0	1	0
F120	F119	Dundee Rd	24	RCP	300	0	0	0
F121	F120	Dundee Rd	24	RCP	279	0	0	0
C13	C14	Dundee Rd	30	ESVCP	326	0	0	0
C14	C15	Dundee Rd	30	ESVCP	333	0	0	0