

# *City of Spartanburg*

## **Procurement and Property Division**

Post Office Drawer 1749, SC 29304-1749 P (864)-596-2049 F (864) 596-2365

### **ADDENDUM # 1 CHAIN LINK FENCING 305 WEST HENRY STREET Proposal # 1617-11-22-01**

---

**NOVEMBER 16, 2016**

---

#### **Changes:**

1. The bid date will change from November 22 at 3:00 pm to **new bid date of December 6 at 3:00 pm.**
2. On the drawing, the size of exterior fence post will change from 3 inch terminal post and 2.5 inch intermediate post to **2.5 inch terminal and 2 inch intermediate post.**
3. On the drawing, the height of the exterior fence will change from 8 feet fencing material to **6 foot fencing material.**

#### **Clarification:**

1. On the drawings, the statement about structural engineering means, the contractor is responsible for structural detail for design of the high fencing. The bid date has been extended because of possible lack of time to get engineering support and the holiday. This design will be required by the Spartanburg Building Inspection Department.
2. The location address shown in the project scope of work and legal document was place in error. The correct location address is 305 W. Henry Street.