

ADDENDUM NUMBER FOUR
REPLACEMENT ROOFING SYSTEMS FOR
SOUTH CHATTANOOGA YFD CENTER
1151 W. 40th Street, Chattanooga, TN 37409
FOR THE CITY OF CHATTANOOGA, TENNESSEE
Contract Number Y-18-003

Due to the late release date of Addendum 4, the bid date is being rescheduled. The new Bid Date is Thursday, October 11, 2018, at 2:00 p.m.

Article VII of the contract (Section 00500) is being revised. Replace the statement “The Contractor hereunder contracts and agrees to complete the whole of the work contemplated in this Contract in Ninety **(90)** calendar days” with the statement “The Contractor hereunder contracts and agrees to complete the whole of the work contemplated in this Contract in One Hundred and Fifty **(150)** calendar days.”

A question was received asking if the gymnasium and the pool area would be able to be closed during the roof tear-off above them. The city is working to get an answer to that question, and also to find out how much notice would be needed if those areas were able to be closed during tear-off.

October 2, 2018

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works