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This addendum answers questions raised about this solicitation. Questions are generally verbatim as 
received.  To  aid  in  readability,  the questions  are  in  black,  the  answers  are  in  bolded blue,  and  the 
answers follow immediately below.  
 

Q1  Please clarify the work completion date. One place it states 12/31/23 and in another we are asked 
to provide a completion date. 

  KCDC would like to have the infrastructure scope done by the end of the year, however, bidders are 
to provide their proposed schedule along with completion dates as noted in the RFP. 

Q2  What is the status of City “plans” approval for this project and any effect on work start? 

  The plans are currently under review by the engineering department.  KCDC expects the first round of 
comments from the City in early‐to‐mid July.  The earliest the bidder could be given authorization to 
proceed would follow KCDC’s board meeting on the fourth Thursday of July. 

Q3  Will you consider an alternative to the specified retaining wall? 

  KCDC  will  consider  an  alternative  to  the  segmental  block  retaining  wall  shown  on  the  drawings. 
However,  the bidder will be  responsible  for preparing engineered drawings  that are stamped by a 
Professional Engineer licensed in the State of Tennessee and submitting them to the City of Knoxville 
Engineering Department for review and approval. 

Q4  Please explain the contractor’s responsibility in protecting the installed product until the next phase of 
construction begins. 

  The  bidder  is  responsible  for  protecting  all  installed  storm  infrastructure  for  the  duration  of  the 
project.    It  is  expected  that  catch  basins will  be marked  in  the  field  to  prevent  them  from  being 
damaged and that every effort will be made to keep silt and sediment out of the new storm system.  
The bidder is responsible for repairing any damaged structures, castings, et cetera and cleaning any 
dirt or debris out of the pipe network prior to finishing the project, as required by the City of Knoxville. 

 


