



St. Johns River

Water Management District

Michael A. Register, P.E., Executive Director

4049 Reid Street • P.O. Box 1429 • Palatka, FL 32178-1429 • 386-329-4500 • www.sjrwmd.com

DATE: October 13, 2022

TO: Prospective Respondents

FROM: Christina Holloway-Williams, Associate Procurement Specialist

SUBJECT: Addendum #3 to Quote Request #38145, Replace Wooden Decking on Ocklawaha River Bridge

As a result of the on-site pre-bid meeting, the following clarifications/changes are provided for your information. Please make all appropriate changes to your quote documents.

Q1: Will the District provide the wooden planks for the repair?

A1: Yes, the District will provide all wood for the project.

Q2: How will the contractor access the property, being the gate is locked?

A2: If awarded the project, the District will provide the combination for the lock.

Q3: Being the pre-bid date and the quote due date has been pushed back, will the District extend the completion date of the project? The current completion date is November 30, 2022.

A3. Yes, the District will extend the project completion date to **December 31, 2022.**

Please acknowledge receipt of this Addendum on the **Quote Cost Schedule Form** provided in the quote package.

If you have any questions, please e-mail me at chollowa@sjrwmd.com.

GOVERNING BOARD

Rob Bradley, CHAIR
FLEMING ISLAND

Ryan Atwood
MOUNT DORA

Maryam H. Ghyabi-White, VICE CHAIR
ORMOND BEACH

Doug Bourmique
VERO BEACH

J. Chris Peterson, SECRETARY
WINTER PARK

Douglas Burnett
ST. AUGUSTINE

Ron Howse, TREASURER
COCOA

Cole Oliver
MERRITT ISLAND

Janet Price
FERNANDINA BEACH