Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 1 - Earthwork

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
Lounsbury - Paw Paw, MI	X	1 2 3	$1,100,000	$140,000		$1,990	$59,800		Voluntary Alternates
Hoffman Bros - Battle Creek, MI	X	1 2 3	$1,405,600	$98,700		$6,100	120400.00		Combined Bid Deduct ($45,000)
Cripps Fontaine - Kalamazoo, MI	X	1 2	$1,480,000	$250,000		$23,500	$111,000		

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 3 - Track Surface

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
Beynon Sports - Hunt Valley, MD	X	1 2 3	$387,880						Voluntary Alternates

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 4 - Landscaping

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
Greenscape - Springfield, MI	X	1 2	$89,904						Voluntary Alternates
Chapmans Nursery - Battle Creek, MI	X	1 2	$123,400	$7,600					
Katerberg-VerHage - Grand Rapids, MI	X	1 2	$157,123						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 5 - Irrigation

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Winchel Irrigation - Grandville, MI	CK	1 2	$103,400						
The Irrigator - Portage, MI	X	1 2	$139,750						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 6 - Fencing

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
M & M Fencing - Wyoming, MI	X	1 2	$125,164	$62,359	$87,975				Voluntary Alternates
Fence Consult. - Grand Rapids, MI	X	1 2	$127,000	$29,000	$45,900				Voluntary Alternates
Straight Line Fence - Grandville, MI	X	1 2	$131,775	$25,996	$59,907				Voluntary Alternates
Justice Fence - Battle Creek, MI	X	1 2 3	$131,998	$20,450	$37,825				Voluntary Alternates
D-K Fence - Battle Creek, MI	X	1 2 3	$164,921	$21,093	$30,719				Voluntary Alternates
American Fence - Warren, MI	X	1 2 3	$364,004						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 7 - Synthetic Turf

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Sprinturf - Mount Pleasant, SC	X	1 2	$920,830	$811,128				$29,752	Voluntary Alternates
A-Turf - Williamsville, NY	X	1 2 3	$955,100	$830,200				$32,500	See attached Pricing Breakdown
Lounsbury - Paw Paw, MI	X	1 2 3	$1,074,000	$934,000				$43,900	Voluntary Alternates
AstroTurf - Dalton, GA	X	1 2	$1,173,350	$1,062,157				$43,350	Voluntary Alternates
FieldTurf - Montreal, Quebec	X	1 2 3	$1,699,956					$1,900	

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 8 - Concrete

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Choice Concrete - Clarksville, MI	X	1 2	$792,200	$99,100	$22,100				
Proline Concrete - Dorr, MI	X	1 2 3	$850,749	$83,581	$29,750				
Regional Concrete - Battle Creek, MI	X	1 2 3	$894,804	$99,330					
VanLaan Concrete - Dutton, MI	X	1 2 3	$915,260	$98,940	$45,090				Voluntary Alternates Combined Bid Deduct ($10,000)
Earley & Associates - Kalamazoo, MI	X	1 2 3	$921,620	$109,000					Voluntary Alternates
Burgess Concrete - Moline, MI	X	1 2 3	$943,779	$101,280			$3,585		Voluntary Alternates Combined Bid Deduct ($60,000)
Schepers Concrete - Grand Rapids, MI	X	1 2	$1,179,899	$132,795	$26,936				Combined Bid Deduct ($25,370)

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 9 - Masonry

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Integrated Ext. - Byron Center, MI	X	1	$201,600	$14,650					Voluntary Alternates
Burggrabe Masonry - Belding, MI	X	1 2	$206,171	$18,683					
JK Masonry - Comstock Park, MI	X	1 2 3	$223,628	$22,092					Voluntary Alternates

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 10 - Metals

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
FCC - Caledonia, MI	X	1 2	$94,100						
Structural Stand. - Sparta, MI	X	1 2 3	$124,050	$15,990					
Division 5 - Kalamazoo, MI	X	1 2 3	$133,950	$18,100					Voluntary Alternates
OIK Industries - Kalamazoo, MI	CK	1 2	$159,670	$25,910					

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 11 - General Trades

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Rockford - Grand Rapids, MI	X	1 2 3	$195,800	$7,845					Combined Bid Deduct ($8,000)
Hazelhoff - Kalamazoo, MI	X	1 2	$220,000	$7,240					
Mugen - Dorr, MI	X	1	$238,730	$7,300					

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 12 - Roofing

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Versatile Roofing - Grant, MI	X	1 2	$111,555	$4,850					
Division 7 - Kalamazoo, MI	X	1 2	$118,879	$20,516					Voluntary Alternates
J.Stevens - Muskegon, MI	X	1 2 3	$129,900						
Great Lakes Sys - Jenison, MI	X	1 2 3	$135,100						Allowance Included
Hoekstra Roofing - Kalamazoo, MI	X	1 2	$203,000						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 13 - Joint Sealants

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
CJ's Coatings - Jenison, MI	X	1 2	$2,464						Combined Bid Deduct ($1,000)
Slager - Vandalia, MI	CK	1 2	$4,885						
Premier Caulking - Grand Rapids, MI	X	1 2	$15,000						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 14 - Doors, Frames and Hardware

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
SAHR Building - Kalamazoo, MI	X	1 2 3	$14,569	$1,700					Combined Bid Deduct ($2,000)
S.A. Morman - Portage, MI	X	1 2 3	$17,540						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 15 - Overhead Doors

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
Partition Sys. - Cedar Springs, MI	X	1 2	$13,800	$4,500					Combined Bid Deduct ($2,000)
Bareman & Associates - Jenison, MI	X	1 2	$13,820	$3,100					

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 16 - LPDA

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Schepers Brothers - Grand Rapids, MI	X	1 2 3	$37,086						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 17 - Painting

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
H&H Painting - Kalamazoo, MI	X	1 2	$73,855						
Halligan Painting - Walker, MI	X	1 2	$83,400	$3,840					

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 18 - Toilet Compartments

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
S.A. Morman - Portage, MI	X	1 2 3	$28,560						
LG2 - Wyoming, MI	X	1 2	$29,785						Combined Bid Deduct ($500) Voluntary Alternates
Division 10 - Wyoming, MI	X	1 2	$42,322						Combined Bid Deduct ($2,500)
Rayhaven - Kentwood, MI	X	1 2	$47,115						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 19 - Lockers

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Brainard - Rockford, MI	X	1 2	$59,920						Voluntary Alternates Combined Bid Deduct ($1,200)
Rayhaven Group - Grand Rapids, MI	X	1 2	$62,898						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 20 - Toilet Accessories

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Division 10 - Wyoming, MI	X	1 2	$8,565						
S.A Morman - Portage, MI	X	1 2 3	$9,170						
Rayhaven - Kentwood, MI	X	1 2	$10,665						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 21 - Bleachers & Press Box

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
Strudisteel - Waco, TX	X	1 2	$744,000	$67,000					
GT Grandstands - Plant City, FL	X	1 2	$807,475						Voluntary Alternates
Southern Bleacher - Graham, TX	X	1 2 3	$842,190						Voluntary Alternates
ASG - Holland, MI	X	1 2 3	$913,480						Voluntary Alternates

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 22 - DDC Controls

CONTRACTOR	Bid Bond	Addendum	BASE BID Budget Amount: $104,516	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
ControlNET - Kalamazoo, MI	X	1 2	$66,300	$10,400					

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 23 - Mechanical/Plumbing

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
CL Mahoney - Kalamazoo, MI	X	1 2 3	$384,100						
DHE Plumbing - Hudsonville, MI	X	1 2	$391,000						
R.W. LaPine - Kalamazoo, MI	X	1 2 3	$395,000						
A-1 Refrigeration - Kalamazoo, MI	X	1 2	$397,000						
Mall City Mech - Kalamazoo, MI	X	1 2	$475,800						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 24 - Electrical

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
Excel Elec. - Grandville, MI	X	1 2	$663,000	$75,000					
Hillard Elec. - Cedar Springs, MI	X	1 2 3	$733,000	$73,000					
Allied Elec. - Grand Rapids, MI	X	1 2	$764,000	$81,950					
Circuit Elec. - Byron Center, MI	X	1 2 3	$829,000	$131,300					Combined Bid Deduct ($77,000)
Buist Elec. - Kalamazoo, MI	X	1 2	$1,122,000	$83,200					

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 25 - Communications

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "PC" to mustang head at Stadium Field, change center field logo from "PC" to mustang head at Multipurpose Field, Add small "PC" logs at 25 yard line at Stadium field & add small "PC" logs at 25 yard lines at Multipurpose field.	
SoundCom - Grand Rapids, MI	X	1 2 3	$99,750						
Parkway Electric - Holland, MI	X	1 2 3	$155,000						

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 26 - Electronic Safety and Security

CONTRACTOR	Bid Bond	Addendum	BASE BID Budget Amount: $7,282	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	

Portage Public Schools
Central Athletic Event Facilities
Owen Ames Kimball Co. - Construction Manager
Bid Opening: December 14 at 4:00 PM

BID CATERGORY NO. 27 - Scoreboard

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates					NOTES
				Alternate No. 1: Multi-Purpose Complex, including synthetic turf systems, athletic field lighting system, fencing and	Alternate No. 2: Wind Screen at Storage Areas Below Stadium Bleachers - By Owner	Alternate No. 3: Baseball and Softball Fencing, including replacement of existing foul line and outfield fencing	Alternate No. 4: City Dotmr Line	Alternate No. 5: Synthetic Turf Graphics, including change end zone lettering from "Central" to "Portage Central", change center field logo from "pc" to mustang head at Stadium Field, change center field logo from "pc" to mustang head at Multipurpose Field, Add small "pc" logs at 25 yard line at Stadium field & add small "pc" logs at 25 yard lines at Multipurpose field.	
Architectural Systems Group - Holland, MI	X	1 2 3	$94,750						Voluntary Alternate
Daktronics, Inc. - Brookings, SD	X	1 2	$160,422						