



FAYETTE COUNTY PUBLIC SCHOOLS

**Addendum 1: Bid 36-21 Asbestos Abatement at TCHS**

Pre-bid meeting, October 29 notes and changes to solicitation.

**Pre-bid meeting attendees:**

- FCPS staff
- Air Source Technology
- Aegis Environmental
- ASEA
- Sonesis Environmental.

**The following changes and additions shall become part of the solicitation.**

- All work in the gym must be completed at Spring Break. The space will be in use during Winter Break.
- Winter Break: December 18, 2021 – January 3, 2022
- Spring Break: March 26, 2022 – April 3, 2022
- Contractor shall assume that all spaces will appear as they did during the pre-bid meeting. Furniture, etc will likely not be moved.
- Dumpsters may be located in the parking lot behind the school, near the gym.
- Response sheet in bid document should be filled out and not the pricing sheet in the attachment. There is no need to fill out the two page bid sheet labeled Appendix B
- Addition to scope of work: All pipe fitting insulation in the gym. Approximately 51 fittings.

Except as provided in this addendum, all terms and conditions of the solicitation remain unchanged and in full force and effect. A signed copy of the addendum should be included with the bid submission or bid may not be considered.

\_\_\_\_\_  
Name of Firm

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Print Name and Title