

Portage Public Schools
RFP # 10659 CHS & NHS Concrete Work For Skyboxes
5/21/2018 @ 10:30 AM

Vendor Name	Hackett Constuction & Millwright	Kalleward Group	Owen-Ames Kimball Co	Frederick Construction
Address (City, State)	Battle Creek, MI	Kalamazoo, MI	Kalamazoo, Mi	Vicksburg, MI
Iran Econ Act, Familial & Legal Status Forms	Yes	Yes	Yes	Yes
CHS				
Total Cost of Concrete Work for CHS	\$17,860.00	\$13,000.00	\$18,000.00	\$18,052.00
Estimated time to Complete Job	2 weeks	3 Days	30 days	2 weeks
Estimated Start Time	7/2018	Upon Notice - 5 days	Mid-June 2018	6/25/18
NHS				
Total Cost of Concrete Work for NHS	\$16,620.00	\$13,000.00	\$17,000.00	\$17,385.00
Estimated time to Complete Job	2 weeks	3 days	30 days	2 weeks
Estimated Start Time	Mid-June 2018	Upon Notice - 5 days	Mid-June 2018	6/25/18
GRAND TOTAL	\$34,480.00	\$26,000.00	\$35,000.00	\$35,437.00