



ADDENDUM #1
REMOVE & REPLACE ROOF PANELS ON PUBLIC WORKS FACILITY
(LOCATED AT 120 EAST ORCHID AVENUE)
Requisition No. ENGR-042623

April 18, 2023

Addendum #1 is being issued in regards to this project to reflect the following changes in the scope of work and the price sheet.

1. The bid packet states that five (5) working days will be allowed for this project. The project time will be adjusted to thirty (30) calendar days.
2. Insulation is present under the roof panels. Additive Alternate 2 will be added to the price sheet and a square foot price is requested for replacement of insulation damaged during the course of work. The revised price sheet included with Addendum #1 shall be utilized when submitting your bid.

Please include this Addendum with your bid and acknowledge receipt of Addendum #1 on page 3 of the original bid packet.

Rachel Keith
Project Manager
City of Foley, Alabama



ADDENDUM #1 PRICE SHEET

The following price shall include all labor, materials, equipment removal, overhead, profit, insurance, etc., to cover the finished work as established in the specifications.

Item Description	Total Cost
Base Bid Amount	\$ _____

Additive Alternate #1	Additional Cost
Replace or Repair Damaged Gutters	\$ _____ (Each)
Additive Alternate #2	Additional Cost
Replace Damaged Insulation	\$ _____ (Sq. Ft.)

Company: _____

Submitted By: _____

State of Alabama Contractor's License Number: _____

Address: _____

Phone: _____