

BID TABULATION

Project Name: New Walker County Bus Facility Date: August 31, 2017
 Client: Walker County Schools Project Number: 01-920-002


	DBS Corporation	J & J Contractors	J & R Construction	Patriot Construction	R. K. Redding
BID SECURITY	Hartford Fire 5%	Berkley Ins 5%	Fidelity & Deposit 5%	National American 5%	Western Surety 5%
O.C.G.A. FORM	✓	✓	✓	✓	✓
PROPOSAL FORM	✓	✓	✓	✓	✓
ACK. ADDENDA (1-5)	✓	✓	✓	✓	✓
ACK. CLARIF. (1-3)	✓	NO	✓	✓	✓
BASE BID	\$3,365,000.00 \$ -100,000.00 \$3,265,000.00	\$3,177,000.00 \$ -100,000.00 \$3,077,000.00	\$3,199,573.00	\$3,388,000.00	\$3,144,500.00
TIME	280 days	390 days	365 days	335 days	300 days
ADD ALT. #1	\$457,000.00	\$413,000.00	\$406,849.00	\$340,000.00	\$555,500.00
ADD ALT. #2	\$93,500.00	\$54,000.00	\$65,372.00	\$42,000.00	\$45,900.00
ADD ALT. #3	\$225,000.00	\$268,000.00	\$258,679.00	\$210,000.00	\$263,000.00

Add Alt #1 Transportation Office Building

Add Alt #2 Service Pit

Add Alt #3 Fueling Station

I certify this is a true exact copy of bids received this 31st day of August, 2017.


 Stephen M. McCune, AIA, NCARB

8/31/2017
 Date

	DBS Corporation	J & J Contractors	J & R Construction	Patriot Construction	R. K. Redding
#1 U.P. per C.Y. Alluvial Deposits	\$8.42	\$10.00	\$17.00	\$22.00	\$8.50
#2 U.P per C.Y. Mass Rock	\$236.50	\$250.00	\$250.00	\$192.50	\$240.00
#3 U.P per C.Y. Trench Rock	\$236.50	\$250.00	\$250.00	\$220.00	\$240.00
#4 U.P per L. F. Rock Boring	\$550.00	\$600.00	\$550.00	N/A	\$550.00
#5 U.P per L.F. Type C Silt Fence	\$4.15	\$4.00	\$4.00	\$6.60	\$4.50
#6 U.P per S.Y. Eros Cont Mat	\$1.45	\$2.00	\$3.75	\$2.75	\$1.50
#7 U.P per S. F. Straw Mulch	\$0.06	\$0.05	\$0.10	\$0.07	\$0.07
#8 U.P per S.F. Temporary Grass	\$0.14	\$0.15	\$0.10	\$0.11	\$0.14
#9 U.P per S.F. Permanent Grass	\$0.20	\$0.20	\$0.10	\$0.15	\$0.20
#10 U.P per S.F. Tiftway 419 Sod	\$0.65	\$0.75	\$0.59	\$0.72	\$0.65
#11 U.P. per Each HB Check Dam	\$7.70	\$10.00	\$7.50	\$11.00	\$8.00
#12 U.P. per Ton Rip-Rap	\$38.50	\$40.00	\$37.00	\$55.00	\$40.00
#13 U.P. per Each Silt Saver	\$412.50	\$400.00	\$375.00	\$385.00	\$400.00
#14 U.P. for Each Poly Gel Blocks	\$302.50	\$300.00	\$275.00	\$220.00	\$300.00