

## **ADDENDUM NO. 1**

DATE: December 10, 2018

TO: All Bidders

FROM: Penny Owens, Assistant Purchasing Agent

SUBJECT: Addendum No. 1 – 2019 Sidewalk Replacement Project

BIDS TO BE OPENED: December 12, 2018, at 11:00:00 a.m. (Eastern Time)

This addendum becomes a part of the Contract Document and modifies the original specifications as noted.

### **Additions to the Contract Documents and Specifications:**

#### Schedule

The Contractor shall be required to work on Site 11 – Freemason Street first in the contract.

#### Construction Area Traffic Control

The Contractor will be required to obtain a Temporary Traffic Control Permit (TTCP) from the City of Knoxville and from TDOT for Site 3 – N Broadway – 1100 Block and Site 7 – Middlebrook Pike – 3700 - 4300 Blocks as indicated on the respective location maps.

The Contractor shall contact Tony Vandergriff at 215-6136 with the City of Knoxville to obtain the required permits. The Contractor shall obtain a TDOT Temporary Traffic Control Permit at least a week before construction; contact Mark Dykes at 594-2319 with TDOT to obtain the required permits.

**END OF ADDENDUM NO. 1**