



ADDENDUM NO. 2

Issue Date: November 23, 2020

Project Name: Kroegel Homestead Improvements

Bid Number: 2021007

Bid Opening Date: **December 1, 2020 at 2:00 p.m.**

This addendum is being released to answer questions received to date and to modify bid documents.

The information and documents contained in this addendum are hereby incorporated in the invitation to bid. **This addendum must be acknowledged where indicated on the bid form, or the bid will be declared non-responsive.**

Attachments:

Updated Bid Form – Addendum 2

Questions and Answers

1. On the revised bid form, there is no section for the Pavilion construction, permit and bond.
See attached, revised bid form.
2. There is a good amount of landscaping other than the 5 palms and Bahia sod shown on the bid form. Can an item be added on the bid form?
See attached, revised bid form.

Addendum 1 says Contractor is responsible for “all other permits and fees”. In the Appendices, there are many permits & fees listed – IRC Utility Construction, IRC land clearing, IRC Tree removal, IRC stormwater and Right of Way, SJRWMD, FDEP General permit, IRC water and sewer showing an estimate of \$23,273.60? Please clarify what permits are contractor’s responsibility and let us know the cost, unless the County will pay for them.

3. **There is only 1 site permit, other than building permits, the contractor will need to obtain: a FDEP NPDES N.O.I. permit. The application fee is \$250 since the project is under 5 acres.**



ADDENDUM NO. 2

Issue Date: November 19, 2020

Project Name: Kroegel Homestead Improvements

Bid Number: 2021007

Bid Opening Date: **December 1, 2020 at 2:00 p.m.**

This addendum is being released to answer questions received to date and to modify bid documents.

The information and documents contained in this addendum are hereby incorporated in the invitation to bid. **This addendum must be acknowledged where indicated on the bid form, or the bid will be declared non-responsive.**

Attachments:

Updated Bid Form – Addendum 2

Questions and Answers

1. On the revised bid form, there is no section for the Pavilion construction, permit and bond.
See attached, revised bid form.
2. There is a good amount of landscaping other than the 5 palms and Bahia sod shown on the bid form. Can an item be added on the bid form?
See attached, revised bid form.

Addendum 1 says Contractor is responsible for “all other permits and fees”. In the Appendices, there are many permits & fees listed – IRC Utility Construction, IRC land clearing, IRC Tree removal, IRC stormwater and Right of Way, SJRWMD, FDEP General permit, IRC water and sewer showing an estimate of \$23,273.60? Please clarify what permits are contractor’s responsibility and let us know the cost, unless the County will pay for them.

3. **There is only 1 site permit, other than building permits, the contractor will need to obtain: a FDEP NPDES N.O.I. permit. The application fee is \$250 since the project is under 5 acres.**

Bid Form – Addendum 2

Kroegel Homestead Improvements

Bid #: 2021007
 Bid Opening Date and Time: December 01, 2020 2:00 P.M.
 Bid Opening Location: Purchasing Division
 1800 27th Street
 Vero Beach, FL 32960

The following addenda are hereby acknowledged:

Addendum Number	Date
_____	_____
_____	_____
_____	_____
_____	_____

In accordance with all terms, conditions, specifications, and requirements, the Bidder offers the following: **EARTHWORK & EROSION CONTROL**

ITEM DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
1 Mobilization	\$	LS	1	\$
2 Maintenance of Traffic - driveways and FM connection	\$	LS	1	\$
3 Removal of Existing Driveway and Hydroseed	\$	SY	280	\$
4 Removal of Existing Gravel Driveways	\$	SY	191	\$
5 Removal of existing concrete sidewalk	\$	SY	7	\$
6 Removal of existing concrete driveways - to depth to construct new driveway	\$	SY	63	\$
7 Removal of Posts, Signs and relocation of (2) mailboxes	\$	LS	1	\$
8 Removal of Existing 12" CMP	\$	LF	60	\$
9 Relocation of Palm Trees	\$	EA	5	\$
10 Additional Stabilization of Existing Driveways	\$	SY	168	\$
11 Import Fill and Place (in situ)	\$	CY	850	\$
12 Fine Grading (parking, dry pond, bldg. pads)	\$	SY	2,130	\$
13 Sod, Bahia (dry pond, 2" off sidewalk, roadway & buildings)	\$	SY	740	\$
14 4' Hogwire fence, w/ 3 gates (1 is a double gate)	\$	LF	843	\$
15 Erosion Control (construction entrance, silt fence & tree protection)	\$	LS	1	\$

Subtotal – Earthwork and Erosion Control \$

ROADWORK/WALKWAYS – ASPHALT MILLINGS					
ITEM	DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
16	3" Coquina Base (walking trail)	\$	SY	373	\$
17	6" Stabilized Subgrade (walking trail & concrete areas)	\$	SY	690	\$
18	4" Asphalt Millings (parking lot)	\$	SY	1224	\$
19	8" Stabilized Subgrade (parking lot)	\$	SY	1320	\$
20	6" Thick Unreinforced Concrete	\$	SY	300	\$
21	6" Thick Concrete Sidewalk (REPLACEMENT)	\$	SY	7	\$
22	Pre-Cast Concrete Wheel Stop	\$	EA	13	\$
23	Parking Lot Gates	\$	EA	2	\$
24	Signage and Striping	\$	LS	1	\$
Subtotal – Roadwork/Walkways					\$

DRAINAGE					
ITEM	DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
25	12" X 18" ERCP	\$	LF	84	\$
26	Mitered End Section	\$	EA	4	\$
Subtotal - Drainage					\$

POTABLE WATER & FIRE					
ITEM	DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
27	Relocate Water Service Box & Line	\$	LS	1	\$
28	1.5" PVC Water Main	\$	LF	207	\$
29	6"x1.5" T.S.&V	\$	EA	1	\$
30	1" Meter & RPZ	\$	EA	1	\$
Subtotal – Potable Water and Fire					\$

SEWER					
ITEM	DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
31	2" PVC Force Main	\$	LF	180	\$
32	4" Gate Valve	\$	EA	1	\$
33	4" X 2" MJ Reducer	\$	EA	1	\$
34	10" X 4" Tapping Sleeve and Valve (T.S. &V)	\$	EA	1	\$
35	4" PE Directional Bore	\$	LF	80	\$
Subtotal - Sewer					\$

Miscellaneous					
ITEM	DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
36	15' x 15' Pavillion	\$	LS	1	\$
37	Landscaping	\$	LS	1	\$
Subtotal – Construction Services					\$

CONSTRUCTION SERVICES					
ITEM	DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
38	Survey Stake Out	\$	LS	1	\$
39	Asbuilts	\$	LS	1	\$
Subtotal – Construction Services					\$

Total Project Cost (in words): _____

Alternate #1:

ROADWORK/WALKWAYS – Alternate #1 - COQUINA SURFACE					
ITEM	DESCRIPTION	UNIT PRICE	UNIT	QUANTITY	TOTAL
16	3" Coquina Base (walking trail)	\$	SY	373	\$
17	6" Stabilized Subgrade (walking trail & concrete areas)	\$	SY	690	\$
18	6" Coquina Base (parking lot)	\$	SY	1224	\$
19	8" Stabilized Subgrade (parking lot)	\$	SY	1320	\$
20	6" Thick Unreinforced Concrete	\$	SY	300	\$
21	6" Thick Concrete Sidewalk (REPLACEMENT)	\$	EA	7	\$
22	Pre-Cast Concrete Wheel Stop	\$	EA	13	\$
23	Parking Lot Gates	\$	EA	2	\$
24	Signage and Striping	\$	LS	1	\$
Subtotal – Alternate #1 – Roadwork/Walkways					\$

The following mandatory documents are completed and submitted with this bid:

1. Proposed Schedule of Work
2. Bid Security
3. Sworn Statement on Disclosure of Relationships
4. Qualifications Questionnaire and required attachments
5. Certification Regarding Prohibition Against Contracting With Scrutinized Companies
6. Certification Regarding Lobbying

Project completion time after receipt of "Notice to Proceed": _____ DAYS

The undersigned hereby certifies that they have read and understand the contents of this solicitation and agree to furnish at the prices shown any or all of the items above, subject to all instructions, conditions, specifications, and attachments hereto. Failure to have read all the provisions of this solicitation shall not be cause to alter any resulting contract or request additional compensation.

Company Name: _____

Company Address: _____

City, State _____ Zip Code _____

Telephone: _____ Fax: _____

E-mail: _____

Business Tax Receipt Number: _____ FEIN Number: _____

Authorized Signature: _____ **Date:** _____

Name: _____ Title: _____
(Type / Printed)