

ADDENDUM THREE
HIGHLAND PARK SEWER REHABILITATION
W-12-030-201
CITY OF CHATTANOOGA, TENNESSEE

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Clarifications

- a) Will the Owner please provide the anticipated Notice to Proceed date for this project?
 - i) **Yes, NTP is estimated between August 23 and September 1.**
- b) Will the Owner please consider approving air inversion and steam cure CIPP as an equal alternate for this project (not just approved after bid on a case by case basis)?
 - i) **No, the use of air/steam will only be considered per section 3.06 A of project specification section 33 01 30.73 (CIPP).**
 - ii) **Statement (i) above replaces statement (II a. (i)) from Addendum 1.**
- c) If air inversion/steam cure will not be approved as an equal alternate for this project, will the Owner provide an anticipated percentage of air inversion/ steam cure work for this project?
 - i) **No, per section 3.06 A of project specification section 33 01 30.73 (CIPP), "The Contractor shall not assume in any case that the use of pressurized air/steam is acceptable to the Owner without written authorization from the Owner."**
- d) Because of the multiple trades that need to work independently of each other along with the large amount of CIPP, will the Owner consider extending the contract duration?
 - i) **No, the project has 220 calendar days to substantial completion with an additional 21 calendar days to final completion.**



June 2, 2016

/s/ Justin C Holland, Administrator
City of Chattanooga,
Department of Public Works