

31ST STREET NE WATERLINE REPLACEMENT AND STORM SEWER PROJECT, GP1398

Bid Tabulation

REFERENCE NUMBER	ITEM NUMBER	DESCRIPTION	QUANTITY	UNIT	Don Wartko Construction Inc.				Wenger Excavating				DiPietro				Karvo				Fabrizi			
					UNIT MATERIAL PRICE (\$)	UNIT LABOR PRICE (\$)	TOTAL UNIT PRICE (\$)	TOTAL ITEM PRICE (\$)	UNIT MATERIAL PRICE (\$)	UNIT LABOR PRICE (\$)	TOTAL UNIT PRICE (\$)	TOTAL ITEM PRICE (\$)	UNIT MATERIAL PRICE (\$)	UNIT LABOR PRICE (\$)	TOTAL UNIT PRICE (\$)	TOTAL ITEM PRICE (\$)	UNIT MATERIAL PRICE (\$)	UNIT LABOR PRICE (\$)	TOTAL UNIT PRICE (\$)	TOTAL ITEM PRICE (\$)	UNIT MATERIAL PRICE (\$)	UNIT LABOR PRICE (\$)	TOTAL UNIT PRICE (\$)	TOTAL ITEM PRICE (\$)
ROADWAY																								
1	202E2300	PAVEMENT REMOVED	4234.22	SY	\$ 0.50	\$ 9.50	\$ 10.00	\$ 42,342.20	\$ -	\$ 7.25	\$ 7.25	\$ 30,698.10	\$ -	\$ 14.00	\$ 14.00	\$ 59,279.08	\$ 1.96	\$ 1.75	\$ 3.71	\$ 15,708.96	\$ -	\$ 8.85	\$ 8.85	\$ 37,472.85
2	202E3000	WALK REMOVED	672.00	FT	\$ 0.10	\$ 0.40	\$ 0.50	\$ 336.00	\$ -	\$ 2.00	\$ 2.00	\$ 1,344.00	\$ -	\$ 5.00	\$ 5.00	\$ 3,360.00	\$ 1.00	\$ 1.85	\$ 2.85	\$ 1,915.20	\$ -	\$ 1.50	\$ 1.50	\$ 1,008.00
3	202E3250	CURB AND GUTTER REMOVED	87.00	SF	\$ 0.50	\$ 4.50	\$ 5.00	\$ 435.00	\$ -	\$ 6.75	\$ 6.75	\$ 5,872.50	\$ -	\$ 15.00	\$ 15.00	\$ 1,305.00	\$ 3.00	\$ 11.00	\$ 97.00	\$ 8.00	\$ 7.00	\$ 7.00	\$ 609.00	
4	202E3510	PIPE REMOVED, 24" AND UNDER	1324.00	FT	\$ 5.00	\$ 5.00	\$ 10.00	\$ 13,240.00	\$ 3.25	\$ 8.25	\$ 11.50	\$ 15,226.00	\$ -	\$ 14.00	\$ 14.00	\$ 18,536.00	\$ 9.00	\$ 10.00	\$ 19.00	\$ 25,156.00	\$ -	\$ 4.00	\$ 4.00	\$ 5,296.00
5	202E3550	PIPE REMOVED FOR REUSE, 24" AND UNDER	24.00	FT	\$ 5.00	\$ 75.00	\$ 80.00	\$ 1,920.00	\$ 7.50	\$ 22.50	\$ 30.00	\$ 720.00	\$ -	\$ 35.00	\$ 35.00	\$ 840.00	\$ 15.00	\$ 40.00	\$ 55.00	\$ 1,320.00	\$ -	\$ 10.50	\$ 10.50	\$ 252.00
6	202E5810	CATCH BASIN REMOVED	8.00	EACH	\$ 50.00	\$ 100.00	\$ 150.00	\$ 1,200.00	\$ 78.00	\$ 459.00	\$ 537.00	\$ 4,296.00	\$ 75.00	\$ 650.00	\$ 725.00	\$ 5,800.00	\$ 100.00	\$ 425.00	\$ 525.00	\$ 4,200.00	\$ -	\$ 675.00	\$ 675.00	\$ 5,400.00
7	202E7000	HILL AND PLUG EXISTING CONDUIT (12" OR 15")	26.00	FT	\$ 20.00	\$ 20.00	\$ 40.00	\$ 1,040.00	\$ 12.20	\$ 16.60	\$ 28.80	\$ 748.80	\$ 30.00	\$ 104.00	\$ 105.00	\$ 2,730.00	\$ 12.00	\$ 50.00	\$ 62.00	\$ 1,612.00	\$ 10.00	\$ 17.00	\$ 27.00	\$ 702.00
8	202E7561	VALVE BOX REMOVED, AS PER PLAN	3.00	EACH	\$ 10.00	\$ 40.00	\$ 50.00	\$ 150.00	\$ 34.00	\$ 43.00	\$ 77.00	\$ 231.00	\$ 20.00	\$ 250.00	\$ 270.00	\$ 810.00	\$ 65.00	\$ 100.00	\$ 165.00	\$ 495.00	\$ 50.00	\$ 230.00	\$ 280.00	\$ 840.00
9	202E9800	REMOVAL MISC.: LANDSCAPING AND FENCE	1.00	LS	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00	\$ -	\$ 776.00	\$ 776.00	\$ 776.00	\$ -	\$ 11,400.00	\$ 11,400.00	\$ 11,400.00	\$ 5,450.00	\$ 5,000.00	\$ 10,450.00	\$ 10,450.00	\$ -	\$ 637.00	\$ 637.00	\$ 840.00
10	202E9810	REMOVAL MISC.: INSPECTION WELL	1.00	EACH	\$ 200.00	\$ 1,000.00	\$ 1,200.00	\$ 1,200.00	\$ -	\$ 200.00	\$ 200.00	\$ 200.00	\$ 50.00	\$ 225.00	\$ 275.00	\$ 275.00	\$ 50.00	\$ 400.00	\$ 450.00	\$ 450.00	\$ -	\$ 715.00	\$ 715.00	\$ 715.00
11	202E9820	REMOVAL MISC.: CONDUIT	30.00	FT	\$ 1.00	\$ 9.00	\$ 10.00	\$ 300.00	\$ 3.20	\$ 4.60	\$ 7.80	\$ 234.00	\$ -	\$ 30.00	\$ 30.00	\$ 900.00	\$ 4.80	\$ 20.00	\$ 24.80	\$ 744.00	\$ -	\$ 8.00	\$ 8.00	\$ 240.00
12	202E9860	ABANDON MISC.: VALVE ABANDONED IN PLANCE	3.00	EACH	\$ 10.00	\$ 15.00	\$ 25.00	\$ 75.00	\$ -	\$ 112.00	\$ 112.00	\$ 336.00	\$ 25.00	\$ 250.00	\$ 275.00	\$ 825.00	\$ 2.98	\$ 20.00	\$ 22.98	\$ 68.94	\$ 100.00	\$ 467.00	\$ 567.00	\$ 1,701.00
13	203E1000	EXCAVATION	1266.00	CY	\$ 1.00	\$ 19.00	\$ 20.00	\$ 25,320.00	\$ -	\$ 29.80	\$ 29.80	\$ 37,726.80	\$ -	\$ 23.00	\$ 23.00	\$ 29,118.00	\$ 16.00	\$ 15.00	\$ 31.00	\$ 39,246.00	\$ -	\$ 19.60	\$ 19.60	\$ 24,813.60
14	203E2001	EMBANKMENT, AS PER PLAN	50.00	CY	\$ 1.00	\$ 1.00	\$ 2.00	\$ 50.00	\$ -	\$ 26.70	\$ 26.70	\$ 1,335.00	\$ 40.00	\$ 20.00	\$ 60.00	\$ 3,000.00	\$ 5.00	\$ 40.00	\$ 45.00	\$ 2,250.00	\$ 5.00	\$ 11.50	\$ 16.50	\$ 825.00
15	204E1000	SUBGRADE COMPACTION	4918.00	SY	\$ 0.50	\$ 0.50	\$ 1.00	\$ 4,918.00	\$ -	\$ 3.40	\$ 3.40	\$ 16,721.20	\$ -	\$ 2.50	\$ 2.50	\$ 12,295.00	\$ 0.10	\$ 0.60	\$ 0.70	\$ 3,442.60	\$ -	\$ 1.00	\$ 1.00	\$ 4,918.00
16	204E1300	EXCAVATION OF SUBGRADE	350.00	CY	\$ 5.00	\$ 25.00	\$ 30.00	\$ 10,500.00	\$ -	\$ 29.80	\$ 29.80	\$ 10,430.00	\$ -	\$ 25.00	\$ 25.00	\$ 8,750.00	\$ 29.00	\$ 20.00	\$ 49.00	\$ 17,150.00	\$ -	\$ 21.50	\$ 21.50	\$ 7,525.00
17	204E2000	EMBANKMENT	45.00	CY	\$ 15.00	\$ 15.00	\$ 30.00	\$ 1,350.00	\$ -	\$ 26.70	\$ 26.70	\$ 1,201.50	\$ 30.00	\$ 25.00	\$ 55.00	\$ 2,475.00	\$ 30.00	\$ 35.00	\$ 65.00	\$ 2,925.00	\$ 5.00	\$ 12.75	\$ 17.75	\$ 798.75
18	204E3010	GRANULAR MATERIAL, TYPE B	350.00	CY	\$ 25.00	\$ 25.00	\$ 50.00	\$ 17,500.00	\$ 52.80	\$ 14.40	\$ 67.20	\$ 23,520.00	\$ 55.00	\$ 15.00	\$ 70.00	\$ 24,500.00	\$ 45.00	\$ 19.00	\$ 64.00	\$ 22,400.00	\$ 50.00	\$ 18.75	\$ 68.75	\$ 24,062.50
19	204E4500	PROOF ROLLING	3.00	HOUR	\$ 50.00	\$ 50.00	\$ 100.00	\$ 300.00	\$ -	\$ 218.00	\$ 218.00	\$ 654.00	\$ -	\$ 200.00	\$ 200.00	\$ 600.00	\$ 100.00	\$ 400.00	\$ 500.00	\$ 1,500.00	\$ -	\$ 258.00	\$ 258.00	\$ 774.00
20	204E5000	GEOTEXTILE FABRIC	1000.00	SY	\$ 1.00	\$ 4.00	\$ 5.00	\$ 5,000.00	\$ 1.00	\$ 1.00	\$ 2.00	\$ 2,000.00	\$ 0.75	\$ 2.00	\$ 2.75	\$ 2,750.00	\$ 0.82	\$ 0.63	\$ 1.45	\$ 1,450.00	\$ 1.50	\$ 1.50	\$ 3.00	\$ 3,000.00
21	204E5100	GEOGRID	1000.00	SY	\$ 2.50	\$ 5.00	\$ 7.50	\$ 7,500.00	\$ 2.00	\$ 2.00	\$ 4.00	\$ 4,000.00	\$ 3.50	\$ 2.00	\$ 5.50	\$ 5,500.00	\$ 2.00	\$ 1.00	\$ 3.00	\$ 3,000.00	\$ 3.00	\$ 2.00	\$ 5.00	\$ 5,000.00
22	608E1000	4" CONCRETE WALK	357.00	SF	\$ 2.50	\$ 6.50	\$ 9.00	\$ 3,213.00	\$ 3.55	\$ 4.75	\$ 8.30	\$ 2,963.10	\$ 7.00	\$ 10.00	\$ 17.00	\$ 6,069.00	\$ 4.40	\$ 8.30	\$ 12.70	\$ 4,633.10	\$ 4.00	\$ 4.40	\$ 8.40	\$ 2,998.80
23	608E2000	CURB RAMP	598.00	SF	\$ 5.00	\$ 12.00	\$ 17.00	\$ 10,166.00	\$ 13.95	\$ 5.75	\$ 17.70	\$ 10,584.60	\$ 12.00	\$ 13.00	\$ 25.00	\$ 14,950.00	\$ 8.40	\$ 10.00	\$ 18.40	\$ 11,003.20	\$ 12.00	\$ 7.40	\$ 19.40	\$ 11,601.20
24	625E2520	CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONTINUANCE	30.00	FT	\$ 10.00	\$ 20.00	\$ 30.00	\$ 900.00	\$ 4.20	\$ 6.80	\$ 11.00	\$ 330.00	\$ 12.00	\$ 22.00	\$ 34.00	\$ 1,020.00	\$ 40.00	\$ 32.00	\$ 52.00	\$ 1,560.00	\$ 72.00	\$ 35.00	\$ 107.00	\$ 3,210.00
25	625E2520	CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONTINUANCE	30.00	FT	\$ 10.00	\$ 20.00	\$ 30.00	\$ 900.00	\$ 4.20	\$ 6.00	\$ 10.20	\$ 306.00	\$ 12.00	\$ 20.00	\$ 32.00	\$ 960.00	\$ 11.00	\$ 40.00	\$ 51.00	\$ 1,530.00	\$ 61.00	\$ 35.00	\$ 96.00	\$ 2,880.00
26	625E2520	CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONTINUANCE	30.00	FT	\$ 10.00	\$ 20.00	\$ 30.00	\$ 900.00	\$ 4.20	\$ 6.20	\$ 10.40	\$ 312.00	\$ 12.00	\$ 20.00	\$ 28.00	\$ 840.00	\$ 10.00	\$ 30.00	\$ 40.00	\$ 1,200.00	\$ 66.00	\$ 35.00	\$ 101.00	\$ 3,030.00
27	625E2520	CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONTINUANCE	30.00	FT	\$ 10.00	\$ 20.00	\$ 30.00	\$ 900.00	\$ 4.20	\$ 6.20	\$ 10.40	\$ 312.00	\$ 8.00	\$ 20.00	\$ 28.00	\$ 840.00	\$ 4.00	\$ 30.00	\$ 34.00	\$ 1,020.00	\$ 69.00	\$ 35.00	\$ 104.00	\$ 3,120.00
28	609E5000	MAILBOX SUPPORT	30.00	EACH	\$ 100.00	\$ 100.00	\$ 200.00	\$ 6,000.00	\$ 88.00	\$ 79.00	\$ 167.00	\$ 5,010.00	\$ 125.00	\$ 125.00	\$ 250.00	\$ 7,500.00	\$ 75.00	\$ 100.00	\$ 175.00	\$ 5,250.00	\$ 60.00	\$ 100.00	\$ 160.00	\$ 4,800.00
ROADWAY TOTAL =								\$ 159,705.20			\$ 172,803.35			\$ 227,227.08			\$ 184,717.00			\$ 158,229.70				
EROSION CONTROL																								
29	659E0010	SOIL ANALYSIS TEST	1.00	EACH	\$ 50.00	\$ 50.00	\$ 100.00	\$ 100.00	\$ -	\$ 225.00	\$ 225.00	\$ 225.00	\$ -	\$ 250.00	\$ 250.00	\$ 250.00	\$ 100.00	\$ 200.00	\$ 300.00	\$ 300.00	\$ -	\$ 717.00	\$ 717.00	\$ 717.00
30	659E0030	TOPSOIL	170.00	CY	\$ 20.00	\$ 15.00	\$ 35.00	\$ 5,950.00	\$ 26.80	\$ 14.60	\$ 41.40	\$ 7,038.00	\$ 30.00	\$ 22.00	\$ 52.00	\$ 8,840.00	\$ 40.00	\$ 10.00	\$ 50.00	\$ 8,500.00	\$ 30.00	\$ 40.00	\$ 70.00	\$ 11,900.00
31	659E1000	SEEDING AND MULCHING	1534.00	SY	\$ 1.00	\$ 1.00	\$ 2.00	\$ 3,068.00	\$ 1.00	\$ 1.60	\$ 2.60	\$ 3,988.40	\$ 1.75	\$ 2.75	\$ 4.50	\$ 6,903.00	\$ 1.00	\$ 0.30	\$ 1.30	\$ 1,994.20	\$ 1.00	\$ 2.00	\$ 3.00	\$ 3,068.00
32	659E1400	REPAIR SEEDING AND MULCHING	77.00	SY	\$ 2.00	\$ 3.00	\$ 5.00	\$ 385.00	\$ 0.20	\$ 0.40	\$ 0.60	\$ 46.20	\$ 0.75	\$ 1.25	\$ 2.00	\$ 154.00	\$ 0.50	\$ 0.50	\$ 1.00	\$ 77.00	\$ 1.50	\$ 1.50	\$ 3.00	\$ 231.00
33	659E1500	INTER-SEEDING	77.00	SY	\$ 2.00	\$ 3.00	\$ 5.00	\$ 385.00	\$ 0.20	\$ 0.40	\$ 0.60	\$ 46.20	\$ 0.75	\$ 1.25	\$ 2.00	\$ 154.00	\$ 0.50	\$ 0.50	\$ 1.00	\$ 77.00	\$ 1.50	\$ 1.50	\$ 3.00	\$ 231.00
34	659E2000	COMMERCIAL FERTILIZER	0.22	TON	\$ 200.00	\$ 200.00	\$ 400.00	\$ 88.00	\$ 618.00	\$ 122.00	\$ 740.00	\$ 162.80	\$ 250.00	\$ 650.00	\$ 900.00	\$ 194.00	\$ 1,000.00	\$ 62.80	\$ 1,500.00	\$ 330.00	\$ 1,076.00	\$ 600.00	\$ 1,676.00	\$ 368.72
35	659E2100	LINE	0.32	ACRE	\$ 300.00	\$ 700.00	\$ 1,000.00	\$ 320.00	\$ 311.00	\$ 102.00	\$ 413.00	\$ 132.16	\$ 100.00	\$ 150.00	\$ 250.00	\$ 80.00	\$ 0.32	\$ 1,085.00	\$ 500.00	\$ 1,585.00	\$ 5.00	\$ 500.00	\$ 507.20	
36	659E3000	WATER	4.00	MGAL	\$ 5.00	\$ 5.00	\$ 20.00	\$ 40.00	\$ 6.00	\$ 12.00	\$ 18.00	\$ 48.00	\$ 5.00	\$ 10.00	\$ 15.00	\$ 60.00	\$ 0.50	\$ 4.00	\$ 4.50	\$ 18.00	\$ 15.00	\$ 5.00	\$ 20.00	\$ 80.00
37	659E4000	MOWING	0.01	MSF	\$ 50.00	\$ 50.00	\$ 100.00	\$ 100.00	\$ 1.00	\$ 180.00	\$ 180.00	\$ 180.00	\$ 1.00	\$ 8,000.00	\$ 8,500.00	\$ 85.00	\$ 100.00	\$ 100.00	\$ 200.00	\$ -	\$ 171,883.00	\$ 171,883.00	\$ 1,718.83	
38	832E1502	STORM WATER POLLUTION PREVENTION INSPECTIONS	1.00	LS	\$ 50.00	\$ 450.00	\$ 500.00	\$ 500.00	\$ 311.00	\$ 788.00	\$ 1,099.00	\$ 1,099.00	\$ -	\$ 5,700.00	\$ 5,700.00	\$ 5,700.00	\$ 500.00	\$ 1,500.00	\$ 2,000.00	\$ 2,000.00	\$ -	\$ 1,616.00	\$ 1,616.00	\$ 1,616.00
39	832E1501</																							

PAVEMENT TOTAL =				\$ 322,387.50	\$ 365,756.30	\$ 363,075.00	\$ 336,994.00	\$ 435,442.60																
WATER WORK																								
75	638E20046	6" WATER MAIN DIP CLASS 52 PUSH ON JOINTS AND FITTINGS, CITY OF CANTON	1312.00	FT	\$ 38.00	\$ 57.00	\$ 95.00	\$ 124,640.00	\$ 47.20	\$ 47.60	\$ 94.80	\$ 124,377.60	\$ 45.00	\$ 67.00	\$ 112.00	\$ 146,944.00	\$ 100.00	\$ 36.00	\$ 136.00	\$ 178,432.00	\$ 76.00	\$ 50.20	\$ 126.20	\$ 165,574.40
76	638E20086	8" WATER MAIN DIP CLASS 52 PUSH ON JOINTS AND FITTINGS, CITY OF CANTON	25.00	FT	\$ 58.00	\$ 60.00	\$ 118.00	\$ 2,950.00	\$ 48.60	\$ 50.20	\$ 98.80	\$ 2,470.00	\$ 80.00	\$ 105.00	\$ 185.00	\$ 4,625.00	\$ 390.00	\$ 300.00	\$ 690.00	\$ 17,250.00	\$ 85.00	\$ 91.00	\$ 176.00	\$ 4,400.00
77	638E20500	VALVE BOX ADJUSTED TO GRADE, CITY OF CANTON	2.00	EACH	\$ 25.00	\$ 50.00	\$ 75.00	\$ 150.00	\$ 44.00	\$ 28.00	\$ 72.00	\$ 144.00	\$ 50.00	\$ 200.00	\$ 250.00	\$ 500.00	\$ 100.00	\$ 1,000.00	\$ 1,100.00	\$ 2,200.00	\$ 50.00	\$ 92.00	\$ 142.00	\$ 284.00
78	638E20538	6" GATE VALVE WITH VALVE BOX, CITY OF CANTON	4.00	EACH	\$ 1,400.00	\$ 500.00	\$ 1,900.00	\$ 7,600.00	\$ 2,322.00	\$ 708.00	\$ 3,030.00	\$ 12,120.00	\$ 1,600.00	\$ 800.00	\$ 2,400.00	\$ 9,600.00	\$ 750.00	\$ 1,000.00	\$ 1,750.00	\$ 7,000.00	\$ 1,403.00	\$ 880.00	\$ 2,283.00	\$ 9,132.00
79	638E20750	6" FIRE HYDRANT, CITY OF CANTON	3.00	EACH	\$ 6,000.00	\$ 3,500.00	\$ 9,500.00	\$ 28,500.00	\$ 6,727.00	\$ 1,429.00	\$ 8,156.00	\$ 24,468.00	\$ 6,400.00	\$ 1,800.00	\$ 8,200.00	\$ 24,600.00	\$ 6,800.00	\$ 1,000.00	\$ 7,800.00	\$ 23,400.00	\$ 5,484.00	\$ 3,656.00	\$ 9,140.00	\$ 27,420.00
80	638E20760	FIRE HYDRANT REMOVED AND DISPOSED OF, CITY OF CANTON	1.00	EACH	\$ 50.00	\$ 450.00	\$ 500.00	\$ 500.00	\$ -	\$ 478.00	\$ 478.00	\$ 478.00	\$ -	\$ 850.00	\$ 850.00	\$ 850.00	\$ 225.00	\$ 500.00	\$ 725.00	\$ 725.00	\$ 100.00	\$ 855.00	\$ 955.00	\$ 955.00
81	638E98000	WATER WORK, MISC.: 1" WATER SERVICE LINE, COMPLETE, LONG SIDE, CITY OF CANTON	15.00	EACH	\$ 400.00	\$ 1,500.00	\$ 1,900.00	\$ 28,500.00	\$ 2,266.00	\$ 1,859.00	\$ 4,125.00	\$ 61,875.00	\$ 88.00	\$ 1,400.00	\$ 1,488.00	\$ 22,320.00	\$ 500.00	\$ 2,000.00	\$ 2,500.00	\$ 37,500.00	\$ 1,772.00	\$ 1,348.00	\$ 3,120.00	\$ 46,800.00
82	638E98000	WATER WORK, MISC.: 1" WATER SERVICE LINE, COMPLETE, SHORT SIDE, CITY OF CANTON	16.00	EACH	\$ 350.00	\$ 1,350.00	\$ 1,700.00	\$ 27,200.00	\$ 1,643.00	\$ 1,520.00	\$ 3,163.00	\$ 50,608.00	\$ 83.00	\$ 1,050.00	\$ 1,133.00	\$ 18,128.00	\$ 750.00	\$ 1,000.00	\$ 1,750.00	\$ 28,000.00	\$ 1,438.00	\$ 1,130.00	\$ 2,568.00	\$ 41,088.00
83	638E98000	WATER WORK, MISC.: 6" CAP, CITY OF CANTON	3.00	EACH	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 3,000.00	\$ 302.00	\$ 179.00	\$ 481.00	\$ 1,443.00	\$ 300.00	\$ 625.00	\$ 925.00	\$ 2,775.00	\$ 400.00	\$ 1,000.00	\$ 1,400.00	\$ 4,200.00	\$ 220.00	\$ 506.00	\$ 726.00	\$ 2,178.00
WATER WORK TOTAL =							\$ 223,040.00				\$ 277,983.60				\$ 230,342.00				\$ 298,707.00				\$ 297,831.40	
MAINTENANCE OF TRAFFIC																								
84	614E11000	MAINTAINING TRAFFIC	1.00	LS	\$ 5,000.00	\$ 45,000.00	\$ 50,000.00	\$ 50,000.00	\$ 21,776.00	\$ 24,823.00	\$ 46,599.00	\$ 46,599.00	\$ 5,000.00	\$ 35,000.00	\$ 40,000.00	\$ 40,000.00	\$ -	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 2,500.00	\$ 8,989.00	\$ 11,489.00	\$ 11,489.00
MAINTENANCE OF TRAFFIC TOTAL =							\$ 50,000.00				\$ 46,599.00				\$ 40,000.00				\$ 40,000.00				\$ 11,489.00	
INCIDENTALS																								
85	623E10000	CONSTRUCTION LAYOUT STAKES AND SURVEYING	1.00	LS	\$ 5,000.00	\$ 15,000.00	\$ 20,000.00	\$ 20,000.00	\$ 7,233.00	\$ 15,944.00	\$ 22,277.00	\$ 22,277.00	\$ 5,000.00	\$ 30,000.00	\$ 35,000.00	\$ 35,000.00	\$ -	\$ 21,920.00	\$ 21,920.00	\$ 21,920.00	\$ 420.00	\$ 11,700.00	\$ 12,120.00	\$ 12,120.00
86	624E10000	MOBILIZATION	1.00	LS	\$ 10,000.00	\$ 90,000.00	\$ 100,000.00	\$ 100,000.00	\$ 16,336.00	\$ 18,877.00	\$ 35,213.00	\$ 35,213.00	\$ -	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ -	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ -	\$ 15,351.00	\$ 15,351.00	\$ 15,351.00
INCIDENTALS TOTAL =							\$ 120,000.00				\$ 57,490.00				\$ 70,000.00				\$ 71,920.00				\$ 27,471.00	
TOTAL CONSTRUCTION COST =							\$ 1,236,162.82				\$ 1,265,735.12				\$ 1,373,588.93				\$ 1,416,605.83				\$ 1,480,973.16	

Actual total bid amount = \$1,416,775.20
= differs from amount in bid