Peralta Community College District Project Inspector Services at Merritt College Staffing and Fee Proposal for Landscape Horticulture Interim Housing Project, New Child Development Center (CDC), and the New Landscape Horticulture Complex (MLH) Projects



		2022											2023															
Landscape Horticulture Interim Housing Project			F	М	A	М	J	J	Α	S	0	N	D	J	F	М	Α	М	J	J	Α	S	0	Ν	D	Total Hours	Hourly Rate	Total Cost
	Project Schedule	Prep	Constr	ruction	Closeout																							= hrs x rate
Position	Name																											
																										_		\$0.00
							-														-					-		\$0.00
																										-		\$0.00
																		Landsca	pe Hortic	ulture Inte	rim Housir	ng Project ak	ove			-		\$0.00

		2022																							
New Child Development Center (CDC)		J	F	М	Α	Μ	J	J A	S	O N	D	J F	М	Α	М	J	J	Α	S	0	Ν	D	Total Hours	Hourly Rate	Total Cost
	Project Schedule				Prep					Con	struction						Closeout								= hrs x rate
Position	Name																								
																							-		\$0.00
																							-		\$0.00
																							-		\$0.00
													Hours included in CDC Project above						-		\$0.00				

			2022										2023												
New Landscape Horticulture Complex (MLH)		J	F	М	A M	J	J A	S	0	Ν	D	J F	M		A M	J	J	Α	S	0	Ν	D	Total Hours	Hourly Rate	Total Cost
	Project Schedule					Prep						Construction	on						Closeout						= hrs x rate
Position	Name																								
																							-		\$0.00
																							_		\$0.00
																							-		\$0.00
																	Hours incl	uded in M	1LH Project abo	ove			-		\$0.00