

**City of Crestview**  
**Crestview Main Street - Roadway Improvement**  
**23-11-22-PS**

**ADDENDUM NO. 3**

This addendum is to advise of the items provided during the Pre-Bid Meeting held on November 3, 2022 at 10:00 a.m., as attached.

---

**-END OF ADDENDUM-**



Director of City Operations  
Brona D. Steele  
**E-Mail:** [steele@cityofcrestview.org](mailto:steele@cityofcrestview.org)

**CITY OF CRESTVIEW**  
**Office of City Manager**  
198 North Wilson Street  
Crestview, Florida 32536

Telephone No. (850) 682-6132  
City Cell No. 850-612-1885  
Fax No. (850) 682-7359

Main Street Revitalization Project Mandatory Pre-Bid Meeting  
11-03-2022

Items of importance to discuss with all potential bidders:

- The City will be asking for an alternate bid for the water line relocation, it is our intent not to relocate the water line
- An extension for the project will be granted by FDOT, once a Contractor is selected and a project schedule provided
- You must be a FDOT Certified Contractor to be considered for this project
- Most of the work will be done at night or while businesses are closed
- Alday- Howell Engineering, Inc. will provide C.E.I. services
- Selected Contractor will be required to meet with the City staff and Main Street business owners on the afternoon of Wednesday, December 14, 2022 at 5:00pm location TBD.

Project Notes: Please Read (Project Specific Notes) page 3 of plans, drawing no. GN01

- Number 3 in additional notes - Contractor is responsible for obtaining all permits associated and required for construction
- Number 13,14,15 in additional notes - Contractor will provide a City approved Traffic Control Plan/MOT Plan
- Number 1 - Contractor will provide continuous access to businesses and residents during construction
- Number 14 - Contractor will remove Memorial Bricks, store them, to be reinstalled per plans