CITY OF GRIFFIN
POPLAR STREET BRIDGE REPAIR

BID # 23-019

FROM:

TO:

RE:

PARAGON CONSULTING GROUP, INC.
350 AIRPORT ROAD

GRIFFIN, GA 30224

ALL BIDDERS OF RECORD

Addendum No. 1, dated June 21, 2023

This Addendum forms a part of the Contract Documents and modifies the original Bidding
Documents dated May 2023.

This Addendum consists of two (2) pages.

CONTRACT DOCUMENTS AND SPECIFICATIONS

Add. 1.1

Add. 1.2

Add. 1.3

Add. 14

Add. 1.5

Add. 1.6

Modification: The selected contractor must posses a valid General Contractor
license issued by the State of Georgia. A Utility Contractor license is not required.

Clarification:  The details regarding liquidated damages are contained in
paragraph 3.03 of the "AGREEMENT BETWEEN OWNER AND CONTRACTOR'
included in the bid package documents.

Clarification:  The railroad track under the bridge is owned by Norfolk
Southern.

Clarification:  The City of Griffin is in the process of permitting with Norfolk
Southern to provide the access needed for the Contractor to perform the work
on the H-piles. It is anticipated that materials and equipment cannot be stored in
the railroad right-of-way overnight or for extended periods. Contractor access to
the area under the bridge will be via the railroad crossing on West College Street,
approximately 475" south of the bridge.

Clarification:  The City of Griffin will contract directly for railroad flagging
services. The Contractor must coordinate with the City to schedule flagging
services when needed.

Clarification:  The City of Griffin will provide the required Railroad Protective
Liability insurance.
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Add. 1.7

Add. 1.8

Clarification:  The Contractor is not responsible for any permitting or associated
fees in connection with the project, including road and sidewalk closures.
However, the Contractor must coordinate with the City of Griffin prior to road
and sidewalk closures associated with the project.

Clarification:  The City of Griffin will perform repairs to the damaged storm
water flume outside of the bridge repair contract.

End of Addendum No. 1
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