## City of Laurinburg, North Carolina Delivery #2 Substation Installation

Delivery No. 2 230 - 24.94/14.4 kV Substation Installation Bid Date: Tuesday, November 26, 2019 Carolina Power & Bidder **Signalization Sumter Utilities** C.W. Wright **Sayers Construction Bid Bond 5**% **5**% **5**% **5**% Addendum Yes Yes Yes Yes LABOR & MATERIAL AS SPECIFIED Labor and material for the installation of the 230 -24.94/14.4 kV Substation complete with additional material and equipment, as specified, including taxes but list separately. \$721,728.80 \$746,648.91 \$867,800.00 \$929,830.00 Unit Price for the Addition or Deletion of One (1) **Cubic Yard of Concrete as Specified** \$925.00 \$900.00 \$1,080.00 \$1,100.00 Rock Removal if encountered (per cubic yard) \$1,320.00 Drilling \$1,250.00 \$2,200.00 \$550.00 Hammer \$600.00 180 days bid

**130 days** 

**140 days** 

**184 days** 

130 days negotiated

**Completion Time (Calendar Days)** 

## City of Laurinburg, North Carolina Delivery #2 Substation Installation

Delivery No. 2 230 - 24.94/14.4 kV Substation Installation			Rid Data	Tuesday, November 26, 2019
230 - 24.74/14.4 KV Substation instanation			Diu Date.	Tuesday, November 20, 2017
Bidder	Davis H. Elliot	Lee Electrical	Williams Electric	
Bid Bond	5%	5%		
Addendum	Yes	Yes		
LABOR & MATERIAL AS SPECIFIED				
Labor and material for the installation of the 230 - 24.94/14.4 kV Substation complete with additional material and equipment, as specified, including taxes but list separately.				
	\$1,049,352.00	\$1,077,276.00	No Bid	
Unit Price for the Addition or Deletion of One (1) Cubic Yard of Concrete as Specified				
	\$867.00	\$965.00		
Rock Removal if encountered (per cubic yard)	\$450.00	\$540.00		
Completion Time (Calendar Days)	180 days	148 days		