



City of Myrtle Beach
S O U T H C A R O L I N A

PURCHASING AND
MATERIALS MANAGEMENT

(843) 918-2170
FAX: (843) 918-2182

ADDENDUM 003

22-B0012

Ocean Blvd. Railing Project


October 5, 2021

Two additional concerns have been brought to our attention:

1. Due to supply chain issues we cannot bid this project at the 150 day completion. We are closer to 210 days by the time we can get all the material and get it fabricated, powder coated and installed.
 - A. The project will have a 250 day completion.
2. Ashley calls for 3" square posts every 8' on center. The plan from the pre-bid meeting was a 3" post every 16' with a 5" post every 16'. Are we now pricing 3" posts or still going by the plan from the pre-bid meeting.
 - A. The detail from the structural engineer applies to the 3" post and 5" post. The 5" post are every 16' per the typical drawing.

Due to the lateness of this addendum, the bid opening has been moved to now be 1:00 PM October 13, 2021 in lieu of 10:00 AM October 6, 2021.

We are sorry for any inconvenience this may have caused.


Ruth Burleson Garigen