



**HIGHLANDS COUNTY**  
BOARD OF COUNTY COMMISSIONERS  
Purchasing Department

**AWARD TABULATION OF SEALED BIDS**  
**ITB 16-021 - ISTOKPOGA ABOVE GROUND IMPOUNDMENT PROJECT**

Bid Opening Date: August 10th, 2016


Local Preference was not used in the award of this bid.

ELIGIBLE BIDDER	Base Bid	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Total	Days to complete/final payment
		Impacted Soil Area #1	Embankment Excavation	Dry Pipeline Site	Impacted Soil Area #2		
COBB SITE DEVELOPMENT, INC	\$5,738,972.00	\$23,489.04	\$2,213,428.00	\$59,126.96	\$37,054.72	\$8,072,070.72	425 / 485
CLOSE CONSTRUCTION, LLC	\$7,957,804.76	\$1,122,000.00	\$2,529,632.00	\$116,797.00	\$1,247,000.00	\$12,973,233.76	365 / 395
PETTICOAT-SCHMITT	\$11,375,874.00	\$321,500.00	\$2,292,479.00	\$61,500.00	\$439,500.00	\$14,490,853.00	365 / 425

**Base Bid:** 2.9 miles of six (6) foot high embankment construction, primary discharge structure consisting of concrete box with slide gate and 36-inch diameter discharge pipe, articulated concrete block mattress overflow spillway with riprap chute, main pump station with two (2) 15,000 gallons per minute (gpm) pumps and one (1) 5,000 gpm pump, an optional dry 24-inch steel pipe for future use (by alternate bid item only), and general canal clearing. Also included in the work is remediation of Agricultural Chemical Impacted Soils both as part of the required work and as an alternate bid item.

**Alternate:** Perform clearing and grubbing of Impacted Soil Area #1. SFWMD will perform testing of Impacted Soil Area #1 to determine if remediation is required. If the area is found to have impacted soils as determined by SFWMD and the Owner, perform remediation of the area. Payment for the alternate bid item will be made for remediation of the impacted soils in Impacted Soil Area #1 only, as noted in the Drawings and in Specification Section 02205 – Impacted Soils Fill Placement Process. This includes all labor, equipment, and materials for earthwork associated with impacted soils remediation including excavation, transporting, stockpiling, backfilling, disposal, inverting and covering with non-impacted soils, care of water, and erosion and sediment control. Also included in this lump sum item is performance of all compliance surveys required by the remedial methods chosen by the Contractor.

**Recommend awarding Base Bid to Cobb Site Development, Inc. in the amount of \$5,738,972.00 and to accept Alternate #1 and #4 only, pending testing by South Florida Water Management District for the total amount of \$5,799,515.76.**


  
Clinton Howerton, County Engineer  
8-31-16  
Date

  
Vicki Pontius, Leisure Services Director  
8/30/16  
Date

  
Danielle Gilbert, Purchasing Manager  
8-30-16  
Date

  
Clell J. Ford, Lakes Manager  
30 Aug 16  
Parks & Natural Resources  
Date

**Recommendation Approved by:**

  
June Fisher, County Administrator  
9/1/16  
Date

This is not a notice to proceed.