

ADDENDUM NO. 1

DATE OF ISSUANCE:	January 15, 2024	
PROJECT:	Portage Public Schools West Middle School Servery Remodel BP #1 7145 Moorsbridge Rd. Portage, MI 49024	
OWNER:	Portage Public Schools	
ARCHITECT'S PROJECT NO.:	023-186.00	
ORIGINAL BID ISSUE DATE:	December 21, 2023	

SCOPE OF WORK

This Addendum includes changes to, or clarifications of, the original Bidding Documents and any previously issued addenda, and shall be included in the Bid. All of these Addendum items form a part of the Contract Documents. The Bidder shall acknowledge receipt of this Addendum in the appropriate space provided on the Bid Form. Failure to do so may result in disqualification of the Bid.

DOCUMENTS INCLUDED IN THIS ADDENDUM

This Addendum includes **two** pages of text and the following documents:

- Pre-Bid Meeting Minutes and Sign-In Sheet
- Bidding Requests for Information (BRFI) Template (enclosed as PDF file within this addendum and will be distributed as a Microsoft Word document file within email distribution of Addendum No. 1)
- Bidding Documents: None
- Contract Conditions: None
- Specification Sections: None
- Drawings: None

CHANGES TO PREVIOUSLY ISSUED ADDENDA

None.

CHANGES TO BIDDING REQUIREMENTS

None.

CHANGES TO CONTRACT CONDITIONS

None.

TowerPinkster

1.15.2024

Addendum No. 1 // Project No. 023-186.00

CHANGES TO SPECIFICATIONS

None.

CHANGES TO DRAWINGS

None.

END OF ADDENDUM.



MEETING MINUTES

- PROJECT: Portage Public Schools West Middle School Severy Remodel BP #1
- PROJECT NO.: 023-186.00
- DATE: January 15, 2024
- LOCATION: Portage Public Schools West Middle School
- PRESENT: Sign-In Sheet Attached

PURPOSE: Pre-Bid Meeting

- 1. Project Contacts:
 - a. Owner:
 - i Johnny Edwards, Assistant Superintendent of Operations
 - ii (269) 323-5182
 - iii jedwards@portageps.org
 - b. Architect / Engineer
 - i Doug Milburn, Project Manager
 - ii (269) 343-6133
 - iii dmilburn@towerpinkster.com
- 2. Documents:
 - a. Construction Drawings: Dated December 21, 2023
 - b. Project Manual: Dated December 21, 2023
- 3. Project Schedule:
 - a. January 15, 2024 Addendum #1 Issued
 - b. January 17, 2024 (12:00 PM) All BRFIs Due
 - c. January 19, 2024 (3:00 PM) Final Addendum Issued
 - d. January 23, 2024
 - i Bids Due by 10:00 AM
 - ii Public Bid Opening 10:01 AM
 - e. February 12, 2024 Portage Public Schools Board of Education Review
 - f. August 16, 2024 Project Substantially Complete Date
- 4. BRFI Process:
 - a. BRFI Form to be distributed electronically to all in attendance
 - b. BRFI # to be assigned by architect
- 5. Addenda

TowerPinkster

Meeting Minutes // Project No. 023-186.00

- a. Addendum #1
 - i Pre-Bid Meeting Sign In Sheet
 - The pre-bid meeting sign-in sheet and meeting minutes will be distributed in Addendum #1
 - ii BRFI Form
 - The BRFI form will be distributed in Addendum #1
- 6. Site Walkthrough (if desired)
 - a. Contractors present had the opportunity to walk through the project scope and associated project spaces.

The foregoing constitutes our understanding of matters discussed and conclusions reached. Other participants are requested to review the items and advise the undersigned in writing of any errors and/or omissions.

Respectfully submitted,

TowerPinkster

Douglas L. Milburn Project Manager

DM



Architecture - Engineering - Interiors

MEETING ATTENDANCE SIGN-IN SHEET

DATE: January 15, 2024

PROJECT: Portage Public Schools West Middle School Servery Remodel Bid Package #1

PROJECT NO.: 023186.00

Pre-Bid Meeting MEETING PURPOSE:

INITIALS	NAME	ORGANIZATION	PHONE NUMBER	EMAIL ADDRESS	
	Pete Engle	BBC DISTRIBUTING PJP	616-293-4908	peter bled istributing. com	
SC	Scott Conley	Great lakes west	269-366-564D	peter bbed:stributing.com S.Conley Ogreatlakes west. Com jwilder o stafford smith co	-
JW	Jusy Wilder	Stafford-Smiph Inc	269 760 10947	iwilder ostaffordsmith co	
	l			0	



Architecture · Engineering · Interiors

BRFI FORM

		Project Number:	023-186
	Doug Milburn Project Manager dmilburn@towerpinkster.com	Project:	Portage Public Schools West Middle School Servery Remodel BP #1
То:	TowerPinkster 242 E. Kalamazoo Avenue Suite 100	BRFI #:	(to be assigned by architect)
	Kalamazoo, MI 49007	Date:	
	Phone: 269.343.6133 Fax: 269.343.6633	RFI Subject:	
From:	(Individual)		
Contractor:	(Contractor)	Spec Section:	
Phone:		Dwg(s):	
Fax:		Detail #:	
E-Mail:		Cost Impact:	
Bid Package#:		Time Impact:	

Request:

Possible Solution:

Response: Answered by: Date: