PURCHASING AND MATERIALS MANAGEMENT

(843) 918-2170 FAX: (843) 918-2182 www.cityofmyrtlebeach.com

City of Myrtle Beach SOUTH CAROLINA

Addendum #01 April 9, 2024 IFB 24-B0039 Deep Well Abandonment 2024

The purpose of this Addendum #01 to IFB 24-B0039 for Deep Well Abandonment dated April 9, 2024, is to list the key points of discussion from the pre-bid meeting and to provide the pre-bid meeting sign-in sheet that is attached to and hereby made a part of this addendum.

- This is a 30 day project. Liquidated damages are \$500.00 per day. The Prime Contractor is responsible for 70% of the work.
- The City will retain and collect the old pumps after removal by the Contractor.
- The City will allow access water at or near each site. The Contractor will be responsible for running his/her own water lines from the source to the site. The City will not charge the Contractor for the use of the water.
- The City will supply all deep well records, if any, in the next addendum. Bidders are advised that these records may be around forty years old. It is the responsibility of the Contractor to investigate each site for accuracy and understanding of the conditions.
- The Contractor will be responsible to confirm that the abandonment of the deep wells are compliant with DHEC regulations.
- The City desires that the Arcadian site be completed first before the 21st Avenue North or the 38th Avenue North sites.

All questions must be received by the Buyer, in writing, prior to Tuesday, April 16, 2024 at 5:00p.m. All addenda will be issued prior to Tuesday, April 23, 2024 at 5:00p.m. All bid submissions must be received by the Procurement Office prior to Tuesday, April 30, 2024 at 2:00p.m.

Thank you,

City of Myrtle Beach Brandon Hancock/Procurement Office/Buyer Email: bhancock@cityofmyrtlebeach.com 843-918-2173



MANDATORY PRE-BID: Tuesday, April 9, 2024 @ 10:00a.m.

BID: IFB 24-B0039 – Deep Well Abandonment 2024 BID OPENING: Tuesday, April 30, 2024 @ 2:00p.m.

PURCHASING AND MATERIALS MANAGEMENT

(843) 918-2170 FAX: (843) 918-2182