

### **NOTICE OF AWARD**

**DATE:** February 5, 2020

**BID:** ITB 20-013

**PROJECT NAME:** Veterans Beach Restoration

**CONTRACTOR:** Loren Jock Trucking Inc.

This award was approved by the City Council on February 4, 2020 (see attached).

If not already provided, please 1) submit your certificate of insurance with coverage amounts described in the ITB documents, endorsement listing the City of Sebring as additional insured for all coverages except worker's compensation, 2) complete the vendor application online at vendorregistry.com within the next (10) ten days or prior to beginning work, whichever comes first, and 3) submit the signed contract and payment and performance bonds within the next twenty (20) days.

Bid bonds and bid guarantees received, if any, are released for all vendors other than the vendor being recommended for award.

Lisa Osha City of Sebring, Purchasing Agent 368 South Commerce Avenue; Sebring, Florida 33870

Phone: 863-471-5110

### **CITY OF SEBRING**

### AGENDA ITEM SUMMARY

MEETING DATE: February 4, 2020 PRESENTER: Fields/Osha

AGENDA ITEM#: 10D Acceptance of Bid for the Veterans Beach Restoration (Seawall and

Dock)

### **BACKGROUND**

The Veterans Beach seawall and parking lot were damaged by Hurricane Irma. After extensive discussions, it was decided that the entire facility needed to be updated to provide a safer and more systematic area for the public. On January 24, 2020, the City of Sebring Purchasing Department opened sealed bids for bid number 20-013 "Veterans Beach Rehabilitation," which included a phase 1, seawall repair/replacement, as well as an optional phase 2, dock replacement. Attached is the recommendation of award submitted by Polston Engineering (Exhibit A). Also attached are the bid results and the project option totals sheet (Exhibit B).

### STAFF RECOMMENDATION:

Based on the bid prices, reference checks, qualifications, relevant experience, and engineer's recommendation, staff recommends awarding the contract to the lowest responsive and responsible bidder of the phase 1 (seawall with steel) and phase 2 (dock option), Loren Jock Trucking, Inc., for the total bid of \$326,550.00.

### **REQUESTED MOTION:**

Accept the bid from Loren Jock Trucking Inc. for phase 1 and 2 (\$326,550.00) as the lowest responsive and responsible bidder and instruct the City Attorney to prepare the necessary contract.

### APPROVED DENIED TABLED TO: OTHER Moved by: Carlisle Y Ivy Y Lowrance Y Stewart Y Dettman Y

EXHIBIT A	



LAND PLANNING SITE DESIGN SOIL SCIENCE ROAD DESIGN WATER SYSTEM DESIGN WASTE WATER DESIGN

P.O. BOX 588, SEBRING, FLORIDA 33871-0588 \* (863) 385-5564 \* FAX (863) 385-2462

January 28, 2020

City of Sebring
Attention: Scott Noethlich, City Administrator
368 South Commerce Avenue
Sebring, FL 33870

Re: City of Sebring - Veteran's Beach Rehabilitation, ITB#20-013

Dear Scott.

We have reviewed the four (4) bids received for the City of Sebring - Veteran's Beach Rehabilitation, ITB#20-013.

The apparent low bidder for Phase 1 was Loren Jock Trucking, Inc. at \$178,091.00, one hundred seventy eight thousand ninety one dollars. The remainder of the bids for Phase 1 were Midcoast Construction Enterprises, LLC with a bid of \$195,025.00, one hundred ninety five thousand twenty five dollars, Marmer Construction, Inc with a bid of \$237,892.00, two hundred thirty seven thousand eight hundred ninety two dollars, and Shoreline Foundation, Inc with a bid of \$245,044.00, two hundred forty five thousand forty four dollars.

The apparent low bidder for Phase 1 plus Phase 2 was Loren Jock Trucking, Inc. with a total bid of \$326,550.00, three hundred twenty six thousand five hundred fifty dollars. The remainder of the bids for Phase 1 plus Phase 2 were Shoreline Foundation, Inc with a total bid of \$348,830.00, three hundred forty eight thousand eight hundred thirty dollars, Marmer Construction, Inc with a total bid of \$357,355, three hundred fifty seven thousand three hundred fifty five dollars and Midcoast Construction Enterprises, LLC with a total bid of \$363,946.00, three hundred sixty three thousand nine hundred forty six dollars and.

The Bid request also requested a Phase 1 Alternate Option #1, "Composite Sheet Pile" option. In reviewing the submitted Composite Sheet Piles provided by the bidders, two (2) of the Composite Sheets specifications did not meet the equivalent specifications for the Steel sheet piles in the Phase 1 portion of the Bid request and therefore were deemed non-responsive. The final two (2) bids were then considered. The apparent low bidder for Phase 1 with Option 1 was Loren Jock Trucking, Inc. with a total bid of \$188,770.00, one hundred eighty eight thousand seven hundred seventy dollars. The

other bid for Phase 1 with Option 1 was Shoreline Foundation, Inc with a bid of \$235,794.00, two hundred thirty five thousand seven hundred ninety four dollars.

To the best of my knowledge the apparent low bidder, Loren Jock Trucking, Inc., for each Phase and/or option is qualified to do the work. Loren Jock Trucking, Inc. was represented at the pre-bid meeting and acknowledged all Addenda.


It is our recommendation that if the insurance and bond requirements are met, the Phase 1 (using steel sheet pile) be awarded to the low bidder Loren Jock Trucking, Inc. for \$178,091.00, one hundred seventy eight thousand ninety one dollars. If the City of Sebring would like to included the Phase 2 Option for Dock Replacement, it is our recommendation that If the insurance and bond requirements are met, the Phase 1 plus Phase 2 be awarded to the low bidder Loren Jock Trucking, Inc. for \$326,550.00, three hundred twenty six thousand five hundred fifty dollars.

If you have any questions or need any additional information, please let me know.

1/29/2020

arvierAteMelfe, FC RE #46030

Aston Empire Sind. Inc. BPE CA #5684





# ITB # 20-013 VETERANS BEACH RESTORATION

### PROJECT OPTION TOTALS FRIDAY, JANUARY 24, 2020 @ 3:00 P.M.

PROJECT PHASE	MIDCOAST	LOREN JOCK TRUCKING	MARMER	SHORELINE FOUNDATION
Total Phase 1 (Seawall w/steel)	\$ 195,025.00	\$ 178,091.00	\$ 195,025.00 <b>\$ 178,091.00 \$ 237,892.00 \$ 245,044.00</b>	\$ 245,044.00
<b>Total Phase 1 alternate w/composite</b> (steel prices replaced with composite prices - bid line items 11 & 12)	\$ 167,360.00	\$ 188,760.00	\$ 167,360.00   \$ 188,760.00   \$ 193,848.00   \$ 235,794.00	\$ 235,794.00
Total Phase 1 and 2 (Dock option) w/steel	\$ 363,946.00	\$ 326,550.00	\$ 363,946.00   \$ 326,550.00   \$ 357,355.00   \$ 348,830.00	\$ 348,830.00
Total Phase 1 and 2 (Dock option) w/composite	\$ 336,281.00	\$ 337,219.00	\$ 337,219.00   <del>\$ 313,311.00</del>   \$ 339,580.00	\$ 339,580.00

Item totals that appear with strikethroughs did not meet the minimum engineering specifications and have been deemed as non-responsive



## ITB # 20-013 VETERANS BEACH RESTORATION

### BID OPENING FRIDAY, JANUARY 24, 2020 @ 3:00 P.M.

VENDOR	BIDS 1 ORIG / 3 COPIES	CHECKLIST	TOTAL COST PHASE 1	TOTAL COST PHASE 1	TOTAL COST PHASE 2 OPTION	NO BID
Min loga Carapuna Kring.	6/1	<u></u>	a. 169 AD11 a. a. 29, PE 00. 350, CPV 1	39,000.00	J. 169 921.	
OPEN JOCK PRIPRING	1,3	>	178,091.0 88,200,0 HB 459.0	88, 335,2	5 48,439.0	
MARMER CONSTRUCTION	€')	<b>\</b>	237, 892, 2 96,031,2 119,463	96,031.4	119,463	a
THOSEHAL FORMORTION	1,3	/	245,044.0 120,000.0 103,786.0	120,000.00	103, 786.	6
	/	12	, l			
	/					
	/					
	_					

BID OPENING RESULTS ONLY. TOTALS ARE ANNOUNCED BUT ARE NOT VERIFIED TO BE ACCURATE AND BID SUBMITTALS ARE NOT VERIFIED TO BE COMPLETE.
ALL BIDS MUST BE APPROVED BY SEBRING CITY COUNCIL BEFORE BECOMING OFFICIAL.

Opened by:

Witnessed by:

Lisa Osha, Purchasing Agent

PENNY ROBINSON