RFP 230350.1 ReBid Phase II Renovations & Additions, Animal Shelter

Date of Closing: January 16, 2024 at 1:00 PM

Company Name and Address	Bid Bond	General Conds	Addendum #1	Addendum #2	Base Bid	Alternate #1 (Opt): Kennel Gates	Alternate #3 (Opt) Insulation	Total w Alts	Time to Complete
Pencor LLC, 5955 Atlanta Highway, Alpharetta, GA 30004	x	x	x	x	$ 1,602,411.00	$ (21,000.00)	$ (11,210.00)	$ 1,570,201.00	9 Months
Sunbelt Builders, 10641 Highway 36, Covington, GA 30014	x	x	x	x	$ 1,617,271.00	$ (37,800.00)	$ (16,731.00)	$ 1,562,740.00	195 Days (6.5 Months)
Keith Hayes Construction Inc., P.O. Box 35, Jefferson, GA 30549	x	x	x	x	$ 1,704,823.41	$ (25,530.00)	$ (3,300.00)	$ 1,675,993.41	6 Months
AMO Construction, LLC, 330 Farmer Ct Ste A, Lawrenceville, GA 30046	x	x	x	x	$ 1,749,058.00	$ (10,500.00)	$ (49,428.00)	$ 1,689,130.00	Not Listed