St. Johns River

Water Management District

Michael A. Register, P.E., Executive Director

525 Community College Parkway S.E. ¢ Palm Bay, FL 32909 * 321-984-4940 ¢ www.sjrwmd.com

DATE: June 7, 2023
TO: Prospective Respondents
FROM: Amy Lucey, Procurement Specialist

SUBJECT: Addendum #1 to Invitation for Bid, # 38804, Convert Submersible Pumps to Axial Flow
Pumps at Pump Station 4.

Corrections: STATEMENT OF WORK, Section V. SUBMITTALS, Page 44, completion date has
been changed to September 30, 2023.

Attachments:

Page 44 revised Addendum

Pre-bid Meeting sign-in sheet

Pre-bid Meeting recording 6/6/23— audio file separate cover

NOTE: The Bid Due Date remains 2:00 p.m., Thursday June 15, 2023.
Please acknowledge receipt of this Addendum on the Bid FORM provided in the proposal package.

If you have any questions, please e-mail me at alucey@sjrwmd.com.
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IFB 38804
Revised Addendum 1

e Provide inspection of the Work for conformance with the Statement of Work and shop drawing
submittal and provide Final Acceptance if appropriate.

e Participate in preconstruction and design meetings and review of submittals.

e Oversee the construction to conform to Statement of Work and shop drawing submittal.

e Conduct final walk-through with Contractor.

V. SUBMITTALS

All construction activities outlined in the Task Identification section shall be completed by August 31,2023
September 30, 2023. The District shall inspect the Contractor’s work within 24-hours upon completion. The
Contractor shall correct any deficiencies noted.

VL TIME FRAME AND DELIVERABLES

Work is anticipated to begin upon full execution of the contract documents and acceptance of required bonds
and insurance, and be completed within three months of the contract effective date. .

VII. BUDGET
The total cost of this project is $ TO BE DETERMINED.
Attachments:

Figure 1 - Map Pump Station #4
Exhibit 1 - Pump Station #4 As-Built Drawings (by Singhofen & Associates, Inc. dated 8/12/92)
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