ARCHITECTURAL AGREEMENT

Horry County Schools

The Architect and the District, both as identified below, do hereby agree to be bound by the terms and conditions of this

Agreement as identified herein:

Architect:

District (“The District”): Horry County Schools

335 Four Mile Road (29526)

P.O. Box 260005

Conway, South Carolina 29528-6005

SECTION 1
EXECUTION, CORRELATION AND INTENT

Contract Validity & Intent

1.1 This Agreement shall be signed by both the District
and the Architect and shall represent the entire and integrated
Agreement between the District and the Architect and
supersedes all prior negotiations, representations or
agreements, either written or oral.

1.2 No member of the District's Construction
Management Office nor any other District employee,
representative or agent has any independent authority, either
expressed or implied, to amend this Agreement, either orally
or in writing. To be binding, amendments to this Agreement
shall only be done in writing in the form of a Change Order
(Attachment E) and signed by both parties.

1.3 Any phrase or sentence contained in this Agreement
that is found by the courts not to be in conformance with the
laws of the State of South Carolina shall not nullify the entire
Agreement but only that portion found to be in conflict.

1.4 This agreement shall remain in full force and effect
until the completion of all projects incorporated under this
Agreement by way of Attachments A through E and final
payment for all accepted services or until the Agreement is
terminated in accordance with the terms herein except for
those conditions which survive completion or termination of
the Agreement.

Agreement Interpretation

1.5 Unless otherwise stated in this Agreement, words not
otherwise defined herein or in the Construction Documents
current as of the date of last revision by the District shall be
defined by well-known technical or construction industry
meanings.

1.6 Headings to any sections, parts or paragraphs in this
Agreement shall not interpret or alter the meaning or intent of
any provision but are intended only as markers for ease in
location of various terms and conditions of this Agreement.

1.7 Cross references and citations of sections, parts or
paragraphs in this Agreement are for the convenience of the
Architect and District and are not intended to be plenary or
exhaustive nor are they to be considered solely in the
interpretation of any section, part or paragraph of this
Agreement.
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SECTION 2
INSTRUMENTS OF SERVICE

Ownership

21 The District shall have ownership of all sketches,
drawings, designs, specifications, notes and other work
developed in the performance of this Agreement, including
those in electronic format, prepared by the Architect and the
Architect's Design Consultants. This right of ownership shall
include the nonexclusive license to reproduce the documents
for purposes of constructing, using and maintaining the
Project described in Project Criteria (Attachment A), using the
same on any of the District's other projects, and permitting
other similarly credentialed design professionals to reproduce,
make corrections, additions or alterations for any of the
District's other Projects, without additional cost to the District.
With respect thereto, the Architect and the Architect's Design
Consultants agree to and do hereby grant to the District a
royalty-free license to all such data which may normally be
covered by copyright and to all designs to which rights of
ownership may normally be asserted to establish any claim
under the design patent or copyright laws.

2.2 In the case of future reuse of the drawings, designs,
specifications, notes and other work developed in the
performance of this Agreement, including those in electronic
format, the District reserves the right to negotiate with the
Architect for compensation for the acceptance of any
professional liability. In the event the District does not
exercise the option to negotiate and/or is unsuccessful in
negotiating with the Architect for the Architect's acceptance of
any professional liability, it is understood that the Architect is
no longer liable in the reuse of the Architect's documents.
The District reserves the right to contract with another
similarly credentialed design professional in accordance with
prototype policies of the Architectural and Engineering
Registration Laws, South Carclina Code of Laws 1976 and
ensuing regulations, as may be amended.

Copies of Project Plans

2.3 As specified in the Construction Documents, all
copies made of the Architect's drawings and specifications
and distributed for the purposes of the Project are made under
a limited license and shall bear the statutory copyright notice,
if any, shown on the original set. Submittal or distribution to
meet official regulatory requirements or for other purposes in
connection with the Project is not to be construed as
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revocation of the Architect’s copyright or the Architect's or
District's other reserved rights as expressed in this
Agreement.

SECTION 3
DISTRICT’S DUTIES, RIGHTS AND
RESPONSIBILITIES

3.1 The duties, rights and responsibilities in this section
are in addition to other duties, rights and responsibilities of the
District that may be identified elsewhere in this Agreement.

Right to Stop Work

3.2 The right of the District to stop work on the design or
construction of the Project or to adjust the Project Schedule
(Attachment D) shall not give rise to a duty on the part of the
District to exercise this right for the benefit of the Architect or
any other individual or entity, except as may be necessary for
coordination of work or as may be required by a regulatory
authority.

3.3 The District shall have the further right to stop or
delay the work of the Architect up to ninety (80) days a) for the
purposes of ensuring that all regulatory requirements have
been met or will be met prior to or during construction; b) to
ensure District or Board of Education approval of the
Schematic, Design Development or Construction Documents,
as may be required; c) to determine corrective action for any
design errors or omissions prior to or during the course of
construction; d) for Architect refusal to meet the requirements
of this Agreement or the laws, statutes, administrative
requirements of the State of South Carolina; e) or for other
such reason the District may require a reasonable delay.

Right to Audit Project

34 The District shall have the right to audit the books
and records of the Architect to the extent that the books and
records relate to the performance of this Agreement and shall
include all pricing and Change Order (Attachment E) data.
Such books and records related to the work covered under
this Agreement shall be maintained by the Architect for a
period of not less than three (3) years from the date of final
payment to the Architect under this Agreement. This
requirement shall also apply to any Design Consultants
performing services under the Architect's direction.

3.5 The Office of General Services of the State of South
Carolina, or any auditor under contract with the District has
the right to audit the Architect's records related to any Project
incorporated under this Agreement during the time frame
stated in the previous paragraph. The Architect shall ensure
that all records pertaining to any Project are available for
inspection at the location specified by the District within
seventy-two (72) hours of notification at no additional cost to
the District. This requirement shall survive termination or
completion of the Agreement.

District Representatives

3.6 The District shall designate a representative
authorized to act on the District's behalf to a) secure
necessary District and Board approvals; b) serve as liaison
between District staff and the Architect; ¢) render decisions in
a timely manner; d) monitor the schedule and Architect's
services for conformance with this Agreement; e) manage
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overall Project construction, and e) perform other duties and
responsibilites on behalf of the District. The District's
representative shall have the right to designate other District
staff to monitor bidding compliance, Project construction or
other administrative activities.

Failure to Enforce

3.7 Failure by the District at any time to enforce any
provision of this Agreement shall not be construed as a waiver
of any such provision. Such failure to enforce shall not affect
the validity of this Agreement or any part thereof or the right of
the District to enforce any provision at any time in accordance
with these terms and conditions.

SECTION 4
ARCHITECT’S DUTIES, RIGHTS
AND RESPONSIBILITIES

4.1 The duties, rights and responsibilities in this section
are in addition to other duties, rights and responsibilities of the
Architect as may be identified elsewhere in this Agreement.

Performance

4.2 The terms and conditions of this Agreement shall be
governed by the District's Procurement Code and the laws of
the State of South Carolina, which shall include, but not be
limited to, the Architect being licensed to do business in the
State of South Carolina.

4.3 The Office of School Facilities (OSF) shall determine
the enforcement and interpretation of all the applicable codes
and referenced standards on state buildings, including the
District's school facilities.

4.4 The Architect's services shall be performed as
expeditiously as is consistent with professional skill and care
and the orderly progress of the Project(s) identified in the
attachments to this Agreement.

Conduct of the Architect’s Principal,
Employees, Agents and Representatives

4.5 The safety and security of District staff, students and
the general public are of utmost priority to the District. To that
end, the Architect shall be responsible for ensuring
compliance by the Architect and any employees, agents or
representatives of the Architect, including all Design
Consultants, to the following:

A. No drugs, alcohol, knives, firearms or other weapons
on District property, whether or not there is an existing
occupied building.

B. No fraternizing with, threats to, or use of abusive or
profane language in the presence of students,
parents, visitors, or District representatives, agents,
or employees.

C. No improper attire, actions or gestures while on any
District property.

D. No smoking on District property in conformance to
Horry County Board of Education policy. Violations of
such policy shall result in a civil penalty of up to $1,000
per occurence to the individual responsible and/or the
Architect for whom the individual is a Principal, employee,
agent, or representative.
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E. Take all necessary precautions at any District location
with an existing, occupied building to separate worksite
activities from the occupied portion of the building and
take any necessary precautions to ensure minimal loss
of utilities and facilities required by the occupants of an
existing building and minimal disruption of the
educational process during design, bidding and
construction of the Project.

F. Secure SLED (State Law Enforcement Division)
criminal background checks on all the Architect's
Principals, employees, agents, and representatives
performing work on District property and contractually
require the same of all Design Consultants, their
employees, agents, and representatives. No employees,
agents or representatives of the Architect and Design
Consultants having committed violent crimes, crimes
against children, or crimes of moral turpitude are allowed
access to the District's premises. Such SLED criminal
background checks shall be maintained on file in the
offices of the respective Architect and Design Consultant
and made available to appropriate District personnel or
the District's legal counsel immediately upon request.

4.6 Failure to meet the requirements of conduct in
the previous paragraph may result in arrest and/or
removal of the offending individual(s) from District
property, stoppage of the work until corrective action is
taken, or any other action deemed necessary by the

District at no additional cost to the District or change in
the agreed upon Project Schedule (Attachment D).

Representation

4.7 The Principal of the Architect with whom the District
contracted shall 1) remain the Principal Architect and contact
for all aspects of this Agreement; b) assume full responsibility
for the quality and timeliness of the services rendered under
this Agreement by the Architect's employees, agents and
representative(s) including all Design Consultants; and, c)
shall serve as the primary contact for issues or concerns
related to the quality or timeliness of all delivered services.

4.8 All representatives of the Principal providing services
for the Architect shall be identified at the time the Project
Criteria (Attachment A) are identified, described and agreed
upon for each Project under this Agreement. The Architect
shall not change the agreed upon representative(s) without
the District's consent for good cause shown. At the District's
sole discretion, it shall have the right to request replacement
of any representative at the time the Project Criteria
(Attachment A) are agreed upon or at any time during the
rendering of services at no additional cost to the District, and
such request shall not reasonably be refused.

4.9 Such Architect representative shall be selected,
employed and directed by the Architect and the duties,
responsibilites and limitations of authority of the
representative shall be at the discretion of the Architect and in
conformance with the Architect's duties, responsibilities and
limitations of authority under this Agreement. The
representative shall endeavor to provide further protection for
the District against defects and deficiencies in the work
without modifying the rights, responsibilities or obligations of
the Architect as stated elsewhere in this Agreement.

Design Consultants
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410 The Architect's Basic Services shall include all
Design Consultants for all disciplines necessary for the entire
Project. Those Design Consultants established in the
Architect's proposal submission, including all architectural,
structural, civil, mechanical, electrical, landscaping
architecture and interior design consultants, shall be included
as Design Consultants and identified in the Project Criteria
(Attachment A).

411 In addition to those consultants established in the
Architect’s proposal, the Architect shall establish those
specific consultants necessary to complete the entire Project
and to protect the District’s interests or to meet statutory or
regulatory requirements by governmental entities with
jurisdiction over the Project. The Architect shall establish
those specific consultants in the Project Cost Estimate
(Attachment B) and in the Schedule of Values (Attachment C).
Those specific consultants shall henceforth in this Agreement
be included with the Design Consultants established in
Attachment A and may include, but are not limited to, the
following disciplines:

Kitchen design and equipment;

Roofing;

Lighting/sound;

LEED Certification;

Environmental/geotechnical engineering;

Asbestos or other hazardous materials;

Wetlands delineation;

Fire protection;

Surveying, on-site and off-site;

Soils testing;

Constructability review;

And other Project-specific consultants required for
complete design and construction services and not
provided by the District under separate contract(s).

FRETTOGMMOUOD»

412 No Design Consultant identified in Attachment C
shall be changed during the course of the Project without the
District's consent for good cause shown. The District shall
have the right to request a substitution of any Design
Consultant at the time Attachment C is executed or if services
are not adequately or timely provided at no additional cost to
the District, and such request shall not reasonably be refused.

413 If the District acquires any consultants under a
separate contract with the District, the Architect is required to
use those consultants for the Project, if necessary for the
project scope. Those District-acquired consultants shall not
be listed in the Architect's Schedule of Values (Attachment C).

414 Any additional Design Consultants needed and
unforeseen at the time this Agreement or the Attachments for
the specific Project(s) are executed shall be submitted to the
District for approval in the form of a Change Order
(Attachment E) and added to the Architect's Application and
Certificate for Payment (AIA Forms G702 & G703) as a
numbered change order.

Design Consuitant Qualifications

415 The Architect is responsible for selecting only those
Design Consultants with adequate credentials and insurance
and known to provide services that the Architect and the
District can reasonably be entitled to rely upon the accuracy
and completeness thereof. The Architect shall be the prime
contractor and is responsible for coordination of the work of all
Design Consultants as well as the Architect's own forces in a
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timely manner to prevent delays in the Project Schedule
(Attachment D) as may be amended by Change Order
(Attachment E).

Minority Vendors

4.16 The Architect shall maintain records and shall report
to the District's Procurement Director within thirty days from
the end of the District's fiscal year (June 30" all payments
made during that fiscal year to women-owned and minority-
owned businesses working as Design Consultants under all
projects. Such businesses shall be at least fifty-one percent
owned by individuals classified as women or minorities. The
Architect shall designate those that are certified by the State
of South Carolina.

Acts, Errors, Omissions, Inconsistencies

417 The Architect shall be responsible to the District for
design errors, omissions, deficiencies and inconsistencies of
the Architect and the Design Consultants. The Architect shall
contractually require all Design Consultants to take
responsibility for their design errors, omissions, deficiencies,
and inconsistencies. The review and/or approval of the
Design Development and Construction Documents by the
District or the Office of School Facilities of the South Carolina
Department of Education or other regulatory authority shall
not relieve the Architect or Design Consultants of
responsibility for non-compliance with applicable statutes,
regulations and codes, nor for design errors, omissions,
deficiencies, and inconsistencies.

418 The Architect shall be responsible for the Architect's
negligent acts and acts of commission or omission for the
Principal and all other employees, representatives and agents
of the Architect. The Architect shall contractually require all
Design Consultants to take responsibility for their negligent
acts and acts of commission or omission. The Architect shall
not have control over or charge of and shall not be
responsible for the negligent acts or acts of commission or
omission of the Contractor, subcontractors, or their
employees, agents or representatives or any other entities,
including the District, performing portions of the work other
than Design Consultants.

4.19 If, due to the Architect's or Design Consultant’s error,
any required item, component and/or system is omitted from
the Construction Documents, the Architect shall not be
responsible for paying the costs to add such item, component
and/or system to the Construction Documents to the extent
such item, component and/or system would have otherwise
been necessary to the Project and/or otherwise adds value or
betterment to the Project the same as if originally incorporated
in the Construction Documents at the time of bidding. The
Architect shall be responsible for direct costs incurred by the
District, as determined by the District and at the District’s
discretion, as a result of a construction change order to
incorporate the omitted item, component and/or system,
including Contractor “mark-ups” compliant with the contract,
which are in excess of those the District would have incurred if
the required item, component andfor system had been
included in the Construction Documents at the time of bidding.

4.20 The District shall provide prompt written notice to the
Architect if the District becomes aware of any error, omission,
deficiency or inconsistency in the Architect's instruments of
service, Project design or performance/acts of omission or
commision of the Architect or any Design Consultant. For

(10/2012)

time-sensitive issues, the District may notify the Architect by
telephone followed by written confirmation.

Insurance Requirements

4.21 The Architect shall maintain throughout the term of
this Agreement the standard form of professional liability and
errors and omissions insurance with an insurance company
licensed by the State of South Carolina with an “A” minimum
rating of performance or otherwise satisfactory to the District
in the minimum amount of $2,000,000. The Architect shall
submit to the District's Office of Procurement Services proof of
such insurance at execution of the Agreement, at a change in
carrier, or at policy renewal. The insurance policy shall
incorporate a provision requiring written notice be given to the
District at least thirty (30) days prior to any cancellation, non-
renewal or madification (i.e., coverage reductions, changes in
covered losses, etc.) of the policy. The maintenance in full,
current, force and effect of such form and amount of
insurance shall be a condition precedent to the Architect’'s
exercise and enforcement of any rights under this Agreement.

4.22 The Architect shall ensure that all Design
Consultants maintain similar professional or general liability
insurance with reasonably prudent limits and coverage in light
of the services to be rendered by such consultants with an “A”
minimum rated insurer.

Promotional Materials

4.23 The Architect shall have the right to include
photographic or artistic representations of the design of the
Project among the Architect's promotional and professional
materials. The Architect shall be given reasonable access to
the completed Project to make such representations. The
District shall provide professional credit for the Architect in the
District's promotional materials for the Project. The Architect
shall not make any representations in promotional and
professional materials other than the identification of the
District without the District's approval of the written copy prior
to submission, printing and distribution. This condition shall
survive termination or completion of this Agreement.

Meetings

4.24 The Architect shall anticipate periodic presentations
and meetings with District staff, the District's Board of
Education, and concerned citizens or public authorities as
may be required during the course of the Agreement, which
shall be part of Basic Services at no additional cost to the
District.

SECTION 5
DESIGN SERVICES TO BE PERFORMED

Basic Services

5.1 The Architect's basic services as outlined in this
section, and which may also be addressed in other sections of
this Agreement, shall include normal structural, mechanical,
civil, and electrical engineering, landscape architecture,
interior design and fumiture selection of school facilities,
which may include new structures, additions and renovations,
athletic or other facilities, site work, drainage and off-site road
improvements and consultations as may be appropriate to the
Project.
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5.2 In addition, the Architect shall adhere to the
requirements of the following documents, included in this
Agreement by reference, as part of Basic Services:

A. The most current edition of the District's Procurement
Code, as may be amended or updated during the term of
this Agreement.

B. The most current edition of the Districts Design
Guidelines, as may be amended or updated during the
term of this Agreement.

C. The most current edition of the District's construction
documents and forms for major construction, most
particularly the General Contract Conditions, as
incorporated into the Construction Documents and
provided to the Contractor at time of bidding the Project.

D. The most current edition of the South Carolina School
Facilities Planning and Construction Guide as distributed
by the South Carolina Department of Education, Office of
School Facilities (OSF), as may be amended or updated
during the term of this Agreement.

E. The most current local zoning and community
appearance board requirements

F. Any pertinent statues of the South Carolina Code of
Laws, 1976, and ensuing regulations as may be
amended or updated during the term of this Agreement.

5.3 The District shall provide full information known to
the District in a timely manner regarding the District's facilities
program and requirements for and limitations on the Project,
including a written Project Criteria (Attachment A) which shall
set forth the District's objectives, schedule, constraints and
criteria, including space requirements and relationships,
flexibility, expandability, special equipment, systems, interior
design, colors, and site requirements.

54 The Architect and all Design Consultants shall verify
the accuracy of all information provided by the District of
existing facilities, including drawings, reports, records, etfc.
prior to use or reliance upon such information in preparing any
Conceptual, Schematic, Design Development or Construction
Documents. Review by the District of such instruments of
service shall not relieve the Architect or the Design
Consultants of the responsibility for inaccuracies that result in
their work from reliance on such District-provided documents.

Conceptual Design Phase
(Design Services 10% Complete)

5.5 The Architect and the District shall meet to ascertain
the objectives of the Project in relation to the District's facility
plans, educational requirements, design guidelines, available
funding, site restrictions, and other factors. The Architect shall
review with the District alternative approaches to design and
construction to meet the needs and constraints of the District.
The mutual understanding of the Project requirements shall
be further described or amended in Attachment A (Project
Criteria) and signed by both parties to become an integral part
of this Agreement.

5.6 The Architect shall further finalize the understanding
with completion of a Conceptual Design of the Project. The
Conceptual Design Documents shall include, at a minimum,
the following:

A. Conceptual plan/rendering, site sections, elevations.

B. Site survey showing existing site elevations, trees,
wetlands, existing easements, drainage plan, and other
significant features.
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C. Civil rendering of general building locations, both existing
and new design

D. Anticipated grading, parking areas, roads/driveways.

E. Recreation and site amenities, such as walkways,
bridges, patios, canopies, etc.

F. Location plan for remaining site borings.

G. Landscape rendering of site landscape theme; tree
saving plan, if any.

H. Site lighting plan.

L

Building floor plan.

5.7 The Architect shall provide a preliminary Project Cost
Estimate (Attachment B) in view of the Project Criteria
identified in Attachment A to assist the District in preparation
of a project budget and become an integral part of this
Agreement for services and a basis for computation of
Architectural fees. This preliminary Project Cost Estimate
(Attachment B) shall include, at a minimum, an estimate
based upon current area, volume, or similar conceptual
estimating techniques of:

A. Site work, including hazardous materials removal,
demolition, storm water / drainage, offsite road
improvements and landscaping;

B. Building costs, including furniture, fixtures and equipment
and a reasonable contingency;

C. Other breakdown of pricing as required by the District.

5.8 The preliminary Project Cost Estimate (Attachment
B) shall be the basis for the Architect and Design Consultant
total fees, the Architect shall develop a Schedule of Values
(Attachment C), which shall be agreed to and signed by both
parties and shall become an integral part of this Agreement
and serve as the basis for subsequent pay requests using the
Application and Certification for Payment (AIA forms G702
and G703).

5.9 The Schedule of Values (Attachment C) shall
represent maximum design fees, construction monitoring fees,
and estimated maximum reimbursables and Design
Consultant, fees to be paid to the Architect during the course
of the Project. These agreed upon fees shall not be changed
throughout the term of the Project except for a) additional or
unforeseen permit or reimbursable bidding costs, b) additional
or unforeseen consultants required for the project, c)
Additional Services requested by the District, or d) delays in
construction that meet the requirements for additional fees for
the Architect/Design Consultants. Any changes to the fees
must be requested through a properly executed Change
Order (Attachment E).

5.10 The District, with assistance of the Architect shall
develop a Project Schedule (Attachment D) with agreed upon
milestones and time frames for the Project. The Project
Schedule shall include reasonable periods of time for the
following minimum milestones:

A. Schematic Design Phase, including approvals of the
District;

Design Development Phase, including approvals of the
District and any regulatory authorities;

Construction Documents Phase, including approvals of
the district and all regulatory authorities;

Permitting, zoning and Section 540 reviews and
approvals by governmental authorities;

Procurement and bidding requirements;

Project construction including final completion;

Project and Architect close outs; and
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H. Any other anticipated milestones having a bearing on the
Project time-line.

5.1 Completion dates established in the Project
Schedule (Attachment D) and agreed upon by the Architect
and District shall not be exceeded except for a) good cause
shown beyond the control or anticipation of the Architect, b)
requirement of the Districts Board of Education, ¢)
unanticipated delays by regulatory authorities, or d) approved
Architect or Contractor change orders allowing for additional
time.

5.12 Upon establishment of the Project Criteria
(Attachment A), the Project Cost Estimate (Attachment B), the
Schedule of Values (Attachment C), and the Project Schedule
(Attachment D) the Architect shall provide final Conceptual
Design Documents incorporating any changes required by the
District and Attachments A-D for final review and approval by
the District and used for any bond issue requirements and
meetings with the Horry County Board of Education,
community groups, or other interested parties for input into the
design.

513 When required by the Project and not provided by
the District, the Architect shall secure a survey to describe
physical characteristics, legal limitations and utility locations
for the site of the Project and a written legal description of the
site. The surveys and legal information shall include, as
applicable, a) grades and lines of streets, roads, alleys,
driveways, pavements as well as adjoining property and
structures; b) existing or adjoining drainage; c) rights-of-way,
easements, encroachments, zoning, deed or other
restrictions, boundaries and contours of the site; d)
dimensions, locations, and any other necessary data
concerning existing buildings, other improvements and
vegetation; and e) information regarding inverts and depths.
At a minimum, two complete copies of the survey shall be
provided to the District.

5.14 The Architect shall submit to the District three (3)
complete hard copies of the Conceptual Design Documents
and any renderings for approval and changes.

Schematic Design Phase

(Design Services 30% Complete)

5.15 The Architect shall prepare for Board of Education
approval final Schematic Design Documents consisting of
drawings and other documents illustrating the scale and
relationship of Project components.

5.16 Schematic Design shall include, at a minimum, the
following:

A. Any updates of information provided in the Conceptual
Design Phase renderings for all disciplines.

B. Any decisions resulting from meetings held with District
staff, Districts Board of Education and any planning,
permitting, and jurisdictional input acquired to date.

C. Square footage calculations.

Civil

Utility plan with location stops for incoming utilities.

Plan for off-site road improvements, sidewalks, drainage

and utility improvements, etc

Landscape Architecture
F. Tree removal plan and plant lists.
Architecture
G. Block utility loads defined.

mo
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H. Structural, mechanical, electrical, plumbing systems
defined.

. Code search documentation showing building type
required, limitations/requirements of applicable building
and local codes (Architecture, MEP, Structural, Life
Safety, and Loss Prevention).

J.  Floor plan including square footage and room layouts,
cabinet/built-in locations, location of all toilets and
fixtures, kitchen layout with all appliances, anticipated
furniture layout, etc.

K. Building elevations, existing and anticipated new
construction, in sufficient detail to determine nature and
extent of proposed exterior building materials, size of
fenestration.

L. Floor plans, including all square footage calculations and
efficiencies, for all buildings showing room layouts,
hallways, service areas, elevators, exit stairs, operations
buildings, storage and any other buildings, etc.

M. Roof plan, indicating materials, sky lighting, solar panels,
or other appurtenances.

N. Preliminary wall sections including materials; ceiling plan
and materials.

O. Fire separations and fire-rated assemblies identified.

P. Fire-safety design drawings; emergency generator
location.

Q. Elevator analysis with major vertical shafts and chases
located, if any.

R. Description and details of special construction such as
atriums, skylights, solar panels, special glazing systems,
wood laminate structures, etc.

S. Schematic building sections.

T. External signs, graphic design.

Structural
U. Proposed structural system defined; all alternate systems
which have been studied and rejected submitted for
review.

Mechanical, Electrical. Plumbing

V. Preliminary block mechanical heating/cooling loads with
preliminary equipment sizing and weights.

W. Block locations on site plans

X. Subsurface pipe and conduit; identification and location of

major horizontal pipe, duct, and race way runs; stand
pipe connectors.

Y. Preliminary systems riser and flow diagrams.

Z. Emergency lighting; exit signs and fire alarm stations.

AA. Location of incoming utilities.

Interior Design

BB. Developing theming statement/narrative after meeting
with the District, including color scheme.

CC. Standard unit design with fumiture.

DD. Preliminary loose fabric presentation (minimum two (2)
schemes).

EE. Draft of room finish schedule and materials legend.

5.17 The Architect shall submit to the District three (3)
complete hard copies of the Schematic Design Phase
documents and any renderings for approval and for any
preliminary permitting that may be required. Any changes
required by any permitting jurisdictions or by the District or the
District's Board of Education shall be incorporated into the
Design Development Phase documents.

Design Development Phase

(Design Services 60% Complete)

5.18 Based on the approved Schematic Design
Documents, including any changes requested by the District,
the Architect shall further refine the nature of the Project and
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prepare, for review and approval by the District, Design
Development Documents consisting of drawings and other
documents to fix and describe the size and character of the
Project as to architectural, structural, mechanical, civil, and
electrical systems, materials, landscape architecture, interior
design and such other elements as may be appropriate and
necessary.

5.19 Design Development Documents shall include, at a
minimum, the following:

A. Any updates/changes of information provided in the
Schematic Design Phase for all disciplines.

B. Staging plan and any phasing plan.

C. North arrow with all drawings oriented in the same
direction.

D. Sheet numbers and scales indicated on all sheets.

E. Outline specifications shall be submitted.

Civil

F. Demolition plans indicated on separate drawing. (1"=30")

G. Establish finish floor elevations.

H. Locate building on site by setback dimensions.

I. Cut and fill; tree removal; site grading, indicating
proposed and existing contours. (1°=30")

J. Parking layout, roads, walkways; headwalls, culverts,
trenches, retaining wall, ponds and other drainage.

K. Erosion and sediment control and storm water
management documents in accordance with statutory or
regulatory requirements.

L. Utility runs, manholes, sewer.

M. Property lines clearly defined with bearings and
dimensions; identified easements and ROWs.

N. Off-site improvements and maintenance of traffic plans.

Landscape Architecture

O. Location of all major elements; typical details.

P. Plant lists, including sizes; staking details.

Q. Tree preservation, if any.

Architecture

R. Major floor plan dimensions (overall, rooms, columns,
etc.); expansion joints indicated; room names and
numbers.

S. Doors and windows plan detail; wall section (designation

and wall types symbols) — indicated, not filled in.

T. Column grid (both directions); control joints and
expansion joints; top of parapet elevations; grades (at
corners at a minimum); complete exterior wall finishes
(generic).

Large scale plans blocked out (stairs, elevators, etc.)
Roof plan with roof drains; column grid at corners; roof
slope; crickets; tops of joist bearing steel elevations;
gutters and downspouts.

W. Ceiling grid layout stated; light locations; coffers;
skylights; soffits; bulkheads; box beans, etc.

X. Walls to deck plan; egress plan; occupant load (usually at
116" =1").

Y. Generic finish schedule (generic terms only).

Z
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Start plan; column details (3/4"=1" minimum); start block
out major wall sections (3/4’=1" minimum).

. Complete door schedule except hardware; partition types
with head and jamb; threshold details (all in same
drawing); drawing frame types not necessary.

BB. External signage.
Structural
CC. Building foundation plan with grid (both directions); typical
floor and roof framing; preliminary beams, joists, columns
(with approximate sizes); foundation details; slab
recesses and penetrations. (Architect to provide
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structural engineer with size, weight, and location of
HVAC units, both suspended, if any, and roof top.)
Mechanical, Electrical, Plumbing

DD. Location of HVAC units, standpipes and risers;
preliminary load calculations; floor drains and troughs;
roof drains; ductwork; register, diffusers preliminary sizes.

EE. All plumbing fixtures shown.

FF. Ceiling lighting indicated.

GG. Smoke evacuation plan started.

HH. Partial riser diagrams and schedules.

Il.  MATV one-line drawing.

JJ. Partial MCC schedule shown.

KK. Fire alarm and life safety systems one-line drawing.

LL. Any District specialized systems/Projects indicated.

Interior Design

MM.Prepare  tabletop review/presentation;  theming
drawings/renderings; refine design/unit layout with
furniture.

NN. Prepare color boards for approval.
OO. Preliminary lighting layouts (1/4” plans) and begin
preparation for common areas design.

5.20 The Architect shall be responsible for filing
documents required for the approval of governmental
authorities having jurisdiction over the Project. At the
conclusion of the Design Development Phase, the Architect is
responsible for notifying and coordinating with all
governmental authorities and utilities the planned bid
schedule and ensuring that all documents are filed timely such
that approvals and/or permitting by those governmental
authorities will not delay Project bidding or construction.

5.21 Along with the Design Development Documents, the
Architect shall submit, an updated and detailed list of all
required permitting for the Project with timeline for approvals
by the governmental entities requiring the permitting and
conforming to the overall permitting time-frame in the Project
Schedule (Attachment D). An updated estimate of
construction costs based upon the Design Development
Documents and any changing market conditions shall also be
submitted as a revised Project Cost Estimate (Attachment B).
Design Development Documents shall not be approved
without the permitting timeline and revised Project Cost
Estimate (Attachment B).

5.22 Segmenting phases of construction  with
corresponding documents, developing multiple alternates with
corresponding documents, preparing documents for separate
or sequential bidding, such as separate site preparation or
hazardous materials removal, shall all be included in Basic
Services provided such requirements are included as part of
the Project Criteria (Attachment A) or communicated by the
District in the form of a Change Order (Attachment E) prior the
completion of the Design Development Documents.

5.23 Should the District require significant changes to the
Design Development Documents after completion of the
Design Development Phase as a result of review of the
documents by the District and the District's Board of
Education, the resulting work of the Architect shall be
considered Additional Services, and the Architect shall
immediately prepare a Change Order (Attachment E) with
detail of the hours required of staff, Principal and fees for
Design Consultants to effect the changes. The Architect shall
proceed with the changes upon approval of the Change Order
(Attachment E) by the District.

Architect Initials:
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5.24 The Architect shall submit to the District three (3)
complete hard copies of the Design Development Documents
for review and approval included any changes required as a
result of Additional Services.

Construction Documents Phase

(Design Services 80% Complete)

5.25 Based on the approval of the Design Development
Documents by the District, the Architect shall prepare, for
review and approval by the District and any other regulatory
agencies, Construction Documents that fully illustrate all
aspects of the Project. The Architect shall provide drawings
and specifications setting forth in_detail the requirements for
the construction of the Project in electronic format for bidding
by the District's Office of Procurement Services. The
Architect shall ensure that instructions and requirements of
the drawings and specifications shall not conflict with
instructions and requirements stipulated in the bidding,
contract documents and forms used by the District for bidding
and construction management purposes and incorporated into
the Construction Documents at the time of bidding.

5.26  The following items, at a minimum, shall be one
hundred percent (100%) complete, awaiting final comments
from the District and all regulatory authorities required by law,
and a complete set of Construction Documents submitted to
the District in electronic format for review purposes:

A. All standard plan details for all disciplines. All notes,
legends, symbols completed for all disciplines.
Final specifications.
Civil
Building control plans (walks, drives, parking, etc.).
Topographic and all grading (all grades).
Sanitary and storm water drainage, utilities, manholes
with sizes and invert elevation.
Site lighting (buildings, parking, recreation facilities, etc.)
Parking striping (sizes).
Radius on all curves.
Underground sleeves for piping, electrical.
Landscape Architecture
Planting plans, plant materials and sizes.
Tree pits located and dimensioned.
Architecture
Floor plans with all floor depressions; roof plan; exterior
and interior elevations.
Door, finish, window schedules; any stair and elevator
plans; millwork details.
Toilet plans and elevations.
Wall sections; walls to deck/egress plan; ceiling plans.
Miscellaneous detzils for expansion joints (floor/wall);
drywall; suspended ceiling; roof scuttles; ladders; fire
extinguishers; soffit; vent screened, etc.
Building cross-section; large scale blow-up details of
rooms and spaces.
Finish materials list.
Structural
Foundation plan and details; floor and roof framing;
framing details; column schedule; miscellaneous
structural details.
Mechanical, Fire Protection, Plumbing
Plumbing plans; equipment schedules; roof plans.
Floor plans with ductwork, risers, and plumbing indicated;
riser diagrams.
. Sprinkler floor plans.
W. Large scale room layouts.
Electrical
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Electrical site plans; floor plans; riser diagrams and
schedule.
Ceiling detail; site lighting; large scale room layouts.
Interior Design

Finish plans; ceiling plan; interior elevations.

. Red-lined electrical and communication documents.

. Millwork sketches and detail drawings.

. Revision of furniture, fixtures and equipment
specifications and lists.

QEEN < X
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5.27 When the Construction Documents are ninety
percent (80%) complete, each Design Consultant listed in
Attachment A shall conduct a quality assurance review of
drawings and specifications for purposes of finding errors,
omissions, and inconsistencies between all design
documents. The Architect shall acquire the services of a plan
review consultant at no additional cost to the District.

5.28 After review by the plan review consultant, the
Architect shall conduct a comprehensive construction
documents review for purposes of finding and correcting, with
assistance of the Design Consultants, errors, omissions,
deficiencies and inconsistencies in the Construction
Documents between all disciplines. The Architect shall further
coordinate the drawings and specifications with the District's
bidding, contract documents and forms to ensure any
contradictions and inconsistencies are eliminated from the
drawings and specifications.

5.29 Following the ninety percent (80%) quality assurance
review, the Architect shall submit to the District three (3)
complete hard copies and an electronic copy of the
Construction Documents for review and comment.

Construction Documents Phase
{Design Services 100% Complete)

5.30 The final Construction Documents submitted to the
District for final review, approval, and bidding purposes shall
incorporate all changes from the 90% review including all
comments from the District and all regulatory authorities
required by law, By submitting the 100% complete
Construction Documents to the District, the Architect is
certifying that all quality assurance reviews have been
conducted as stated in the previous paragraphs and changes
incorporated. The Architect shall submit to the District three
(3) complete and final hard copies and an electronic copy of
the Construction Documents for final approval and bidding.

Bidding or Negotiation Phase

5.31 Providing services in connection with evaluating
subsititutions proposed by bidders and developing addenda
with supporting documentation and specifications during the
bid process shall be part of Basic Services.

5.32 The Architect shall assist the District in completing
the bidding forms pertinent to the Project as required. Only
bid and alternate pricing shall be revealed during the bid
opening. The District is responsible for determination of
bidder responsiveness to the bid requirements after the bid
opening.

5.33 Following the bid opening, the Architect shall review
with the District the lowest bids and bidders and assist in any
verification of bidder responsibility as may be requested by
the District’'s Office of Procurement Services.
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5.34 The Architect shall assist the District by providing
necessary information to prepare the construction contract
documents and for scheduling a pre-construction meeting
after Board approval of the award.

SECTION 6
CONSTRUCTION SERVICES
TO BE PERFORMED

6.1 The Architect's responsibility to provide Basic
Services for the Construction Phase under this Agreement
commences with attendance at the pre-construction
conference with the Contractor or the issuance of the notice to
proceed to the Contractor, whichever comes first, and
terminates at the issuance to the District of the Contractor's
final request for payment along with all final close-out
documents required by the District.

6.2 Upon request of the District, the Architect shall also
provide inspections and reviews of work performed and
equipment supplied by separate contractors, a construction
manager, the District, and/or separate consultants acquired by
the District adjacent to or pertaining to the Project, and shall
endeavor to ensure that such work or equipment shall not
negatively impact the performance, quality, work, equipment,
timeliness of the Contractor for the Project under this
Agreement. This requirement shall be part of Basic Services
and at no additional cost to the District.

Duties, Responsibilities & Authority

6.3 Duties, responsibilities and limitations of authority of
the Architect during the construction phase as stated in this
Agreement and the General Contract Conditions of the
Construction Documents shall not be restricted, modified or
extended without written agreement of the District and the
Architect.

6.4 The Architect shall have no control over or charge of,
nor be responsible for, the construction means, methods,
techniques, sequences or procedures, or for safety
precautions and programs in connection with the Project work,
since these are solely the Contractor's rights and
responsibilities under the Construction Documents.

6.5 The Architect shall advise and consult with the
District during the administration of the Construction
Documents based on site observations and other
requirements of this Agreement.

6.6 The Architect shall report to the District in writing
known technical deviations from the Construction Documents
approved by the District. The Architect is not, however,
responsible for any failure of the Contractor to perform the
work in accordance with the requirements of the Construction
Documents.

Site Visits

6.7 Periadic site visits by the Architect or the Architect's
representative during construction may vary with the progress
of the work and other conditions, but shall average not less
than the number of visits stated in this Agreement, including
any adjustments stated in Attachment A. Additional site visits
may be necessary if the Project does not conform to the
approved construction schedule. Such site visits by the
Architect shall be in addition to any site visits performed by
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the Architect's Design Consultant and shall be included in the
Architect's Basic Services at no additional cost to the District
except when site visits become excessive and require
continual on-site representation as stated elsewhere in this
Agreement.

6.8 At a minimum, the Architect and the Architect's
Design Consultants shall provide the site visits listed below to
a) become generally familiar with and to keep the District
informed about the progress and quality of the portion of the
work completed, b) endeavor to guard the District against
defects and deficiencies in the work, and c) determine if the
work is being performed in a manner indicating that the work,
when fully completed, will be in accordance with the
Construction Documents:

Architectural — Two (2) visits per month to inspect the work in
place for quality and conformance to the Contract
Documents and two (2) visits per month to conduct site
meetings. The site visits for observations and meetings
may occur on the same days.

Structural — One (1) visit at foundation pouring; one (1) visit at
the suspended floor slab, if any; one (1) visit at top out.

Mechanical/Plumbing — Three (3) visits per building with two
(2) additional visits during construction and one (1)
additional visit at close-up.

Electrical -- Three (3) visits per building with two (2) additional
visits during construction and one (1) additional visit at
close-up.

Any additional site visit requirements or amendment to the
above minimum requirements shall be listed as part of the
Project Criteria (Attachment A).

6.9 The Architect and the Design Consultants shall
submit to the District a comprehensive and detailed written
report of each site visit by the next business day including, but
not limited to, observations, site meeting minutes, work
completed, status of the work in progress, subcontractor
attendance, site conditions, weather conditions, compliance of
the work to the Construction Documents, communications
with the Contractor and any subcontractors, and other findings
and conditions that could potentially adversely affect the
finished Project.

Reijection of Work

6.10 The Architect shall have authority to reject work that
does not conform to the Construction Documents. The
Architect shall notify the District by the end of the work day of
any rejected work. Whenever the Architect considers it
necessary or advisable, the Architect, in consultation with the
District, shall have authority to require inspection or testing of
the work in accordance with the provisions of the Construction
Documents, whether or not the work is fabricated, installed, or
completed. Neither this authority of the Architect nor a
decision made in gocd faith either to exercise or not to
exercise such authority shall give rise to a duty or
responsibility of the Architect to the Contractor,
subcontractors, material and equipment suppliers, their
employees, agents or representatives or other - entities
performing portions of the work.

Submittals

6.11 The Architect shall review and approve or take other
appropriate action upon the Contractor’s submittals but only
for the limited purpose of checking for conformance with
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information given and the design concepts expressed in the
Construction Documents. The Architect’s action shall be
taken with such reasonable promptness as to cause no delay
in the work or in the activities of the District, Contractor,
separate contractors or subcontractors, while allowing
sufficient time in the Architect's professional judgment to
permit adequate review. If time frames are specifically stated
in the Construction Documents or in the Project Schedule
(Attachment D), the Architect shall comply with those stated
time frames.

6.12 Review of submittals is not conducted for the
purpose of determining the accuracy and completeness of the
details, such as dimensions and quantitites, or for
substantiating instructions for installation or performance of
equipment or systems, all of which remain the responsibility of
the Contractor as required by the Construction Documents.
The Architect’s review shall not constitute approval of safety
precautions or any construction means, methods, techniques,
sequences or procedures. The Architect's approval of a
specific item shall not indicate approval of an assembly of
which the item is a component.

Changes during Construction

6.13 Preparing drawings, specifications and other
documentation and supporting data, evaluating cost data and
providing other services in conjunction with change orders
shall be part of Basic Services at no additional cost to the
District. See Section 7.2 for items that are considered
“Additional Services”.

Written Approvals

6.14 If professional design services or certifications by a
design professional related to systems, materials or
equipment are specifically required of the Contractor by the
Construction Documents, the Architect shall specify
appropriate performance and design criteria that such
services must satisfy. Shop drawings and other submittals
related to the work designed or certified by the design
professional retained by the Contractor shall bear such
professional's written approval when submitted to the
Architect. The Architect shall be entitled to rely upon the
adequacy, accuracy and completeness of the services,
certifications or approvals performed by such design
professionals.

Project Substantial Completion

6.15 The Architect shall conduct inspections to determine
the date of substantial completion or dates for phased
construction of the Project based upon criteria stipulated in
the Construction Documents and other knowledge and
observations of the Architect. The Architect shall receive from
the Contractor, review for completeness, and forward to the
District, for the District's review and records written substantial
completion documents as required in the Construction
Documents and in preparation for OSF inspection.

Project Final Completion

6.16 The Architect shall conduct inspections to determine
the date of final completion of the Project based upon criteria
stipulated in the Construction Documents and other
knowledge and observations of the Architect. The Architect
shall receive from the Contractor, review for completeness,
and forward to the District for the District's review and records
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written close-out documents as required in the Construction
Documents along with the Contractor's final request for
payment. The Architect shall approve the final request for
payment based upon a final inspection by the Architect
indicating the work complies with the requirements of the
Construction Documents and that all final documents required
by the District and the Contract Documents have been
submitted by the Contractor. Upon receipt of final documents
from the Contractor, the Architect shall review such
documents for completeness and submit them to the District
within ten (10) calendar days.

Services Close-Out

6.17 Upon final completion of construction as stated in the
previous paragraph, the Architect shall prepare and provide to
the District a set of durable reproducible record drawings
showing all significant changes to the work made during
construction based on change orders, marked-up prints,
drawings, and other data furnished to or prepared by the
Architect as part of Basic Services at no additional cost to the
District. Drawings shall be stamped as “Record Drawings.”

6.18 The Architect shall also prepare and provide to the
District an electronic version of the record drawings in both
.pdf and .dwg format and such electronic record drawings
shall not be in “read only” or “write protected” format. Such
electronic format shall be part of Basic Services at no
additional cost to the District and shall be submitted to the
District along with record drawings and final Architect
Application and Certification for Payment (AIA forms G702
and G703) no later than ten (10) working days following the
receipt by the District of final Contractor close-out documents
and the final Contractor request for payment. Final payment
to the Architect for Project close-out shall not be made until
record drawings and electronic format are received as
specified.

Required Meetings

6.19 The Architect shall attend all scheduled meetings
required by the District or any regulatory authority including
the Horry County Board of Education and the Board's Building
Committee as may be necessary throughout the term of this
Agreement at no additional cost to the District except as may
be addressed elsewhere in this Agreement. The Architect
shall be available to attend any protest, contract controversy
or other legal actions directly related to the Project or this
Agreement that may extend beyond the completion or
termination of this Agreement.

Workflow Software

6.20 The Architect shall utilize such workflow software
prescribed by the District for ease in communications between
the Architect, District and Contractor as part of Basic Services
at no additional cost to the District. =~ The Architect
acknowledges that activities performed by the Architect and
the Contractor using the workflow software shall become the
sole property of the District for use, dissemination,
modification, and retention as the District deems appropriate
and/or desirable.

6.21 The Architect shall, at a minimum, enter the following
data or perform the following tasks using the workflow
software:
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A. Generate comprehensive and detailed site visit and site
meeting reports by the end of the following business day
in accordance with Paragraph 6.9.

B. Generate fransmittals and respond to such
communications in a timely manner that will not delay the
progress of the Project.

C. Assist in the change order process, providing electronic
copies of specifications and drawings related to those
changes.

D. .Review and respond to RFI's in a timely manner as not
to delay progress of the Project.

E. Issue ASl's or revisions in a timely manner as not to
delay progress of the Project.

F. Record minutes of meetings and telephone conversations
with the Contractor relevant to the progress of the project.

G. Review submittals from the Contractor and keep
submittal up-to-date.

H. Other such items as may be required by the District.

6.22 The Architect shall enter data or perform the tasks
related to Project management as required by the District and
consistent with this Agreement when using the required
workflow software. Training in the use of the software shall be
provided by the District to the Architect's designated
personnel who shall be performing these duties.

6.23 The Architect shall be provided access to only such
Project data as the District determines is necessary, desired,
or required. Upon final completion of the Project, Architect
access to the workflow software system shall be terminated
and the Architect shall have no access to such data after that
date. It is recommended by the District that the Architect print
any data entered in a hard copy format for the Architect’s files
in the event of any subsequent dispute, claim, server failure,
loss of data, Project archiving, or other such event that may
restrict Architect access to the workflow software system.

6.24  The District reserves the right to do any of the
following activities, by way of illustration and not limitation:

A. Discontinue use of the workflow software.

B. Further restrict or completely restrict access to data.

C. Require equipment upgrades that may be necessary for
optimal use of the application.

D. Require additional training of Architect's personnel or
provide additional training at Architect’s request to ensure
appropriate use of the workflow software system.

E. Perform data storage and back up as the District deems
appropriate for the District's needs.

6.25 The Architect shall agree to indemnify, hold harmless
or reimburse the District, its representatives, agents, and
employees, from and against any and all liability, claims,
damages, losses, expenses, causes of action, lawsuits,
judgments, or otherwise which may be directly or indirectly
related to the District's loss, dissemination, modification or
retention of the data for whatever reason entered by the
Architect, or District, its representatives, agents, and
employees related to the Architect’s activities or the imposing
of limited, restricted or non-access to Project data as the
District deems appropriate, necessary or legally advisable.

SECTION 7
ADDITIONAL SERVICES

7.1 Additional Services are those services provided by
the Architect that are not considered part of Basic Services
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enumerated in Section 5 and Section 6 or elsewhere in this
Agreement. Additional Services as described in this section
shall only be provided after acquiring a written approved
Change Order (Attachment E) signed by the Architect and the
District. The corresponding additional compensation for those
services shall be at the rates provided in the Schedule of
Values (Attachment C) as agreed to between the Architect
and District. The District shall not compensate the Architect
for Additional Services rendered at the Architect's own
discretion without first securing an authorized Change Order
(Attachment E). In an emergency, pre-approval may be given
by e-mail with a maximum number of hours, but shall be
followed up by an itemized Change Order (Attachment E).

7.2 Additional Services may include, but shall not be
limited to, the following:

A. Significant changes in the Project scope requested by the
District, including but not limited to, size, quality,
complexity or due to budgetary constraints or increases
previously unknown or subsequently imposed or provided
for by the Board of Education after completion of Design
Development Documents.

B. Providing consultation concerning replacement work
damaged by fire or other disaster during construction and
services required in connection with replacement of such
work.

C. Providing services or excessive site visits made
necessary by the default of the Contractor or by failure of
performance of either the District or the Contractor under
the Construction Documents provided such Contractor
default, defective or deficient work or performance failure
is not attributable in part to errors, omissions, acts,
failures to act, default, or lack of due care by the
Architect.

D. Segmenting phases of construction, developing multiple

alternates, preparing documents for separate or

sequential bids, such as separate site preparation or
hazardous materials removal, shall all be considered
additional services when such requirements are not
included in the agreed upon Project Criteria (Attachment

A) and are communicated by the District after completion

of the Design Development Documents.

Providing financial feasibility or other special studies.

Providing planning surveys, site evaluations or

comparative studies of prospective sites.

G. Providing services related to future facilities, systems,
equipment; providing services for planning tenant or
rental spaces.

H. Providing detailed quantity surveys or inventories of

material, equipment and labor; making investigations,

inventories of materials or equipment; conducting
valuations and detailed appraisals of existing facilities.

Providing analyses of owning and operating costs.

J. Providing assistance in the utilization of equipment or
systems such as testing, adjusting, balancing,
preparation of operations and maintenance manuals,
training personnel in operations and maintenance, and
consultation during operation, which are the responsibility
of the Contractor.

K. Providing services more than forty-five (45) days after the
date of substantial completion of the Project or
completion of all basic services and submission of final
pay request by the Architect, whichever is later, provided
that delay in the final completion of the project is not the
result of the Architect's acts or failures to act in
conformance with this Agreement or the Construction
Documents.

mm
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L. Providing any other services not otherwise included in
this Agreement or the Construction documents or not
customarily furnished in accordance with generally
accepted architectural practice.

7.3 Any Additional Services to be performed by the
Architect or any Design Consultant shall be submitted to the
District for approval in the form of a Change Order
(Attachment E). Approval of the Change Order is required
before performance of Additional Services.

SECTION 8
PROJECT COST ESTIMATE

8.1 Construction costs shall be the estimated costs to
the District of all elements of the Project designed or specified
by the Architect.

8.2 Construction costs identified in the Project Cost
Estimate (Attachment B) shall include the costs at current
market rates of labor and materials furnished and equipment
designed, specified, selected or specially provided for by the
Architect, including the costs of management or supervision of
construction or installation provided by the Contractor, plus a
reasonable allowance for overhead and profit. In addition, a
reasonable allowance for fumiture, fixtures and equipment
and contingency shall be included for market conditions at the
time of bidding. Site costs shall be stated separately in the
Project Cost Estimate (Attachment B).

8.3 Construction costs do not include the compensation
of the Architect and the Architect's Design Consultants, costs
of land, rights-of-way and financing or other costs, and
equipment and technology, which are separately determined
by the District.

8.4 Preliminary and periodic detailed estimates of site
and construction costs prepared by the Architect represent the
Architect’s judgment as a design professional familiar with the
construction industry. It is recognized, however, that neither
the Architect nor the District has control over a) the costs of
labor, materials, processes or equipment, b) Contractors
methods of determing bid prices, ¢) competitive bidding, d)
market conditions or factors, nor e) negotiating conditions.
Accordingly, the Architect does not and cannot warrant or
represent that bids or negotiated prices will not vary from the
Project Cost Estimate (Attachment B) prepared and agreed to
by the Architect and District. The Project Cost Estimate
(Attachment B) shall be updated at the end of the Design
Development Phase incorporating all changes during the first
three (3) design phases and shall be updated at other times
deemed appropriate by the District.

8.5 If the District requires a fixed cost estimate and the
updated Project Cost Estimate (Attachment B) at the end of
the Design Development Phase and agreed to by the District
and the Architect is exceeded by more than 2% by the lowest
bona fide bid, negotiated proposal, or solicitation of trades, the
Architect shall, without additional compensation, modify the
Construction Documents as necessary to comply with the
fixed cost estimate, if required by the District. The
modification of the Contract Documents at no additional
compensation shall be the limit of the Architect's responsibility
arising out of the establishment of a fixed sum.
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SECTION 9
BASIS OF COMPENSATION AND
ARCHITECT PAYMENTS

Basic Services

9.1 Compensation for Basic Services shall be computed
using the Project Cost Estimate (Attachment B). The Basic
Services compensation as computed includes fees for the
Architect's Design Consultants stated in the Project Criteria
(Attachment A).

9.2 Progress payments for Basic Services shall be
requested at the end of each design phase and shall not
exceed the percentage completed stated for each design
phase in the Schedule of Values (Attachment C).

9.3 Services of other Design Consultants (not listed in
Attachment A but enumerated in Attachment B) shall be
requested on the Schedule of Values (Attachment C) and
reimbursed at actual costs except for the following:

A. Consultants performing site evaluation (such as
soils testing, surveying, environmental, wetlands and
geotechnical) shall be reimbursed at actual costs.

B. Consultants performing asbestos or other hazardous
materials determinations shall be reimbursed at
actual costs.

Submission of pay requests must include copies of invoices
submitted to the Architect attached to the Application and
Certification for Payment (AIA forms G702 and G703).

9.4 Construction Services payments shall be made upon
submission of an Application and Certification for Payment
(AIA forms G702 and G703) and commensurate with the
percentage of Project construction completion. Example: For
a project duration of twelve (12) months (including the 30 days
for final completion), the Architect shall not request more than
1112 of the total Construction Services fees for each month
of construction completed. The Architect may request
payment on a monthly or quarterly basis or at the completion
of all Construction Services. No retention shall be withheld
from the Construction Phase payments.

9.5 Payment of close-out of all services shall be made
only after all construction close out documents required of the
Contractor, electronic drawings in the formats requested,
durable record drawings and other such requirements are
provided to the District by the Architect along with a final
Application and Certification for Payment (AIA forms G702
and G703).

Additional Services

9.6 For Additional Services of the Architect as stated
elsewhere in this Agreement, compensation shall be based
upon the hourly rates stated in the approved Schedule of
Values (Attachment C) and detailed in a Change Order
(Attachment E). All clerical services, consumables,
transportation, etc. are included in those stated fees.
Additional Services for any Design Consultants shall be
detailed in a Change Order (Attachment E) and shall be
reimbursed to the Architect at actual costs except as may be
stated elsewhere.
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9.7 For Projects that exceed the time established for final
completion, as may be amended through approved change
orders, by more than forty-five (45) calendar days, the
Architect may submit to the District a detailed analysis of
reasonable costs associated with additional time spent by the
Architect, and the Architect's Design Consultants in efforts
made toward bringing the Project to closure.  Such
reasonable costs shall be considered by the District in
assessment of liquidated damages to the Contractor or
deductions to the final payment of a Contractor not in
compliance with final completion as stipulated in the
Construction Documents. The District shall endeavor to fairly
determine whether costs are reasonable and whether the
Architect, the Architect's personnel or the Architect's Design
Consultants contributed to the delay through a failure to take
due care or meet the requirements of this Agreement and the
Construction Documents.

9.8 Any additional costs incurred by the Architect as a
result of the Districts stoppage of work shall be the
responsibility of the Contractor when precipitated by, but not
limited to, action, non-action, omission, error, illegal conduct,
or non-conforming work on the part of the Contractor, any
subcontractors, suppliers or other entities enjoined by or
under agreement to the Contractor, or for any other justifiable
reason as determined by the District. Such reasonable costs
shall be detailed in a Change Order (Attachment E) for
recoupment from the Contractor and payment to the Architect
upon presentation of an Application and Certification for
Payment (AIA forms G702 and G703).

9.9 Payment for Additional Services shall be rendered
upon acceptable completion of such services unless partial
payment of completed phases of such Additional Services is
agreed to by the District when approving the Change Order
(Attachment E).

9.10 The Architect shall be entitled to compensation in
accordance with this Agreement for all services rendered and
all reimbursable expenses up to the Construction Phase,
whether or not the Construction Phase is commenced.

Reimbursable Expenses

9.11 Reimbursable Expenses are in addition to
compensation for Basic and Additional Services and include
expenses incurred by the Architect directly related to the
Project. Payment of Reimbursable Expenses shall be after
bidding is completed and upon presentation to the District of
an Application and Certification for Payment (AIA forms G702
and G703) along with copies of invoices or other
substantiating documentation acceptable to the District
showing actual costs incurred. Mark-up is not allowed on
reimbursable expenses.

9.12 Expenses of reproduction of bidding documents for
plan holders including, advertising, printing, postage or
delivery by a common carrier such as United Parcel Service
(UPS) or Federal Express (FedEx) to plan holders are
reimbursable. Reproduction, including associated delivery, of
documents for use by the Architect or submitted to the District
or authorities having jurisdiction over the Project during the
Conceptual, Schematic Design, Design Development, and
Construction Documents Phases shall be included in Basic
Services.

9.13  The Architect shall be responsible for obtaining all
design-related permits, filing of documents and securing

(10/2012)

approvals required by governmental authorities having
jurisdiction over the Project. Fees paid directly for securing
approval of or paying for permits from such authorities are
reimbursable.

9.14 The following expenses are considered part of Basic
Services and are not reimbursable to the Architect:

A. Transportation in connection with the Project including
transportation to meetings, site visits, out-of-town travel
and subsistence, electronic communications, in-house
copying or printing or consumable supplies.

B. Expenses of overtime work required exceeding the
regular rates established in this Agreement.

C. Any expenses related to insurance dedicated to the
Project or required by the District in excess of that
normally carried by the Architect and the Architect's
Design Consultants.

D. Conceptual and Schematic Design Phase renderings
requested by the District.

E. Other similar expenses whether directly attributable to the
Project or not.

Payments

9.15 Payments are due and payable to the Architect thirty
(30) days from the date the completed Application and
Certification for Payment (AIA forms G702 and G703) is
received by the District, provided payments requested
conform to this Agreement and include required pre-
approvals, substantiating invoices, receipts or other
documents as required by this Agreement or the District.
Interest shall accrue at the rate established by the District's
Procurement Code when payment is not in dispute due to the
fault of the Architect. The District will endeavor to pay
invoices with appropriate documentation within fifteen (15)
days of the receipt and approval of the Application and
Certification for Payment (AIA forms G702 and G703). The
District shall accept no responsibility for payment of invoices
for Additional Services or Reimbursable Expenses if the
Architect has not followed the prescribed pre-approval and
Change Order (Attachment E) process.

Payments Withheld

9.16 No deductions shall be made from the Architect's
compensation on account of penalty, liquidated damages or
other sums withheld from payments to the Contractor or on
account of the cost of changes in the work other than those
for which the Architect has been adjudged to be liable by the
District.

SECTION 10
MISCELLANEOUS PROVISIONS

10.1 Any references in this Agreement or the Construction
Documents to submission of documents to the District
including, but not limited to, construction schedules, change
order requests, shop drawings, written determinations,
operational manuals or other such documents related to
Project construction, or requests to procure additional Design
Consultant services or requests for payments shall mean
submission to the District's Construction Manager. Any
documents submitted related to insurance, bonding, written
interpretations, claims, disputes, or other legal or contractual
matters shall mean submission to the District's Director of
Procurement Services.
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10.2 The complete official bid and contract file for any
Project shall be maintained by the Districts Office of
Procurement Services and shall include all pertinent data
available for audit by the Office of General Services, Budget
and Control Board of the State of South Carolina or by the
District's contracted auditors. The Architect shall ensure that
one set of any official documents containing original
signatures, official stamps or other such notations of
authenticity to include, but not be limited to, plans,
specifications, contract documents, change orders or change
directives, approval letters or documents by regulative
authorities, warranties, proof of bid advertising, contract
change orders, documents required at substantial and final
completion, and the OSF approval to occupy shall be
forwarded to the District's Office of Procurement Services for
the official files. Any documents determined to be missing
from the file shall be supplied by the Architect within five (5)
calendar days of request by the District.

10.3 Causes of action between the parties to this
Agreement pertaining to acts or failures to act shall be
deemed to have accrued and the applicable statues of
limitations shall commence to run not later than either the date
of substantial completion for acts or failures to act occurring
prior to substantial completion or the date of the final
certificate of payment for acts or failures to act occurring after
substantial completion.

10.4 The District and the Architect respectively bind
themselves, their partners, successors, assigns and legal
representatives to the other party to this Agreement and to
partners, successors, assigns and legal representatives of
such other party in respect to covenants, agreements and
obligations contained in this Agreement. Neither party shall
assign this Agreement as a whole or in part without written
consent of the other party except that the District may assign
this Agreement to an institututional lender providing financing
for the Project. The Architect shall execute all consents
reasonably required to facilitate such assignment. If either
party attempts to make such other assignment without
consent of the other party, that party shall nevertheless
remain legally responsible for all obligations under this
Agreement.

10.5 Written notice shall be deemed to have been duly
served if delivered in person to the Principal, District, or other
employee of the entity for which it was intended and from
whom signature is secured, or if sent by registered or certified
mail to the last business address known to the party giving
written notice.

10.6 No action or failure to act by the District shall
constitute a waiver of a right or duty afforded the District under
the contract, nor shall such action or failure to act constitute
approval of or acquiescence to a breach thereunder, except
as may be specifically agreed in writing.

10.7 The Architect shall be legally considered an
independent contractor and neither the Architect nor the
Architect’s representatives, agents, or employees shall, under
any circumstances, be considered employees or agents of the
District except as specifically provided for in this Agreement.
The Architect and the District shall at no time be legally
responsible for any negligence or other wrongdoing by the
Contractor or any subcontractor or supplier, their
representatives, agents or employees or anyone enjoined to
them.

(10/2012)

10.8 The District shall not withhold from the Architect's
compensation any employment related taxes such as, by way
of illustration and not limitation, federal or state income taxes,
social security tax, or any other amounts for benefits due to
the Architect, any representatives, agents or employees.
Further, the District shall not provide any employment related
insurance coverages or other benefits such as, by way of
illustration and not limitation, health or dental coverage,
worker's compensation, or other such benefits.

10.9 To the extent damages are covered by property
insurance during construction, the District and Architect waive
all rights against each other and against the Contractor,
consultants, agents and employees of the other for damages,
except such rights as they may have to the proceeds of such
insurance or set forth in the Construction Documents.

10.10  Nothing contained in this Agreement shall create a
contractual relationship with or a cause of action in favor of a
third party against either the District or the Architect.

10.11  Except for procurement of a Design Consultant and
assistance in the procurement of a Contractor for hazardous
waste removal, the Architect and the Architect's Design
Consultants shall have no responsibility for the discovery,
handling, removal or disposal of or exposure of persons to
hazardous materials or toxic substances in any form at the
Project site.

10.12 If the District requests the Architect to execute the
Contractor's requests for payment as provided for in the
Construction Documents, the Archiect shall not be required to
execute such requests beyond the scope of this Agreement.

Drug-Free Workplace

10.13  The Architect and the Architect's Design Consultants
shall be responsible for initiating, maintaining and supervising
all drug-free programs in connection with the performance of
this Agreement. The drug-free programs shall conform to
Title 44, Chapter 107, § 44-107-10 through § 44-107-80 of the
South Carolina Code of Laws as may be amended.

SECTION 11
DISPUTE RESOLUTION

11.1 By acceptance of this Agreement, the Architect
agrees that any complaint or claim arising out of the
interpretation of this Agreement, the requirements of the
Construction Documents, or the performance of the work
between the Architect and the District shall not be subject to
arbitration or mediation but shall be subject to the jurisdiction
and processes of the District's Procurement Code and the
Court of Common Pleas of Horry County, South Carolina as to
all matters and disputes arising or to arise under this
Agreement and the performance thereof. .

11.2 All formal appeals, claims, disputes between the
District and the Architect or the Architect's Design Consultants
shall be filed and resolved in accordance with the District's
Procurement Code, as may be amended or updated. Except
in the instance where the appeal, claim, or dispute is between
the District and the Architect, the Architect shall provide any
interpretations or assistance required by the District's Director
of Procurement Services, any legal consultant or attorney of
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the District, or any other appeals authority in rendering a
decision within the time frames stipulated in the District's
Procurement Code.

11.3 After exhausting the administrative process under
the District's Procurement Code, the Architect agrees that the
judicial venue for any suit, action or proceeding arising out of
or relating to this Agreement shall be proper only in the Court
of Common Pleas for Horry County, State of South Carolina.
The Architect and the District hereby waive and disclaim any
and all right to a jury trial on any controversy arising from this
Agreement. The Architect agrees that any act by the District
regarding this Agreement is not a waiver of the District's
sovereign immunity.

11.4 The Architect and District waive Listed Damages for
claims, disputes or other matters in question arising out of or
relating to this Agreement. The Listed Damages are damages
incurred for principal office expenses and overhead (including,
but not limited to, the compensation of personnel stationed
there, rent, utilities, and office equipment), for losses of
financing, business and reputation, for loss of profit other than
anticipated profits arising directly from the Work and for
attorney’s fees, insurance, and interest (excluding post-
judgment).

SECTION 12
TERMINATION OR SUSPENSION

121 The terms of this section shall apply only when the
District's failure to make payment and the resulting
suspension of services by the Architect are not the result of
the Architect’s negligence or failure to perform the services
under the terms of this Agreement commensurate with sound
Architectural industry practices. Likewise, the resumption of
services and the District's payment of all sums due prior to
suspension shall not apply if those sums are in dispute due to

the Architect's default, negligence or failure to perform the
services under the terms of this Agreement commensurate
with sound Architectural industry practices.

12.2 If the District fails to make payments to the Architect
in accordance with this Agreement, such failure shall be
considered substantial non-performance and cause for
termination or, at the Architect's option, cause for suspension
of performance of services under this Agreement. If the
Architect elects to suspend services, prior to such suspension,
the Architect shall give seven (7) days written notice to the
District. In the event of a suspension, the Architect shall have
no liability to the District for delays or damages caused the
District because of such suspension and any expenses
incurred by the District for interruption and resumption of the
Project.

123 If the Project is suspended or the Architect's services
are suspended for more than ninety (80) consecutive days,
the Architect may terminate this Agreement by giving not less
than seven (7) days written notice.

124 This Agreement may be terminated by either party
upon not less than seven (7) days written notice should the
other party fail substantially to perform in accordance with the
terms of this Agreement through no fault of the party initiating
the termination.

12.5 This Agreement may be terminated by the District
upon not less than seven (7) days written notice to the
Architect for the District's convenience and without cause.

12.6 In the event of termination not the fault of the
Architect, the Architect shall be compensated for services
performed prior to termination, together with any
Reimburseable Expenses then due.

This Agreement, including those documents referenced therein, shall be the full agreement between Architect and District and is

executed in good faith this day of in the year

(Principal's/Architect's Signature)

Printed Name/Title:

Name of Architect (Firm):

Date:

(10/2012)

(District's Signature)

Robin Strickland, Procurement Officer, John K. Gardner, Chief
Financial Officer, Fiscal Services

Horry County Schools

Date:
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PROJECT CRITERIA (ATTACHMENT A)

Herry County Schools

The following Project depiction provides initial criteria, expectations, scope of work or other requirements which shall become an
integral part of the Agreement with the Architect. Changes shall only be made by a valid Change Order (Attachment E), signed
by both parties.

ARCHITECT / DISTRICT PROJECT NUMBER:  2021-72VS EFFECTIVE DATE:

PROJECT NAME: Indefinite Quantity Contract for Architectural-Engineering services: Building modifications, renovations,
minor additions and new ancillary structures.

ARCHITECTURAL FIRM:
PRINCIPAL
DISCIPLINE LEADER

PROJECT LEAD/ PROJECT
MANAGER

PROJECT INSPECTOR, if any

(OTHER)
(Clerical & CAD Tech. not necessary to list.)

DESIGN CONSULTANTS:
CIVIL / LANDSCAPE
STRUCTURAL
MECHANICAL
ELECTRICAL/ FIRE ALARM
PLUMBING / SPRINKLER
INTERIOR DESIGN

(OTHER)

DESIGN WORK TO COMMENCE ON and shall conform to the Project Schedule (Attachment D). See Project Schedule
for milestones and due dates.

PROJECT OBJECTIVES:

DESCRIPTION OF EXISTING BUILDINGS AND FACILITIES:

DESCRIPTION OF BUILDING REQUIREMENTS, STUDENT GROWTH, EXPANDABILITY ISSUES / EXPECTATIONS:

DESCRIPTION OF SPACE REQUIREMENTS / RELATIONSHIPS / FLEXIBILITY:

DESCRIPTION OF SPECIAL EQUIPMENT / SYSTEMS:
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DESCRIPTION OF INTERIOR LIGHTING, SECURITY, FIRE PROTECTION, ETC.:

DESCRIPTION OF EXTERIOR AND INTERIOR DESIGN REQUIREMENTS, COLOR SCHEME AND MATERIALS:

DESCRIPTION OF SITE, WETLANDS ISSUES, VEGETATION AND DRAINAGE ISSUES:

DESCRIPTION OF EXTERIOR LIGHTING, SECURITY, LANDSCAPING, STORAGE BUILDINGS, ETC.:

DESCRIPTION OF ATHLETIC FACILITIES REQUIREMENTS:

PROJECT LIMITATIONS / CONSTRAINTS:

DESCRIPTION OF PROJECT PHASING, JOINT USE AND FUNDING, COMMUNITY / POLITICAL ISSUES, ETC.:

AMENDMENT TO SITE VISITS OR ANY OTHER REQUIREMENTS OF THE ARCHITECT AND DESIGN CONSULTANTS:

The above Project as defined and agreed to by the Architect and the District shall become, upon execution, an integral part of the
current Agreement between the Architect and the District dated
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PROJECT COST ESTIMATE (ATTACHMENT B)

Horry County Schools

ARCHITECT / DISTRICT PROJECT NUMBER:  2021-72VS EFFECTIVE DATE:

PROJECT NAME: Indefinite Quantity Contract for Architectural-Engineering services: Building modifications, renovations,
minor additions and new ancillary structures.

ARCHITECTURAL FIRM: REVISION NO.

The following is an estimated project cost (rounded to the nearest dollar) based upon cost estimating techniques available to the
Architect, previous costs for similar projects, current market conditions and other factors available to present a fair representation
of costs for the project identified. This cost estimate will be updated at the completion of the Design Development Phase and at
any other time deemed appropriate by the District.

SITE ESTIMATE:
HAZARDOUS MATERIALS REMOVAL :

DEMOLITION:

SITE WORK:

STORM WATER / DRAINAGE:
OFFSITE ROAD IMPROVEMENTS:
LANDSCAPING:

|l ©» v v v v

TOTAL SITE COSTS:

Basis for site costs calculations:

BUILDING ESTIMATE:

NEW BUILDING OR ADDITIONS & RENOVATIONS CONSTRUCTION:
FURNITURE, FIXTURES & EQUIPMENT:

OTHER:

OTHER:

OTHER:

CONTINGENCY:

Bl © ©» » v o

TOTAL CONSTRUCTION COSTS:

Basis for construction costs calculations:

| TOTAL CONSTRUCTION ESTIMATE (including site work, if any) $

The above total estimate is [] not fixed [] fixed. A fixed estimate requires modification of construction documents if the valid
low bid exceeds the estimate by two percent (2%) or more.

The above Project Estimate, along with any subsequent updates, as defined herein and agreed to by the Architect and the District
shall become, upon execution, an integral part of the current Agreement between the Architect and the District dated and
shall be the basis for the calculation of Architect's fees. The Architect may be required to provide a more detailed estimate of all
buildings and facilities for insurance purposes at a later date.

Attachment B Page 1 of 1 Architect Initials: District Initials:



SCHEDULE OF VALUES (ATTACHMENT c)

Horry County Schoois

ARCHITECT / DISTRICT PROJECT NUMBER:  2021-72VS | EFFECTIVE DATE:

PROJECT NAME: Indefinite Quantity Contract for Architectural-Engineering services: Building modifications, renovations,
minor additions and new ancillary structures.

ARCHITECTURAL FIRM:

The Schedule of Values as defined and agreed to herein shall be transferred to the Application and Certificate for Payment form
G703 prior to the first submission. Any subsequently approved change orders shall be listed following the Schedule of Values.

APPROVED

DESIGN SERVICES: FEES

Conceptual Design (10% Complete) $

Schematic Design (30% Complete) $

Design Development (60% Complete) $

Construction Documents (90% Complete) $

Bidding & Negotiations (100% Complete) $

CONSTRUCTION SERVICES (including Close-Out): $

OTHER DESIGN CONSULTANTS:

Kitchen $

Roofing $

Lighting / Sound $

(OTHER) $

(OTHER) $

(OTHER) $

(OTHER) $

TOTAL DESIGN SERVICES: $

ESTIMATED REIMBURSABLES: I $ |

Additional Services requested of the Architect shall be at the following rates:

Principal $ Per Hour
Project Architect $ Per Hour
Landscape Architect 3 Per Hour
Project Site Representative $ Per Hour
Project Site Inspector, if any $ Per Hour
Intern / Cad Technician $ Per Hour
(OTHER) 3 Per Hour

Note: All clerical services, consumables, transportation, etc. shall be included in the hourly rates specified above.

The above Schedule of Values as originally defined and agreed to by the Architect and the District shall become, upon execution,
an integral part of the current Agreement between the Architect and the District dated
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PROJECT SCHEDULE (Attachment D)

Horry County Schools

ARCHITECT / DISTRICT PROJECT NUMBER:  2021-72VS EFFECTIVE DATE:

PROJECT NAME: Indefinite Quantity Contract for Architectural-Engineering services: Building modifications, renovations,
minor additions and new ancillary structures.

ARCHITECTURAL FIRM: REVISION NO.:

For the following critical milestones, the Architect and District shall agree upon the time frames listed below. The completion dates
listed are firm dates and shall be used to monitor Architect progress and in the approval of payment requests. Completion dates
may not be exceeded without approval of the District for good cause shown beyond the control or anticipation of the Architect, at
the behest of the District's Board of Directors or unanticipated delays by regulatory authorities.

MILESTONES START DATE COMPLETION DATE

CONCEPTUAL DESIGN PHASE:

SCHEMATIC DESIGN PHASE:

Board Approval

DESIGN DEVELOPMENT PHASE:

Permitting/Zoning

Section 540 Review

CONSTRUCTION DOCUMENTS PHASE:
OSF Approval

BIDDING & NEGOTIATION PHASE:

CONSTRUCTION PHASE:

Final Completion

ARCHITECT CLOSE-OUT (10 days): *

*Completion dates for this phase may change based on any construction change orders that give additional time during the Construction Phase;
however, the time frame of ten (10) days from the date final documents are submitted to the Architect remains the same.

The above Project Schedule as defined and agreed to by the Architect and the District shall become, upon execution, an integral
part of the current Agreement between the Architect and the District dated . Any changes to this Project Schedule shall be
submitted as a Change Order (Attachment E).
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CHANGE ORDER (ATTACHMENT E)

Horry County Schools

ARCHITECT / DISTRICT PROJECT NUMBER:  2021-72VS EFFECTIVE DATE:

PROJECT NAME: Indefinite Quantity Contract for Architectural-Engineering services: Building modifications, renovations,
minor additions and new ancillary structures.

ARCHITECTURAL FIRM: CHANGE ORDER NO.:

DETAILED DESCRIPTION OF CHANGE TO THE PROJECT OR TO THE GENERAL AGREEMENT TERMS &
CONDITIONS:

CHANGE IN ARCHITECTURAL FEES FOR THE PROJECT:

Total original Architectural Fees including Reimbursables:

Previous change order total increases/decreases to the original fees:

Current change order increase/decrease to the original fees:

©® | e 1 &

Revised total Architectural Fees including Reimbursables:

The above changes as defined and agreed to by the Architect and the District shall become, upon execution, an integral part of
the current Agreement between the Architect and the District dated
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APPLICATION FOR PAYMENT

TO: HORRY COUNTY SCHOOLS PROJECT:
1160 E HWY 501
CONWAY, SC 29526
FROM: DISTRICT P.O. NO:

2021-72-VS
:Architectural &

Engineering IDQ APPLICATION DATE:

PERIOD TO:

APPLICATION FOR PAYMENT-SUMMARY
Application is made for payment, as shown below, in connection with the contract.

1. ORIGINAL CONTRACT AMOUNT:

2. NET CHANGES TO CONTRACT:

3. TOTAL CONTRACT AMOUNT (LiNe 142); coev wevsessemesssmssssnsns $

1, the undersigned, certify that to the best of my knowledge, informationand belief ALL WORK
covered by this request for payment has been completed in accordance with any applicable
contract documents or District standards and that the payment requested herein is now due and
payable. 1 further certify that | am authorized by the Company stated below to make sure

certifications and request the payment herein on behalf of said Company in lieu of the authorized

person so indicated.

4. TOTAL COMPLETED AND STORED TO DATE: ..cocererrrverrersene

{Column G on Schedule)

S. RETAINAGE:

a. %  of Completed Work | I
(Columns D + E on Schedule)

b. %  of Stored Material I I
(Column F on Schedule)

Total Retainage: {Line | on Schedule) S

6. TOTAL COMPLETED AND LESS RETAINAGE: ......ccceuverruenrnne

ARCHITECT/GC:

By: Date:
State of: County of:
Subscribed and sworn to me this day of

The above personally appeared before me, the undersigned notary public and provided satisfactory

evidence of identification.

(Line 4 less Line 5 total) Notary Public: My Commission expires:
7. LESS PREVIOUS APPLICATIONS:
8. CURRENT PAYMENT DUE: 3 ACCEPTED/APPROVED BY: HORRY COUNTY SCHOOLS
9. BALANCE TO FINISH INCLUDING RETAINAGE: .....ccocevemveveeres $
(Line 3 less Line 6) ACCEPTED BY: DATE:
EXTRA WORK SUMMARY ADDITIONS DEDUCTIONS
Changes From Previous Applications:
Changes From This Application: APPROVED BY: DATE:

Total: 0

Net Changes:

HCS-CC -Exhibit 7.1 (11-2012)

This approved application is not negotiable. The amount approved for payment is payable only to
the Architect/GC named herein. Issuance, payment and acceptance of payment are without prejudice
to any rights of the District or the Architect/GC under any applicable contract agreement.
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CONTINUATION SHEET Page 2 of

SCHEDULE OF VALUES INVOICE NO:
Project: 2021-72VS - Architectural- Engineering IDQ PERIOD NO:
(Thru end of the month)
DISTRICT P.O NO:
A B C D | E F G H |
WORK COMPLETED
NO: DESCRIPTION OF WORK SCHEDULED VALUE| APPLICATIONS THIS PERIOD STORED DATE (G/C) FINISH (IF VARIABLE
(D+E) (NOT IN D OR E) (D+E+F) (c6) RATE)
1 5 - s -
2 $ -
3 s - s -
4 5 - 5 -
5 s - $ -
6 $ - $ -
7 $ - $ -
8 $ - $ -
9 $ - $ -
10 $ - $ -
11 S - S -
12 S - $ -
13 $ - s -
14 $ - $ -
15 $ - $ -
16 $ - $ -
17 S - S -
18 $ - $ -
19 [ -
TOTALS $ - s - | - [s - s - s - s -
A-Line Item number E-Total Work Completed for this Application
B-Brief Item Description F-Materials Purchased and Stored for Project
C-Total Value of Item G-Total of All Work Completed and Materials Stored for Project
D-Total of D and E fromPrevious Application(s) (if any) H-Remaining Balance of Amount to Finish
I-Amount Withheld form G
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PAYMENT REQUEST (Exhibit C)

Horry County Schools

Payment Requests:

An itemized payment request shall be submilted to the District on the last day of each month and at completion of the project, using the form provided by the District. The payment
request shall not include a) any work anticipated to be completed but not completed by the time the payment request form is submitted.

If, upon review of the payment request and based upon the best determination of the District, the amount requested does not accurately represent, in the District's opinion, the
progress of the completed work o be performed in the Scope of Work (Exhibit A), the District shall have the right to adjust the payment request to more accurately reflect the percentage
of completed work/services. The District shall approve and autharize payment to the Consultant no mere often than once monthly. For projects less than forty-five (45) days in duration,
payment shall be made once upon completion of the work and clean-up of the worksite.

Payment by the District of undisputed amounts shall be made within thirty (30) days from the dale the District receives the payment request.

Payment Withholding:

The District may decide not to approve or process the Consultant's payment request or, because of subsequently discovered evidence or observations, may nullify the payment
request, in whole or in par, to such extent as may be necessary to protect the District from loss. The District shall notify the Consultant the reason for non-payment. The payment
request in dispute or amount withheld shall remain unpaid, without interest accrual, until such time as the Consultant and the District resolve the dispute or the conditions resulling in non-
payment.
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