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THE GOVERNING BOARD OF THE 
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 

LAKE APOPKA MARSH FLOW-WAY IMPROVEMENTS 
REQUEST FOR QUALIFICATIONS 32938 

 
 
The Governing Board of the St. Johns River Water Management District (the “District”), requests that 
interested parties respond to the solicitation below by 12:00 p.m., May 18, 2018. Further information is 
available through Onvia DemandStar at Demandstar.com [(800) 711-1712], Vendor Registry at 
Vendorregistry.com, or the District’s website at sjrwmd.com. Solicitation packages may be obtained from 
Onvia DemandStar, Vendor Registry, or the District by calling or emailing Pamela Paulk, Senior 
Procurement Specialist, at 386-329-4469 or ppaulk@sjrwmd.com. Responses will be opened in the 
Procurement Conference Room, Administration Building, Palatka Headquarters, 4049 Reid Street, 
Palatka, Florida 32177-2571.  
 
The Consultant shall be responsible for the design, permitting, and construction management 
services.  The design shall include the repair and restoration of the Lake Apopka Marsh Flow-
Way (MFW) to its original design configuration, including repairing the short-circuits within 
cells and repairing or replacing failing infrastructure as needed. The scope includes but is not 
limited to surveying the MFW system cells and infrastructure, completing the design to repair 
the short-circuits and infrastructure in the MFW, and determining suitable fill material and 
optimal vegetation to stabilize the filled areas while providing desirable ecosystem function and 
treatment. The estimated budget for the project is $200,000.00.  
 
Special accommodations for disabilities may be requested through Pamela Paulk, Senior Procurement 
Specialist, at 386-329-4469 or by calling (800) 955-8771 (TTY), at least five business days before the 
date needed. 
 
The District’s Evaluation Committee will meet at District headquarters at 4049 Reid Street, Palatka, 
Florida 32177-2571, to evaluate and rank Respondents as follows: 
 

o 9:30 a.m.  on May 30, 2018, and June 12, 2018 (as needed) to  

o Discuss the responses  

o Finalize the initial ranking  

o Determine a shortlist of Respondents and/or  

o Decide if oral presentations (by some or all of the Respondents) are necessary to assist in 
facilitating the evaluation process in determining a final ranking  

o Conduct oral presentations on June 12, 2018, if needed, at the District’s headquarters, 
immediately followed by an evaluation meeting to establish the final rankings.  

o Respondents selected for oral presentations will be notified in advance of the time established 
for their presentation. 

o The District will issue a Notice of Intended Decision to all Respondents either after the 
evaluation committee meetings or after oral presentations. The District will submit the final 
ranking to the Governing Board on July 10, 2018 for approval to negotiate with the top-
ranked Respondent and authorization for the Executive Director to approve of the negotiated 
fee for a maximum of $200,000 for the Work. Negotiations shall commence with the top-
ranked Respondent after the Board’s July 10, 2018 meeting.  
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o 10:00 a.m., July 24, 2018 and July 31, 2018 to 

o Negotiate professional fees and project costs with the top-ranked Respondent as authorized 
by the District’s Governing Board at its July 10, 2018, meeting. Negotiate final details and 
costs with the top-ranked Respondent.       

Special accommodations for disabilities may be requested through Pamela Paulk, or by calling (800) 955-
8771 (TTY), at least five business days before the date needed. 
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INSTRUCTIONS TO RESPONDENTS 
 

1. DEFINITIONS 

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be 
found in the sample contract document (the “Agreement”) that is at the end of these instructions. The 
Agreement includes these Instructions to Respondents, any addenda published by the District, the 
submittal provided by Respondent (the “Submittal”), and all required certifications and affidavits. 

2. CONTRACT ADMINISTRATION  

All inquiries related to this solicitation may only be directed to the Procurement Specialist: 

Pamela Paulk, Senior Procurement Specialist 
Phone: 386-329-4469 
Fax: 386-329-4546 
Email: ppaulk@sjrwmd.com 

Between the release of this solicitation and the posting of the notice of intended decision, Respondents to 
this solicitation or persons acting on their behalf may not contact any employee or officer of the District 
concerning any aspect of this solicitation, except the procurement employee listed above. Violation of 
this provision is grounds for rejecting a response. 

3. WHERE TO DELIVER SUBMITTAL 

The Submittal must be submitted in a sealed envelope to: 

Pamela Paulk, Senior Procurement Specialist 
Attn: Office of Financial Services 
St. Johns River Water Management District 
4049 Reid St, Palatka, FL 32177-2571 

Respondents must clearly label the Submittal envelope with large bold, and/or colored lettering (place 
label on inner envelope if double sealed) as follows: 

SEALED SUBMITTAL — DO NOT OPEN 
Respondent’s Name: _______________________________ 
Request for Qualifications: 32938 
Opening Time: 12:00 p.m. 
Opening Date: May 18, 2018 

Please note that the United States Postal Service does not deliver regular mail or express mail to the 
above address. The District’s experience is that Federal Express and United Parcel Service will. 

4. OPENING OF SUBMITTALS  

Respondents or their authorized agents are invited to attend the opening of the Submittals at the 
following time and place: 

Pamela Paulk, Senior Procurement Specialist 
St. Johns River Water Management District Headquarters 
4049 Reid Street, Palatka, Florida 32177-2571 

The Florida Public Records Act, §119.071(1)(b), Fla. Stat., exempts sealed Submittals from inspection 
and copying until such time as the District provides notice of an intended decision pursuant to 
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§120.57(3)(a), Fla. Stat., or until 30 days after opening of Submittals, whichever is earlier. This 
exemption is not waived by the public opening of the Submittals.  

Unless otherwise exempt, Respondent’s Submittal is a public record subject to disclosure upon 
expiration of the above exemption period. If any information submitted with the Submittal is a trade 
secret as defined in §812.081, Fla. Stat., and exempt from disclosure pursuant to §815.04, Fla. Stat., 
Respondent must clearly identify any such material as “CONFIDENTIAL TRADE SECRET” in its 
Submittal and explain the basis for such exemption. The District reserves the right, in its sole judgment 
and discretion, to reject a Submittal for excessive or unwarranted assertion of trade secret confidentiality 
and return the Submittal to Respondent. 

5. PREPARATION AND ORGANIZATION OF SUBMITTALS 

Respondent must provide its Submittal electronically with one PDF file on a flash, thumb, CD, etc. 
Instructions for submitting are provided below. 

1. Respondents must submit the following fully completed documents on reproduced copies of the 
attached forms provided in FORMS:  
a. Submittal Form  
b. Certificate as to Corporation  
c. Affidavit as to Non-collusion and Certification of Material Conformance with Specifications  
d. Qualifications (General, Similar Projects, Subcontractors, and other required qualification 

forms)  
e. Drug-Free Workplace Form (not utilized unless there is a tie)  

2. All blank spaces on the Submittal Form shall be typed or legibly printed in ink.  
3. Respondents shall provide and complete the following forms and questionnaires, and include 

them in their Submittal under the tabs identified below (responses to the forms and 
questionnaires can be submitted on reproduced copies):  

  
 Tab 1: Firm’s and subcontractors’ capabilities to conduct work as presented in the Statement of 

Work  
a) Certificate as to Corporation Form  
b) Affidavit as to Non-Collusion and Certification of Material Conformance with 

Specifications  
c) Qualifications Form — General  
d) Qualifications Form — Similar Projects  
e) Subcontractors Form  
f) Drug-Free Workplace Form (not utilized unless there is a tie)  
g) Has Respondent been certified by the state of Florida’s Office of Supplier Diversity as a 

woman-, veteran-, or minority-owned business enterprise 
h) Has the applicant been certified as a small business, and if so, who provided the 

certification? 
 In addition to the above forms, the Respondent is responsible for providing evaluative 

documentation that it and its subcontractors (if any) possesses the qualifications, background, 
and experience necessary to perform the Work, including but not limited to the Evaluation 
Criterion #1.  
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 Tab 2: Personnel 
a) Number of employees currently employed by Respondent and its subconsultants; and 

Respondent’s and its subconsultant’s average annual volume of work for the past three 
years.  

b) Documentation supporting Evaluation Criterion #2. 
  
 Tab 3: Similar Projects and Experience — provide names and contact information for at least 

three similar projects.  

Respondent (or a combination of the firm, individual, or project manager assigned to the work) 
must have successfully completed similar projects within the five years immediately preceding 
the date set for receipt of the response, as described in the INSTRUCTIONS TO 
RESPONDENTS. All projects completed by Respondent shall be used as a reference. Only 1 
project may be submitted that was completed under the District. Similar Projects form are 
provided for the similar projects — however, the Respondent is responsible for providing 
evaluative documentation that support Evaluation Criterion #3 as well. Additional similar 
projects completed by the subs may be submitted. 

 
Tab 4: Project Management / Willingness to meet time and budget requirements  

Respondent shall provide a list of past projects completed within the five years immediately 
preceding the date set for receipt of submittals, where the final costs or time has exceeded the 
initial time or budget on a project by 25% or more of the initial contract amount, been 
terminated, and/or has engaged in litigation. The list must include:  
a.    Project names, descriptions, awarding firm/agencies, contract numbers, and the initial and    

final contract amounts 
b.   Firm/agency contacts with phone numbers and email addresses 
c.   Accompanying documentation that confirms whether the increased amount was the result of 

contractor-generated claims for additional compensation or client-generated increases for 
additional work – include the initial contract amounts, final contract amounts, and a basic 
description of each change order/amendment 

  
 Respondent shall also submit documentation supporting Evaluation Criterion #4. 
  
 Tab 5: Technical Merit: 
 Documentation supporting Evaluation Criterion #5 

 
Tab 6: Location of managing firm/project manager relative to the District’s Apopka Field 
Station:  
Documentation supporting Evaluation Criterion #6 
 

 Tab 7: Volume of District work previously awarded to Respondent  

No forms are provided for this criterion — however, the Respondent is responsible to submit 
documentation as to the volume of work (in dollars) awarded by the District to firm in the past 
three years, including contracts, work orders and purchase orders supporting Evaluation 
Criterion #7.  

 
 Tab 8: Additional Information:  
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Standard brochures and specifications may be submitted as additional material, but shall not be 
submitted as the primary qualification data (information included under this tab will not receive 
a score).  

4. Respondent is encouraged to include as much pertinent data and information under each section 
as necessary to ensure proper evaluation of its qualifications. Each section shall be evaluated 
separately on its own merit.  

5. Respondent must follow all procedures for electronic submission or the Respondent’s Submittal 
may be determined as “non-responsive” and rejected. 

6. Unless directed otherwise, all information required by the solicitation, including the forms and 
questionnaires listed under Item “A” above must be completed (typed or hand written) and 
included in the submission in electronic format (forms must be completed and converted/scanned 
to PDF format (Adobe).   

7. All of the forms and questionnaires in the Request for Qualifications package are available upon 
request in Microsoft® Word to aid the Respondent in providing its Submittal in electronic 
format.  

8. The file-naming conventions for the Submittal shall include:  
a) Submittal: RFQ # Respondent’s name (abbreviated) Due Date  

(Example: RFQ _____ ABC Company 11-11-15)  
9. The Submittal must include a separator page between each “Tabbed” section:  

a) Example: Tab 1 – Background and Qualifications  
10. All electronically submitted files shall be saved to a single CD or pin/thumb/jump drive. The CD 

or pin/thumb/jump drive MUST be placed in a sealed envelope pursuant to the instructions under 
Item 3 for sealed responses – DO NOT SUBMIT YOUR RESPONSE BY EMAIL — THIS 
WILL RESULT IN THE SUBMITTAL BEING REJECTED AS NON-RESPONSIVE. 

If you need assistance or have any questions about the format, please email or call Pamela Paulk at 
ppaulk@sjrwmd.com or 386-329-4469. 

In the event you decline to submit a Submittal, the District would appreciate Submittal of the “No 
Response Form” provided at the end of the “FORMS” section to describe the reason for not submitting a 
Submittal. 

6. INQUIRIES AND ADDENDA  

District staff are not authorized to orally interpret the meaning of the specifications or other Agreement 
documents, or correct any apparent ambiguity, inconsistency, or error therein. In order to be binding 
upon the District, the interpretation or correction must be given by the Procurement Specialist and must 
be in writing. The Procurement Specialist may orally explain the District’s procedures and assist 
Respondents in referring to any applicable provision in the Request for Qualifications documents, but the 
Respondent is ultimately responsible for submitting the Submittal in the appropriate form and in 
accordance with written procedures.  

Every request for a written interpretation or correction must be received at least nine days prior to 
opening of Submittals in order to be considered. Requests may be submitted by fax at 386-329-4546 or 
by email at ppaulk@sjrwmd.com. Interpretations, corrections, and supplemental instructions will be 
communicated by written addenda to this solicitation posted by Onvia DemandStar and Vendor Registry 
to all prospective Respondents (at the respective addresses furnished for such purposes) no later than five 
days before the opening of Submittals.  

Submission of a Submittal constitutes acknowledgment of receipt of all addenda. Submittals will be 
construed as though all addenda had been received. Failure of the Respondent to receive any addenda 
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does not relieve Respondent from any and all obligations under the Submittal, as submitted. All addenda 
become part of the Agreement. 

7. BUDGET  

The estimated budget for the Work is $200,000.00. The above amount is an estimate only and does not 
limit the District in awarding the Agreement. Respondents are cautioned to not make any assumptions 
from the budget estimate about the total funds available for the Work. The District retains the right to 
adjust the estimated budget in awarding the Agreement. The District also reserves the right to reject all 
Submittals if subsequent negotiations with qualified Respondents result in costs over this estimated 
budget amount. In addition, the District reserves the right to increase, decrease, or delete any class, item, 
or part of the Work in order to reduce costs for any reason. The District may discuss alternatives for 
reducing the cost of the Work with Respondents and make such modifications as it determines to be in its 
best interest. 

8. MINIMUM QUALIFICATIONS  

a. The Respondent and all engineers associated with the work on this project must be currently licensed 
as an engineering firm or professional engineer as applicable through the Florida Department of 
Business and Professional Regulation. All licenses must be current as of the date set for receipt of 
Submittals — provide copy of license(s) with submittal.  

b. The surveyor(s) of record associated with the work on this project must be currently licensed as a 
professional surveyor through the Florida Department of Agriculture and Consumer Affairs.  
Respondent shall provide copy of license(s) with submittal 

Irrespective of the minimum qualifications stated above, the District may make such investigations as it 
deems necessary to determine the ability of the Respondent to perform the Work. The District reserves 
the right to reject any Submittal if the evidence submitted by such Respondent and/or the District’s 
independent investigation of such Respondent fails to satisfy the District that such Respondent is 
properly qualified to carry out the obligations of the Agreement and complete the Work in a manner 
acceptable to the District within the time period specified. 

9. SIGNATURE AND CERTIFICATION REQUIREMENTS  

An individual submitting a Response must sign his/her name therein and state his/her address and the 
name and address of every other person interested in the Submittal as principal. If a firm or partnership 
submits the Submittal, state the name and address of each member of the firm or partnership. If a 
corporation submits the Submittal, an authorized officer or agent must sign the Submittal, subscribing the 
name of the corporation with his or her own name and affixing the corporate seal. Such officer or agent 
must also provide the name of the state under which the corporation is chartered, and the names and 
business addresses of the President, Secretary, and Treasurer. Corporations chartered in states other than 
Florida must submit evidence of registration with the Florida Secretary of State for doing business in the 
State of Florida. Respondent must certify that all persons or entities having an interest as principal in the 
Submittal or in substantial performance of the Work have been identified in the Submittal forms. 

10. DISQUALIFICATION OF RESPONDENTS 

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent 
and rejection of the Submittal:  

a. Contacting a District employee or officer other than the procurement employee named in this 
solicitation about any aspect of this solicitation before the notice of intended decision is posted.  

b. Submission of more than one Submittal for the same subject matter by an individual, firm, 
partnership, or corporation under the same or different names;  
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c. Evidence of collusion among Respondents;  
d. Submission of materially false information with the Submittal;  
e. Information gained through checking of references or other sources which indicates that Respondent 

may not successfully perform the Work;  
f. Respondent is failing to adequately perform on any existing contract with the District;  
g. Respondent has defaulted on a previous contract with the District;  
h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy 

the District that Respondent is properly qualified to carry out the obligations of the Agreement in a 
manner acceptable to the District and within the time period specified;  

i. Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the 
Work in a manner that meets the District’s objectives for the Work.  

11. REJECTION OF SUBMITTALS 

Submittals must be delivered to the specified location and received before the Submittal opening in order 
to be considered. Untimely Submittals will be returned to the Respondent unopened. Submittals will be 
considered irregular and may be rejected if they show material omissions, alterations of form, additions 
not called for, conditions, limitations, or other material irregularities. The District may consider 
incomplete any Submittal not prepared and submitted in accordance with the provisions specified herein, 
and reserves the right to waive any minor deviations or irregularities in an otherwise valid Submittal.  

The District reserves the right to reject any and all Submittals and cancel this request for qualifications 
when it determines, in its sole judgment and discretion, that it is not in its best interest to award the 
agreement. 

12. WITHDRAWAL OF SUBMITTAL 

Respondent may withdraw its Submittal if it submits such a written request to the District prior to the 
designated date and hour of opening of Submittals. Respondent may be permitted to withdraw its 
Submittal no later than 72 hours after the Submittal opening for good cause, as determined by the District 
in its sole judgment and discretion. 

13. EVALUATION AND AWARD PROCEDURES 

a. Submittals will be evaluated by a staff Evaluation Committee based upon the criteria and weighting 
set forth in “EVALUATION CRITERIA.” The committee members will meet at District 
headquarters or other location as appropriate to discuss the Submittals and their individual 
evaluations. Each committee member completes an evaluation form, from which the overall ranking 
of Submittals is compiled. Evaluation forms may be submitted at or subsequent to the Evaluation 
Committee meeting. If it is determined that it will assist the committee’s evaluation for some or all 
Respondents to make an oral presentation, such presentations will be scheduled at District 
headquarters or other location as appropriate.  

b. Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at 
which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a 
Respondent makes an oral presentation as part of a competitive solicitation; (3) a Respondent 
answers questions as part of a competitive solicitation; or (4) negotiation strategies are discussed. 
Also, recordings of, and any records presented at, the exempt meeting are exempt from §119.07(1) 
and §24(a), Art. I of the State Constitution (Public Records) until such time as the District provides 
notice of an intended decision or until 30 days after opening the Submittal or final replies, whichever 
occurs earlier. A complete recording shall be made of any portion of an exempt meeting. No portion 
of the exempt meeting may be held off the record.  



RFQ 32938 

 - 10 -  

c. Pursuant to §286.0113 Fla. Stat., if the District rejects all Submittals and concurrently provides 
notice of its intent to reissue the competitive solicitation, any recordings or records presented at any 
exempt meeting relating to the solicitation shall remain exempt from §119.07(1) and §24(a), Art. I of 
the State Constitution (Public Records) until such time as the District provides notice of an intended 
decision concerning the reissued competitive solicitation or until the District withdraws the reissued 
competitive solicitation. A recording and any records presented at an exempt meeting are not exempt 
for longer than 12 months after the initial District notice rejecting all Submittals.  

d. Following the evaluation process, the District will submit the final ranking of Submittals to the 
Governing Board for approval, except for those instances in which the authority to approve and 
execute the Agreement has been delegated by the Governing Board to the Executive Director, or 
designee. All Respondents will be notified in writing of the Evaluation Committee’s final ranking of 
Submittals.  

e. The Committee will meet to evaluate and rank the Submittals in the location(s), time(s) and date(s), 
stated at the beginning of this Request for Qualifications package.  

f. Contract negotiations will then commence with the Respondent submitting the highest-ranked 
Submittal. If negotiations fail with the highest-ranked Respondent, negotiations will proceed with the 
other Respondents in ranked order.  

g. The Agreement will be awarded to the Respondent having the highest ranked Submittal, which 
successfully concludes negotiations with the District (the “Successful Respondent”). The Agreement 
may be modified based on the District’s acceptance of any alternatives listed in this Request for 
Qualifications that the District deems in its best interest.  

h. If two or more Submittals are equal in all respects, the Agreement will be awarded as follows: (1) to 
the Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace 
Form; (2) to a Respondent university in the State University System pursuant to §373.63, Fla. Stat.; 
or (3) by lot.  

i. The District reserves the right to award the Agreement to the next highest ranked and available 
Respondent in the event the Successful Respondent fails to enter into the Agreement, or the 
Agreement with said Respondent is terminated within 90 days of the effective date.  

j. All Respondents will be notified of the District's intent to award or decision to award the Agreement. 
For the purpose of filing a protest under §120.57(3), Fla. Stat., the time period will commence as 
provided in “NOTICES AND SERVICES THEREOF.”  

14. EVALUATION CRITERIA 

Responses shall include information or documentation regarding, and will be evaluated using, the 
evaluation criteria set forth below. The evaluation rating scale is as follows: 

More than adequate.........................................8 – 10 Less than adequate ................................................ 1 – 4 
Adequate .........................................................5 –  7 Not covered in submittal ....................................... 0 

 Criteria  
Note: If the Evaluation Committee determines that the written submittals are sufficient to finalize its 
rankings of the Respondents, then oral presentations will not be required and the total scores for the 
written submittals will be used to determine the rankings. 

Weight Written 
Submittal 

Raw 
Score 

Written 
Submittal 
Weighted 

Total 

Oral 
Presentation 

Raw 
Score 

Oral 
Presentation 

Weighted 
Score 

       

1 Firm’s and subcontractors’ capabilities to conduct work as presented in the Statement of Work 
a) Knowledge of subjects contained within project description 
b) Understanding of the problems and objectives 
c) Past and present experience on projects of this type; experience designing general civil and 

environmental projects, and experience selecting wetland soils and optimal vegetation for nutrient 
uptake.  

d) Ability to meet needs and perform work 
e) Equipment and availability 
f) Is Respondent a certified minority business enterprise as defined by the Florida Small and 

Minority Business Assistance Act 

25%     
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2 Personnel 
a) Names and functions of personnel assigned and pertinence to project  
b) Qualifications, resumes, licenses, certifications or industry recognitions in areas relevant to project 

tasks 
c) Hours committed to project 
d)  Special expertise of personnel and specific linkages to identified project objectives 

10%     

       

 
3 

Similar Projects and Experience — provide names and contact information for at least three 
similar projects completed by the Respondent (or a combination of the firm, individual, or project 
manager assigned to the work) must have successfully completed similar projects within the five years 
immediately preceding the date set for receipt of the response, as described in the INSTRUCTIONS 
TO RESPONDENTS. All projects completed by Respondent shall be used as a reference. Only 1 
project may be submitted that was completed under the District. Similar Projects form are provided for 
the similar projects — however, the Respondent is responsible for providing evaluative documentation 
that support Evaluation Criterion #3 as well. Additional similar projects completed by the subs may be 
submitted 
 
a) Similar projects (form) 
b) Previous work experience within Florida 
c) Recent, current and projected workloads 
Respondents ‘team with more experience in surveying in deep, wet vegetated environments with 
limited access points, may be scored higher. 
 

25%     

       

4 Project Management / Willingness to meet time and budget requirements  
a) Management methods 
b) Identify sub-contractors 
c) Recent, current and projected workloads of firms. 
d) Commitment to project completion within time and budget constraints 

10%     

5 Technical Merit 
a) Address project objectives 
b) Detailed project approach  

15%     

6 Location of managing firm/project manager relative to the District’s Apopka Field Station_______ — 
Higher consideration will be given to firms whose managing firm/project manager is located nearest to the 
project area. (The District has selected Apopka Field Station, 25633 CR 448A, Mount Dora, FL 32757  as the 
reference point for distance calibration purposes.) The website MapQuest.com (using the “Shortest” route 
type) should be utilized to determine mileage. The District will award points as follows: 

o Within 0-100 miles of the project area = 10 points 

o > 100 but ≤ 200 miles from of the project area = 7 points 

o > 200 but ≤ 300 miles from of the project area = 4 points 

o > 300 miles from of the project area = 0 points 

5%     

       

7 Volume of District work previously awarded to Respondent  
The District will use its financial records to determine the volume of work (in dollars) awarded by the District 
using the total amount paid to Respondent during the past 36 months, including contracts, work orders, and 
purchase orders. Points will be allocated from 0 to 10 for Respondents with higher previous paid amount 
totals during the 36-month period immediately preceding the Submittal date of this RFQ, receiving fewer 
award points. Respondents with no previous payments may receive the highest allocation of points (10), while 
the Respondent with the highest previous paid amount will receive zero points. Checks issued by the District 
on or prior to the date submittals are received shall be included in this total even if Respondent has not yet 
received the payment. 
The formula for allocation of previous work award points will be calculated as follows: The Respondent with 
the highest total of previous work awarded represents the Allocation Basis Total (ABT); then, the ABT less 
the Previous Work Awarded divided by the ABT will be multiplied by 10 (the highest number of points 
awarded); the result will be rounded to tenths of a point. 

10%     

       

 SUBTOTAL (Written Submittal and Oral Presentation) 100%     
       

 WEIGHTED MULTIPLIER   x 80%  x 20% 
       

 WEIGHTED SUBTOTAL (Written Submittal and Oral Presentation)    
 

 
       

 WEIGHTED SUBTOTAL (Written Submittal Score)      
       

 TOTAL (Weighted Subtotal of both the Written Submittal and Oral Presentation)      
       

    TOTAL 100%     

 

15. EXECUTION OF AGREEMENT 
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Submittal of a binds the Successful Respondent to perform the Work upon acceptance of the and 
execution of the Agreement by the District. 

Unless all are rejected, a contract substantially in the form included in these documents will be provided 
to the Successful Respondent, who must execute and return the Agreement to the District within ten days 
of the date of receipt, along with the following:  

a. A completed Internal Revenue Service Form W-9;  
b. Satisfactory evidence of all required insurance coverage;  
c. Proof satisfactory to the District of the authority of the person or persons executing the Agreement 

on behalf of Respondent;  
d. All other information and documentation required by the Agreement.  

The District will not execute the Agreement until the above documents have been executed and delivered 
to the District. The Agreement will not be binding until executed by the District. A copy of the fully 
executed Agreement will be delivered to the Successful Respondent. The District reserves the right to 
cancel award of the Agreement without liability at any time before the Agreement has been fully 
executed by all parties and delivered to the Successful Respondent.  

Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the 
required evidence of insurance coverage, or any other matter required by the Agreement, will be just 
cause, if the District so elects, for the recommended award to be annulled. In such event, the District will 
be entitled to the full amount of the guaranty, not as a penalty, but in liquidation of and compensation for 
damages sustained. 

16. EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA 

Respondent is solely responsible for being fully informed of the conditions under which the Work is to 
be performed in relation to existing conditions. Respondent is responsible for carefully examining the 
general area of the Work, the requirements of the drawings and other contract documents related to the 
Work, the time in which the Work must be completed, and any other details of the Work. Respondent 
must satisfy itself from its own personal knowledge and experience or professional advice as to the 
character of the Work, the conditions and materials to be encountered, the character, quality, and 
quantities of the Work, and any other conditions affecting the Work, including surrounding land.  

Failure to satisfy the obligations of this paragraph will not relieve a Successful Respondent of its 
obligation to furnish all material, equipment, and labor necessary to perform the Agreement and to 
complete the Work for the consideration set forth in its Submittal. Any such failure will not be sufficient 
cause to submit a claim for additional compensation.  

No verbal agreement or conversation with any District officer, agent or employee, either before or after 
the execution of the Agreement, will affect or modify any of its terms. 

17. DIVERSITY  

The District is committed to the opportunity for diversity in the award and performance of all 
procurement activities. The District encourages its Prime Respondents to make a good faith effort to 
ensure that women and minority-owned business enterprises (W/MBE) are given the opportunity for 
maximum participation as second and lower tier participants. The District will assist Respondents by 
sharing information on W/MBEs to encourage their participation. 

18. FLORIDA SALES TAX 

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any 
tangible personal property that is the subject of this Request for Qualifications is intended to remain 
tangible personal property and not become part of a public work owned by the District. 
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19. PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS  

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the 
convicted or discriminatory vendor lists following a conviction for a public entity crime or placement on 
the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide any goods 
or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public entity 
for the construction or repair of a public building or public work; may not submit bids, proposals, or 
replies on leases of real property to a public entity; may not be awarded or perform work as a contractor, 
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact 
business with any public entity in excess of the threshold amount provided in §287.017 for CATEGORY 
TWO ($35,000) for a period of 36 months following the date of being placed on the convicted or 
discriminatory vendor lists. 

20. NOTICES AND SERVICES THEREOF 

The District will publish notice of specifications and criteria, including addenda, intended agency 
decisions, or other matters pertinent to this solicitation on Onvia DemandStar at DemandStar.com and 
Vendor Registry at vendorregistry.com. Onvia DemandStar and Vendor Registry may also be accessed 
through the District’s web site at sjrwmd.com. In addition, the District will post notices of intended 
agency decisions at the District’s headquarters, 4049 Reid Street, Palatka, Florida, Administration 
Building, Procurement Bulletin Board, on the date the publication is posted on Onvia DemandStar.  

Notices that are posted on Onvia DemandStar and Vendor Registry are deemed received at 8:00 a.m. on 
the next business day following the date posted. Notices that are posted at the District’s Procurement 
Bulletin Board are deemed received at 8:00 a.m. on the next business day following the date of posting. 
Notices will be posted for a minimum of 72 hours following the time at which they are deemed received. 
The time period for filing a Notice of Protest pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, 
Fla. Admin. Code, commences at the time notices are deemed received.  

As a courtesy to Respondents, the District may send copies of the notices of intended agency decisions 
via email or facsimile to Respondent. These courtesy communications neither constitute official notice 
nor vary the times of receipt set forth above. 

21. PROTEST PROCEDURES  

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely 
affected by the procurement methodology described herein, or the specifications or criteria, including 
addenda, must file a Notice of Protest within 72 hours after receipt of the solicitation documents or 
addenda.  

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely 
affected by a District decision or intended decision to award a contract, or to reject all bids, proposals, or 
qualifications, must file a Notice of Protest within 72 hours after receipt of the decision or intended 
decision. Pursuant to §287.042(2)(c), Fla. Stat., any person who files an action protesting the decision or 
intended decision must post with the District Clerk at the time of filing the formal written protest a bond, 
cashier’s check, or money order made payable to the St. Johns River Water Management District in an 
amount equal to one percent (1%) of the District’s estimated contract amount.  

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.004, Fla. Admin. Code, the protester must also file 
with the District Clerk a Formal Written Protest within ten days after the date the Notice of Protest is 
filed with the District. The Formal Written Protest must state with particularity the facts and law upon 
which the protest is based.  

No additional time will be added for mailing. All filings must comply with Rule 28-106.104, Fla. Admin. 
Code, and must be addressed to and received by the District Clerk at the District Headquarters in Palatka, 
Florida within the prescribed time periods. The District will not accept as filed any electronically 
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transmitted facsimile pleadings, petitions, Notice of Protest or other documents. Failure to file a protest 
within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond or other security required 
by law within the time allowed for filing a bond will constitute a waiver of proceedings under chapter 
120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available. 
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FORMS 

SUBMITTAL FORM 

Include this form in the response 
 
 
RESPONDENT: 
 
The undersigned, as Respondent, hereby declares and certifies that the only person(s) or entities interested in 
this submittal as principal(s), or as persons or entities who are not principal(s) of the Respondent but are 
substantially involved in performance of the Work, is or are named herein, and that no person other than herein 
mentioned has any interest in this submittal or in the Agreement to be entered into; that this submittal is made 
without connection with any other person, company, or parties making a submittal; and that this submittal is in 
all respects fair and in good faith without collusion or fraud.  
 
Respondent represents to the District that, except as may be disclosed in an addendum hereto, no officer, 
employee or agent of the District has any interest, either directly or indirectly, in the business of Respondent to 
be conducted under the Agreement, and that no such person shall have any such interest at any time during the 
term of the Agreement, should it be awarded to Respondent. 
 
Respondent further declares that it has examined the Agreement and informed itself fully in regard to all 
conditions pertaining to this solicitation; it has examined the specifications for the Work and any other 
Agreement documents relative thereto; it has read all of the addenda furnished prior to the submittal opening, 
as acknowledged below; and has otherwise satisfied itself that it is fully informed relative to the Work to be 
performed. 
 
Respondent agrees that if its submittal is accepted, Respondent shall contract with the District in the form of the 
attached Agreement, and shall furnish everything necessary to complete the Work in accordance with the time 
for completion specified in the Agreement, and shall furnish the required evidence of the specified insurance. 
 
Acknowledgment is hereby made of the following addenda (identified by number) received: 
 
Addendum No. Date Addendum No. Date 
____________        
____________        
____________        
 

    
Respondent (firm name) Date 

  
Address 

  
Email address 

    
Signature Telephone number 

    
Typed name and title Fax number 
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Respondent’s Name: _______________________________ 

 

PROPOSED SUBCONTRACTORS 

Include this form in the response 

Respondent must identify all portions of the Work Respondent intends to perform through subcontractors. 

1. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
2. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
3. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
4. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
 
5. Name and address of subcontractor:   

  

Description of work:   

  

 Estimated value of Work:  
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CERTIFICATE AS TO CORPORATION 

Include this form in the response 
 
The below Corporation is organized under the laws of the State of                                  ; is authorized by law 
to respond to this Request for Qualification and perform all work and furnish materials and equipment 
required under the Agreement, and is authorized to do business in the state of Florida. 
 
Corporation name:   

Address:   

Registration No.:   

Registered Agent:   
 
 By:   

  
 (Official title) 
(Affix corporate seal) 
 
 Attest:   
 (Secretary) 
 
The full names and business or residence addresses of persons or firms interested in the foregoing submittal 
as principals or officers of Respondent are as follows (specifically include the President, Secretary, and 
Treasurer and state the corporate office held of all other individuals listed): 

  

  

  

  
 
Identify any parent, subsidiary, or sister corporations involving the same or substantially the same officers 
and directors that will or may be involved in performance of the Project, and provide the same information 
requested above on a photocopy of this form. 

  

  

  
 
If applicable, attach a copy of a certificate to do business in the state of Florida, or a copy of the application 
that has been accepted by the state of Florida to do business in the state of Florida, for the Respondent and/or 
all out-of-state corporations that are listed pursuant to this form. 
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AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF 
MATERIAL CONFORMANCE WITH SPECIFICATIONS 

Include this form in the response 
 
STATE OF   

COUNTY OF   
 
I, the undersigned,   being first duly sworn, depose and say that: 
 

1. I am the owner or duly authorized officer, representative, or agent of: 
    
 the Respondent that has submitted the attached submittal. 

2. The attached submittal is genuine. It is not a collusive or sham submittal. 

3. I am fully informed respecting the preparation and contents of, and knowledgeable of all pertinent 
circumstances respecting the attached submittal. 

4. Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or 
parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, 
directly or indirectly, with any other Respondent, firm, or person to submit a collusive or sham submittal 
in connection with the Agreement for which the attached response has been submitted, or to refrain from 
submitting in connection with such Agreement, or has in any manner, directly or indirectly, sought by 
agreement, collusion, communication, or conference with any other Respondent, firm, or person to fix 
the price or prices in the attached submittal of any other Respondent, or to fix any overhead, profit, or 
cost element of the submittal prices or the submittal price of any other Respondent, or to secure through 
collusion, conspiracy, connivance, or unlawful agreement any advantage against the District or any other 
person interested in the proposed Agreement. 

5. The attached submittal is fair and proper and are not tainted by any collusion, conspiracy, connivance, or 
unlawful agreement on the part of the Respondent or any of its agents, representatives, owners, 
employees, or parties in interest, including this affiant. 

6. No official or other officer or employee of the District, whose salary or compensation is payable in 
whole or in part by the District, is directly or indirectly interested in this submittal, or in the supplies, 
materials, equipment, work, or labor to which it relates, or in any of the profits therefrom. 

7. Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded 
conform in all respects to the specifications thereof. Further, the proposed materials and equipment will 
perform the intended function in a manner acceptable and suitable for the intended purposes of the 
District. 

 
 Signature:   
 
 Title:   
 
Subscribed and sworn to before me this _______ day of _______________, 20 ___. 
 
Notary Public, state of _________________ at Large 
 
My commission expires:  
 
 (SEAL) 



RFQ 32938 

 - 19 -  

QUALIFICATIONS — GENERAL 

Include this form in the response 
 
As part of the submittal, Respondent shall complete the following so that the District can determine 
Respondent’s ability, experience, and facilities for performing the Work. 
 
Name of Respondent:   
 
Respondent’s tax identification No.:    
 
Year company was organized/formed:     
 
Number of years Respondent has been engaged in business under the present firm or trade name:   
 
Total number of years Respondent has experience in similar work such as the design, repair and restoration 
of a wetland treatment systems and repairing or replacing infrastructure. is work described in the 
INSTRUCTIONS TO RESPONDENTS:   
 
Has Respondent previously been engaged in the same or similar business under another firm or trade name? 
If so, please describe each such instance. 

  

  

  

  
 
Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of bankruptcy 
proceedings on behalf of the current entity submitting this submittal or a prior entity that Respondent 
substantially operated or controlled? If yes, please describe the nature and result of those proceedings and the 
entity involved. 

  

  

  

  
 
Describe the background/experience of the person or persons who will be primarily responsible for directing 
the Work that will be performed pursuant to this submittal. This inquiry is intended to encompass the project 
manager and/or superintendent who will be engaged on a daily basis in directing performance of the Work. 
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Respondent’s Name: _______________________________ 

QUALIFICATIONS — SIMILAR PROJECTS 

Include this form in the response 

Respondent (or a combination of the firm, individual, or project manager assigned to the work) must have 
successfully completed at least three similar projects within the five years immediately preceding the date set 
for receipt of the response, as described in the INSTRUCTIONS TO RESPONDENTS. All projects 
completed by Respondent shall be used as a reference. Only 1 project may be submitted that was completed 
under the District. (Add additional sheet for optional additional completed projects.) 
 
Completed Project 1: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   

  
 
Completed Project 2: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   

Respondent’s Name: _______________________________ 
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Completed Project 3: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   

  

 

 

Completed Project 4: 

Agency/company:   

Current contact person at agency/company:   

Telephone: _______________   Fax: _________________ Email:   

Address of agency/company:   

Name of project:   

Description:   

  

  

Project value: ___________  Start date: _____________  Completion date:   
 (month/year) (month/year) 

Name(s) of assigned personnel: 

Project manager:   

Others:   
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DRUG-FREE WORKPLACE FORM 

This form required only in the event of a tie response 
 

The Respondent, (business name)  , in accordance with 
§287.087, Fla. Stat., hereby certifies that Respondent does the following: 

1. Informs employees about the dangers of drug abuse in the workplace, the business’s policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations 

2. Publishes a statement notifying employees that 

a. the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is 
prohibited in the workplace and specifying the actions that will be taken against its employees for 
violations of such prohibition. 

b. as a condition of working on the contractual services that are the subject of this solicitation, the 
employee will abide by the terms of the statement and will notify the employer of any conviction of, 
or plea of guilty or nolo contendere to, any violation of chapter 893, Fla. Stat., or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later 
than five days after such conviction. 

3. Gives each employee engaged in providing the contractual services that are the subject of this solicitation 
a copy of the statement specified in paragraph 2, above. 

4. Imposes a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee’s community, by any employee convicted of a violation 
listed in sub-paragraph 2.b., above. 

5. Makes a good faith effort to continue to maintain a drug-free workplace through implementation of 
§287.087, Fla. Stat. 
 
As the person authorized to sign this statement, I certify that this firm complies fully with the above 

requirements. 
 

By:    

Title:   

Date:  / 
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NO RESPONSE FORM 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
REQUEST FOR QUALIFICATIONS 32938,  

 
Your reasons for not responding to this  Request for Qualifications are valuable to the St. Johns River 
Water Management District’s procurement process. Please complete this form and return it to the Office of 
Procurement Services no later than the date set for receipt of submittals. Thank you for your cooperation. 
 
Please check (as applicable): 
 
    Specifications too “general” (explain below) 
 
    Insufficient time to respond to the Invitation for Bids 
 
    Do not provide this type of work for this project 
 
    Schedule would not permit us to perform 
 
    Unable to meet bid specifications 
 
    Specifications unclear (explain below) 
 
   Disagree with solicitation or Agreement terms and conditions (explain below) 
 
    Other (specify below) 
 
Remarks:   

  

  

  

  

 

  
DATE 

  
RESPONDENT (FIRM NAME) 

  
ADDRESS 

  
E-MAIL ADDRESS 

    
SIGNATURE  TYPED NAME AND TITLE 

    
TELEPHONE NUMBER FAX NUMBER 
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AGREEMENT 

BETWEEN THE 
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 

AND _______________ TO/FOR 
LAKE APOPKA MARSH FLOW-WAY IMPROVEMENTS 

 
THIS AGREEMENT is entered into by and between the GOVERNING BOARD of the ST. 

JOHNS RIVER WATER MANAGEMENT DISTRICT (the “District”), whose address is 4049 Reid 
Street, Palatka, Florida 32177-2571, and _______________________ (“Consultant”), whose address is 
_______________________. All references to the parties hereto include the parties, their officers, 
employees, agents, successors, and assigns. 
 
 In consideration of the payments hereinafter specified, Consultant agrees to furnish and deliver all 
materials and perform all labor required for 32938, Lake Apopka Marsh Flow-Way Improvements (the 
“Work”). In accordance with RFQ 32938, Consultant shall complete the Work in conformity with this 
Agreement, which consists of and incorporates all of the following documents: (1) advertisement for bids, 
proposals, or qualifications; (2) Instructions to Respondents; (3) addenda; certifications, and affidavits; 
(4) bid, proposal, or qualifications submittals; (5) Agreement, including the Statement of Work, and any 
Special Conditions or other attachments. If any provision in the body of this Agreement conflicts with any 
attachment hereto, the body of this Agreement shall prevail. This Agreement, including attachments, shall 
take precedence over all solicitation documents (items 1 – 4). The parties hereby agree to the following 
terms and conditions. 

1. TERM 

(a) The term of this Agreement shall be from the Effective Date to the Completion Date. Time is of 
the essence for each and every aspect of this Agreement. Where additional time is allowed to 
complete the Work, the new time limit shall also be of the essence. All provisions of this 
Agreement that by their nature extend beyond the Completion Date survive termination or 
expiration hereof. 

(b) Effective Date. The Effective Date is the date upon which the last party to this Agreement has 
dated and executed the same. 

(c) Completion Date. The Completion Date of this Agreement is January 31, 2020, unless extended 
by mutual written agreement of the parties. The Work shall be completed for use no later than 
said date.  

2. DELIVERABLES 

(a) The Work is specified in the Statement of Work, Attachment A. Consultant shall deliver all 
products and deliverables as stated therein, and shall correct errors or omissions without 
additional compensation. In addition to hard copies, all written deliverables (reports, papers, 
analyses, etc.) shall be submitted in machine readable form in formats consistent with the 
District’s standard software products, which include the Microsoft® Office Suite (Word, Excel, 
Access, and PowerPoint). Other formats may be accepted if approved by the District’s Project 
Manager. If the Statement of Work does not include assistance in litigation undertaken or 
defended by the District, Consultant agrees to testify and assist the District in any such litigation 
that is dependent upon or related to the Work, except suits or claims between the parties, at the 
hourly rate provided in the Statement of Work. This obligation shall survive termination or 
expiration of this Agreement.  
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(b) Consultant is responsible for the professional quality, technical accuracy, and timely completion 
of the Work. Both workmanship and materials shall be of good quality. Consultant shall, if 
required, furnish satisfactory evidence as to the kind and quality of materials provided. Unless 
otherwise specifically provided for herein, Consultant shall provide and pay for all materials, 
labor, and other facilities and equipment necessary for performance of the Work. The District’s 
Project Manager shall make a final acceptance inspection of the deliverables when completed and 
finished in all respects.  

(c) If not otherwise addressed in the Statement of Work, upon written request, Consultant shall 
submit written progress reports to the District’s Project Manager at the frequency requested in a 
form approved by the Project Manager at no additional cost to the District. The progress report 
shall provide an updated progress schedule, taking into account all delays and approved changes 
in the Work. Failure to provide a progress report will be cause to withhold payment. 

3. OWNERSHIP OF DELIVERABLES  

(a) All deliverables, including Work not accepted by the District, are District property when 
Consultant has received compensation therefor, in whole or in part. For any Work subject to 
patent, copyright, such Work is a “work made for hire” as defined by the patent and copyright 
laws of the United States. Consultant shall not make any representation otherwise and, upon 
request, shall sign any documents so affirming. Any District source documents or other District or 
non-District documents, specifications, materials, reports, or accompanying data developed, 
secured, or used in the performance of the Work, excluding proprietary materials, as outlined in 
the Statement of Work, are District property and shall be safeguarded and provided to the District 
upon request. District plans and specifications shall not be used on other work and, with the 
exception of the original plans and specifications, shall be returned to the District upon request. 
This obligation shall survive termination or expiration of this Agreement.  

(b) The District shall have the unrestricted right to use and disseminate all of the above-referenced 
documents without payment of further compensation to Consultant, provided that any future use 
for other than the purpose intended by this Agreement shall be at the District’s sole risk and 
without liability to Consultant. Consultant shall include language in all subcontracts clearly 
indicating that ownership and copyright to all materials produced pursuant to this Agreement 
remains with the District, as provided herein. All original sketches, tracings, drawings, 
computation details, calculations, field books and plans that result from the Work shall become 
the sole property of the District. Consultant shall submit all such work products to the District, if 
requested. Consultant may retain copies of all work products created pursuant to this Agreement. 

4. FUNDING OF AGREEMENT 

(a) For satisfactory performance of the Work, the District agrees to pay Consultant a sum not to 
exceed $________________ (the “Total Compensation”). The amount expended hereunder shall 
be paid in accordance with and subject to the following multi-year funding allocations for each 
District fiscal year: 

Fiscal Year: October 1, 2017– September 30, 2018  Amount: ...... $  50,000  
Fiscal Year: October 1, 2018 – September 30, 2019  Amount: ...... $100,000  
Fiscal Year: October 1, 2019 – September 30, 2020  Amount: ...... $  50,000  
  

Funding for each applicable fiscal year is subject to District Governing Board budgetary 
appropriation. 

5. PAYMENT OF INVOICES 
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(a) Consultant shall submit submit itemized invoices on a monthly basis for the Work by one of the 
following two methods: (1) by email to acctpay@sjrwmd.com (preferred) or (2) by mail to the St. 
Johns River Water Management District, Finance Director, 4049 Reid Street, Palatka, Florida 
32177-2571. Each invoice shall be submitted in detail sufficient for proper pre-audit and post-
audit review. If necessary for audit purposes, Consultant shall provide additional supporting 
information as required to document invoices. 

(b) End of District Fiscal Year Reporting. The District’s fiscal year ends on September 30. 
Irrespective of the invoicing frequency, the District is required to account for all encumbered 
funds at that time. When authorized under the Agreement, submittal of an invoice as of 
September 30 satisfies this requirement. The invoice shall be submitted no later than October 30. 
If the Agreement does not authorize submittal of an invoice as of September 30, Consultant shall 
submit, prior to October 30, a description of the additional Work completed between the last 
invoice and September 30, and an estimate of the additional amount due as of September 30 for 
such Work. If there have been no prior invoices, Consultant shall submit a description of the 
Work completed on the project through September 30 and a statement estimating the dollar value 
of that Work as of September 30. 

(c) Final Invoice. The final invoice must be submitted no later than 45 days after the Completion 
Date; provided, however, that when the Completion Date corresponds with the end of the 
District’s fiscal year (September 30), the final invoice must be submitted no later than 30 days 
after the Completion Date. Final invoices that are submitted after the requisite date shall be 
subject to a penalty of ten percent of the invoice. This penalty may be waived by the 
District, in its sole judgment and discretion, upon a showing of special circumstances that 
prevent the timely submittal of the final invoice. Consultant must request approval for 
delayed submittal of the final invoice not later than ten days prior to the due date and state 
the basis for the delay. 

(d) All invoices shall include the following information: (1) District contract number; 
(2) Consultant’s name and address (include remit address, if necessary); (3) Consultant’s invoice 
number and date of invoice; (4) District Project Manager; (5) Consultant’s Project Manager; 
(6) supporting documentation as to cost and/or project completion (as per the cost schedule and 
other requirements of the Statement of Work; (7) Progress Report (if required); (8) Diversity 
Report (if otherwise required herein). Invoices that do not correspond with this paragraph shall be 
returned without action, stating the basis for rejection. Payments shall be made within 45 days of 
receipt of an approved invoice. Disputes regarding invoice sufficiency are resolved pursuant to 
the dispute resolution procedure of this Agreement. 

(e) Travel expenses. If the cost schedule for this Agreement includes a line item for travel expenses, 
travel expenses shall be drawn from the project budget and are not otherwise compensable. If 
travel expenses are not included in the cost schedule, they are a cost of providing the service that 
is borne by Consultant and are only compensable when specifically approved by the District as an 
authorized District traveler. In such instance, travel expenses must be submitted on District or 
State of Florida travel forms and shall be paid pursuant to District Administrative Directive 2000-
02. 

(f) Payments. Absent exceptional circumstances, Consultant is required to sign up and receive 
payment(s) electronically from the District via Automated Clearing House (ACH) payment. 

(g) Payments withheld. The District may withhold or, on account of subsequently discovered 
evidence, nullify, in whole or in part, any payment to such an extent as may be necessary to 
protect the District from loss as a result of: (1) defective Work not remedied; (2) failure of 
Consultant to make payments when due to subcontractors or suppliers for materials or labor; 
(3) failure to maintain adequate progress in the Work; (4) damage to another contractor; or 

mailto:acctpay@sjrwmd.com
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(5) any other material breach of this Agreement. Amounts withheld shall not be considered due 
and shall not be paid until the ground(s) for withholding payment have been remedied. 

(h) Payments. The District shall pay Consultant 100% of each approved invoice. 

6. PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide 
Consultant a written statement accepting all deliverables. Consultant’s acceptance of final payment 
shall constitute a release in full of all Consultant claims against the District arising from or by reason 
of the performance of this Agreement, with the exception of any pending claims for additional 
compensation that have been documented and filed as required by this Agreement. 

7. INDEMNIFICATION. Consultant shall indemnify and hold harmless, release, and forever discharge 
the District, its public officers, employees, agents, representatives, successors, and assigns, from any 
and all liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney’s fees,  
or caused by the negligence, recklessness or intentional wrongful conduct of Consultant, its 
employees or subcontractors, in the performance of the Work. Consultant shall further indemnify the 
District for all costs and penalties the District incurs related to any failure to offer Patient Protection 
and Affordable Care Act compliant health care coverage to Consultant-employees performing under 
this contract. 

8. INSURANCE. Consultant shall acquire and maintain all insurance required by Attachment B, 
Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance 
to the District as per Attachment B. Receipt of Certificates of Insurance indicating less coverage than 
required does not constitute a waiver of the Insurance Requirements. Consultant waives its right of 
recovery against the District to the extent permitted by its insurance policies. Consultant’s insurance 
shall be considered primary, and District insurance shall be considered excess, as may be applicable 
to Consultant’s obligation to provide insurance. 

9. CONTRACTUAL LIMITATION OF LIABILITY PURSUANT TO §558.0035 FLA. STAT. 

Pursuant to 558.0035, Florida Statutes, an individual 
employee or agent of consultant may not be held individually 
liable for economic damages resulting from negligence under 
this agreement if the conditions of section 558.0035 are 
satisfied.  

10. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability, 
which may include a single source or multiple sources, including, but not limited to: (1) ad valorem 
tax revenues appropriated by the District's Governing Board; (2) annual appropriations by the Florida 
Legislature, or (3) appropriations from other agencies or funding sources. Agreements that extend for 
a period of more than one Fiscal Year are subject to annual appropriation of funds in the sole 
discretion and judgment of the District's Governing Board for each succeeding Fiscal Year. Should 
the Work not be funded, in whole or in part, in the current Fiscal Year or succeeding Fiscal Years, the 
District shall so notify Consultant and this Agreement shall be deemed terminated for convenience 
five days after receipt of such notice, or within such additional time as the District may allow. For the 
purpose of this Agreement, “Fiscal Year” is defined as the period beginning on October 1 and ending 
on September 30. 

11. PROJECT MANAGEMENT PERSONNEL 
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(a) The Project Managers listed below shall be responsible for overall coordination and management 
of the Work. Either party may change its Project Manager upon three business days’ prior written 
notice to the other party. Written notice of change of address shall be provided within five 
business days. All notices shall be in writing to the Project Managers at the addresses below and 
shall be sent by one of the following methods: (1) hand delivery; (2) U.S. certified mail; 
(3) national overnight courier; (4) email or, (5) fax. Notices via certified mail are deemed 
delivered upon receipt. Notices via overnight courier are deemed delivered one business day after 
having been deposited with the courier. Notices via email or fax are deemed delivered on the date 
transmitted and received. 

DISTRICT Consultant 
Lindsey Porter, Project Manager TBD, Project Manager 
St. Johns River Water Management District  TBD 
601 South lake Destiny Road, Suite 200 TBD 
Maitland, FL 32751-7262  TBD 
Phone: 407-215-1453 Phone: TBD 
Email: lporter@sjrwmd.com Email: TBD 

(b) The District’s Project Manager shall have sole responsibility for transmitting instructions, 
receiving information, and communicating District policies and decisions regarding all matters 
pertinent to performance of the Work. 

(c) Consultant shall provide efficient supervision of the Work, using its best skill and attention. shall 
keep on Consultant the worksite during its progress a competent superintendent, satisfactory to 
the District. The superintendent shall not be changed except with the District’s consent, unless the 
superintendent proves to be unsatisfactory to Consultant and/or ceases to be in its employ. The 
superintendent shall represent Consultant in the absence of Consultant’s Project Manager. All 
directions given to him shall be as binding as if given to Consultant. If the District produces 
documented evidence and informs the Consultant that any person on the job is incompetent, 
disorderly, or is working contrary to the Agreement or the District’s instructions, that person shall 
thereupon be immediately dismissed from the project and shall not be given employment on any 
work connected with this Agreement. The District may request Consultant replace its Project 
Manager if said manager fails to carry the Work forward in a competent manner, follow 
instructions or specifications, or for other reasonable cause. 

(d) Consultant shall maintain an adequate and competent professional staff. Consultant’s employees, 
subcontractors, or agents shall be properly trained to meet or exceed any specified licensing, 
training and/or certification applicable to their profession. Upon request, Consultant shall furnish 
proof thereof. 

12. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING  

(a) Progress Reports. Consultant shall provide to the District update/status reports as provided in the 
Statement of Work. Reports will provide detail on progress of the Work and outline any potential 
issues affecting completion or the overall schedule. Reports may be submitted in any form agreed 
to by District’s Project Manager and Consultant, and may include emails, memos, and letters.  

1. Progress Meetings. The District may conduct progress meetings with Consultant on a 
frequency to be determined by the District. In such event, Consultant shall make 
available its Project Manager and other appropriate personnel to discuss matters pertinent 
to the Work.  

2. Failure to Meet Schedule. If progress of the Work falls five percent or more behind 
schedule, except as a result of District-approved delays, Consultant shall take all 
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necessary steps to augment the work effort to get the project back on schedule. Should 
the progress of the Work fall ten percent or more behind schedule, the District may 
advise Consultant through a “cure” notice that this Agreement is subject to termination 
for cause if the failure is not cured within the time frame specified in said notice. 

13. FORCE MAJEURE; DELAYS 

(a) Force Majeure. Consultant shall not be liable for failure to carry out the terms of this Agreement 
to the extent such failure is due to a Force Majeure event, except for failures that could have been 
reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A 
Force Majeure event is hereby defined as the failure to carry out any of the terms of this 
Agreement due to any one of the following circumstances beyond the control of Consultant: 
(a) the operation and effect of rules, regulations, or orders promulgated by any commission, 
county, municipality, or governmental agency of the State of Florida or the United States, (b) a 
restraining order, injunction, or similar decree of any court of competent jurisdiction, (c) war, 
(d) flood, (e) earthquake, (f) fire, (g) severe wind storm, (h) acts of public disturbance, 
(I  quarantine restrictions, (j) epidemics, (k) strikes, (l) freight embargoes, or (m) sabotage. The 
times specified herein for performances include delays that can ordinarily be anticipated due to 
adverse weather conditions. The District is not obligated to grant an extension of time due to 
adverse weather conditions unless such conditions rise to the level of Force Majeure. 

(b) Delay. Consultant shall not be compensated for delays caused by Consultant’s inefficiency, 
rework made necessary by Consultant’s error, failure to perform the Work as scheduled, or any 
other corrective or productivity measures made necessary by errors, omissions, or failures to 
properly perform the Work. Within ten days after the onset of a delay, Consultant shall notify the 
District in writing of the delay, which shall provide: (1) a detailed description the delay and its 
probable duration, (2) the specified portion of the Work affected, and (3) an opinion as to the 
cause of the delay and liability (if any) for the delay. Notices provided more than ten days after 
the inception of the delay shall only be effective as to additional costs or delay incurred during 
the ten day period preceding receipt of such notice. In the case of continuing cause delay for the 
same cause, only one notice of delay is necessary. Failure to provide this notice waives any 
claim for extension of time or additional compensation resulting from such delay. If the 
delay is due to the failure of another District contractor to complete its work in a timely manner, 
changes ordered in the Work, a Force Majeure event, or any other cause which the District, in its 
sole judgment and discretion, determines to justify the delay, then the Completion Date may be 
extended as necessary to compensate for the delay. All time extensions shall be in the form of a 
written amendment signed by both parties. 

14. TERMINATION AND SUSPENSION 

(a) District Termination for Cause. The Agreement may be terminated by the District for cause in 
the event of any breach hereof, including, but not limited to, Consultant’s: (1) failing to carry 
forward and complete the Work as provided herein; (2) failing to comply with applicable laws, 
regulations, permits, or ordinances; (3) failing to timely correct defective Work; (4) making a 
general assignment for the benefit of its creditors; (5) having a receiver appointed because of 
insolvency; (6) filing bankruptcy or having a petition for involuntary bankruptcy filed against it; 
(7) failing to make payments when due to subcontractors, vendors, or others for materials or labor 
used in the Work; (8) making a material misrepresentation to the District regarding the Work, or 
(9) any other material breach of this Agreement. In such event, the District shall provide 
Consultant with written notice of its intention to terminate this Agreement, stating the nature of 
the deficiency and the effective date of termination. At the District’s sole judgment and 
discretion, the District may afford Consultant an opportunity to cure said deficiency, in which 
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event the notice shall specify the time allowed. Upon termination, the District may take 
possession of the premises and of all materials thereon and finish the Work by whatever means it 
deems expedient. In such event, Consultant shall not receive any further payment until the Work 
is completed by the District. Consultant shall be liable for all costs involved in completing the 
Work, including additional managerial and administrative services, which shall be offset against 
any amount due to Consultant. 

(b) District Termination for Convenience. Notwithstanding any other provision hereof, the District 
may at any time terminate this Agreement or any Work issued under it, in whole or in part, 
without cause, upon 30 days’ written notice to Consultant. In such event, Consultant shall be 
compensated for any Work performed prior to the date of termination and for materials that were 
ordered prior to receipt of notice of termination that cannot be returned to the vendor, which shall 
become District property. Upon receipt of notice, Consultant shall discontinue the Work on the 
date and to the extent specified therein and shall place no further orders for materials, equipment, 
services, or facilities, except as needed to continue any portion of the Work not terminated. 
Consultant shall also make every reasonable effort to cancel, upon terms satisfactory to the 
District, all orders or subcontracts related to the terminated Work. Consultant may not claim any 
compensation not specifically provided for herein, including, but not limited to: loss of 
anticipated profits; idle equipment, labor, and facilities; any additional claims of subcontractors 
and vendors. 

(c) District Suspension for Cause. The District may issue a written partial or full Stop Work Notice 
in the event Consultant fails to comply with or is negligent in performing any provision hereof. 
All performance shall immediately cease as per such notice and no further billable costs shall be 
incurred. The District may terminate this Agreement if Consultant fails or refuses to comply with 
a Stop Work Notice. 

(d) District Suspension for Convenience. The District may direct Consultant to stop Work, in 
whole or in part, whenever, in the District’s sole judgment and discretion, such stoppage is 
necessary to ensure proper completion of the Work, avoid injury to third persons, or otherwise 
meet the District’s objectives. The District shall provide Consultant not less than five days’ 
written notice, except in emergency circumstances. Consultant shall immediately comply with 
such notice. Should such stoppage increase Consultant’s cost, an equitable adjustment will be 
made by Change Order. The notice shall be effective until rescinded in writing, unless the period 
of suspension is stated in the notice. 

(e) Consultant’s Right to Stop Work or Terminate Agreement 

(i) Stop Work. Consultant may stop work only under the following circumstances: (1) the 
Work is ordered temporarily discontinued by a court or other public authority; (2) it is 
necessary to stop work in order to protect the safety of Consultant or third persons; or 
(3) the District fails to pay Consultant when due any undisputed and adequately 
documented sum certified for payment by the District Project Manager. In such event, 
Consultant shall provide the District not less than seven days prior written notice of its 
intention to stop work, except in emergency circumstances or when necessary to prevent 
injury to persons or property. 

(ii) Termination. Consultant may terminate this Agreement under only the following 
circumstances: (1) the Work is ordered discontinued by a court or other public authority, 
through no act or fault of Consultant, for a period of not less than three months; (2) the 
District fails to pay Consultant when due any undisputed and adequately documented sum 
certified for payment by the District Project Manager. In such event, Consultant shall 
provide not less than 20 days written notice of its intention to terminate and afford the 
District the opportunity to cure said deficiency within said time period. 



RFQ 32938 

 - 32 -  

(iii) Duty to Perform. Except as expressly provided above, in the event of any event, dispute, 
or other matter arising under this Agreement, Consultant shall fully perform the Work in 
accordance with the District’s written instructions and may claim additional compensation 
as a Change Order, subject to the dispute resolution procedure. 

ADDITIONAL PROVISIONS 
(In Alphabetical Order) 

15. DEFINITIONS 

ADDENDA: Written or graphic instruments issued prior to the opening of responses, which make 
additions, deletions, or revisions to the solicitation or contract documents. 

ADDENDA: Written or graphic instruments issued prior to the opening of responses, which make 
additions, deletions, or revisions to the solicitation or contract documents. 

AGREEMENT: The written contract between the District and Consultant covering the Work, which 
includes all documents attached to this Agreement or incorporated herein by reference. The words 
“contract” and “Agreement” are synonymous in these documents. 

AMENDMENT: Any written change made to the terms and conditions of the Agreement. 

BUSINESS DAY: Monday through Friday, excepting those holidays observed by the District – New 
Years Day, Martin Luther King Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, 
Thanksgiving (and Friday), and Christmas Day.  

CHANGE ORDER: A written agreement of the parties after the Commencement Date to amend this 
Agreement so as to modify the Statement of Work or the Total Compensation or provide for an extension 
of time.  

CONSULTANT: Consultant, its officers, employees, agents, successors, and assigns.  

CONSULTANT’s PROJECT MANAGER: The individual designated by the Consultant to be 
responsible for overall coordination, oversight, and management of the Work for Consultant. 

PERSON: Any individual, partnership, society, association, joint stock company, corporation, estate, 
receiver, trustee, assignee, referee, or capacity, whether appointed by a court or others, and any 
combination of individuals. 

REQUEST FOR QUALIFICATIONS: An advertised solicitation for sealed Submittals, with the title, 
date, and hour of the public opening designated. It includes a detailed description of the services sought, 
the date for submittal of the response, and all contractual terms and conditions. 

RESPONDENT: Any person who submits a response to a solicitation. 

STATEMENT OF WORK: The District’s written directions, requirements and technical specifications 
for completing the Work. Standards for specifying materials or testing that are incorporated therein by 
reference shall have the same force and effect as if fully set forth therein. 

SUBCONTRACTORS: Those persons having a direct contract with Consultant relating to performance 
of the Work, including one who furnishes material worked into a special design in accordance with the 
plans or specifications of the Work, but not including one who merely furnishes material. 

TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement upon 
satisfactory completion of the Work. 

WORK: All labor, materials, equipment, transportation, supporting documentation, and other products, 
services, or facilities necessary for complete performance of the Agreement. 



RFQ 32938 

 - 33 -  

16. ACCESS; WORK AREA; GATES 

(a) Access. The District will provide sufficient access to accomplish Work performed on District 
property. Consultant shall maintain all on-site roadways and paved and unpaved access roadways 
to and from the worksite in an acceptable and passable condition at no additional cost to the 
District, which shall, upon conclusion of the Work, be returned to their original condition. Land 
access to construction sites is restricted to the route designated by the District. Consultant is 
responsible for improvements and repairs to access routes required during construction. All 
access routes shall be used for the purpose of construction only. Consultant shall not disturb lands 
or waters outside the area of construction, except as may be found necessary and authorized by 
the District. 

(b) Work Area. All Work shall be confined to the designated work area(s). Consultant shall obtain 
written approval from the District before making any adjustments. 

(c) Gates. Consultant shall keep all gates to District lands or easements closed and locked in 
accordance with District specifications when not in use, and shall immediately notify the District 
when a gate has become impaired due to vandalism or other cause.  

17. ASSIGNMENT AND SUBCONTRACTS 

(a) Consultant shall not sublet, assign, or transfer any Work involving more than 15% of the total 
cost of the Work, or assign any monies due hereunder, without the District’s prior written 
consent. As soon as practicable after signing this Agreement, but not less than seven business 
days prior to the effective date of any subcontracts, Consultant shall notify the District’s Project 
Manager in writing of the name of any subcontractor that has not been previously disclosed in the 
procurement process. Within five business days the District shall indicate its approval or 
disapproval, which shall not be unreasonably withheld. Failure to timely provide such approval or 
disapproval shall constitute approval. Neither District approval of a subcontractor nor any other 
provision of this Agreement creates a contractual relationship between any subcontractor and the 
District.  

(b) Consultant is responsible for fulfilling all work elements in any subcontracts and payment of all 
monies due. Consultant is fully responsible to the District for the acts and omissions of its 
subcontractors and persons directly or indirectly employed by them, and shall hold the District 
harmless from any liability or damages resulting from any subcontract to the extent allowed by 
law. 

18. ASSIGNMENT AND SUBCONTRACTS. Consultant shall not sublet, assign, or transfer any Work 
involving more than 15% of the total cost of the Work, or assign any monies due hereunder, without 
the District’s prior written consent; provided, however, that in all cases, if the proposed subcontractor 
is different than the team specified by Consultant in the contract award process, Consultant shall 
notify the District’s Project Manager in writing and obtain the District’s prior approval. Neither 
District approval of a subcontractor nor any other provision of this Agreement creates a contractual 
relationship between any subcontractor and the District. Consultant is responsible for fulfilling all 
work elements in any subcontracts and payment of all monies due. Consultant is fully responsible to 
the District for the acts and omissions of its subcontractors and persons directly or indirectly 
employed by them, and shall hold the District harmless from any liability or damages resulting from 
any subcontract to the extent allowed by law. 

19. AUDIT; ACCESS TO RECORDS. Consultant must preserve its books and other records involving 
transactions related to this Agreement and provide the District, or its duly authorized representatives, 
access and necessary facilities to inspect and audit those records for five years after the receipt of 
funds. If an examination or audit is performed, Consultant must continue to maintain all required 
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records until such audit has been completed and all questions arising from it are resolved. Consultant 
shall refund any payment(s) that are found to not constitute allowable costs based upon an audit 
examination. 

20. CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Consultant shall not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, or national origin, age, 
handicap, or marital status. 

21. CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement, 
Consultant shall restore the worksite to its original condition, except for replacement of vegetation, 
unless otherwise required by this Agreement. Consultant shall remove from District property and all 
public and private property all machinery, equipment, supplies, surplus materials, temporary 
structures, rubbish, and waste materials resulting from its activities. After 20 days, the District may 
sell or dispose of any materials left at the worksite as it sees fit and deduct the cost of sale or disposal 
from any amounts due to Consultant. Any revenues obtained shall be applied toward costs incurred 
by the District, with excess revenues paid to Consultant. 

22. COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. 
STAT. Consultant and any subcontractors understand and will comply with their duty, pursuant to 
§20.055(5), Fla. Stat., to cooperate with the inspector general in any investigation, audit, inspection, 
review, or hearing. 

23. COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS 

(a) The District may let other contracts in connection with the Work. Wherever work done by the 
District or another District contractor is contiguous to Consultant’s Work, the respective rights of 
the various interests shall be established by the District so as to secure completion of the Work. 
Consultant shall arrange its Work so as not to interfere with the District or other District 
contractors and join its Work to that of others in a proper manner, and in accordance with the 
intent of the Statement of Work. Consultant shall perform its Work in the proper sequence in 
relation to that of other District contractors, as may be directed by the District. Consultant shall 
afford other District contractors reasonable opportunity for introduction and storage of their 
materials and execution of their work, and shall properly conduct and coordinate its Work with 
theirs. Consultant shall take into account all contingent work to be done by others and shall not 
plead its want of knowledge of such contingent work as a basis for delay or non-performance. 
Consultant shall be liable for any damage it causes to the work performed by other District 
contractors. 

(b) If any part of the Work depends for proper execution or results upon the work of other District 
contractors, Consultant shall inspect and promptly report any defects in the other contractors’ 
work that render it unsuitable for Consultant’s Work. Failure to so inspect and report shall 
constitute an acceptance of the other contractors’ work as fit and proper for the reception of its 
Work, except as to defects which may develop in the other contractors’ work after execution of 
the Work. 

24. CONTINGENCY FEES. Pursuant to §287.055(6)(a), Fla. Stat., Consultant warrants that it has not 
employed or retained any company or person, other than a bona fide employee working solely for 
Consultant, to solicit or secure this Agreement, and that it has not paid or agreed to pay any person, 
company, corporation, individual, or firm, other than a bona fide employee working solely for 
Consultant, any fee, commission, percentage, or other consideration, contingent upon or resulting 
from the award or making of this Agreement. For breach or violation of these provisions, the District 
may terminate this Agreement without liability and, at its discretion, deduct from the contract price or 
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otherwise recover the full amount of any such fee, commission, percentage, gift, or other 
consideration. 

25. CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING 
PERFORMANCE OF THE WORK 

(a) This Agreement and all attachments are complementary. What is called for by one is as binding 
as if called for by all. The intent is to include all labor and materials, equipment, transportation, 
and incidentals necessary for the proper and complete execution of the Work. Materials or work 
described in words, which so applied have a well-known technical or trade meaning, shall be held 
to refer to such recognized standards. 

(b) It is the District’s intention to fully assist Consultant in the successful performance of the Work 
and to respond in a timely manner to questions or issues that arise. Consultant should discuss any 
questions or issues with the District’s Project Manager and communicate such questions or issues 
in writing when required by this Agreement. The District shall respond through its Project 
Manager. 

26. DISPUTE RESOLUTION 

(a) During the course of work. In the event any dispute arises during the course of the Work, 
Consultant shall fully perform the Work in accordance with the District’s written instructions and 
may claim additional compensation. Consultant is under a duty to seek clarification and 
resolution of any issue, discrepancy, or dispute by submitting a formal request for additional 
compensation, schedule adjustment, or other dispute resolution to the District’s Project Manager 
no later than 15 days after the precipitating event. If not resolved by the Project Manager within 
five business days, the Project Manager shall forward the request to the District’s Office of 
General Counsel, which shall issue a written decision within 15 days of receipt. This 
determination shall constitute final action of the District and shall then be subject to judicial 
review upon completion of the Work. Consultant shall proceed with the Work in accordance 
with said determination. This shall not waive Consultant’s position regarding the matter in 
dispute. 

(b) Invoices. In the event the District rejects an invoice as improper, and the Consultant declines to 
modify the invoice, the Consultant must notify the District in writing within ten days of receipt of 
notice of rejection that the Consultant will not modify the invoice and state the reason(s) therefor. 
Within five business days of receipt of such notice, if not informally resolved through discussion 
with the District Project Manager, the Project Manager shall forward the disputed invoice and the 
Consultant’s written response to the District’s Office of General Counsel. The matter shall then 
proceed as described in subsection (a), above. 

27. DIVERSITY REPORTING. The District is committed to the opportunity for diversity in its 
procurement activities, and encourages its prime vendors (contractors and suppliers) to make a good 
faith effort to ensure that women and minority-owned business enterprises (W/MBE) are given the 
opportunity for maximum participation as sub-contractors. The District will assist Consultant by 
sharing information on W/MBEs. Consultant shall provide with each invoice a report describing the 
company names for all W/MBEs, the type of minority, and the amount spent with each at all levels. 
The report will also denote if there were no W/MBE expenditures. 

28. DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS 

(a) For any Work that is dependent upon conditions at the worksite, Consultant’s acceptance of 
contract award represents and warrants that Consultant has inspected and satisfied itself 
concerning the nature and location of the Work and general and local conditions, including, 
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without limitation: (1) conditions affecting transportation, disposal, handling, and storage of 
materials; (2) availability and quality of labor; (3) availability and condition of roads; (4) climatic 
conditions and seasons; (5) hydrology of the terrain; (6) topography and ground surface 
conditions; (7) nature and quantity of surface materials to be encountered; (8) equipment and 
facilities needed preliminary to and during the Work; and (9) all other matters that can affect the 
Work and the cost thereof. Consultant’s failure to acquaint itself with such conditions will not 
relieve it from its responsibility for properly estimating the time required or cost of performing 
the Work. Where the District has investigated subsurface conditions, this data may be provided to 
Consultant or is available upon request. Consultant must either seek clarification concerning the 
data or assume the responsibility for its interpretation. 

(b) If Consultant discovers hidden or subsurface conditions that differ materially from those normally 
expected or indicated in the technical specifications, Consultant shall immediately, and before 
such conditions are disturbed, notify the District in writing of: (1) subsurface or latent physical 
conditions differing materially from those indicated in the technical specifications, or 
(2) unknown physical conditions of an unusual nature differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for herein. 
The District shall promptly investigate the conditions and determine whether they materially 
differ so as to cause an increase or decrease in Consultant’s cost. Where the differing site 
conditions materially impact Consultant’s cost, an equitable adjustment shall be made and the 
Agreement modified accordingly. No claim will be allowed if Consultant fails to provide the 
required notice. 

(c) If Consultant in the course of the Work finds any defect in the plans and specifications, including, 
but not limited to, any discrepancy between the drawings and the physical conditions at the 
worksite, or any errors or omissions in the drawings or in the layout, as given by points and 
instructions, it shall immediately inform the District in writing, which shall be promptly verified 
by the District. Any Work done after such discovery, until authorized, will be done at 
Consultant’s risk as to cost overruns and modifications necessary to correct deficiencies in the 
Work. To ensure the proper execution of its subsequent Work, Consultant shall measure Work 
already in place or completed and shall immediately report any discrepancy between the executed 
Work and the drawings or other specifications. 

29. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY 
TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be 
construed more strictly against one party than against the other because it may have been drafted by 
one of the parties. As used herein, “shall” is always mandatory. In the event of any legal proceedings 
arising from or related to this Agreement: (1) venue for any state or federal legal proceedings shall be 
in Orange County; (2) each party shall bear its own attorney’s fees, including appeals; (3) for civil 
proceedings, the parties hereby consent to trial by the court and waive the right to jury trial. 

30. INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Consultant certifies 
that no officer, agent, or employee of the District has any material interest, as defined in chapter 112, 
Fla. Stat., either directly or indirectly, in the business of Consultant to be conducted under this 
Agreement, and that no such person shall have any such interest at any time during the term of this 
Agreement. Pursuant to §216.347, Fla. Stat., monies received from the District pursuant to this 
Agreement shall not be used to lobby the Florida Legislature or any other state agency. 

31. INDEPENDENT CONTRACTOR. Consultant is an independent contractor. Neither Consultant nor 
Consultant’s employees are employees or agents of the District. Consultant controls and directs the 
means and methods by which the Work is accomplished. Consultant is solely responsible for 
compliance with all labor and tax laws pertaining to it, its officers, agents, and employees, and shall 
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indemnify and hold the District harmless from any failure to comply with such laws. Consultant’s 
duties include, but not be limited to: (1) providing Workers’ Compensation coverage for employees 
as required by law; (2) hiring employees or subcontractors necessary to perform the Work; 
(3) providing any and all employment benefits, including, but not limited to, annual leave, sick leave, 
paid holidays, health insurance, retirement benefits, and disability insurance; (4) payment of all 
federal, state and local taxes, income or employment taxes, and, if Contractor is not a corporation, 
self-employment (Social Security) taxes; (5) compliance with the Fair Labor Standards Act, 29 
U.S.C. §§ 201, et seq., including payment of overtime as required by said Act; (6) compliance with 
the Patient Protection and Affordable Care Act 42 U.S.C. §§ 18001, et seq.; and (7) providing 
employee training, office or other facilities, equipment and materials for all functions necessary to 
perform the Work. In the event the District provides training, equipment, materials, or facilities to 
meet specific District needs or otherwise facilitate performance of the Work, this shall not affect 
Consultant’s duties hereunder or alter Consultant’s status as an independent contractor. This 
paragraph does not create an affirmative obligation to provide any employee benefits not required by 
law. 

32. LAND AND WATER RESOURCES. Consultant shall not discharge or permit the discharge, 
directly or indirectly, of any fuels, oils, calcium chloride, acids, insecticides, herbicides, wastes, toxic 
or hazardous substances, or other pollutants or harmful materials, onto any lands or into any surface 
or ground waters, including, but not limited to, streams, lakes, rivers, canals, ditches, or reservoirs. 
Consultant shall investigate and comply with all applicable federal, state, county, and municipal laws 
concerning toxic wastes, hazardous substances, and pollution of surface and ground waters. If any 
waste, toxic or hazardous substance, or other material that can cause pollution, as defined in 
§403.031, Fla. Stat., is dumped or spilled in unauthorized areas, Consultant shall notify the District 
thereof within one workday and thereafter shall remove the material and restore the area to its original 
condition. If necessary, contaminated ground shall be excavated and disposed of as directed by the 
District and replaced with suitable fill material, compacted and finished with topsoil, and planted as 
required to re-establish vegetation. All cleanup and disposal costs shall be borne by Consultant. 

33. NUISANCE. Consultant shall exercise every reasonable means to avoid creating or continuing a 
public or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise 
associated with radio or other forms of electronic entertainment for persons at the worksite; (2) dust 
from construction operations, and (3) the uncontrolled flow of surface waters. 

34. ORGANOCHLORINE PESTICIDES. The Lake Apopka North Shore Restoration Area (NSRA) is 
former agricultural property. Soil samples from the NSRA indicate organochlorine pesticide levels 
that exceed Florida Department of Environmental Protection’s Industrial/Commercial soil cleanup 
target levels. Consultants working in the NSRA are responsible for taking all appropriate measures to 
provide for the safety of their employees. Recommended measures should be designed to minimize 
contact with the soil through engineering controls, which may include: (1) wearing waders or rubber 
boots and gloves to minimize contact with soil and sediments, (2) washing thoroughly with soap and 
water after contact with soils or sediments, (3) decontaminating any equipment in contact with soil or 
sediment through washing with soap and water and (4) using enclosed cabs or dust masks to 
minimize exposure to dust created by Consultant’s activities. 

35. PERMITS AND LICENSES; COMPLIANCE WITH LAW. Consultant shall comply with all 
applicable federal, state and local laws and regulations, including those pertaining to health and 
safety. All materials used and work performed must conform to the laws of the United States, the 
state of Florida and county and municipal ordinances. Consultant represents and warrants that it is 
duly licensed to perform the Work in accordance with the laws of the state of Florida and the county 
or municipality in which the Work is to be performed. Unless otherwise specifically provided for 
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herein, Consultant shall give to the proper authorities all required notices relative to the Work in its 
charge; obtain and pay for all official permits or any other licenses, including any and all professional 
licenses required by the nature of the Work; and furnish any bonds, security, or deposits required to 
permit performance of the Work. Consultant is responsible for the resolution of any issues resulting 
from a finding of noncompliance by any regulatory agencies, due to the Consultant’s failure to 
comply with applicable regulatory requirements, including all costs for delays, litigation, fines, or 
other costs. 

36. PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or 
greater that Consultant brings onto District property must be either double-walled or kept within 
secondary containment that will contain 110% of the tank volume. 

37. PUBLIC RECORDS 

(a) Consultant is responsible for identifying confidential trade secret information as such upon 
submittal to the District. Notwithstanding any other provision hereof, the District shall not be 
liable to Consultant for release of confidential information not identified as such upon submittal. 
If the District receives a public records request that requests information claimed to be 
confidential by Consultant, the District shall take such steps as are necessary to comply with 
chapter 119, Fla. Stat., while protecting the confidentiality of trade secret information. In the 
event of a dispute as to whether the requested information is a trade secret, Consultant shall be 
liable for all costs incurred by the District resulting from the dispute, including any court costs 
and attorney’s fees. The calculation of those costs shall not include costs that are charged to the 
public records requestor. 

(b) Consultant shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records 
made or received in conjunction with this Agreement are public records under Florida law, as 
defined in §119.011(12), Fla. Stat. Consultant shall keep and maintain public records required by 
the District to perform the services under this Agreement. 

(c) If Consultant meets the definition of “Contractor” found in §119.0701(1)(a), Fla. Stat.; [i.e., an 
individual, partnership, corporation, or business entity that enters into a contract for services with 
a public agency and is acting on behalf of the public agency], then the following requirements 
apply: 

(i) Pursuant to §119.0701, Fla. Stat., a request to inspect or copy public records relating to this 
Agreement for services must be made directly to the District. If the District does not 
possess the requested records, the District shall immediately notify the Consultant of the 
request, and the Consultant must provide the records to the District or allow the records to 
be inspected or copied within a reasonable time. If Consultant fails to provide the public 
records to the District within a reasonable time, the Consultant may be subject to penalties 
under s. 119.10, Fla. Stat. 

(ii) Upon request from the District’s custodian of public records, Consultant shall provide the 
District with a copy of the requested records or allow the records to be inspected or copied 
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119, 
Fla. Stat., or as otherwise provided by law. 

(iii) Consultant shall identify and ensure that all public records that are exempt or confidential 
and exempt from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the Agreement term and following completion of the 
Agreement if the Consultant does not transfer the records to the District. 

(iv) Upon completion of the Agreement, Consultant shall transfer, at no cost to District, all 
public records in possession of Consultant or keep and maintain public records required by 
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the District to perform the services under this Agreement. If the Consultant transfers all 
public records to the District upon completion of the Agreement, the Consultant shall 
destroy any duplicate public records that are exempt or confidential and exempt from 
public disclosure requirements. If the Consultant keeps and maintains public records upon 
completion of the Agreement, the Consultant shall meet all applicable requirements for 
retaining public records. All records that are stored electronically must be provided to the 
District, upon request from the District’s custodian of public records, in a format that is 
accessible by and compatible with the information technology systems of the District. 

(d) IF THE CONSULTANT HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLA. STAT., TO THE 
CONSULTANT’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT, CONTACT THE DISTRICT’S 
CUSTODIAN OF PUBLIC RECORDS AT: 
District Clerk 
St. Johns River Water Management District 
4049 Reid Street 
Palatka, Florida 32177-2571 
(386) 329-4127 
clerk@sjrwmd.com 

38. RELEASE OF INFORMATION. Consultant shall not publish or release any information related to 
performance of this Agreement, or prepare, publish, or release any news or press release in any way 
related to this Agreement, without prior District review and written consent. 

39. REMEDIES FOR NON-PERFORMANCE 

(a) District Remedies. The remedies enumerated herein are non-exclusive. In addition to the 
remedies set forth below, the District may avail itself of any statutory and/or common law 
remedies not set forth herein. In the event of a breach, the District may terminate this Agreement 
for cause. Alternatively, the District may allow Consultant to correct the deficiency, or may take 
such action as is necessary to correct such deficiency through District action or that of a third 
party. Delay or failure by the District to enforce any right or remedy hereunder shall not impair, 
or be deemed a waiver of, any such right or remedy, or impair the District’s rights or remedies for 
any subsequent breach of this Agreement. 

(b) Consultant Correction of Deficiencies. The District shall provide Consultant with written notice 
of deficiency. At the District’s sole judgment and discretion, the District may afford an 
opportunity to correct said deficiency, in which event the notice shall specify the time allowed to 
cure. If Consultant disputes that a failure of performance has occurred, Consultant shall, 
nevertheless, perform the corrective action and may submit a request for a Change Order subject 
to the dispute resolution procedure. Unless authorized through a Change Order, the Completion 
Date shall not be extended in order to correct deficiencies. Consultant shall bear the cost of 
correcting all work of other contractors that is destroyed, damaged, or otherwise negatively 
impacted by its corrective action. Failure to take timely corrective action may result in 
termination for cause or the District pursuing alternative remedies, as provided herein. 

(c) Alternative Remedies to Correct Deficiency. If the District determines that it is not in its best 
interest for Consultant to correct incomplete or damaged Work caused by Consultant’s failure of 
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performance, the District may pursue any or all of the following remedies, in whole or in part: 
(1) accept the Work as is and deduct the reasonable value of the deficient Work from the Total 
Compensation; (2) complete the Work through the utilization of District employees and deduct 
the cost thereof from the Total Compensation; (3) contract with a third party to complete the 
deficient Work and deduct the cost thereof from the Total Compensation. 

(d) District Technical Assistance. The District may elect to provide technical assistance to 
Consultant in order to complete satisfactory performance of the Work. If the District is 
performing a function that Consultant is required to perform, the District may deduct the cost of 
providing such technical assistance from the Total Compensation. Prior to providing any such 
technical assistance, the District shall notify Consultant that it considers such assistance to be 
above and beyond its duties under this Agreement and that it intends to deduct the cost of 
providing such assistance from the Total Compensation. Consultant shall not be entitled to reject 
technical assistance when the District determines that such assistance is necessary to complete the 
Work. 

40. ROYALTIES AND PATENTS. Consultant certifies that, to the best of its information and belief, 
the Work does not infringe on any patent rights. Unless provided otherwise herein, Consultant shall: 
(1) pay all royalties, patent, and license fees necessary for the Work; (2) defend all suits or claims for 
infringement of any patent rights, and (3) save and hold the District harmless from loss on account 
thereof; provided, however, that the District shall be responsible for any such losses when the 
utilization of a particular process or product of a particular manufacturer is specified by the District. If 
Consultant obtains information that the process or article so specified is a patent infringement, it shall 
be responsible for such loss unless it promptly so notifies the District. 

41. SAFETY. For any Work that is to be performed on premises that are owned or controlled by the 
District (the Premises), Consultant has the sole and exclusive duty for the safety of the premises. 
Consultant shall provide and maintain sufficient protection for the safety of its employees and other 
persons who may utilize the Premises, and prevent damage to District property, materials, and 
equipment. Consultant shall at all times enforce strict discipline and good order among its employees 
and shall not employ any unfit person or anyone not skilled in the work assigned. Neither Consultant 
nor its subcontractors shall allow or cause to be allowed any hunting or any weapons, animals, 
alcohol, or drugs, on or from the Premises or adjacent property. Consultant employees shall not park 
their vehicles or store equipment or materials adjacent to roads where it may be a hazard to traffic. A 
clear distance of at least 30 feet from the edge of the pavement or right-of-way shall be kept free of 
any obstacles unless otherwise authorized by the District. Consultant shall ensure that only authorized 
personnel are allowed on the worksite and shall post notices warning both employees and the public 
of all safety hazards created by Consultant. 

42. TRUTH IN NEGOTIATIONS. This provision applies only to lump sum or cost-plus-a-fixed-fee 
contracts entered into in excess of $195,000 (see §287.055(5)(a), Fla. Stat.). Consultant certifies that 
wage rates and other factual unit costs supporting the compensation are accurate, complete, and 
current at the time of contracting. The original contract price and any additions shall be adjusted to 
exclude any significant sums by which the District determines the contract price was increased due to 
inaccurate, incomplete, or noncurrent wage rates and other actual unit costs. 

43. USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take 
possession of and use any completed or partially completed portions of the Work, notwithstanding the 
fact that the time for completing the entire Work or such portions may not have expired. Such taking 
of possession and use will not be deemed an acceptance of any Work not completed. If such 
possession and use increases the cost of or delays the Work, Consultant shall be entitled to a Change 
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Order for extra compensation, or extension of time, as necessary, to offset the effect of such prior 
possession and use. 

44. WORK SCHEDULE. For construction or other services upon District property, no Work shall be 
accomplished on official holidays or weekends unless approved in advance by the District Project 
Manager. Unless otherwise approved by the District Project Manager, Consultant’s work hours on 
District property shall not commence before 7:00 a.m. and shall conclude on or before 6:00 p.m. All 
requests to change the schedule shall be coordinated with the District a minimum of 24 hours in 
advance of the change and confirmed in writing. 

IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this 
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly 
authorized designee, and Consultant has caused this Agreement to be executed on the day and year written 
below in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the 
corporation to be attached. This Agreement may be executed in separate counterparts, which shall not 
affect its validity. Upon execution, this Agreement constitutes the entire agreement of the parties, 
notwithstanding any stipulations, representations, agreements, or promises, oral or otherwise, not printed 
or inserted herein. This Agreement cannot be changed by any means other than written amendments 
referencing this Agreement and signed by all parties. 
 
 
ST. JOHNS RIVER WATER 
  MANAGEMENT DISTRICT 

CONSULTANT 

  
  
By:    By:   

Ann B. Shortelle, Ph.D., Executive Director (or designee)   
 Typed Name and Title 

  
Date: _____________________________________ 
 
 
ONLY AS TO FORM AND LEGALITY 

Date: _____________________________________ 

 Attest:   
  
    

Assistant General Counsel Typed Name and Title 
 
Attachments: 
Attachment A — Statement of Work/Technical Specifications 
Attachment B — Insurance Requirements 
Attachment C — District’s Supplemental Instructions (sample) 
Attachment D — Contract Payment Requirement for State-Funded Cost Reimbursement Contracts 
Attachment E  -   Survey 
Attachment F  -   Optimization of Lake Apopka Marsh Flow-way: Reducing Scour and Short-circuits  

Improving Removal Efficiencies; Report by Intera Geoscience & Engineering Solutions 
may be located on the District’s FTP site:  ftp://ftp.sjrwmd.com/RFQ_32938/ 

Attachment G  -  Original Design Plans and As-Built Surveys may be located on the District’s FTP site:  
ftp://ftp.sjrwmd.com/RFQ_32938/ 

 

ftp://ftp.sjrwmd.com/RFQ_32938/
ftp://ftp.sjrwmd.com/RFQ_32938/
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ATTACHMENT A 
STATEMENT OF WORK 

LAKE APOPKA MARSH FLOW-WAY IMPROVEMENTS 
I. Introduction 

The Marsh Flow-Way (MFW) was constructed on former agricultural farm fields within the 
North Shore of Lake Apopka and began operation in 2003. The MFW is an off-line continuous 
flow through system comprised of four independent wetland treatment cells totaling 
approximately 800 acres in area that provide treatment of Lake Apopka water. Goals for the 
MFW are to remove particulate phosphorus and total suspended solids (TSS) from lake water 
before returning it to the lake. Hydraulic loading rates and detention times were designed to 
minimize phosphorus release from the phosphorus-rich sediment while optimizing mass removal 
for selected constituents. Target removal rates for the project are a 30% reduction in total 
phosphorus total fraction (TP-T) and 80% reduction in total suspended solids. 
Continuous flow through the wetland cells has led to the formation of deep short-circuits, such 
that planting vegetation to slow flow is no longer feasible. Staff have historically planted in areas 
where water depths have allowed to redirect flow with some success; however, large scale repair 
of the short-circuiting has not occurred due to logistics of material placement in-the-wet 
condition and cost. These short-circuits have expanded over time, leading to concerns for 
reduced removal efficiencies if left unaddressed. In 2018, an evaluation was completed 
proposing and evaluating ways to optimize the mass removal of total suspended solids and 
phosphorus, as well as reduce long-term maintenance of the cells. This study, “Optimization of 
Lake Apopka Marsh Flow-way,” is included as Attachment B. District Staff reviewed this study 
and recommended partial implementation of the top-ranked project due to the high cost and 
limited additional removal benefit expected from its complete implementation. Partial 
implementation includes repairing the MFW to restore it to the original design configuration and 
repair or replacement of deteriorating or failing infrastructure. Cells will be planted post-
construction to abate erosion of newly placed material and included as part of construction 
oversight for this project. Regular maintenance will still need to occur every four to five years 
but should not require large investments under normal operating conditions.  
 

II. Objective 

The objective of this project is to restore the MFW to the original design configuration, including 
repairing the short-circuits in the cells and repairing or replacing deteriorating or failing 
infrastructure as needed to improve the water quality treatment performance of the MFW. The 
original design plans and as-built survey are included as Attachment G at the following FTP 
Website: ftp://ftp.sjrwmd.com/RFQ_32938/  
 

III. Scope of Services 

The Consultant shall be responsible for the design, permitting, and construction management 
services.  The design shall include the repair and restoration of the MFW to its original design 
configuration, including repairing the short-circuits within cells and repairing or replacing failing 
infrastructure as needed. The scope includes but is not limited to surveying the MFW system 
cells and infrastructure, completing the design to repair the short-circuits and infrastructure in the 
MFW, and determining suitable fill material and optimal vegetation to stabilize the filled areas 
while providing desirable ecosystem function and treatment. 

ftp://ftp.sjrwmd.com/RFQ_32938/
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IV. Task Identification 
 

1. Kick off Meeting and Site Visit 
  The Consultant will conduct a one-day kick-off meeting and site visit to review the scope 
  of work, schedule, and communication protocols and to review current site conditions. 
  Meeting minutes will be prepared as the deliverable for this task.  
 
  Deliverable for Task 1: Meeting Minutes 
 

2. Pre- and Post-Construction Survey 

The Consultant will collect survey of the MFW system, including the ground elevations 
within the cells and the infrastructure.  There are four cells within the MFW system that 
total approximately 800 acres. In addition, a post-construction survey will be conducted 
to obtain final as-built survey for the project. District survey data from 2015 and 2016 are 
included as Attachment E.  
Deliverable for Task 2: Pre- and Post-Construction surveys, signed and sealed by a 
Florida Registered Professional Surveyor, as well as shapefiles of survey data. 
 

3. Project Evaluation 
The Consultant shall submit a cost estimate for all identified project components of the 
MFW project and provide a table ranking components from most to least critical for 
project success. District staff will provide an inventory of deteriorating or failing 
infrastructure needing to be repaired or replaced prior to negotiations, to include in the 
table for ranking. Project success will be defined on final estimated TP-T and TSS 
removal of the system and successful operation to achieve those removals. The purpose 
of this deliverable will be to prioritize project components, if funds are not available to 
fully construct the project.  
 
Deliverable for Task 3: Report detailing specific project components, associated costs, 
and a table ranking components based on their contribution to overall project success. 
Ranking criteria will be driven by operational necessity for project goals. 

 
4. Dye Tracer Study 

The Consultant shall conduct a pre-construction dye tracer study (4a)- and post-
construction dye tracer study (4b), using an environmentally safe dye, to assist in 
identification of existing short-circuits and establish pre- and post-construction residence 
time of up to four cell(s), as a tool to quantify project success.  
 
Deliverable for Task 4: Report detailing methods of tracer study, identifiable short-
circuits resulting from each study, and pre- and post-construction residence times for 
each cell included in the study. 

 
5. Design 

The Consultant shall prepare design plans and specifications to restore the MFW to the 
original design configuration.  
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Deliverables for Task 5: 60% Design Plans (signed and sealed by a Florida Registered 
Professional Engineer) will be submitted as part of the permit application package to 
appropriate agencies. 

 
6. Permitting 

The Consultant shall prepare and submit permit applications and obtain any necessary 
permits for this project including but not limited to: land use agreements, state land 
leases, and regulatory approvals from and/or consultation with the U.S. Army Corps of 
Engineers, Florida Department of Environmental Protection, Florida Fish and Wildlife 
Conservation Commission, U.S. Fish and Wildlife Service, local county/municipalities, 
and any other agency that may have permitting jurisdiction over the project. As part of 
the permitting process, the Consultant may be required to coordinate with the District in 
preparing the biological assessment for U.S. Fish and Wildlife Service. Experience 
preparing biological assessments and/or biological opinions may be scored higher. 
Deliverable for Task 6: Approved permit(s) 

7. Final Design 

The Consultant shall prepare the final design plans and specifications for the construction 
of the Lake Apopka MFW repairs.  
Deliverables for Task 7: Final Design Plans (signed and sealed by a Florida Registered 
Professional Engineer) will be submitted to the District. 

 
8. Construction Services and Support 

The Consultant shall perform construction related services for engineering construction 
oversite, progress meetings, associated environmental monitoring and reporting, post-
construction plantings of cells, shop drawing review, as-built design certifications, 
project close-out and other engineering activities required as the Engineer of Record of 
the design activities. 
Deliverables for Task 8: Monthly construction reports describing, but not limited to, 
project progress, monitoring results, issues encountered, and corrective measures taken.  
Respondents showing experience with design of wetland treatment systems and 
experience with design activities and construction oversite in wet environments with 
highly organic soils may be scored higher. 

 
V. Time Frames and Deliverables 

The following table outlines expected timeframes for deliverables: 
Task Due Date 
Task 1 Within 1 week of executed contract 
Task 2a Within 4 weeks of executed contract 
Task 3 September 30, 2018 
Task 4a September 30, 2018 
Task 5 November 30, 2019 
Task 6 February 14, 2019 
Task 7 February 14 2019 
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Tasks 2b & 4b January 17, 2020 
Task 8 January 31, 2020 

 
All deliverables are expected to be delivered in both paper (three originals) and electronic form 
(Microsoft Office, AutoCAD, etc.). Any work products generated over the course of this contract 
will remain property of the District. The design and preparation of permit drawings and permit 
applications is scheduled to be completed by November 30, 2018. Permit acquisition and final 
bid plans are expected to be completed by the end of February 14, 2019. Bidding of the project is 
anticipated in March - May 2019 and with Governing Board Approval in May 2019. 
Construction is anticipated to last seven months from June 2019 through January 31, 2020. 
 

VI. Budget 

The work to be completed under this contract is estimated at approximately $200,000 for the full 
contract period of two years. This project is funded by FDEP. 
 
 
 
 



RFQ 32938 

 - 46 -  

ATTACHMENT B — INSURANCE REQUIREMENTS 
 
Consultant shall acquire and maintain until completion of the Work the insurance coverage listed below, 
which constitutes primary coverage. Consultant shall not commence the Work until the District receives and 
approves Certificates of Insurance documenting required coverage. Consultant’s General Liability policy 
shall include Endorsement CG 20101185, or equivalent, naming the St. Johns River Water Management 
District (the “District”) as Additional Insured. All required policies shall include: (1) endorsement that 
waives any right of subrogation against the District for any policy of insurance provided under this 
requirement or under any state or federal worker’s compensation or employer’s liability act; (2) endorsement 
to give the District no less than 30 days’ notice in the event of cancellation or material change. Certificates of 
Insurance must be accompanied by copies of the requested endorsements.  
 
Any deductibles or self-insured retentions above $100,000 must be declared to and approved by the District. 
Approval will not be unreasonably withheld. Consultant is responsible for any deductible or self-insured 
retention. Insurance must be placed with insurers having an A.M. Best rating of A-V or greater. District 
receipt of insurance certificates providing less than the required coverage does not waive these insurance 
requirements. 

(a) Workers’ Compensation Insurance. Workers’ compensation and employer’s liability coverage, 
including maritime workers’ compensation, if applicable, in not less than the minimum limits 
required by Florida law. If Consultant claims an exemption from workers’ compensation coverage, 
Consultant must provide a copy of the Certificate of Exemption from the Florida Division of 
Workers’ Compensation for all officers or members of an LLC claiming exemption who will be 
participating in the Work. In addition, Consultant must provide a completed District “Affidavit 
(Non-Construction)” for non-construction contracts.  

(b) General Liability. Commercial General Liability Insurance on an “Occurrence Basis,” with limits of 
liability not less than $500,000 for personal injury, bodily injury, and property damage. Coverage 
shall include: (1) contractual liability, (2) products and completed operations, (3) independent 
contractors, and (4) property in the care, control, or custody of the Consultant. Extensions shall be 
added or exclusions deleted to provide the necessary coverage. 

(c) Automobile Liability. Minimum limits of $100,000/$300,000/$500,000 
 

(d) Professional Liability.  (per claim) $1,000,000 single limits.
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ATTACHMENT C — DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample) 

 
DISTRICT SUPPLEMENTAL INSTRUCTIONS #       

 
DATE:        
 
TO: __________ 
 __________ 
 __________ 
 ,  __________ 
   
FROM: Lindsey Porter, Project Manager 
 
CONTRACT NUMBER: 32938 
 
CONTRACT TITLE: Lake Apopka Marsh Flow-Way Improvements 
 
The Work shall be carried out in accordance with the following supplemental instruction issued in accordance 
with the Contract Documents without change in the Contract Sum or Contract Time. Prior to proceeding in 
accordance with these instructions, indicate your acceptance of these instructions for minor adjustments to the 
work as consistent with the Contract Documents and return to the District’s Project Manager. 
 
1. Consultant’S SUPPLEMENTAL INSTRUCTIONS:       
 
2. DESCRIPTION OF WORK TO BE CHANGED:       
 

o  DESCRIPTION OF SUPPLEMENTAL INSTRUCTION REQUIREMENTS:      .     

 
Consultant’s approval: (choose one of the items below): 
 
Approved:   Date:   
       
(It is agreed that these instructions shall not result in a change in the Total Compensation or the Completion 
Date.) 
 
Approved:   Date:   
       
(Consultant agrees to implement the Supplemental Instructions as requested, but reserves the right to seek a 
Change Order in accordance with the requirements of the Agreement.) 
 
Approved:   Date:   
 Lindsey Porter, District Project Manager 
 
Acknowledged:   Date:   
 Pamela Paulk, District Senior Procurement Specialist 
 
c: Contract file 

Financial Services 
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ATTACHMENT D – CONTRACT PAYMENT REQUIREMENTS  
FOR STATE-FUNDED COST REIMBURSEMENT CONTRACTS 

 
Invoices for state-funded cost reimbursement contracts must be supported by an itemized listing of 
expenditures by category (salary, travel, expenses, etc.). Supporting documentation must be provided for 
each amount for which reimbursement is being claimed, indicating that the item has been paid. Check 
numbers may be provided in lieu of copies of actual checks. Each piece of documentation shall clearly 
reflect the dates of service. Only expenditures for categories in the approved contract budget will be 
reimbursed. 
Listed below are examples of the types of documentation representing the minimum requirements by 
cost category: 
Salaries: Submit a payroll register or similar documentation showing gross salary charges, 

fringe benefits, other deductions, and net pay. If an individual is paid by the 
hour, a document reflecting the hours worked times the rate of pay is acceptable. 

Fringe Benefits: Fringe benefits should be supported by invoices showing the amount paid on 
behalf of the employee (e.g., insurance premiums paid). If the contract 
specifically states that fringe benefits will be based on a specified percentage, 
rather than the actual cost of fringe benefits, then the calculation for the fringe 
benefits amount must be shown. 

Exception: Governmental entities are not required to provide check numbers or copies of 
checks for fringe benefits. 

Travel: Reimbursement for travel must be in accordance with §112.061, Fla. Stat., 
which includes submission of the claim on the approved State of Florida (State) 
or District travel voucher. 

Other direct costs: Reimbursement is based upon paid invoices/receipts. If nonexpendable property 
is purchased using State funds, the contract should include a provision for the 
transfer of the property to the State when services are terminated. Documentation 
must be provided to show compliance with Department of Management Services 
Rule 60A-1.017, F.A.C., regarding the requirements for contracts which 
include services and that provide for the contractor to purchase tangible personal 
property as defined in §273.02, Fla. Stat., for subsequent transfer to the State. 

In-house charges: Charges which may be of an internal nature (e.g., postage, copies, etc.) may be 
reimbursed on a usage log which shows the units, times the rate being charged. 
The rates must be reasonable. 

Indirect costs: If the contract specifies that indirect costs will be paid based on a specified rate, 
then the calculation should be shown. 

The “Reference Guide for State Expenditures” prepared by the Florida Department of Financial Services 
can be found at this web address:  http:/www.fldfs.com/aadir/reference_guide.htm 

http://www.fldfs.com/aadir/reference_guide/


¯2,000 0 2,0001,000

Feet

Lake Apopka
Marsh Flow-Way Improvements

Lake Apopka

Cell B1

Cell C1 Cell C2

Cell B2

ppaulk
Typewritten Text

ppaulk
Typewritten Text

ppaulk
Typewritten Text

ppaulk
Typewritten Text
ATTACHMENT E

ppaulk
Typewritten Text

ppaulk
Typewritten Text

ppaulk
Typewritten Text

ppaulk
Typewritten Text



INVERT EL: 57.56'

INVERT EL: 57.51'

INVERT EL: 58.05'

INVERT EL: 56.77'

INVERT EL: 57.16'

INVERT EL: 56.99'

INVERT EL: 57.44'

INVERT EL: 57.11'

B2-H

61.71

S BOARD

B2-G

61.27'

S BOARD

B2-F

61.92'

S BOARD

B2-E

61.26'

S BOARD

C

E

L

L

 

B

-

2

 

U

N

D

E

R

 

S

U

R

V

E

Y

 

W

O

#

 

5

0

8

2

-

1

6

C
E

L
L
 
C

-
2
 
U

N
D

E
R

 
S

U
R

V
E

Y
 
W

O
#
 
5
0
8
2
-
1
6

C2-E

61.08

S BOARD

C2-F

61.58'

S BOARD

C2-G

61.39'

S BOARD

C2-H

61.36'

S BOARD

ST. JOHNS RIVER

SURVEYOR CERTIFICATION: FILE NAME:

WATER MANAGEMENT DISTRICT

FIELD WORK DATE: FIELD BOOK

SCALE:

P.O. BOX 1429 PALATKA, FLORIDA

DATE SIGNED:

FLORIDA LICENSE NO.

SHEET:

WORK ORDER NO.:

REVISION

DATE

DESCRIPTION WORK ORDER

NUMBER

PAGE

FIELD BOOK PAGE

DRAWN BY:

DATE DRAWN:

CHECKED BY:

APPROVED BY:

Professional Surveyor & Mapper

SS

SS

12/1/2016

SPS

75

ADAPTIVE MANAGEMENT OF MARSH FLOW WAY AND UORB

 OUTFLOW STRUCTURES FOR MARSH FLOW-WAY CELL B2

LAKE COUNTY, FLORIDA

NOVEMBER 21, 2016 16M288

AS NOTED

OUTFLOW STRUCTURES FOR MARSH FLOW-WAY CELL B2

NAVD 88 ELEVATIONS

STEPHEN SPEAKS

6543

12/1/2016

1

5082-16.dwg

5082-16

I
:
\
e
n
g
d
a
t
a
\
S

u
r
v
e
y
 
P

r
o
j
e
c
t
s
\
S

u
r
v
e
y
 
P

r
o
j
e
c
t
s
 
2
0
1
6
\
5
0
8
2
-
1
6
 
L
a
k
e
 
A

p
o
p
k
a
 
M

a
r
s
h
 
F

l
o
w

-
W

a
y
 
A

d
a
p
t
i
v
e
 
M

a
n
a
g
e
m

e
n
t
 
B

2
 
o
u
t
f
l
o
w

s
\
5
0
8
2
-
1
6
 
D

W
G

\
5
0
8
2
-
1
6
.
d
w

g
 
 
P

L
O

T
 
D

A
T

E
:
 
1
2
/
1
9
/
2
0
1
6
 
1
0
:
3
8
 
A

M
 
 
B

Y
:
 
S

T
E

P
H

E
N

 
S

P
E

A
K

S



INVERT EL: 57.56'

INVERT EL: 57.51'

INVERT EL: 58.05'

INVERT EL: 56.77'

ST. JOHNS RIVER

SURVEYOR CERTIFICATION: FILE NAME:

WATER MANAGEMENT DISTRICT

FIELD WORK DATE: FIELD BOOK

SCALE:

P.O. BOX 1429 PALATKA, FLORIDA

DATE SIGNED:

FLORIDA LICENSE NO.

SHEET:

WORK ORDER NO.:

REVISION

DATE

DESCRIPTION WORK ORDER

NUMBER

PAGE

FIELD BOOK PAGE

DRAWN BY:

DATE DRAWN:

CHECKED BY:

APPROVED BY:

Professional Surveyor & Mapper

SS

SS

11/15/2016

SPS

71

ADAPTIVE MANAGEMENT OF MARSH FLOW WAY AND UORB

 OUTFLOW STRUCTURES FOR MARSH FLOW-WAY CELL C2

LAKE COUNTY, FLORIDA

NOVEMBER 8, 2016 16M288

AS NOTED

OUTFLOW STRUCTURES FOR MARSH FLOW-WAY CELL C2

NAVD 88 ELEVATIONS

STEPHEN SPEAKS

6543

11/15/2016

1

5077-16.dwg

5077-16

I
:
\
e
n
g
d
a
t
a
\
S

u
r
v
e
y
 
P

r
o
j
e
c
t
s
\
S

u
r
v
e
y
 
P

r
o
j
e
c
t
s
 
2
0
1
6
\
5
0
7
7
-
1
6
 
A

d
a
p
t
i
v
e
 
M

a
n
a
g
e
m

e
n
t
 
o
f
 
M

a
r
s
h
 
F

l
o
w

 
W

a
y
 
a
n
d
 
U

O
R

B
\
5
0
7
7
-
1
6
 
D

W
G

\
5
0
7
7
-
1
6
.
d
w

g
 
 
P

L
O

T
 
D

A
T

E
:
 
1
1
/
1
6
/
2
0
1
6
 
1
0
:
0
9
 
A

M
 
 
B

Y
:
 
S

T
E

P
H

E
N

 
S

P
E

A
K

S



64.676

67.684

64.716564.670864.612164.310964.992664.987964.671864.566864.5852

67.7632 68.0478 67.9424 68.2313 67.7818 67.5911 67.2565

65.4472

67.1242

¯400 0 400200

FeetMFW Cell B2 Perimeter Elevations
Lake Apopka

Marsh Flow-Way Improvements
All elevations are referenced to NAVD88



61.2

62.2

62.1

62.4

62.6

62.92

62.36

62.11

61.66

61.08

61.45

61.79

61.36

61.41
61.69

61.41

61.31
61.51

62.53

63.35

62.16
62.37

61.97

62.68

62.23

62.55
62.25

62.36

63.09

63.575

62.578
62.777

62.211
61.996
62.116
61.746
61.912

62.339
57.619
60.624
59.258
61.636
61.865
61.972
61.984

61.374
61.653
62.059
61.931
61.426
61.991
61.312
61.421
61.642
61.482
62.066
61.955
61.603
62.074
62.007
61.927
61.925
61.973
62.657
63.05663.471

62.185
61.863
61.367
61.447
61.941
61.879
61.396
61.829
61.475

61.477

60.913
61.976
61.785
62.211

62.394
60.95160.851

61.782
61.805

61.539
61.517
61.113
61.462
61.788
61.448
61.217
61.678
61.287
61.139
61.772
61.818
61.842
61.982
62.317
63.28263.967

64.937
62.616

61.491

61.238
61.287
61.382
61.671
61.192
61.602
61.296
60.028

61.299
61.683
61.605
60.942
61.43761.212

61.915
61.991
61.707
62.034
62.139
61.452
62.043
61.684

61.811
61.893
61.994

62.243

62.933
63.026
63.93763.258

63.285
62.709
62.238
62.195
61.621
61.734
61.653
61.215
61.226
61.277
61.755
60.963
62.095
61.227
61.529
62.018
61.656
61.21861.847

62.436
62.427
62.741
62.122
61.845
62.576

61.841
62.395
62.377
62.239
62.432
62.217
62.918
62.934
62.721
62.86161.312

61.059
63.086
63.211

63.224
62.743
62.709
62.799
63.084

62.837
63.158
62.787
63.282
62.473
62.975
62.204
62.528
61.983

62.122
62.123
61.982
62.236
62.259
62.203
62.172
61.893
61.764
61.803
62.372
62.521

62.939
62.576
62.401
62.513
62.295
61.91963.736

63.628
63.591
62.573
62.918
62.637
62.255

62.393

61.724
60.771
61.198
61.972
61.382

61.656
61.966
61.73761.481

62.003
62.649
62.059
62.308
61.928
61.879
61.603
61.935
62.246
61.946
62.286
62.437
62.412

62.621
62.969
62.708
63.189
63.272
63.123

¯400 0 400200

FeetMFW Cell B1 Elevations
Lake Apopka

Marsh Flow-Way Improvements
All elevations are referenced to NAVD88



60

60.8

61.6

60.9

60.82
60.46

61.01

62.03

61.06

60.48

59.89

59.95

59.07

61.15

60.81

60.49

60.46

61.12

60.68

60.54 61.15

61.45

61.95

62.542
62.415
61.986
61.531
61.266
60.982
61.053
60.654
60.731
60.555
60.453
60.705

60.397
60.20160.658

60.768

60.729
60.514
61.162
61.039
60.486
61.109
61.038
60.789
60.907
61.065
61.285

60.767

61.022
61.103
61.157
61.158
61.451
61.431
59.281
61.056 60.112

59.706
61.364
61.789
61.887

61.016
61.315
61.351
61.177
61.159
60.744
61.016

60.628

61.719

60.815
61.088
61.213
61.003
60.828
60.807

60.151
60.196
59.954
59.907
59.552
59.419
59.449
59.936

59.817
59.968

59.831
60.015

60.193
59.907
59.772
60.287
60.184
60.432
60.647

61.347 61.532
60.527

60.985

60.736
60.592
60.204
60.302
60.375
60.091
60.307
60.235
60.175
60.146
60.626
60.416
60.341
60.158
60.402

60.327
60.243
61.115

60.795
60.754
61.149
60.501
60.472
60.403
60.082
60.218
60.246
60.601
60.295

60.209
60.342

60.604
60.748
61.413
60.653
60.709
61.297

60.587
60.497
60.633 60.841

59.812
60.704
60.462
60.561

60.711
60.697
60.834
60.611
60.227
60.141
60.043
60.129
60.042
59.879
60.144
60.856
60.718
60.408
60.424
60.213
60.306
60.76362.279

61.466
61.685
61.735
62.405
61.517

61.443
61.839

60.076
61.096
61.104
60.838
60.937
60.184
60.695
61.076
60.908
61.027
60.593
61.038
61.391
61.136 60.467

60.726
60.361
60.569
59.922
60.195
60.336
60.772
60.361
60.402
60.366
60.435
60.289
60.636
60.239
60.254
60.479
60.521
60.547
60.722
60.913
60.985
62.086

62.434

61.795
62.562

62.553
62.717
62.265
61.691
61.599

61.633
62.609

61.238
61.166

61.206
61.584
62.521

61.595
61.733

¯400 0 400200

FeetMFW Cell C1 Elevations
Lake Apopka

Marsh Flow-Way Improvements
All elevations are referenced to NAVD88



61.78

61.14

61.05 62.23

66.55367.173

67.296

60.097

61.686

61.487

61.634

61.423

62.028

61.426

61.296

61.526

61.255

61.222

62.027

61.153

61.163

61.039

61.301

61.122

61.309

61.113

61.037

59.287

59.446

61.058

67.369967.217367.637266.878267.265167.218667.422867.7836

67.2084 66.5313 67.2227 66.9309 66.6453 66.8127 66.4305 65.8614 65.3699 65.9571 65.8909
64.8749

60.5507
59.6595

60.2755

60.6589
60.2831

60.1809

60.3564

61.3578
61.3364

60.0302
60.7004

60.0274

61.3592

61.7312

61.9034

61.6655

61.7657

61.8063

61.8922

61.1803

61.9632

60.8027

61.2227

61.2701
61.7857

60.2698

60.9715

61.8907

61.7231

61.4764

61.9958

67.8279 67.8142 67.4784 67.3431 67.5742 67.3991 67.4673 67.5983 67.3283 67.2574

61.8494

61.4907

61.8371

61.9501

61.9327

60.1899

61.5713

61.6534

61.9797

61.9351

61.7287

59.4917
61.6077 62.0656

61.1585

60.4755

61.5967

61.2588

61.7291

61.7173

61.2932

61.6347

61.5375

61.8225

61.6199

61.4129

61.7935

61.8501

61.5945

61.7122

61.7886

61.7164

61.9572

61.6855

61.9758

61.7516

61.7063

62.4964
61.4655

61.3943

61.5114

61.4205

61.4202

61.4742

61.4444

61.4864

61.5182

61.2938

61.8855

61.7342

61.4881

61.5652

61.3346

61.3424

61.4599
61.7102

60.1324
60.1611
60.0925

60.1551

59.8418
61.3953 60.0653

59.6822

60.3191
60.2103

61.6581

61.4253

61.5524

61.3817

61.3534

61.2432

61.2845

61.2439

61.2325

61.5129

61.4817

61.6617

61.7529

61.5798

61.4731

61.4112

61.9731

61.5392
62.2453
61.4235

61.6487

61.4225

61.4016

60.4771

61.0957

60.8937

61.1877

61.1083

60.9451

60.9324

61.1003

61.2227

61.2964

61.6294

61.2202
61.2394

60.9245

61.1339

61.2785

61.1243
60.5773
60.3788

58.7658

60.9858

60.9874

60.9193

61.1902

61.0606

61.0905

61.0018

61.0745

60.9415

61.0447

61.0648

61.0371

61.0088

61.2457

61.0468

61.2369

60.9122

60.7965

61.1186

61.3341
60.7724

60.3422
60.534360.6653

59.1033

59.3387

60.8249

60.7361

61.0247

61.1096

61.0839

60.7583

61.1222

60.8772

60.9817

61.0823

61.1394

60.5625

60.9637

60.8156

61.0694

61.0052

60.9552

60.9026

61.9661

62.1666
62.5216

61.6214

66.6644
66.7154

62.5894

¯400 0 400200

FeetMFW Cell C2 Elevations
Lake Apopka

Marsh Flow-Way Improvements
All elevations are referenced to NAVD88


	RFQ_32938_Lake Apopka Marsh Flow-Way Improvements FINAL
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	1. DEFINITIONS
	2. CONTRACT ADMINISTRATION
	3. WHERE TO DELIVER SUBMITTAL
	4. OPENING OF SUBMITTALS
	5. PREPARATION AND ORGANIZATION OF SUBMITTALS
	Tab 1: Firm’s and subcontractors’ capabilities to conduct work as presented in the Statement of Work
	a) Certificate as to Corporation Form
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	a) Number of employees currently employed by Respondent and its subconsultants; and Respondent’s and its subconsultant’s average annual volume of work for the past three years.
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	Tab 3: Similar Projects and Experience — provide names and contact information for at least three similar projects.
	Respondent shall provide a list of past projects completed within the five years immediately preceding the date set for receipt of submittals, where the final costs or time has exceeded the initial time or budget on a project by 25% or more of the ini...

	a.    Project names, descriptions, awarding firm/agencies, contract numbers, and the initial and    final contract amounts
	b.   Firm/agency contacts with phone numbers and email addresses
	c.   Accompanying documentation that confirms whether the increased amount was the result of contractor-generated claims for additional compensation or client-generated increases for additional work – include the initial contract amounts, final contra...
	Respondent shall also submit documentation supporting Evaluation Criterion #4.
	Tab 5: Technical Merit:
	Documentation supporting Evaluation Criterion #5
	Tab 7: Volume of District work previously awarded to Respondent
	Tab 8: Additional Information:
	a) Submittal: RFQ # Respondent’s name (abbreviated) Due Date
	a) Example: Tab 1 – Background and Qualifications

	6. INQUIRIES AND ADDENDA
	7. BUDGET
	8. MINIMUM QUALIFICATIONS
	9. SIGNATURE AND CERTIFICATION REQUIREMENTS
	10. DISQUALIFICATION OF RESPONDENTS
	a. Contacting a District employee or officer other than the procurement employee named in this solicitation about any aspect of this solicitation before the notice of intended decision is posted.
	b. Submission of more than one Submittal for the same subject matter by an individual, firm, partnership, or corporation under the same or different names;
	c. Evidence of collusion among Respondents;
	d. Submission of materially false information with the Submittal;
	e. Information gained through checking of references or other sources which indicates that Respondent may not successfully perform the Work;
	f. Respondent is failing to adequately perform on any existing contract with the District;
	g. Respondent has defaulted on a previous contract with the District;
	h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy the District that Respondent is properly qualified to carry out the obligations of the Agreement in a manner acceptable to the District and within...
	i. Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the Work in a manner that meets the District’s objectives for the Work.

	11. REJECTION OF SUBMITTALS
	12. WITHDRAWAL OF SUBMITTAL
	13. EVALUATION AND AWARD PROCEDURES
	a. Submittals will be evaluated by a staff Evaluation Committee based upon the criteria and weighting set forth in “EVALUATION CRITERIA.” The committee members will meet at District headquarters or other location as appropriate to discuss the Submitta...
	b. Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a Respondent makes an oral presentation as part of ...
	c. Pursuant to §286.0113 Fla. Stat., if the District rejects all Submittals and concurrently provides notice of its intent to reissue the competitive solicitation, any recordings or records presented at any exempt meeting relating to the solicitation ...
	d. Following the evaluation process, the District will submit the final ranking of Submittals to the Governing Board for approval, except for those instances in which the authority to approve and execute the Agreement has been delegated by the Governi...
	e. The Committee will meet to evaluate and rank the Submittals in the location(s), time(s) and date(s), stated at the beginning of this Request for Qualifications package.
	f. Contract negotiations will then commence with the Respondent submitting the highest-ranked Submittal. If negotiations fail with the highest-ranked Respondent, negotiations will proceed with the other Respondents in ranked order.
	g. The Agreement will be awarded to the Respondent having the highest ranked Submittal, which successfully concludes negotiations with the District (the “Successful Respondent”). The Agreement may be modified based on the District’s acceptance of any ...
	h. If two or more Submittals are equal in all respects, the Agreement will be awarded as follows: (1) to the Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace Form; (2) to a Respondent university in the State ...
	i. The District reserves the right to award the Agreement to the next highest ranked and available Respondent in the event the Successful Respondent fails to enter into the Agreement, or the Agreement with said Respondent is terminated within 90 days ...
	j. All Respondents will be notified of the District's intent to award or decision to award the Agreement. For the purpose of filing a protest under §120.57(3), Fla. Stat., the time period will commence as provided in “NOTICES AND SERVICES THEREOF.”

	14. EVALUATION CRITERIA
	15. EXECUTION OF AGREEMENT
	a. A completed Internal Revenue Service Form W-9;
	b. Satisfactory evidence of all required insurance coverage;
	c. Proof satisfactory to the District of the authority of the person or persons executing the Agreement on behalf of Respondent;
	d. All other information and documentation required by the Agreement.

	16. EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA
	17. DIVERSITY
	18. FLORIDA SALES TAX
	19. PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS
	20. NOTICES AND SERVICES THEREOF
	21. PROTEST PROCEDURES

	FORMS
	SUBMITTAL FORM
	Respondent’s Name: _______________________________
	PROPOSED SUBCONTRACTORS
	CERTIFICATE AS TO CORPORATION
	AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF MATERIAL CONFORMANCE WITH SPECIFICATIONS
	QUALIFICATIONS — GENERAL
	Respondent’s Name: _______________________________
	QUALIFICATIONS — SIMILAR PROJECTS
	Respondent’s Name: _______________________________
	DRUG-FREE WORKPLACE FORM
	NO RESPONSE FORM

	AGREEMENT
	1. TERM
	2. DELIVERABLES
	3. OWNERSHIP OF DELIVERABLES
	4. FUNDING OF AGREEMENT
	5. PAYMENT OF INVOICES
	6. PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide Consultant a written statement accepting all deliverables. Consultant’s acceptance of final payment shall constitute a release in full of all Consultant claims...
	7. INDEMNIFICATION. Consultant shall indemnify and hold harmless, release, and forever discharge the District, its public officers, employees, agents, representatives, successors, and assigns, from any and all liabilities, damages, losses, and costs, ...
	8. INSURANCE. Consultant shall acquire and maintain all insurance required by Attachment B, Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance to the District as per Attachment B. Receipt of Certificate...
	9. CONTRACTUAL LIMITATION OF LIABILITY PURSUANT TO §558.0035 FLA. STAT. Pursuant to 558.0035, Florida Statutes, an individual employee or agent of consultant may not be held individually liable for economic damages resulting from negligence under this...
	10. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability, which may include a single source or multiple sources, including, but not limited to: (1) ad valorem tax revenues appropriated by the District's Governing Bo...
	11. PROJECT MANAGEMENT PERSONNEL
	12. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING
	13. FORCE MAJEURE; DELAYS
	14. TERMINATION AND SUSPENSION
	15. DEFINITIONS
	16. ACCESS; WORK AREA; GATES
	17. ASSIGNMENT AND SUBCONTRACTS
	18. ASSIGNMENT AND SUBCONTRACTS. Consultant shall not sublet, assign, or transfer any Work involving more than 15% of the total cost of the Work, or assign any monies due hereunder, without the District’s prior written consent; provided, however, that...
	19. AUDIT; ACCESS TO RECORDS. Consultant must preserve its books and other records involving transactions related to this Agreement and provide the District, or its duly authorized representatives, access and necessary facilities to inspect and audit ...
	20. CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Consultant shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin, age, handicap, or marital status.
	21. CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement, Consultant shall restore the worksite to its original condition, except for replacement of vegetation, unless otherwise required by this Agreement. Consultant shall remo...
	22. COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. STAT. Consultant and any subcontractors understand and will comply with their duty, pursuant to §20.055(5), Fla. Stat., to cooperate with the inspector general in any investigatio...
	23. COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS
	24. CONTINGENCY FEES. Pursuant to §287.055(6)(a), Fla. Stat., Consultant warrants that it has not employed or retained any company or person, other than a bona fide employee working solely for Consultant, to solicit or secure this Agreement, and that ...
	25. CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING PERFORMANCE OF THE WORK
	26. DISPUTE RESOLUTION
	27. DIVERSITY REPORTING. The District is committed to the opportunity for diversity in its procurement activities, and encourages its prime vendors (contractors and suppliers) to make a good faith effort to ensure that women and minority-owned busines...
	28. DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS
	29. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be construed more strictly against one party than against the other because it may have been dra...
	30. INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Consultant certifies that no officer, agent, or employee of the District has any material interest, as defined in chapter 112, Fla. Stat., either directly or indirectly, in the business of Cons...
	31. INDEPENDENT CONTRACTOR. Consultant is an independent contractor. Neither Consultant nor Consultant’s employees are employees or agents of the District. Consultant controls and directs the means and methods by which the Work is accomplished. Consul...
	32. LAND AND WATER RESOURCES. Consultant shall not discharge or permit the discharge, directly or indirectly, of any fuels, oils, calcium chloride, acids, insecticides, herbicides, wastes, toxic or hazardous substances, or other pollutants or harmful ...
	33. NUISANCE. Consultant shall exercise every reasonable means to avoid creating or continuing a public or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise associated with radio or other forms of electronic ...
	34. ORGANOCHLORINE PESTICIDES. The Lake Apopka North Shore Restoration Area (NSRA) is former agricultural property. Soil samples from the NSRA indicate organochlorine pesticide levels that exceed Florida Department of Environmental Protection’s Indust...
	35. PERMITS AND LICENSES; COMPLIANCE WITH LAW. Consultant shall comply with all applicable federal, state and local laws and regulations, including those pertaining to health and safety. All materials used and work performed must conform to the laws o...
	36. PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or greater that Consultant brings onto District property must be either double-walled or kept within secondary containment that will contain 110% of the tank volume.
	37. PUBLIC RECORDS
	38. RELEASE OF INFORMATION. Consultant shall not publish or release any information related to performance of this Agreement, or prepare, publish, or release any news or press release in any way related to this Agreement, without prior District review...
	39. REMEDIES FOR NON-PERFORMANCE
	40. ROYALTIES AND PATENTS. Consultant certifies that, to the best of its information and belief, the Work does not infringe on any patent rights. Unless provided otherwise herein, Consultant shall: (1) pay all royalties, patent, and license fees neces...
	41. SAFETY. For any Work that is to be performed on premises that are owned or controlled by the District (the Premises), Consultant has the sole and exclusive duty for the safety of the premises. Consultant shall provide and maintain sufficient prote...
	42. TRUTH IN NEGOTIATIONS. This provision applies only to lump sum or cost-plus-a-fixed-fee contracts entered into in excess of $195,000 (see §287.055(5)(a), Fla. Stat.). Consultant certifies that wage rates and other factual unit costs supporting the...
	43. USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take possession of and use any completed or partially completed portions of the Work, notwithstanding the fact that the time for completing the entire Work or such portion...
	44. WORK SCHEDULE. For construction or other services upon District property, no Work shall be accomplished on official holidays or weekends unless approved in advance by the District Project Manager. Unless otherwise approved by the District Project ...
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