RFQ 38149

THE GOVERNING BOARD OF THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
INDIAN RIVER LAGOON 2023 SEAGRASS MAPPING
REQUEST FOR QUALIFICATIONS 38149

The Governing Board of the St. Johns River Water Management District (the “District”), requests that
interested parties respond to the solicitation below by 2:00 p.m., October 20, 2022. Further information is
available through DemandStar at Demandstar.com [(800) 711-1712], Vendor Registry at
Vendorregistry.com, or the District’s website at sjrwmd.com. Solicitation packages may be obtained from
DemandStar, Vendor Registry, or the District by calling or emailing Amy Lucey, Senior Procurement
Specialist, at 321-409-2156 or ALucey@sjrwmd.com. Responses will be opened at the Palm Bay Service
Center 525 Community College Parkway SE, Palm Bay, FL 32909.

The overall objectives of this contract are for the Surveyor to: a) acquire aerial imagery of the entire IRL
in digital format at an appropriate time in 2023; b) use the imagery to produce a complete map of seagrass
that meets the specifications required by the District and supports valid comparisons with existing map
products; and c) deliver the map, processed 2023 aerial imagery, and all files used in establishing
orthorectification and performing other key processes described in the Scope of Work.

Appropriate Geographic Information Systems (GIS) and photogrammetric software shall be used to ensure
that all maps will be fully compatible with the data presently in the District's ArcGIS library.

Implementation of this project supports the Indian River Lagoon Comprehensive Conservation and
Management Plan, the principal objectives of Goals | and Il of the IRL SWIM Plan, and the Total
Maximum Daily Load and Basin Management Action Plan processes, as follows:

1. To attain and maintain water of sufficient quality to support a healthy, macrophyte-based lagoon.

2. To attain and maintain a functioning macrophyte-based ecosystem which supports endangered
and threatened species, fisheries, and wildlife.

The estimated annual budgets for this project are as follows:
Fiscal Year: October 1, 2022 — September 30, 2023 Amount: ~ $133,000.00
Fiscal Year: October 1, 2023 — September 30, 2024 Amount: ~ $137,000.00

Funding for each applicable fiscal year is subject to District Governing Board budgetary appropriation.

Special accommodations for disabilities may be requested through Amy Lucey, Senior Procurement
Specialist, at 321-409-2156 or by calling (800) 955-8771 (TTY), at least five business days before the
date needed.
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The District’s Evaluation Committee will meet at the Palm Bay Service Center 525 Community College
Parkway SE, Palm Bay, FL 32909, to evaluate and rank Submitttals as follows:
e 10:00 a.m. on November 9, 2022, to
o0 Discuss the responses
o Finalize the initial ranking

0 Determine a shortlist of Respondents

e 10:00 a.m., December 15, 2022 to

0 Negotiate final details and costs with the top-ranked Respondent — after negotiations have
been completed, all Respondents will be notified in writing of the staff’s intended
recommendation to the Governing Board

0 Negotiate professional fees and project costs with the top-ranked Respondent as authorized
by the District’s Governing Board at its December 13, 2022, meeting
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INSTRUCTIONS TO RESPONDENTS

1. DEFINITIONS

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be
found in the sample contract document (the “Agreement”) that is at the end of these instructions. The
Agreement includes these Instructions to Respondents, any addenda published by the District, the
submittal provided by Respondent (the “Submittal””), and all required certifications and affidavits.

2. CONTRACT ADMINISTRATION

All inquiries related to this solicitation may only be directed to the Procurement Specialist:

Amy Lucey, Senior Procurement Specialist
Phone: 321-409-2156

Fax: 321-722-5357

Email: ALucey@sjrwmd.com

Between the release of this solicitation and the posting of the notice of intended decision, Respondents to
this solicitation or persons acting on their behalf may not contact any employee or officer of the District
concerning any aspect of this solicitation, except the procurement employee listed above. Violation of
this provision is grounds for rejecting a response.

3. WHERE TO DELIVER SUBMITTAL
Respondents may now upload the proposals directly to www.demandstar.com
OR

The Submittal must be submitted in a sealed envelope to:

Amy Lucey, Senior Procurement Specialist

St. Johns River Water Management District

Palm Bay Service Center

525 Community College Parkway SE, Palm Bay, FL 32909

Respondents must clearly label the Submittal envelope with large bold, and/or colored lettering (place
label on inner envelope if double sealed) as follows:

SEALED SUBMITTAL — DO NOT OPEN
Respondent’s Name:
Request for Qualifications: 38149
Opening Time: 2:00 p.m.
Opening Date: October 20, 2022

4. OPENING OF SUBMITTALS

Respondents or their authorized agents are invited to attend the opening of the Submittals at the
following time and place:

2:00 p.m., October 20, 2022

St. Johns River Water Management District

Palm Bay Service Center

525 Community College Parkway SE, Palm Bay FL 32909



http://www.demandstar.com/
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The Florida Public Records Act, §119.071(1)(b), Fla. Stat., exempts sealed Submittals from inspection
and copying until such time as the District provides notice of an intended decision pursuant to
8120.57(3)(a), Fla. Stat., or until 30 days after opening of bids, proposals, submittals, or final replies,
whichever is earlier. This exemption is not waived by the public opening of the Submittals.

Unless otherwise exempt, Respondent’s Submittal is a public record subject to disclosure upon
expiration of the above exemption period. If any information submitted with the Submittal is a trade
secret as defined in §812.081, Fla. Stat., and exempt from disclosure pursuant to §815.04, Fla. Stat.,
Respondent must clearly identify any such material as “CONFIDENTIAL TRADE SECRET” in its
Submittal and explain the basis for such exemption. The District reserves the right, in its sole judgment
and discretion, to reject a Submittal for excessive or unwarranted assertion of trade secret confidentiality
and return the Submittal to Respondent.

PREPARATION AND ORGANIZATION OF SUBMITTALS
Respondent must submit its response in “digital” format. Instructions for submitting are provided below.
1. Respondents must submit the following fully completed documents on reproduced copies of the

attached forms provided in FORMS:
a. Submittal Form
b. Certificate as to Corporation
c. Affidavit as to Non-collusion and Certification of Material Conformance with Specifications
d

Qualifications (General, Similar Projects, Client References, Subcontractors, and other
required qualification forms)

e. Drug-Free Workplace Form (not required unless there is a tie)

2. All blank spaces on the Submittal Form shall be typed or legibly printed in ink.

3. Respondents shall provide and complete the following forms and questionnaires, and include
them in their Submittal under the tabs identified below (responses to the forms and
guestionnaires can be submitted on reproduced copies):

Tab 1: Firm’s and subcontractors’ capabilities to conduct work as presented in the Statement of
Work

a) Certificate as to Corporation Form

b) Affidavit as to Non-Collusion and Certification of Material Conformance with
Specifications

c) Qualifications Form — General

d) Qualifications Form — Similar Projects

e) Subcontractors Form

f) Drug-Free Workplace Form (not required unless there is a tie)

In addition to the above forms, the Respondent is responsible for providing evaluative
documentation that it and its subcontractors (if any) possesses the qualifications, background,
and experience necessary to perform the Work, including but not limited to:

a) Experience in acquiring aerial imagery specifically for mapping seagrass and the means
for acquiring imagery within designated time limits including subconsultant availability

b) General experience of the firm and/or key personnel assigned to this project in similar
seagrass mapping projects — describe the past and present work (of firm and key
personnel) on projects of this type or other methodologies (not limited to past work with
the District). Similar projects shall be described on Similar Project Form and shall
include:
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(i)  Experience in conducting ground-truthing for seagrasses with the aid of

GPS

(i) Aerotriangulation & orthorectification of digital aerial photographs

(iii)  Record of obtaining, processing & delivering end products from aerial
digital mapping cameras (either frame based or line scanners)

(iv)  Experience of staff in seagrass photo-interpretation and change
detection using manual or semi-automated methods

(v)  Experience compiling maps in GIS

(vi)  Experience (of firm and key personnel) in conducting positional
accuracy assessment

c) With regard to similar completed and current work, provide a written synopsis on
(1) problems encountered, (2) solutions employed to resolve problems, and (3) lessons
learned and how to avoid these issues in the future

Tab 2: Availability of necessary equipment to perform the work-provide a list and description of
each piece of equipment

Tab 3: Qualifications, abilities and expertise of key and professional personnel, including
willingness, ability and capacity to dedicate qualified staff to the project

Organizational profile

Specific names, functions, time commitment, and special expertise of personnel assigned to
work on this project (provide resumes)

Florida Professional Surveyor License

Tab 4: Project Management, including willingness to meet the requirements of the Statement of
Work, as well as, time and budget restraints

a) Project management skills and contingency procedures to assure successful performance of
the work in a timely and cost-effective manner within the established budget

b) Detail the recent, current and projected workloads of the firm and what impact these
workloads will have on the performance of the Work on this contract.

Tab 5: Location of managing firm/project manager relative to:

Location of Respondent’s company shall be judged in relation to the project area and higher
consideration will be given to those that are in closer proximity due to the requirement for timely
fieldwork. (The District has selected the City of Melbourne as the reference point for distance
calibration purposes.) The website MapQuest.com (using the “Shortest” route type) should be
utilized to determine mileage.

Client References Form
Tab 6: Volume of District work previously awarded to Respondent

No forms are provided for this criterion — however, the Respondent is responsible to submit
documentation as to the volume of work (in dollars) awarded by the District to firm in the past
three years, including contracts, work orders and purchase orders.

Standard brochures and specifications may be submitted as additional material, but shall not be
submitted as the primary qualification data (information included under this tab will not receive
a score).
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4. Respondent is encouraged to include as much pertinent data and information under each section
as necessary to ensure proper evaluation of its qualifications. Each section shall be evaluated
separately on its own merit.

5. Respondent must follow all procedures for electronic submission or the Respondent’s Submittal
may be determined as “non-responsive” and rejected.

6. Unless directed otherwise, all information required by the solicitation, including the forms and
questionnaires listed under Item “A” above must be completed (typed or hand written) and
included in the submission in electronic format (forms must be completed and converted/scanned
to PDF format (Adobe).

7. All of the forms and questionnaires in the Request for Qualifications package are available upon
request in Microsoft® Word to aid the Respondent in providing its Submittal in electronic
format.

8. The file-naming conventions for the Submittal shall include:
a) Submittal: RFQ # Respondent’s name (abbreviated) Due Date
(Example: RFQ __ ABC Company 11-11-15)
9. The Submittal must include a separator page between each “Tabbed” section:
a) Example: Tab 1 — Background and Qualifications

10. All electronically submitted files shall be saved to a single CD or pin/thumb/jump drive. The CD
or pin/thumb/jump drive MUST be placed in a sealed envelope pursuant to the instructions under
Item 3 for sealed responses — DO NOT SUBMIT YOUR RESPONSE BY EMAIL — THIS
WILL RESULT IN THE SUBMITTAL BEING REJECTED AS NON-RESPONSIVE.

11. Please do NOT password protect your files. The District recommends that Respondents
confirm their Submittal will open correctly on a non-company owned computer. Any electronic
submittal received by the District that does not open on a District-owned computer is subject to
rejection as a defective response.

If you need assistance or have any questions about the format, please email or call Amy Lucey at
ALucey@sjrwmd.com or 321-409-2156.

In the event you decline to submit a Submittal, the District would appreciate Submittal of the “No
Response Form” provided at the end of the “FORMS” section to describe the reason for not submitting a
Submittal.

INQUIRIES AND ADDENDA

District staff are not authorized to orally interpret the meaning of the specifications or other Agreement
documents, or correct any apparent ambiguity, inconsistency, or error therein. In order to be binding
upon the District, the interpretation or correction must be given by the Procurement Specialist and must
be in writing. The Procurement Specialist may orally explain the District’s procedures and assist
Respondents in referring to any applicable provision in the Request for Qualifications documents, but the
Respondent is ultimately responsible for submitting the Submittal in the appropriate form and in
accordance with written procedures.

Every request for a written interpretation or correction must be received at least nine days prior to
opening of Submittals in order to be considered. Requests may be submitted by fax at 321-722-5357 or
by email at ALucey@sjrwmd.com. Interpretations, corrections, and supplemental instructions will be
communicated by written addenda to this solicitation posted by DemandStar and Vendor Registry to all
prospective Respondents (at the respective addresses furnished for such purposes) no later than five days
before the opening of Submittals.

Submission of a Submittal constitutes acknowledgment of receipt of all addenda. Submittals will be
construed as though all addenda had been received. Failure of the Respondent to receive any addenda

-7-
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does not relieve Respondent from any and all obligations under the Submittal, as submitted. All addenda
become part of the Agreement.

7. BUDGET

The estimated budget for the Work is $270,000.00. The above amount is an estimate only and does not
limit the District in awarding the Agreement. Respondents are cautioned to not make any assumptions
from the budget estimate about the total funds available for the Work. The District retains the right to
adjust the estimate in awarding the Agreement. The District also reserves the right to reject all Submittals
if subsequent negotiations with qualified Respondents result in costs over this estimated budget amount.
In addition, the District reserves the right to increase, decrease, or delete any class, item, or part of the
Work in order to reduce costs for any reason. The District may discuss alternatives for reducing the cost
of the Work with Respondents and make such modifications as it determines to be in its best interest.

8. MINIMUM QUALIFICATIONS

Respondent must use the “Qualification” forms (GENERAL, SIMILAR PROJECTS, and CLIENT
REFERENCES) provided in these documents to document the minimum qualifications listed below.
Failure to include these forms with the Response may be considered non-responsive.

The following items shall constitute the minimum appropriate documentation:

a. All mapping services, including, but not limited to, positional accuracy, aerial triangulation and
orthophotography production, photo interpretation, and approval of final map and report, shall be
performed under the supervision of a licensed professional surveyor and mapper (PSM) currently
licensed in the state of Florida through the Florida Department of Agriculture and Consumer
Affairs — provide copy of license(s) with submittal (Tab 3). Does the Respondent meet this
requirement — YES/NO

All things being otherwise equal, those Respondents whose projects encompass a greater number
of the above disciplines will receive higher scores

(District form; Include under Tab 1)

b. Has the Respondent (or a combination of the firm, individual, or project manager assigned to the
work) successfully completed a similar project (mapping seagrass through aerial photography and
photogrammetry) within the five years immediately preceding the date set for receipt of the
Response — YES/NO.

All things being otherwise equal, those Respondents whose projects encompass a greater number
of the above disciplines will receive higher scores

(District form; Include under Tab 1)

c. Respondent shall provide resumes for all personnel it will assign to this project, including the
names and functions of personnel assigned, special expertise, and any certifications relevant to
the work.

(Respondent-provided documentation; label and include under Tab 3)

d. Respondent must provide three client references. Up to two of the client references may be from
the similar projects listed in response to sub-paragraph (a), above. No more than two of the
references may be from completed District projects. If a District project is cited, do not request a
letter from District staff. The evaluation team will use the project’s closeout documents in lieu of
a letter of reference and may consult with the District project manager.

(District form and Respondent-provided documentation; label and include under Tab 5)
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Irrespective of the minimum gualifications stated above, the District may make such investigations as it
deems necessary to determine the ability of the Respondent to perform the Work. The District reserves
the right to reject any Response if the evidence submitted by such Respondent and/or the District’s
independent investigation of such Respondent fails to satisfy the District that such Respondent is
properly qualified to carry out the obligations of the Agreement and complete the Work in a manner
acceptable to the District within the time period specified.

SIGNATURE AND CERTIFICATION REQUIREMENTS

An individual submitting a Response must sign his/her name therein and state his/her address and the
name and address of every other person interested in the Submittal as principal. If a firm or partnership
submits the Submittal, state the name and address of each member of the firm or partnership. If a
corporation submits the Submittal, an authorized officer or agent must sign the Submittal, subscribing the
name of the corporation with his or her own name and affixing the corporate seal. Such officer or agent
must also provide the name of the state under which the corporation is chartered, and the names and
business addresses of the President, Secretary, and Treasurer. Corporations chartered in states other than
Florida must submit evidence of registration with the Florida Secretary of State for doing business in the
State of Florida. Respondent must certify that all persons or entities having an interest as principal in the
Submittal or in substantial performance of the Work have been identified in the Submittal forms.

DISQUALIFICATION OF RESPONDENTS

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent
and rejection of the Submittal:

a. Contacting a District employee or officer other than the procurement employee named in this
solicitation about any aspect of this solicitation before the notice of intended decision is posted.

b. Submission of more than one Submittal for the same subject matter by an individual, firm,
partnership, or corporation under the same or different names;

c. Evidence of collusion among Respondents;
Submission of materially false information with the Submittal;

Information gained through checking of references or other sources which indicates that Respondent
may not successfully perform the Work;

Respondent is failing to adequately perform on any existing contract with the District;
g. Respondent has defaulted on a previous contract with the District;

h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy
the District that Respondent is properly qualified to carry out the obligations of the Agreement in a
manner acceptable to the District and within the time period specified;

i. Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the
Work in a manner that meets the District’s objectives for the Work.

REJECTION OF SUBMITTALS

Submittals must be delivered to the specified location and received before the Submittal opening in order
to be considered. Untimely Submittals will be returned to the Respondent unopened. Submittals will be
considered irregular and may be rejected if they show material omissions, alterations of form, additions
not called for, conditions, limitations, or other material irregularities. The District may consider
incomplete any Submittal not prepared and submitted in accordance with the provisions specified herein,
and reserves the right to waive any minor deviations or irregularities in an otherwise valid Submittal.
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The District reserves the right to reject any and all Submittals and cancel this request for qualifications
when it determines, in its sole judgment and discretion, that it is not in its best interest to award the
agreement.

WITHDRAWAL OF SUBMITTAL

Respondent may withdraw its Submittal if it submits such a written request to the District prior to the
designated date and hour of opening of Submittals. Respondent may be permitted to withdraw its
Submittal no later than 72 hours after the Submittal opening for good cause, as determined by the District
in its sole judgment and discretion.

EVALUATION AND AWARD PROCEDURES

a.

Submittals will be evaluated by a staff Evaluation Committee based upon the criteria and weighting
set forth in “EVALUATION CRITERIA.” The committee members will meet at District
headquarters or other location as appropriate to discuss the Submittals and their individual
evaluations. Each committee member completes an evaluation form, from which the overall ranking
of Submittals is compiled. Evaluation forms may be submitted at or subsequent to the Evaluation
Committee meeting. If it is determined that it will assist the committee’s evaluation for some or all
Respondents to make an oral presentation, such presentations will be scheduled at District
headquarters or other location as appropriate.

Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at
which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a
Respondent makes an oral presentation as part of a competitive solicitation; (3) a Respondent
answers questions as part of a competitive solicitation; or (4) negotiation strategies are discussed.
Also, recordings of, and any records presented at, the exempt meeting are exempt from §119.07(1)
and 8§24(a), Art. | of the State Constitution (Public Records) until such time as the District provides
notice of an intended decision or until 30 days after opening the bids, proposals, submittals, or final
replies, whichever occurs earlier. A complete recording shall be made of any portion of an exempt
meeting. No portion of the exempt meeting may be held off the record.

Pursuant to §286.0113 Fla. Stat., if the District rejects all Submittals and concurrently provides
notice of its intent to reissue the competitive solicitation, any recordings or records presented at any
exempt meeting relating to the solicitation shall remain exempt from §119.07(1) and §24(a), Art. | of
the State Constitution (Public Records) until such time as the District provides notice of an intended
decision concerning the reissued competitive solicitation or until the District withdraws the reissued
competitive solicitation. A recording and any records presented at an exempt meeting are not exempt
for longer than 12 months after the initial District notice rejecting all Submittals.

Following the evaluation process, the District will submit the final ranking of Submittals to the
Governing Board for approval, except for those instances in which the authority to approve and
execute the Agreement has been delegated by the Governing Board to the Executive Director, or
designee. All Respondents will be notified in writing of the Evaluation Committee’s final ranking of
Submittals.

The Committee will meet to evaluate and rank the Submittals in the location(s), time(s) and date(s),
stated at the beginning of this Request for Qualifications package.

Contract negotiations will then commence with the Respondent submitting the highest-ranked
Submittal. If negotiations fail with the highest-ranked Respondent, negotiations will proceed with the
other Respondents in ranked order.

The Agreement will be awarded to the Respondent having the highest ranked Submittal, which
successfully concludes negotiations with the District (the “Successful Respondent”). The Agreement
may be modified based on the District’s acceptance of any alternatives listed in this Request for
Qualifications that the District deems in its best interest.

-10 -
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h. If two or more Submittals are equal in all respects, the Agreement will be awarded as follows: (1) to
the Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace
Form; (2) to a Respondent university in the State University System pursuant to 8373.63, Fla. Stat.;

or (3) by lot.

i. The District reserves the right to award the Agreement to the next highest ranked and available

Respondent in the event the Successful Respondent fails to enter into the Agreement, or the
Agreement with said Respondent is terminated within 90 days of the effective date.

j.  All Respondents will be notified of the District's intent to award or decision to award the Agreement.
For the purpose of filing a protest under 8120.57(3), Fla. Stat., the time period will commence as

provided in “NOTICES AND SERVICES THEREOF.”

14. EVALUATION CRITERIA

Responses shall include information or documentation regarding, and will be evaluated using, the
evaluation criteria set forth below. The evaluation rating scale is as follows:

More than adequate.................. 8-10 Less than adequate .......ccceeeeunneenn. 1- 4
Adequate....cccceeeeeiciiiiieeeeeees 5- 7 Not covered in submittal................. 0
Criteria Written | Written | Written
Submittal| Submittal | Submittal
Weight [Raw Score| Weighted
Total

Company/firm (including subcontractors) qualifications and capabilities
a) Experience in acquiring aerial imagery specifically for mapping seagrass and

the means for acquiring imagery within designated time limits including 15%
subconsultant availability
b) General experience of the firm and/or key personnel assigned to this project in
similar seagrass mapping projects — describe the past and present work (of
firm and key personnel) on projects of this type or other methodologies (not
limited to past work with the District), specifically:
(vii) Experience in conducting ground-truthing for seagrasses with the
QI OF GPS ... et 2%
(viii) Aerotriangulation & orthorectification of digital aerial
PROTOGIAPRNS. ... 5%
(ix) Record of obtaining, processing & delivering end products from
aerial digital mapping cameras (either frame based or line 40%
0
SCANMETS) .viteeesteeese ettt sttt sttt b et b bbb e ettt nb e 10%
(xX) Experience of staff in seagrass photo-interpretation and change
detection using manual Methods ..........ccccoovriiiiiniieiee s 10%
(xi) Experience compiling maps in GIS ... 3%
(xii) Experience (of firm and key personnel) in conducting positional
ACCUNACY @SSESSIMENT ....eiieiee et e et e e e snae e s e e 5%
o With regard to similar completed and current work, provide a written
synopsis on (1) problems encountered, (2) solutions employed to
resolve problems, and (3) lessons learned and how to avoid these
ISSUES 1N TNE TULUIE .. 5%
Availability of necessary equipment to perform the work — provide a list and 10%

description of each piece of equipment

-11 -
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Qualifications, abilities and expertise of key and professional personnel,

including willingness, ability and capacity to dedicate qualified staff to the

project

(a) Organizational profile

(o) Specific names, functions, time commitment, and special expertise of
personnel assigned to work on this project (provide resumes)

10%

Project Management, including willingness to meet the requirements of the

Statement of Work, as well as, time and budget restraints

(a) Project management skills and contingency procedures to assure successful
performance of the work in a timely and cost-effective manner within the
established budget

(o) Detail the recent, current and projected workloads of the firm and what impact
these workloads will have on the performance of the Work on this contract.

10%

Location of Respondent’s Management Office/Project Manager to the
project area (see explanation)
Location of managing firm/project manager relative to the project area — higher
consideration will be given to firms whose managing firm/project manager is
located nearest to the project area. (The District has selected the City of
Melbourne as the reference point for distance calibration purposes.) The website
MapQuest.com (using the “Shortest” route type) should be utilized to determine
mileage. The District will award points as follows:

« Within 0-100 miles of the project area = 10 points

e > 100 but <200 miles from of the project area = 7 points

o >200 but < 300 miles from of the project area = 4 points

« > 300 miles from of the project area = 0 points

5%

Volume of District work previously awarded to Respondent

The District will use its financial records to determine the volume of work (in dollars) awarded by the District using the total
amount paid to Respondent during the three years immediately preceding the date set for receipt of Submittals, including
contracts, work orders, and purchase orders. Points will be allocated from 0 to 10 for Respondents with higher previous paid
amount totals during the 36-month period immediately preceding the Submittal date of this RFQ, receiving fewer award points.
Respondents with no previous payments may receive the highest allocation of points (10), while the Respondent with the
highest previous paid amount will receive zero points. Checks issued by the District on or prior to the date submittals are
received shall be included in this total even if Respondent has not yet received the payment.

The formula for allocation of previous work award points will be calculated as follows: The Respondent with the

highest total of previous work awarded represents the Allocation Basis Total (ABT); then, the ABT less the Previous

Work Awarded divided by the ABT will be multiplied by 10 (the highest number of points awarded); the result will be
rounded to tenths of a point.

10%

SUBTOTAL: Written Submittal

100%

15. EXECUTION OF AGREEMENT

Submittal of a Response binds the Successful Respondent to perform the Work upon acceptance of the

and execution of the Agreement by the District.

Unless all Responses are rejected, a contract substantially in the form included in these documents will
be provided to the Successful Respondent, who must execute and return the Agreement to the District

within ten days of the date of receipt, along with the following:

a. A performance and payment bond
b. A completed Internal Revenue Service Form W-9
c. Satisfactory evidence of all required insurance coverage
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d. Proof satisfactory to the District of the authority of the person or persons executing the Agreement
on behalf of Respondent

e. All other information and documentation required by the Agreement

The District will not execute the Agreement until the above documents have been executed and delivered
to the District. The Agreement will not be binding until executed by the District. A copy of the fully
executed Agreement will be delivered to the Successful Respondent. The District reserves the right to
cancel award of the Agreement without liability at any time before the Agreement has been fully
executed by all parties and delivered to the Successful Respondent.

Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the
required evidence of insurance coverage, or any other matter required by the Agreement, will be just
cause, if the District so elects, for the recommended award to be annulled.

EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA

Respondent is solely responsible for being fully informed of the conditions under which the Work is to
be performed in relation to existing conditions. Respondent is responsible for carefully examining the
general area of the Work, the requirements of the drawings and other contract documents related to the
Work, the time in which the Work must be completed, and any other details of the Work. Respondent
must satisfy itself from its own personal knowledge and experience or professional advice as to the
character of the Work, the conditions and materials to be encountered, the character, quality, and
guantities of the Work, and any other conditions affecting the Work, including surrounding land.

Failure to satisfy the obligations of this paragraph will not relieve a Successful Respondent of its
obligation to furnish all material, equipment, and labor necessary to perform the Agreement and to
complete the Work for the consideration set forth in its Submittal. Any such failure will not be sufficient
cause to submit a claim for additional compensation.

No verbal agreement or conversation with any District officer, agent or employee, either before or after
the execution of the Agreement, will affect or modify any of its terms.

DIVERSITY

The District is committed to the opportunity for diversity in the award and performance of all
procurement activities. The District encourages its Prime Respondents to make a good faith effort to
ensure that women and minority-owned business enterprises (W/MBE) are given the opportunity for
maximum participation as second and lower tier participants. The District will assist Respondents by
sharing information on W/MBES to encourage their participation.

FLORIDA SALES TAX

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any
tangible personal property that is the subject of this Request for Qualifications is intended to remain
tangible personal property and not become part of a public work owned by the District.

PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the
convicted or discriminatory vendor lists following a conviction for a public entity crime or placement on
the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide any goods
or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public entity
for the construction or repair of a public building or public work; may not submit bids, proposals, or
replies on leases of real property to a public entity; may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact
business with any public entity in excess of the threshold amount provided in §287.017 for CATEGORY
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TWO ($35,000) for a period of 36 months following the date of being placed on the convicted or
discriminatory vendor lists.

USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES

Respondent may provide services to other State of Florida governmental entities pursuant to the terms
and conditions of the Agreement. These governmental entities include other water management districts,
state of Florida agencies (including members of the state university system and community college
system), counties, school boards, municipalities, special districts, and other local public agencies or
authorities. References to the St. Johns River Water Management District in the Agreement will be
replaced with the purchasing entity and the District will not be a party to any other governmental entity’s
agreement to purchase. Nor will the District be responsible for payment for any goods or services
delivered or performed for any other governmental entity that utilizes Respondent pursuant to this
paragraph.

NOTICES AND SERVICES THEREOF

The District will publish notice of specifications and criteria, including addenda, intended agency
decisions, or other matters pertinent to this solicitation on Onvia DemandStar at DemandStar.com and
Vendor Registry at vendorregistry.com. Onvia DemandStar and Vendor Registry may also be accessed
through the District’s web site at sjrwmd.com. In addition, the District will post notices of intended
agency decisions at the District’s headquarters, 4049 Reid Street, Palatka, Florida, Administration
Building, Procurement Bulletin Board, on the date the publication is posted on Onvia DemandStar.

Notices that are posted on Onvia DemandStar and Vendor Registry are deemed received at 8:00 a.m. on
the next business day following the date posted. Notices that are posted at the District’s Procurement
Bulletin Board are deemed received at 8:00 a.m. on the next business day following the date of posting.
Notices will be posted for a minimum of 72 hours following the time at which they are deemed received.
The time period for filing a Notice of Protest pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003,
Fla. Admin. Code, commences at the time notices are deemed received.

As a courtesy to Respondents, the District may send copies of the notices of intended agency decisions
via email or facsimile to Respondent. These courtesy communications neither constitute official notice
nor vary the times of receipt set forth above.

PROTEST PROCEDURES

Pursuant t08120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely affected
by the procurement methodology described herein, or the specifications or criteria, including addenda,
must file a Notice of Protest within 72 hours after receipt of the solicitation documents or addenda.

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely
affected by a District decision or intended decision to award a contract, or to reject all bids, proposals, or
qualifications, must file a Notice of Protest within 72 hours after receipt of the decision or intended
decision. Pursuant to 8120.57(3), Fla. Stat., and Rule 28-110.004, Fla. Admin. Code, the protester must
also file with the District Clerk a Formal Written Protest within ten days after the date the Notice of
Protest is filed with the District. The Formal Written Protest must state with particularity the facts and
law upon which the protest is based. Pursuant to §287.042(2)(c), Fla. Stat., any person who files an
action protesting the decision or intended decision must post with the District Clerk at the time of filing
the formal written protest a bond, cashier’s check, or money order made payable to the St. Johns River
Water Management District in an amount equal to one percent (1%) of the estimated contract amount.

No additional time will be added for mailing. All filings must comply with Rule 28-106.104, Fla. Admin.
Code, and must be addressed to and received by the District Clerk at the District Headquarters in Palatka,
Florida within the prescribed time periods. The District will not accept as filed any electronically
transmitted facsimile pleadings, petitions, Notice of Protest or other documents. Failure to file a protest
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within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond or other security required
by law within the time allowed for filing a bond will constitute a waiver of proceedings under chapter
120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available.
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FORMS
SUBMITTAL FORM

Include this form in the response

RESPONDENT:

The undersigned, as Respondent, hereby declares and certifies that the only person(s) or entities interested in
this submittal as principal(s), or as persons or entities who are not principal(s) of the Respondent but are
substantially involved in performance of the Work, is or are named herein, and that no person other than herein
mentioned has any interest in this submittal or in the Agreement to be entered into; that this submittal is made
without connection with any other person, company, or parties making a submittal; and that this submittal is in
all respects fair and in good faith without collusion or fraud.

Respondent represents to the District that, except as may be disclosed in an addendum hereto, no officer,
employee or agent of the District has any interest, either directly or indirectly, in the business of Respondent to
be conducted under the Agreement, and that no such person shall have any such interest at any time during the
term of the Agreement, should it be awarded to Respondent.

Respondent further declares that it has examined the Agreement and informed itself fully in regard to all
conditions pertaining to this solicitation; it has examined the specifications for the Work and any other
Agreement documents relative thereto; it has read all of the addenda furnished prior to the submittal opening,
as acknowledged below; and has otherwise satisfied itself that it is fully informed relative to the Work to be
performed.

Respondent agrees that if its submittal is accepted, Respondent shall contract with the District in the form of the
attached Agreement, and shall furnish everything necessary to complete the Work in accordance with the time
for completion specified in the Agreement, and shall furnish the required evidence of the specified insurance.

Acknowledgment is hereby made of the following addenda (identified by number) received:

Addendum No. Date Addendum No. Date
Respondent (firm name) Date
Address

Email address

Signature Telephone number

Typed name and title Fax number
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PROPOSED SUBCONTRACTORS
Include this form in the response

Respondent must submit with its Submittal a list of all known subcontractors who will participate in more
than ten percent of the Work by providing the information requested below. Acceptance of the Submittal
does not constitute approval of the subcontractors identified with the Submittal.

1. Name and address of subcontractor:

Description of work:

Estimated value of Work:

2. Name and address of subcontractor:

Description of work:

Estimated value of Work:

3. Name and address of subcontractor:

Description of work:

Estimated value of Work:

4, Name and address of subcontractor:

Description of work:

Estimated value of Work:

5. Name and address of subcontractor:

Description of work:

Estimated value of Work:

6. Name and address of subcontractor:

Description of work:

Estimated value of Work:

-17 -



RFQ 38149

CERTIFICATE AS TO CORPORATION
Include this form in the response
The below Corporation is organized under the laws of the State of ; is authorized by law

to respond to this Request for Qualification and perform all work and furnish materials and equipment
required under the Agreement, and is authorized to do business in the state of Florida.

Corporation name:
Address:

Registration No.:

Registered Agent:

By:

(Official title)
(Affix corporate seal)

Attest:

(Secretary)

The full names and business or residence addresses of persons or firms interested in the foregoing submittal
as principals or officers of Respondent are as follows (specifically include the President, Secretary, and
Treasurer and state the corporate office held of all other individuals listed):

Identify any parent, subsidiary, or sister corporations involving the same or substantially the same officers
and directors that will or may be involved in performance of the Project, and provide the same information
requested above on a photocopy of this form.

If applicable, attach a copy of a certificate to do business in the state of Florida, or a copy of the application
that has been accepted by the state of Florida to do business in the state of Florida, for the Respondent and/or
all out-of-state corporations that are listed pursuant to this form.
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AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF
MATERIAL CONFORMANCE WITH SPECIFICATIONS

Include this form in the response

STATE OF
COUNTY OF

I, the undersigned, being first duly sworn, depose and say that:

1. 1 am the owner or duly authorized officer, representative, or agent of:

the Respondent that has submitted the attached submittal.
2. The attached submittal is genuine. It is not a collusive or sham submittal.

3. I am fully informed respecting the preparation and contents of, and knowledgeable of all pertinent
circumstances respecting the attached submittal.

4. Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or
parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed,
directly or indirectly, with any other Respondent, firm, or person to submit a collusive or sham submittal
in connection with the Agreement for which the attached response has been submitted, or to refrain from
submitting in connection with such Agreement, or has in any manner, directly or indirectly, sought by
agreement, collusion, communication, or conference with any other Respondent, firm, or person to fix
the price or prices in the attached submittal of any other Respondent, or to fix any overhead, profit, or
cost element of the submittal prices or the submittal price of any other Respondent, or to secure through
collusion, conspiracy, connivance, or unlawful agreement any advantage against the District or any other
person interested in the proposed Agreement.

5. The attached submittal is fair and proper and are not tainted by any collusion, conspiracy, connivance, or
unlawful agreement on the part of the Respondent or any of its agents, representatives, owners,
employees, or parties in interest, including this affiant.

6. No official or other officer or employee of the District, whose salary or compensation is payable in
whole or in part by the District, is directly or indirectly interested in this submittal, or in the supplies,
materials, equipment, work, or labor to which it relates, or in any of the profits therefrom.

7. Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded
conform in all respects to the specifications thereof. Further, the proposed materials and equipment will
perform the intended function in a manner acceptable and suitable for the intended purposes of the
District.

Signature:

Title:
Subscribed and sworn to before me this__ day of ,20
Notary Public, state of at Large

My commission expires:

(SEAL)
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QUALIFICATIONS — GENERAL
Include this form in the response

As part of the submittal, Respondent shall complete the following so that the District can determine
Respondent’s ability, experience, and facilities for performing the Work.

Name of Respondent:

Respondent’s tax identification No.:

Year company was organized/formed:

Number of years Respondent has been engaged in business under the present firm or trade name:

Total number of years Respondent has experience in similar a. All mapping services, including, but not
limited to, positional accuracy, aerial triangulation and orthophotography production, photo interpretation,
and approval of final map and report, shall be performed under the supervision of a licensed professional
surveyor and mapper (PSM) currently licensed in the state of Florida through the Florida Department of
Agriculture and Consumer Affairs is work described in the INSTRUCTIONS TO RESPONDENTS:

Has Respondent previously been engaged in the same or similar business under another firm or trade name?
If so, please describe each such instance.

Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of bankruptcy
proceedings on behalf of the current entity submitting this submittal or a prior entity that Respondent
substantially operated or controlled? If yes, please describe the nature and result of those proceedings and the
entity involved.

Describe the background/experience of the person or persons who will be primarily responsible for directing
the Work that will be performed pursuant to this submittal. This inquiry is intended to encompass the project
manager and/or superintendent who will be engaged on a daily basis in directing performance of the Work.
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QUALIFICATIONS — SIMILAR PROJECTS

Include this form in the response

Respondent (or a combination of the firm, individual, or project manager assigned to the work) must have
successfully completed at least one similar project within the five years immediately preceding the date set
for receipt of the response, as described in the INSTRUCTIONS TO RESPONDENTS. Each project shall
have had a project value of at least $$100,000.00. (Add additional sheet for optional additional completed

projects.)

Completed Project 1:

Agency/company:

Current contact person at agency/company:

Telephone: Fax:

Email:

Address of agency/company:

Name of project:

Description:

Project value: Start date:

(month/year)

Name(s) of assigned personnel:

Project manager:

Completion date:

(month/year)

Others:
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QUALIFICATIONS — CLIENT REFERENCE

Include this form in the response

Respondent shall provide three client references, which may include the similar projects listed above. No more
than two references shall be from the District. (For similar projects listed above, simply state “Similar Project

No. ™)

Client Reference 1:

Agency/company:

Current contact person at agency/company:

Telephone: Fax:

Agency/Company Address:

E-mail:

Name of project:

Description:

Project value:

Client Reference 2:

Agency/company:

Project manager:

Current contact person at agency/company:

Telephone: Fax:

Agency/Company Address:

E-mail:

Name of project:

Description:

Project value:

Client Reference 3:

Agency/company:

Project manager:

Current contact person at agency/company:

Telephone: Fax:

Agency/Company Address:

E-mail:

Name of project:

Description:

Project value:

-22 -

Project manager:




RFQ 38149

DRUG-FREE WORKPLACE FORM
This form required only in the event of a tie response

The Respondent, (business name) , in accordance with

8287.087, Fla. Stat., hereby certifies that Respondent does the following:

1.

Informs employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations

Publishes a statement notifying employees that

a. the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is
prohibited in the workplace and specifying the actions that will be taken against its employees for
violations of such prohibition.

b. as a condition of working on the contractual services that are the subject of this solicitation, the
employee will abide by the terms of the statement and will notify the employer of any conviction of,
or plea of guilty or nolo contendere to, any violation of chapter 893, Fla. Stat., or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later
than five days after such conviction.

Gives each employee engaged in providing the contractual services that are the subject of this solicitation
a copy of the statement specified in paragraph 2, above.

Imposes a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee’s community, by any employee convicted of a violation
listed in sub-paragraph 2.b., above.

Makes a good faith effort to continue to maintain a drug-free workplace through implementation of
§287.087, Fla. Stat.

As the person authorized to sign this statement, | certify that this firm complies fully with the above

requirements.

By:

Title:

Date: /
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NO RESPONSE FORM

ST.JOHNS RIVER WATER MANAGEMENT DISTRICT
REQUEST FOR QUALIFICATIONS 38149

Your reasons for not responding to this Request for Qualifications are valuable to the St. Johns River Water
Management District’s procurement process. Please complete this form and return it to the Office of
Financial Services no later than the date set for receipt of submittals. Thank you for your cooperation.
Please check (as applicable):

Specifications too “general” (explain below)

Insufficient time to respond to the solicitation

Do not provide this type of work for this project

Schedule would not permit us to perform

Unable to meet solicitation specifications

Specifications unclear (explain below)

Disagree with solicitation or Agreement terms and conditions (explain below)

Other (specify below)

Remarks:

DATE

RESPONDENT (FIRM NAME)

ADDRESS

E-MAIL ADDRESS

SIGNATURE TYPED NAME AND TITLE

TELEPHONE NUMBER FAX NUMBER
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AGREEMENT
BETWEEN THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
AND TO/FOR
INDIAN RIVER LAGOON 2023 SEAGRASS MAPPING

THIS AGREEMENT is entered into by and between the GOVERNING BOARD of the ST.
JOHNS RIVER WATER MANAGEMENT DISTRICT (the “District”), whose address is 4049 Reid
Street, Palatka, Florida 32177-2571, and (“”"), whose address is
. All references to the parties hereto include the parties, their officers,
employees, agents, successors, and assigns.

In consideration of the payments hereinafter specified, Surveyor agrees to furnish and deliver all
materials and perform all labor required for 38149, Indian River Lagoon 2023 Seagrass Mapping (the
“Work™). In accordance with RFQ 38149, Surveyor shall complete the Work in conformity with this
Agreement, which consists of and incorporates all of the following documents: (1) advertisement for bids,
proposals, or qualifications; (2) Instructions to Respondents; (3) addenda; certifications, and affidavits;
(4) bid, proposal, or qualifications submittals; (5) Agreement, including the Statement of Work, and any
Special Conditions or other attachments. If any provision in the body of this Agreement conflicts with any
attachment hereto, the body of this Agreement shall prevail. This Agreement, including attachments, shall
take precedence over all solicitation documents (items 1 — 4). The parties hereby agree to the following
terms and conditions.

1. TERM

(@) The term of this Agreement shall be from the Effective Date to the Completion Date. Time is of
the essence for each and every aspect of this Agreement. Where additional time is allowed to
complete the Work, the new time limit shall also be of the essence. All provisions of this
Agreement that by their nature extend beyond the Completion Date survive termination or
expiration hereof.

(b) Effective Date. The Effective Date is the date upon which the last party to this Agreement has
dated and executed the same.

(c) Completion Date. The Completion Date of this Agreement is September 30, 2024, unless
extended by mutual written agreement of the parties. The Work shall be completed for use no
later than said date.

2. DELIVERABLES

(@) The Work is specified in the Statement of Work, Attachment A. Surveyor shall deliver all
products and deliverables as stated therein, and shall correct errors or omissions without
additional compensation. In addition to hard copies, all written deliverables (reports, papers,
analyses, etc.) shall be submitted in machine readable form in formats consistent with the
District’s standard software products, which include the Microsoft® Office Suite (Word, Excel,
Access, and PowerPoint). Other formats may be accepted if approved by the District’s Project
Manager. If the Statement of Work does not include assistance in litigation undertaken or
defended by the District, Surveyor agrees to testify and assist the District in any such litigation
that is dependent upon or related to the Work, except suits or claims between the parties, at the
hourly rate provided in the Statement of Work. This obligation shall survive termination or
expiration of this Agreement.
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(b) Surveyor is responsible for the professional quality, technical accuracy, and timely completion of
the Work. Both workmanship and materials shall be of good quality. Surveyor shall, if required,
furnish satisfactory evidence as to the kind and quality of materials provided. Unless otherwise
specifically provided for herein, Surveyor shall provide and pay for all materials, labor, and other
facilities and equipment necessary for performance of the Work. The District’s Project Manager
shall make a final acceptance inspection of the deliverables when completed and finished in all
respects.

(c) If not otherwise addressed in the Statement of Work, upon written request, Surveyor shall submit
written progress reports to the District’s Project Manager at the frequency requested in a form
approved by the Project Manager at no additional cost to the District. The progress report shall
provide an updated progress schedule, taking into account all delays and approved changes in the
Work. Failure to provide a progress report will be cause to withhold payment.

OWNERSHIP OF DELIVERABLES

(@) All deliverables, including Work not accepted by the District, are District property when
Surveyor has received compensation therefor, in whole or in part. For any Work subject to patent,
copyright, such Work is a “work made for hire” as defined by the patent and copyright laws of
the United States. Surveyor shall not make any representation otherwise and, upon request, shall
sign any documents so affirming. Any District source documents or other District or non-District
documents, specifications, materials, reports, or accompanying data developed, secured, or used
in the performance of the Work, excluding proprietary materials, as outlined in the Statement of
Work, are District property and shall be safeguarded and provided to the District upon request.
District plans and specifications shall not be used on other work and, with the exception of the
original plans and specifications, shall be returned to the District upon request. This obligation
shall survive termination or expiration of this Agreement.

(b) The District shall have the unrestricted right to use and disseminate all of the above-referenced
documents without payment of further compensation to Surveyor, provided that any future use for
other than the purpose intended by this Agreement shall be at the District’s sole risk and without
liability to Surveyor. Surveyor shall include language in all subcontracts clearly indicating that
ownership and copyright to all materials produced pursuant to this Agreement remains with the
District, as provided herein. All original sketches, tracings, drawings, computation details,
calculations, field books and plans that result from the Work shall become the sole property of the
District. Surveyor shall submit all such work products to the District, if requested. Surveyor may
retain copies of all work products created pursuant to this Agreement.

FUNDING OF AGREEMENT

(@) For satisfactory performance of the Work, the District agrees to pay Surveyor $ (the
“Total Compensation”). The parties may agree in writing to re-allocate funding from the amounts
described below.

Fiscal Year: October 1, 2022 — September 30, 2023, .....Amount: $  $133,000.00
Fiscal Year: October 1, 2023 — September 30, 2024, ..... Amount: $ $137,000.00

Funding for each applicable fiscal year is subject to District Governing Board budgetary
appropriation.

(b) Annual budgetary limitation. For multi-fiscal year agreements, the District must budget the
amount of funds that will be expended during each fiscal year as accurately as possible. The
Statement of Work, Attachment A, includes the parties’ current schedule for completion of the
Work and projection of expenditures on a fiscal year basis (October 1 — September 30) (“Annual
Spending Plan”). If Surveyor anticipates that expenditures will exceed the budgeted amount

-26 -



RFQ 38149

during any fiscal year, Surveyor shall promptly notify the District’s Project Manager and provide
a proposed revised work schedule and Annual Spending Plan that provides for completion of the
Work without increasing the Total Compensation. The last date for the District to receive this
request is August 1 of the then-current fiscal year. The District may in its sole discretion prepare a
District Supplemental Instruction Form incorporating the revised work schedule and Annual
Spending Plan during the then-current fiscal year or subsequent fiscal year(s).

5. PAYMENT OF INVOICES

(@)

(b)

(©)

(d)

(€)

Surveyor shall submit one invoice at the completion completion of the work by one of the
following two methods: (1) by email to acctpay@sjrwmd.com (preferred) or (2) by mail to the St.
Johns River Water Management District, Finance Director, 4049 Reid Street, Palatka, Florida
32177-2571. Each invoice shall be submitted in detail sufficient for proper pre-audit and post-
audit review. If necessary for audit purposes, Surveyor shall provide additional supporting
information as required to document invoices.

End of District Fiscal Year Reporting. The District’s fiscal year ends on September 30.
Irrespective of the invoicing frequency, the District is required to account for all encumbered
funds at that time. When authorized under the Agreement, submittal of an invoice as of
September 30 satisfies this requirement. The invoice shall be submitted no later than October 30.
If the Agreement does not authorize submittal of an invoice as of September 30, Surveyor shall
submit, prior to October 30, a description of the additional Work completed between the last
invoice and September 30, and an estimate of the additional amount due as of September 30 for
such Work. If there have been no prior invoices, Surveyor shall submit a description of the Work
completed on the project through September 30 and a statement estimating the dollar value of that
Work as of September 30.

Final Invoice. The final invoice must be submitted no later than 45 days after the Completion
Date; provided, however, that when the Completion Date corresponds with the end of the
District’s fiscal year (September 30), the final invoice must be submitted no later than 30 days
after the Completion Date. Final invoices that are submitted after the requisite date shall be
subject to a penalty of ten percent of the invoice. This penalty may be waived by the
District, in its sole judgment and discretion, upon a showing of special circumstances that
prevent the timely submittal of the final invoice. Surveyor must request approval for
delayed submittal of the final invoice not later than ten days prior to the due date and state
the basis for the delay.

All invoices shall include the following information: (1) District contract number; (2) Surveyor’s
name and address (include remit address, if necessary); (3) Surveyor’s invoice number and date
of invoice; (4) District Project Manager; (5) Surveyor’s Project Manager; (6) supporting
documentation as to cost and/or project completion (as per the cost schedule and other
requirements of the Statement of Work; (7) Progress Report (if required); (8) Diversity Report (if
otherwise required herein). Invoices that do not correspond with this paragraph shall be returned
without action, stating the basis for rejection. Payments shall be made within 45 days of receipt of
an approved invoice. Disputes regarding invoice sufficiency are resolved pursuant to the dispute
resolution procedure of this Agreement.

Travel expenses. If the cost schedule for this Agreement includes a line item for travel expenses,
travel expenses shall be drawn from the project budget and are not otherwise compensable. If
travel expenses are not included in the cost schedule, they are a cost of providing the service that
is borne by Surveyor and are only compensable when specifically approved by the District as an
authorized District traveler. In such instance, travel expenses must be submitted on District or
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State of Florida travel forms and shall be paid pursuant to District Administrative Directive 2000-
02.

() Payments. Absent exceptional circumstances, Surveyor is required to sign up and receive
payment(s) electronically from the District via Automated Clearing House (ACH) payment.

(g) Payments withheld. The District may withhold or, on account of subsequently discovered
evidence, nullify, in whole or in part, any payment to such an extent as may be necessary to
protect the District from loss as a result of: (1) defective Work not remedied; (2) failure of to
make payments when due to subcontractors or suppliers for materials or labor; (3) failure to
maintain adequate progress in the Work; (4) damage to another contractor; or (5) any other
material breach of this Agreement. Amounts withheld shall not be considered due and shall not be
paid until the ground(s) for withholding payment have been remedied.

(h) Payments. The District shall pay Surveyor 100% of each approved invoice.

6. PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide
Surveyor a written statement accepting all deliverables. Surveyor’s acceptance of final payment shall
constitute a release in full of all Surveyor claims against the District arising from the performance of
this Agreement, with the exception of any pending claims for additional compensation that have been
documented and filed as required by this Agreement.

7. INDEMNIFICATION. Surveyor shall indemnify and hold harmless, release, and forever discharge
the District, its public officers, employees, agents, representatives, successors, and assigns, from any
and all liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney’s fees,
arising from or caused by the Surveyor, its employees or subcontractors, in the performance of the
Work. Surveyor shall further indemnify the District for all costs and penalties the District incurs
related to any failure to offer Patient Protection and Affordable Care Act compliant health care
coverage to Surveyor-employees performing under this contract.

8. INSURANCE. Surveyor shall acquire and maintain all insurance required by Attachment B,
Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance
to the District as per Attachment B. Receipt of Certificates of Insurance indicating less coverage than
required does not constitute a waiver of the Insurance Requirements. Surveyor waives its right of
recovery against the District to the extent permitted by its insurance policies. Surveyor’s insurance
shall be considered primary, and District insurance shall be considered excess, as may be applicable
to Surveyor’s obligation to provide insurance.

CONTRACTUAL LIMITATION OF LIABILITY PURSUANT TO 8558.0035 FLA. STAT.

PURSUANT TO 558.0035, FLORIDA STATUTES, AN
INDIVIDUAL EMPLOYEE OR AGENT OF
CONSULTANT MAY NOT BE HELD INDIVIDUALLY
LIABLE FOR ECONOMIC DAMAGES RESULTING
FROM NEGLIGENCE UNDER THIS AGREEMENT IF
THE CONDITIONS OF SECTION 558.0035 ARE
SATISFIED.

9. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability,
which may include a single source or multiple sources, including, but not limited to: (1) ad valorem
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tax revenues appropriated by the District's Governing Board; (2) annual appropriations by the Florida
Legislature, or (3) appropriations from other agencies or funding sources. Agreements that extend for
a period of more than one Fiscal Year are subject to annual appropriation of funds in the sole
discretion and judgment of the District's Governing Board for each succeeding Fiscal Year. Should
the Work not be funded, in whole or in part, in the current Fiscal Year or succeeding Fiscal Years, the
District shall so notify Surveyor and this Agreement shall be deemed terminated for convenience five
days after receipt of such notice, or within such additional time as the District may allow. For the
purpose of this Agreement, “Fiscal Year” is defined as the period beginning on October 1 and ending
on September 30.

PROJECT MANAGEMENT PERSONNEL

(&) The Project Managers listed below shall be responsible for overall coordination and management
of the Work. Either party may change its Project Manager upon three business days’ prior written
notice to the other party. Written notice of change of address shall be provided within five
business days. All notices shall be in writing to the Project Managers at the addresses below and
shall be sent by one of the following methods: (1) hand delivery; (2) U.S. certified mail;

(3) national overnight courier; (4) email or, (5) fax. Notices via certified mail are deemed
delivered upon receipt. Notices via overnight courier are deemed delivered one business day after
having been deposited with the courier. Notices via email or fax are deemed delivered on the date
transmitted and received.

DISTRICT SURVEYOR

Lauren Hall, Project Manager TBD, Project Manager
St. Johns River Water Management District  TBD

525 Community College Parkway, S.E TBD

Palm Bay, FL 32909-2213 TBD

Phone: 321-409-2118 Phone: TBD

Email: Ihall@sjrwmd.com Email: TBD

(b) The District’s Project Manager shall have sole responsibility for transmitting instructions,
receiving information, and communicating District policies and decisions regarding all matters
pertinent to performance of the Work.

(c) Surveyor shall provide efficient supervision of the Work, using its best skill and attention.
Surveyor shall keep, on the worksite during its progress, a competent superintendent that is
satisfactory to the District. The superintendent shall not be changed except with the District’s
consent, unless the superintendent proves to be unsatisfactory to Surveyor and/or ceases to be in
its employ. The superintendent shall represent Surveyor in the absence of Surveyor’s Project
Manager. All directions given to him shall be as binding as if given to Surveyor. If the District
produces documented evidence and informs the Surveyor that any person on the job is
incompetent, disorderly, or is working contrary to the Agreement or the District’s instructions,
that person shall thereupon be immediately dismissed from the project and shall not be given
employment on any work connected with this Agreement. The District may request Surveyor
replace its Project Manager if said manager fails to carry the Work forward in a competent
manner, follow instructions or specifications, or for other reasonable cause.

(d) Surveyor shall maintain an adequate and competent professional staff. Surveyor’s employees,
subcontractors, or agents shall be properly trained to meet or exceed any specified licensing,
training and/or certification applicable to their profession. Upon request, Surveyor shall furnish
proof thereof.
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11. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING

(a)

Progress Reports. Surveyor shall provide to the District update/status reports as provided in the
Statement of Work. Reports will provide detail on progress of the Work and outline any potential
issues affecting completion or the overall schedule. Reports may be submitted in any form agreed
to by District’s Project Manager and Surveyor, and may include emails, memos, and letters.

1. Progress Meetings. The District may conduct progress meetings with Surveyor on a
frequency to be determined by the District. In such event, Surveyor shall make available
its Project Manager and other appropriate personnel to discuss matters pertinent to the
Work.

2. Failure to Meet Schedule. If progress of the Work falls five percent or more behind
schedule, except as a result of District-approved delays, Surveyor shall take all necessary
steps to augment the work effort to get the project back on schedule. Should the progress
of the Work fall ten percent or more behind schedule, the District may advise Surveyor
through a “cure” notice that this Agreement is subject to termination for cause if the
failure is not cured within the time frame specified in said notice.

12. FORCE MAJEURE; DELAYS

(a)

(b)

Force Majeure. Surveyor shall not be liable for failure to carry out the terms of this Agreement
to the extent such failure is due to a Force Majeure event, except for failures that could have been
reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A
Force Majeure event is hereby defined as the failure to carry out any of the terms of this
Agreement due to any one of the following circumstances beyond the control of Surveyor: (a) the
operation and effect of rules, regulations, or orders promulgated by any commission, county,
municipality, or governmental agency of the State of Florida or the United States, (b) a
restraining order, injunction, or similar decree of any court of competent jurisdiction, (c) war,

(d) flood, (e) earthquake, (f) fire, (g) severe wind storm, (h) acts of public disturbance,

(i) quarantine restrictions, (j) epidemics, (k) strikes, (I) freight embargoes, or (m) sabotage. The
times specified herein for performances include delays that can ordinarily be anticipated due to
adverse weather conditions. The District is not obligated to grant an extension of time due to
adverse weather conditions unless such conditions rise to the level of Force Majeure.

Delay. Surveyor shall not be compensated for delays caused by Surveyor’s inefficiency, rework
made necessary by Surveyor’s error, failure to perform the Work as scheduled, or any other
corrective or productivity measures made necessary by errors, omissions, or failures to properly
perform the Work. Within ten days after the onset of a delay, Surveyor shall notify the District in
writing of the delay, which shall provide: (1) a detailed description the delay and its probable
duration, (2) the specified portion of the Work affected, and (3) an opinion as to the cause of the
delay and liability (if any) for the delay. Notices provided more than ten days after the inception
of the delay shall only be effective as to additional costs or delay incurred during the ten day
period preceding receipt of such notice. In the case of continuing cause delay for the same cause,
only one notice of delay is necessary. Failure to provide this notice waives any claim for
extension of time or additional compensation resulting from such delay. If the delay is due to
the failure of another District contractor to complete its work in a timely manner, changes ordered
in the Work, a Force Majeure event, or any other cause which the District, in its sole judgment
and discretion, determines to justify the delay, then the Completion Date may be extended as
necessary to compensate for the delay. All time extensions shall be in the form of a written
amendment signed by both parties.
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13. AMENDMENTS; EMERGENCY CHANGES IN WORK

(a)

(b)

Amendments. The parties may not amend this Agreement except in writing. Modifications that
alter, add to, or deduct from the Work, or otherwise modify the terms of this Agreement, shall be
implemented through a change order or formal amendment, specifying the nature of the change
and any associated change in the Total Compensation and/or Completion Date. The District’s
Project Manager may also issue a District Supplemental Instruction (DSI) form (Attachment C) to
authorize minor adjustments to the Work that are consistent with the purpose of the Work. Both
parties must sign the DSI. A DSI may not be used to change the Total Compensation, quantity,
quality or the Completion Date of the Work, or to change or modify the Agreement.

Emergency Changes in Work. In the event an emergency endangering life or property requires
immediate action, the District may give Surveyor an oral instruction to proceed with an
emergency change in the Work, which will be confirmed in writing within five days. Within 15
days after commencement of the emergency change in the Work, Surveyor shall provide the
District with a written estimate of any increased costs or delays as a result thereof. Failure to so
notify the District constitutes a waiver of any right to an extension of time or increase in
compensation. Within 15 days after receipt of Surveyor’s estimate, the parties shall negotiate a
Change Order. If unable to reach agreement, disputed issues shall be resolved pursuant to the
dispute resolution procedure. In no event shall Surveyor decline to perform the emergency change
in the Work.

14. TERMINATION AND SUSPENSION

(@)

(b)

District Termination for Cause. The Agreement may be terminated by the District for cause in
the event of any breach hereof, including, but not limited to, Surveyor’s: (1) failing to carry
forward and complete the Work as provided herein; (2) failing to comply with applicable laws,
regulations, permits, or ordinances; (3) failing to timely correct defective Work; (4) making a
general assignment for the benefit of its creditors; (5) having a receiver appointed because of
insolvency; (6) filing bankruptcy or having a petition for involuntary bankruptcy filed against it;
(7) failing to make payments when due to subcontractors, vendors, or others for materials or labor
used in the Work; (8) making a material misrepresentation to the District regarding the Work, or
(9) any other material breach of this Agreement. In such event, the District shall provide Surveyor
with written notice of its intention to terminate this Agreement, stating the nature of the
deficiency and the effective date of termination. At the District’s sole judgment and discretion,
the District may afford Surveyor an opportunity to cure said deficiency, in which event the notice
shall specify the time allowed. Upon termination, the District may take possession of the premises
and of all materials thereon and finish the Work by whatever means it deems expedient. In such
event, Surveyor shall not receive any further payment until the Work is completed by the District.
Surveyor shall be liable for all costs involved in completing the Work, including additional
managerial and administrative services, which shall be offset against any amount due to
Surveyor.

District Termination for Convenience. Notwithstanding any other provision hereof, the District
may at any time terminate this Agreement or any Work issued under it, in whole or in part,
without cause, upon 30 days’ written notice to Surveyor. In such event, Surveyor shall be
compensated for any Work performed prior to the date of termination and for materials that were
ordered prior to receipt of notice of termination that cannot be returned to the vendor, which shall
become District property. Upon receipt of notice, Surveyor shall discontinue the Work on the date
and to the extent specified therein and shall place no further orders for materials, equipment,
services, or facilities, except as needed to continue any portion of the Work not terminated.
Surveyor shall also make every reasonable effort to cancel, upon terms satisfactory to the District,
all orders or subcontracts related to the terminated Work. Surveyor may not claim any
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compensation not specifically provided for herein, including, but not limited to: loss of
anticipated profits; idle equipment, labor, and facilities; any additional claims of subcontractors
and vendors.

District Suspension for Cause. The District may issue a written partial or full Stop Work Notice
in the event Surveyor fails to comply with or is negligent in performing any provision hereof. All
performance shall immediately cease as per such notice and no further billable costs shall be
incurred. The District may terminate this Agreement if Surveyor fails or refuses to comply with a
Stop Work Notice.

District Suspension for Convenience. The District may direct Surveyor to stop Work, in whole
or in part, whenever, in the District’s sole judgment and discretion, such stoppage is necessary to
ensure proper completion of the Work, avoid injury to third persons, or otherwise meet the
District’s objectives. The District shall provide Surveyor not less than five days’ written notice,
except in emergency circumstances. Surveyor shall immediately comply with such notice. Should
such stoppage increase Surveyor’s cost, an equitable adjustment will be made by Change Order.
The notice shall be effective until rescinded in writing, unless the period of suspension is stated in
the notice.

Surveyor’s Right to Stop Work or Terminate Agreement

(i)  Stop Work. Surveyor may stop work only under the following circumstances: (1) the
Work is ordered temporarily discontinued by a court or other public authority; (2) it is
necessary to stop work in order to protect the safety of Surveyor or third persons; or (3) the
District fails to pay Surveyor when due any undisputed and adequately documented sum
certified for payment by the District Project Manager. In such event, Surveyor shall
provide the District not less than seven days prior written notice of its intention to stop
work, except in emergency circumstances or when necessary to prevent injury to persons
or property.

(i)  Termination. Surveyor may terminate this Agreement under only the following
circumstances: (1) the Work is ordered discontinued by a court or other public authority,
through no act or fault of Surveyor, for a period of not less than three months; (2) the
District fails to pay Surveyor when due any undisputed and adequately documented sum
certified for payment by the District Project Manager. In such event, Surveyor shall
provide not less than 20 days written notice of its intention to terminate and afford the
District the opportunity to cure said deficiency within said time period.

(iii)  Duty to Perform. Except as expressly provided above, in the event of any event, dispute,
or other matter arising under this Agreement, Surveyor shall fully perform the Work in
accordance with the District’s written instructions and may claim additional compensation
as a Change Order, subject to the dispute resolution procedure.

ADDITIONAL PROVISIONS
(In Alphabetical Order)

15. DEFINITIONS

ADDENDA: Written or graphic instruments issued prior to the opening of responses, which make
additions, deletions, or revisions to the solicitation or contract documents.

AGREEMENT: The written contract between the District and Surveyor covering the Work, which
includes all documents attached to this Agreement or incorporated herein by reference. The words
“contract” and “Agreement” are synonymous in these documents.

AMENDMENT: Any written change made to the terms and conditions of the Agreement.
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BUSINESS DAY Monday through Friday, excepting those holidays observed by the District — New
Years Day, Martin Luther King Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day,
Thanksgiving (and Friday), and Christmas Day.

CHANGE ORDER: A written agreement of the parties after the Commencement Date to amend this
Agreement so as to modify the Statement of Work or the Total Compensation or provide for an extension
of time.

SURVEYOR: Surveyor, its officers, employees, agents, successors, and assigns.

SURVEYOR’s PROJECT MANAGER: The individual designated by the Surveyor to be responsible
for overall coordination, oversight, and management of the Work for Surveyor.

PERSON: Any individual, partnership, society, association, joint stock company, corporation, estate,
receiver, trustee, assignee, referee, or capacity, whether appointed by a court or others, and any
combination of individuals.

REQUEST FOR QUALIFICATIONS: An advertised solicitation for sealed Submittals, with the title,
date, and hour of the public opening designated. It includes a detailed description of the services sought,
the date for submittal of the response, and all contractual terms and conditions.

RESPONDENT: Any person who submits a response to a solicitation.

STATEMENT OF WORK: The District’s written directions, requirements and technical specifications
for completing the Work. Standards for specifying materials or testing that are incorporated therein by
reference shall have the same force and effect as if fully set forth therein.

SUBCONTRACTORS: Those persons having a direct contract with Surveyor relating to performance of
the Work, including one who furnishes material worked into a special design in accordance with the plans
or specifications of the Work, but not including one who merely furnishes material.

TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement upon
satisfactory completion of the Work.

WORK: All labor, materials, equipment, transportation, supporting documentation, and other products,
services, or facilities necessary for complete performance of the Agreement.

16. ACCESS; WORK AREA; GATES

(&) Access. The District will provide sufficient access to accomplish Work performed on District
property. Surveyor shall maintain all on-site roadways and paved and unpaved access roadways
to and from the worksite in an acceptable and passable condition at no additional cost to the
District, which shall, upon conclusion of the Work, be returned to their original condition. Land
access to construction sites is restricted to the route designated by the District. Surveyor is
responsible for improvements and repairs to access routes required during construction. All
access routes shall be used for the purpose of construction only. Surveyor shall not disturb lands
or waters outside the area of construction, except as may be found necessary and authorized by
the District.

(b) Work Area. All Work shall be confined to the designated work area(s). Surveyor shall obtain
written approval from the District before making any adjustments.

(c) Gates. Surveyor shall keep all gates to District lands or easements closed and locked in
accordance with District specifications when not in use, and shall immediately notify the District
when a gate has become impaired due to vandalism or other cause. Unless otherwise stated in the
specifications, Surveyor shall be responsible for providing lock(s) to District properties.
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ASSIGNMENT AND SUBCONTRACTS

(a) Surveyor shall not sublet, assign, or transfer any Work involving more than 15% of the total cost
of the Work, or assign any monies due hereunder, without the District’s prior written consent. As
soon as practicable after signing this Agreement, but not less than seven business days prior to the
effective date of any subcontracts, Surveyor shall notify the District’s Project Manager in writing
of the name of any subcontractor that has not been previously disclosed in the procurement
process. Within five business days the District shall indicate its approval or disapproval, which
shall not be unreasonably withheld. Failure to timely provide such approval or disapproval shall
constitute approval. Neither District approval of a subcontractor nor any other provision of this
Agreement creates a contractual relationship between any subcontractor and the District.

(b) Surveyor is responsible for fulfilling all work elements in any subcontracts and payment of all
monies due. Surveyor is fully responsible to the District for the acts and omissions of its
subcontractors and persons directly or indirectly employed by them, and shall hold the District
harmless from any liability or damages resulting from any subcontract to the extent allowed by
law.

ASSIGNMENT AND SUBCONTRACTS. Surveyor shall not sublet, assign, or transfer any Work
involving more than 15% of the total cost of the Work, or assign any monies due hereunder, without
the District’s prior written consent; provided, however, that in all cases, if the proposed subcontractor
is different than the team specified by Surveyor in the contract award process, Consultant shall notify
the District’s Project Manager in writing and obtain the District’s prior approval. Neither District
approval of a subcontractor nor any other provision of this Agreement creates a contractual
relationship between any subcontractor and the District. Surveyor is responsible for fulfilling all work
elements in any subcontracts and payment of all monies due. Surveyor is fully responsible to the
District for the acts and omissions of its subcontractors and persons directly or indirectly employed by
them, and shall hold the District harmless from any liability or damages resulting from any
subcontract to the extent allowed by law.

AUDIT; ACCESS TO RECORDS. Surveyor must preserve its books and other records involving
transactions related to this Agreement and provide the District, or its duly authorized representatives,
access and necessary facilities to inspect and audit those records for five years after the receipt of
funds. If an examination or audit is performed, Surveyor must continue to maintain all required
records until such audit has been completed and all questions arising from it are resolved. Surveyor
shall refund any payment(s) that are found to not constitute allowable costs based upon an audit
examination.

BONDS

(@) Payment Bond. A payment bond equal to the Total Compensation is required for fixed price
contracts greater than $200,000. The District may require, in its sole judgment and discretion, a
payment bond for fixed price contracts of $200,000 or less, in which event the bonding
requirement shall be disclosed in the solicitation.

(b) Performance Bond. A performance bond equal to the Total Compensation is required for fixed
price contracts greater than $200,000. The District may require, in its sole judgment and
discretion, a performance bond for fixed price contracts of $200,000 or less, in which event the
bonding requirement shall be disclosed in the solicitation.

(c) Recording. Bonds shall be recorded in the public records of the county where the Work is
located. A certified copy of completed and recorded bonds must be delivered to and accepted by
the District prior to commencement of the Work. Bond premiums shall be paid by Surveyor.
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Bonds shall be on the form provided in the Bid Documents and written through a licensed agency
that fulfills the requirements of §287.0935, Fla. Stat.

(d) Qualification-Management and Strength. The Surety executing a bond must be rated no less
than "Excellent” for both financial strength and issuer credit, with a rating outlook of stable or
positive for both, and must have a financial size rating of VII or better according to the latest
information available from A.M. Best Company, Inc.’s, rating and analysis web site.

(e) In lieu of the bond, Surveyor may submit an alternative form of security in the form of cash,
money order, certified check, cashiers check, irrevocable letter of credit, or other security
acceptable to the District.

CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Surveyor shall not discriminate against any
employee or applicant for employment because of race, color, religion, sex, pregnancy, or national
origin, age, handicap, or marital status.

CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement,
Surveyor shall restore the worksite to its original condition, except for replacement of vegetation,
unless otherwise required by this Agreement. Surveyor shall remove from District property and all
public and private property all machinery, equipment, supplies, surplus materials, temporary
structures, rubbish, and waste materials resulting from its activities. After 20 days, the District may
sell or dispose of any materials left at the worksite as it sees fit and deduct the cost of sale or disposal
from any amounts due to Surveyor. Any revenues obtained shall be applied toward costs incurred by
the District, with excess revenues paid to Surveyor.

COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO 8§20.055(5) FLA.
STAT. Surveyor and any subcontractors understand and will comply with their duty, pursuant to
820.055(5), Fla. Stat., to cooperate with the inspector general in any investigation, audit, inspection,
review, or hearing.

COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS

(a) The District may let other contracts in connection with the Work. Wherever work done by the
District or another District contractor is contiguous to Surveyor’s Work, the respective rights of
the various interests shall be established by the District so as to secure completion of the Work.
Surveyor shall arrange its Work so as not to interfere with the District or other District contractors
and join its Work to that of others in a proper manner, and in accordance with the intent of the
Statement of Work. Surveyor shall perform its Work in the proper sequence in relation to that of
other District contractors, as may be directed by the District. Surveyor shall afford other District
contractors reasonable opportunity for introduction and storage of their materials and execution of
their work, and shall properly conduct and coordinate its Work with theirs. Surveyor shall take
into account all contingent work to be done by others and shall not plead its want of knowledge of
such contingent work as a basis for delay or non-performance. Surveyor shall be liable for any
damage it causes to the work performed by other District contractors.

(b) If any part of the Work depends for proper execution or results upon the work of other District
contractors, Surveyor shall inspect and promptly report any defects in the other contractors’ work
that render it unsuitable for Surveyor’s Work. Failure to so inspect and report shall constitute an
acceptance of the other contractors’” work as fit and proper for the reception of its Work, except as
to defects which may develop in the other contractors’ work after execution of the Work.

CONTINGENCY FEES. Pursuant to §287.055(6)(a), Fla. Stat., Surveyor warrants that it has not
employed or retained any company or person, other than a bona fide employee working solely for
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Surveyor, to solicit or secure this Agreement, and that it has not paid or agreed to pay any person,
company, corporation, individual, or firm, other than a bona fide employee working solely for
Surveyor, any fee, commission, percentage, or other consideration, contingent upon or resulting from
the award or making of this Agreement. For breach or violation of these provisions, the District may
terminate this Agreement without liability and, at its discretion, deduct from the contract price or
otherwise recover the full amount of any such fee, commission, percentage, gift, or other
consideration.

CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING
PERFORMANCE OF THE WORK

(a) This Agreement and all attachments are complementary. What is called for by one is as binding
as if called for by all. The intent is to include all labor and materials, equipment, transportation,
and incidentals necessary for the proper and complete execution of the Work. Materials or work
described in words, which so applied have a well-known technical or trade meaning, shall be held
to refer to such recognized standards.

(b) Itis the District’s intention to fully assist Surveyor in the successful performance of the Work and
to respond in a timely manner to questions or issues that arise. Surveyor should discuss any
guestions or issues with the District’s Project Manager and communicate such questions or issues
in writing when required by this Agreement. The District shall respond through its Project
Manager.

DISPUTE RESOLUTION

(a) During the course of work. In the event any dispute arises during the course of the Work,
Surveyor shall fully perform the Work in accordance with the District’s written instructions and
may claim additional compensation. Surveyor is under a duty to seek clarification and resolution
of any issue, discrepancy, or dispute by submitting a formal request for additional compensation,
schedule adjustment, or other dispute resolution to the District’s Project Manager no later than 15
days after the precipitating event. If not resolved by the Project Manager within five business
days, the Project Manager shall forward the request to the District’s Office of General Counsel,
which shall issue a written decision within 15 days of receipt. This determination shall constitute
final action of the District and shall then be subject to judicial review upon completion of the
Work. Surveyor shall proceed with the Work in accordance with said determination. This
shall not waive Surveyor’s position regarding the matter in dispute.

(b) Invoices. In the event the District rejects an invoice as improper, and the Surveyor declines to
modify the invoice, the Surveyor must notify the District in writing within ten days of receipt of
notice of rejection that the Surveyor will not modify the invoice and state the reason(s) therefor.
Within five business days of receipt of such notice, if not informally resolved through discussion
with the District Project Manager, the Project Manager shall forward the disputed invoice and the
Surveyor’s written response to the District’s Office of General Counsel. The matter shall then
proceed as described in subsection (a), above.

DIVERSITY REPORTING. The District is committed to the opportunity for diversity in its
procurement activities, and encourages its prime vendors (contractors and suppliers) to make a good
faith effort to ensure that women and minority-owned business enterprises (W/MBE) are given the
opportunity for maximum participation as sub-contractors. The District will assist Surveyor by
sharing information on W/MBEs. Surveyor shall provide with each invoice a report describing the
company names for all W/MBEs, the type of minority, and the amount spent with each at all levels.
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DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS

(a) For any Work that is dependent upon conditions at the worksite, Surveyor’s acceptance of
contract award represents and warrants that Surveyor has inspected and satisfied itself concerning
the nature and location of the Work and general and local conditions, including, without
limitation: (1) conditions affecting transportation, disposal, handling, and storage of materials;

(2) availability and quality of labor; (3) availability and condition of roads; (4) climatic conditions
and seasons; (5) hydrology of the terrain; (6) topography and ground surface conditions;

(7) nature and quantity of surface materials to be encountered; (8) equipment and facilities needed
preliminary to and during the Work; and (9) all other matters that can affect the Work and the
cost thereof. Surveyor’s failure to acquaint itself with such conditions will not relieve it from its
responsibility for properly estimating the time required or cost of performing the Work. Where
the District has investigated subsurface conditions, this data may be provided to Surveyor or is
available upon request. Surveyor must either seek clarification concerning the data or assume the
responsibility for its interpretation.

(b) If Surveyor discovers hidden or subsurface conditions that differ materially from those normally
expected or indicated in the technical specifications, Surveyor shall immediately, and before such
conditions are disturbed, notify the District in writing of: (1) subsurface or latent physical
conditions differing materially from those indicated in the technical specifications, or
(2) unknown physical conditions of an unusual nature differing materially from those ordinarily
encountered and generally recognized as inherent in work of the character provided for herein.
The District shall promptly investigate the conditions and determine whether they materially
differ so as to cause an increase or decrease in Surveyor’s cost. Where the differing site
conditions materially impact Surveyor’s cost, an equitable adjustment shall be made and the
Agreement modified accordingly. No claim will be allowed if Surveyor fails to provide the
required notice.

(c) If Surveyor in the course of the Work finds any defect in the plans and specifications, including,
but not limited to, any discrepancy between the drawings and the physical conditions at the
worksite, or any errors or omissions in the drawings or in the layout, as given by points and
instructions, it shall immediately inform the District in writing, which shall be promptly verified
by the District. Any Work done after such discovery, until authorized, will be done at Surveyor’s
risk as to cost overruns and modifications necessary to correct deficiencies in the Work. To
ensure the proper execution of its subsequent Work, Surveyor shall measure Work already in
place or completed and shall immediately report any discrepancy between the executed Work and
the drawings or other specifications.

EMPLOYMENT ELIGIBILITY. Surveyor must use the United States Department of Homeland
Security’s E-Verify system (“E-Verify”) to verify the employment eligibility of all persons hired by
Surveyorr during the term of this Agreement to work in Florida. Additionally, if Surveyor uses
subcontractors to perform any portion of the Work (under this Agreement) valued in excess of
$3,000, Surveyor must include a requirement in the subcontractor’s contract that the subcontractor
use E-Verify to verify the employment eligibility of all persons hired by subcontractor to perform any
such portion of the Work. Within 30 days of this Agreement’s Effective Date, Surveyor must provide
the District with evidence that Surveyor is enrolled in the E-Verify system. Answers to questions
regarding E-Verify as well as instructions on enrollment may be found at the E-Verify website:
WWW.uUscis.gov/e-verify.

GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY
TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be
construed more strictly against one party than against the other because it may have been drafted by
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one of the parties. As used herein, “shall” is always mandatory. In the event of any legal proceedings
arising from or related to this Agreement: (1) venue for any state or federal legal proceedings shall be
in Orange County; (2) each party shall bear its own attorney’s fees, including appeals; (3) for civil
proceedings, the parties hereby consent to trial by the court and waive the right to jury trial.

INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Surveyor certifies that
no officer, agent, or employee of the District has any material interest, as defined in chapter 112, Fla.
Stat., either directly or indirectly, in the business of Surveyor to be conducted under this Agreement,
and that no such person shall have any such interest at any time during the term of this Agreement.
Pursuant to §216.347, Fla. Stat., monies received from the District pursuant to this Agreement shall not
be used to lobby the Florida Legislature or any other state agency.

INDEPENDENT CONTRACTOR. Surveyor is an independent contractor. Neither Surveyor nor
Surveyor’s employees are employees or agents of the District. Surveyor controls and directs the
means and methods by which the Work is accomplished. Surveyor is solely responsible for
compliance with all labor and tax laws pertaining to it, its officers, agents, and employees, and shall
indemnify and hold the District harmless from any failure to comply with such laws. Surveyor’s
duties include, but not be limited to: (1) providing Workers” Compensation coverage for employees
as required by law; (2) hiring employees or subcontractors necessary to perform the Work;

(3) providing any and all employment benefits, including, but not limited to, annual leave, sick leave,
paid holidays, health insurance, retirement benefits, and disability insurance; (4) payment of all
federal, state and local taxes, income or employment taxes, and, if Contractor is not a corporation,
self-employment (Social Security) taxes; (5) compliance with the Fair Labor Standards Act, 29
U.S.C. 88 201, et seq., including payment of overtime as required by said Act; (6) compliance with
the Patient Protection and Affordable Care Act 42 U.S.C. 88 18001, et seq.; and (7) providing
employee training, office or other facilities, equipment and materials for all functions necessary to
perform the Work. In the event the District provides training, equipment, materials, or facilities to
meet specific District needs or otherwise facilitate performance of the Work, this shall not affect
Surveyor’s duties hereunder or alter Surveyor’s status as an independent contractor. This paragraph
does not create an affirmative obligation to provide any employee benefits not required by law.

LAND AND WATER RESOURCES. Surveyor shall not discharge or permit the discharge, directly
or indirectly, of any fuels, oils, calcium chloride, acids, insecticides, herbicides, wastes, toxic or
hazardous substances, or other pollutants or harmful materials, onto any lands or into any surface or
ground waters, including, but not limited to, streams, lakes, rivers, canals, ditches, or reservoirs.
Surveyor shall investigate and comply with all applicable federal, state, county, and municipal laws
concerning toxic wastes, hazardous substances, and pollution of surface and ground waters. If any
waste, toxic or hazardous substance, or other material that can cause pollution, as defined in
8403.031, Fla. Stat., is dumped or spilled in unauthorized areas, Surveyor shall notify the District
thereof within one workday and thereafter shall remove the material and restore the area to its original
condition. If necessary, contaminated ground shall be excavated and disposed of as directed by the
District and replaced with suitable fill material, compacted and finished with topsoil, and planted as
required to re-establish vegetation. All cleanup and disposal costs shall be borne by Surveyor.

LIENS. Neither final payment nor payment of any part of the retainage shall become due until
Surveyor delivers to the District releases of all labor and material cost liens arising from Surveyor’s
performance of the Work, including Surveyor and any subcontractor(s), and an affidavit by Surveyor
stating that the releases and receipts include all labor and material costs for which a lien could be
filed. If any subcontractor refuses to furnish Surveyor a release or a receipt in full, Surveyor may
furnish to the District a bond satisfactory to the District, indemnifying the District against any such
potential lien. If any lien or potential lien remains unsatisfied, the District may discharge the same
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forthwith and deduct the cost thereof from any amounts due to Surveyor. In the event Surveyor has
been fully paid or the amount of such lien exceeds the amount due to Surveyor, Surveyor shall refund
to the District all monies that the District paid in discharging such lien, including all costs and a
reasonable attorney’s fee. The discharging of such a lien by the District shall not constitute a waiver
of any claims of defenses that Surveyor may have against the lienor.

NUISANCE. Surveyor shall exercise every reasonable means to avoid creating or continuing a public
or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise
associated with radio or other forms of electronic entertainment for persons at the worksite; (2) dust
from construction operations, and (3) the uncontrolled flow of surface waters.

PERMITS AND LICENSES; COMPLIANCE WITH LAW. Surveyor shall comply with all
applicable federal, state and local laws and regulations, including those pertaining to health and
safety. All materials used and work performed must conform to the laws of the United States, the
state of Florida and county and municipal ordinances. Surveyor represents and warrants that it is duly
licensed to perform the Work in accordance with the laws of the state of Florida and the county or
municipality in which the Work is to be performed. Unless otherwise specifically provided for herein,
Surveyor shall give to the proper authorities all required notices relative to the Work in its charge;
obtain and pay for all official permits or any other licenses, including any and all professional licenses
required by the nature of the Work; and furnish any bonds, security, or deposits required to permit
performance of the Work. Surveyor is responsible for the resolution of any issues resulting from a
finding of noncompliance by any regulatory agencies, due to the Surveyor’s failure to comply with
applicable regulatory requirements, including all costs for delays, litigation, fines, or other costs.

PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or
greater that Surveyor brings onto District property must be either double-walled or kept within
secondary containment that will contain 110% of the tank volume.

PUBLIC RECORDS

(a) Surveyor is responsible for identifying confidential trade secret information as such upon
submittal to the District. Notwithstanding any other provision hereof, the District shall not be
liable to Surveyor for release of confidential information not identified as such upon submittal. If
the District receives a public records request that requests information claimed to be confidential
by Surveyor, the District shall take such steps as are necessary to comply with chapter 119, Fla.
Stat., while protecting the confidentiality of trade secret information. In the event of a dispute as
to whether the requested information is a trade secret, Surveyor shall be liable for all costs
incurred by the District resulting from the dispute, including any court costs and attorney’s fees.
The calculation of those costs shall not include costs that are charged to the public records
requestor.

(b) Surveyor shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records
made or received in conjunction with this Agreement are public records under Florida law, as
defined in §119.011(12), Fla. Stat. Surveyor shall keep and maintain public records required by
the District to perform the services under this Agreement.

(c) If Surveyor meets the definition of “Contractor” found in §119.0701(1)(a), Fla. Stat.; [i.e., an
individual, partnership, corporation, or business entity that enters into a contract for services with
a public agency and is acting on behalf of the public agency], then the following requirements

apply:

(i)  Pursuant to 8119.0701, Fla. Stat., a request to inspect or copy public records relating to this
Agreement for services must be made directly to the District. If the District does not
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possess the requested records, the District shall immediately notify the Surveyor of the
request, and the Surveyor must provide the records to the District or allow the records to be
inspected or copied within a reasonable time. If Surveyor fails to provide the public records
to the District within a reasonable time, the Surveyor may be subject to penalties under s.
119.10, Fla. Stat.

(i) Upon request from the District’s custodian of public records, Surveyor shall provide the
District with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Fla. Stat., or as otherwise provided by law.

(iii)  Surveyor shall identify and ensure that all public records that are exempt or confidential
and exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the Agreement term and following completion of the
Agreement if the Surveyor does not transfer the records to the District.

(iv)  Upon completion of the Agreement, Surveyor shall transfer, at no cost to District, all
public records in possession of Surveyor or keep and maintain public records required by
the District to perform the services under this Agreement. If the Surveyor transfers all
public records to the District upon completion of the Agreement, the Surveyor shall
destroy any duplicate public records that are exempt or confidential and exempt from
public disclosure requirements. If the Surveyor keeps and maintains public records upon
completion of the Agreement, the Surveyor shall meet all applicable requirements for
retaining public records. All records that are stored electronically must be provided to the
District, upon request from the District’s custodian of public records, in a format that is
accessible by and compatible with the information technology systems of the District.

) IF THE SURVEYOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLA. STAT., TO THE
SURVEYOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE DISTRICT’S
CUSTODIAN OF PUBLIC RECORDS AT:

District Clerk

St. Johns River Water Management District
4049 Reid Street

Palatka, Florida 32177-2571

(386) 329-4127

clerk@sjrwmd.com

40. RELEASE OF INFORMATION. Surveyor shall not publish or release any information related to
performance of this Agreement, or prepare, publish, or release any news or press release in any way
related to this Agreement, without prior District review and written consent.

41. REMEDIES FOR NON-PERFORMANCE

(a) District Remedies. The remedies enumerated herein are non-exclusive. In addition to the
remedies set forth below, the District may avail itself of any statutory and/or common law
remedies not set forth herein. In the event of a breach, the District may terminate this Agreement
for cause. Alternatively, the District may allow Surveyor to correct the deficiency, or may take
such action as is necessary to correct such deficiency through District action or that of a third
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party. Delay or failure by the District to enforce any right or remedy hereunder shall not impair,
or be deemed a waiver of, any such right or remedy, or impair the District’s rights or remedies for
any subsequent breach of this Agreement.

(b) Surveyor Correction of Deficiencies. The District shall provide Surveyor with written notice of
deficiency. At the District’s sole judgment and discretion, the District may afford an opportunity
to correct said deficiency, in which event the notice shall specify the time allowed to cure. If
Surveyor disputes that a failure of performance has occurred, Surveyor shall, nevertheless,
perform the corrective action and may submit a request for a Change Order subject to the dispute
resolution procedure. Unless authorized through a Change Order, the Completion Date shall not
be extended in order to correct deficiencies. Surveyor shall bear the cost of correcting all work of
other contractors that is destroyed, damaged, or otherwise negatively impacted by its corrective
action. Failure to take timely corrective action may result in termination for cause or the District
pursuing alternative remedies, as provided herein.

(c) Alternative Remedies to Correct Deficiency. If the District determines that it is not in its best
interest for Surveyor to correct incomplete or damaged Work caused by Surveyor’s failure of
performance, the District may pursue any or all of the following remedies, in whole or in part:
(1) accept the Work as is and deduct the reasonable value of the deficient Work from the Total
Compensation; (2) complete the Work through the utilization of District employees and deduct
the cost thereof from the Total Compensation; (3) contract with a third party to complete the
deficient Work and deduct the cost thereof from the Total Compensation.

(d) District Technical Assistance. The District may elect to provide technical assistance to Surveyor
in order to complete satisfactory performance of the Work. If the District is performing a function
that Surveyor is required to perform, the District may deduct the cost of providing such technical
assistance from the Total Compensation. Prior to providing any such technical assistance, the
District shall notify Surveyor that it considers such assistance to be above and beyond its duties
under this Agreement and that it intends to deduct the cost of providing such assistance from the
Total Compensation. Surveyor shall not be entitled to reject technical assistance when the District
determines that such assistance is necessary to complete the Work.

ROYALTIES AND PATENTS. Surveyor certifies that, to the best of its information and belief, the
Work does not infringe on any patent rights. Unless provided otherwise herein, Surveyor shall:

(1) pay all royalties, patent, and license fees necessary for the Work; (2) defend all suits or claims for
infringement of any patent rights, and (3) save and hold the District harmless from loss on account
thereof; provided, however, that the District shall be responsible for any such losses when the
utilization of a particular process or product of a particular manufacturer is specified by the District. If
Surveyor obtains information that the process or article so specified is a patent infringement, it shall
be responsible for such loss unless it promptly so notifies the District.

SAFETY. For any Work that is to be performed on premises that are owned or controlled by the
District (the Premises), Surveyor has the sole and exclusive duty for the safety of the premises.
Surveyor shall provide and maintain sufficient protection for the safety of its employees and other
persons who may utilize the Premises, and prevent damage to District property, materials, and
equipment. Surveyor shall at all times enforce strict discipline and good order among its employees
and shall not employ any unfit person or anyone not skilled in the work assigned. Neither Surveyor
nor its subcontractors shall allow or cause to be allowed any hunting or any weapons, animals,
alcohol, or drugs, on or from the Premises or adjacent property. Surveyor employees shall not park
their vehicles or store equipment or materials adjacent to roads where it may be a hazard to traffic. A
clear distance of at least 30 feet from the edge of the pavement or right-of-way shall be kept free of
any obstacles unless otherwise authorized by the District. Surveyor shall ensure that only authorized
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personnel are allowed on the worksite and shall post notices warning both employees and the public
of all safety hazards created by Surveyor.

SCRUTINIZED COMPANIES. Surveyor certifies that it is not on the Scrutinized Companies that
Boycott Israel List or engaged in a boycott of Israel. Pursuant to §287.135, Fla. Stat., the District may
terminate this Agreement at its sole option if the Surveyor is found to have submitted a false
certification; or if the Contractor is placed on the Scrutinized Companies that Boycott Israel List or is
engaged in the boycott of Israel during the term of the Agreement.

TRUTH IN NEGOTIATIONS. This provision applies only to lump sum or cost-plus-a-fixed-fee
contracts entered into in excess of $195,000 (see §287.055(5)(a), Fla. Stat.). Surveyor certifies that
wage rates and other factual unit costs supporting the compensation are accurate, complete, and
current at the time of contracting. The original contract price and any additions shall be adjusted to
exclude any significant sums by which the District determines the contract price was increased due to
inaccurate, incomplete, or noncurrent wage rates and other actual unit costs.

USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take
possession of and use any completed or partially completed portions of the Work, notwithstanding the
fact that the time for completing the entire Work or such portions may not have expired. Such taking
of possession and use will not be deemed an acceptance of any Work not completed. If such
possession and use increases the cost of or delays the Work, Surveyor shall be entitled to a Change
Order for extra compensation, or extension of time, as necessary, to offset the effect of such prior
possession and use.

WORK SCHEDULE. For construction or other services upon District property, no Work shall be
accomplished on official holidays or weekends unless approved in advance by the District Project
Manager. Unless otherwise approved by the District Project Manager, Surveyor’s work hours on
District property shall not commence before 7:00 a.m. and shall conclude on or before 6:00 p.m. All
requests to change the schedule shall be coordinated with the District a minimum of 24 hours in
advance of the change and confirmed in writing.
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IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly
authorized designee, and Surveyor has caused this Agreement to be executed on the day and year written
below in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the
corporation to be attached. This Agreement may be executed in separate counterparts, which shall not
affect its validity. Upon execution, this Agreement constitutes the entire agreement of the parties,
notwithstanding any stipulations, representations, agreements, or promises, oral or otherwise, not printed
or inserted herein. This Agreement cannot be changed by any means other than written amendments
referencing this Agreement and signed by all parties.

ST.JOHNS RIVER WATER SURVEYOR
MANAGEMENT DISTRICT

By: By:

Michael A. Register, P.E., Executive Director, or designee

Typed Name and Title

Date: Date:

Attest:

Typed Name and Title

Attachments:

Attachment A — Statement of Work/Technical Specifications

Attachment B — Insurance Requirements

Attachment C — District’s Supplemental Instructions (sample)

Attachment E — Contract Payment Requirement for State-Funded Cost Reimbursement Contracts
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ATTACHMENT A — STATEMENT OF WORK
INDIAN RIVER LAGOON 2023 SEAGRASS MAPPING

. INTRODUCTION

Seagrass represents a key primary producer and structural habitat in the Indian River Lagoon, and as such,
continuing assessments of the distribution of seagrass underpin efforts to manage the lagoon sustainably.
For example, the Indian River Lagoon (IRL) Surface Water Improvement and Management (SWIM) Plan
has as an objective protecting and restoring seagrasses, with mapping at 2-year to 3-year intervals. In
addition, the Basin Management Action Plans for the Indian River Lagoon and St. Lucie River and
Estuary incorporate seagrass as an indicator showing that reductions in the loads of nitrogen and
phosphorus are successfully restoring the IRL. In these cases, maps represent a valuable tool guiding
adaptive management of uncertainty associated with the total maximum daily load process. Thus far,
maps have been prepared for: 1943, 1986, 1989, 1992, 1994, 1996, 1999, 2001, 2003, 2005, 2006, 2007,
2009, 2011, 2013, 2015, 2017, 2019, and 2021.

The lagoon-wide maps, derived from aerial photographs, provide an overall picture of seagrass in the

IRL. These important management tools provide an inventory of this valuable resource, identify “healthy”
areas that may deserve special protection, and identify potential “problem” areas that require further
investigation. Through time, these large-scale maps also document trends in the status of this resource.

1. OBJECTIVES

The overall objectives of this contract are for the Surveyor to: a) acquire aerial imagery of the entire IRL
in digital format at an appropriate time in 2023; b) use the imagery to produce a complete map of seagrass
that meets the specifications required by the District and supports valid comparisons with existing map
products; and c) deliver the map, processed 2023 aerial imagery, and all files used in establishing
orthorectification and performing other key processes described in the Scope of Work.

Appropriate Geographic Information Systems (GIS) and photogrammetric software shall be used to ensure
that all maps will be fully compatible with the data presently in the District's ArcGIS library.

Implementation of this project supports the Indian River Lagoon Comprehensive Conservation and
Management Plan, the principal objectives of Goals | and Il of the IRL SWIM Plan, and the Total
Maximum Daily Load and Basin Management Action Plan processes, as follows:

3. To attain and maintain water of sufficient quality to support a healthy, macrophyte-based lagoon.

4. To attain and maintain a functioning macrophyte-based ecosystem which supports endangered
and threatened species, fisheries, and wildlife.

1. SCOPE OF WORK

The intent of the study is to prepare a 2023 seagrass map of the IRL (Figure 1). There are twelve tasks for the
2023 mapping year; (1) generation of a study plan after the contract start-up conference; and (2) acquiring
digital aerial photography of the entire IRL system, which includes responsibility for flight planning and
mission management; (3) pre-photointerpretation ground-truthing fieldwork; (4) aerial triangulation and
orthophotography and mosaic production; (5) positional accuracy assessment; (6) photointerpretation key; (7)
photointerpretation using manual methods; (8) during photointerpretation ground-truthing fieldwork; (9)
seagrass edge confidence analysis; (10) production of draft maps; (11) production of final maps (District
approved ArcGIS geodatabase); and (12) final report including a survey report sealed by a Florida
Professional Surveyor and Mapper.
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Surveyor agrees to assist in litigation undertaken or defended by the District, to the extent any such
litigation pertains directly to that portion of the work that Surveyor performed, except suits or claims
between the parties. Litigation assistance rate(s) and associated expenses will be determined during
negotiations.

The District will be responsible for providing the following items for use during image acquisition and photo
interpretation:

1. ArcGIS digital files of the 2008 shoreline. Mapping will be restricted and if necessary adjusted to
this boundary

2. Project boundary shapefile

3. Data from the most recent seagrass transect monitoring. Transect data includes percent cover of
each seagrass species and presence of macroalgae — generally every 10 m from shore to the deep
edge of the grass bed, plus total distance from shore to the edge of the grass bed

4. The 2021 Lagoon-wide mapping data as ArcGIS shapefiles or geodatabase
Ground control coordinates and documentation utilized for the 2021 maps

6. Bathymetry transects and dredge ArcGIS shapefiles where available

Additionally, the District will collect field observations within two months of acceptance of aerial
imagery for later use in assessing the accuracy of the maps. These observations will not be provided to
the contractor until the photointerpretation is complete. The sampling points will be generated at 250
locations throughout the project boundary using a slightly-stratified spatially-balanced sampling method.
Proportionally distributed points are designed to avoid clustering and under/over-representation.

The District survey team shall visit sampling locations using a GPS. All points shall be surveyed using
mask/snorkel covering an area of approximately 0.25acre. Florida Land Use and Cover Classification
System (FLUCCS) codes shall be assigned to each field point. Detailed notes shall be recorded including
water depth, species of seagrass present, seagrass cover estimate, and presence of attached or drift
macroalgae.

At the conclusion of photointerpretation, when the final map has been QA’d and approved by the District,
an accuracy percentage shall be calculated by the District. The results shall be included by the contractor
in the Final Report (Task 12).

V. TASK IDENTIFICATION
The work to be performed under this project is set forth below. Each of the twelve tasks is described

separately. All work and products shall be completed and delivered no later than September 30,
2024. Monthly status reports shall be provided to the District via e-mail.

Task 1: Preliminary Conference

Within two weeks of receipt of a fully executed contract from the District, a preliminary
conference will be held virtually with representatives of the District. Personnel from the Florida
Department of Environmental Protection (including FDEP contract manager), and South Florida
Water Management District (SFWMD) will also be invited to attend this meeting. The contractor
shall present the study plan, which will include a thorough review of the existing map and
imagery products, selection of suitable airborne sensor systems, classification and photo-
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interpretation strategies (including edge of bed analysis), mapping and GIS techniques, project
work flow and scheduling, deliverables, and other related topics will be discussed at this meeting
to reaffirm the scope of work, deliverables, and schedule. The contractor shall submit to the
District a letter report of the meeting minutes, which summarizes all conclusions and action items
from the meeting.

Deliverable:

o Contractor study plan (may be submitted via e-mail) within four working days after the
preliminary conference. The study plan includes the strategy for execution of all tasks and
tentative dates for deliverables (to be revised in the monthly status report following photo
acquisition), using April as the assumed “go” for aerial image capture.

e If photo acquisition is to be provided by a subcontractor, a copy of the signed agreement shall
be provided to the District with the preliminary conference meeting minutes.

Deliverable timeline: March — April

Task 2: Acquisition of Lagoon-wide Digital Aerial Photos

Project Area:

New digital camera imagery shall be acquired for the entire project area based on the project
boundary (Figure 1). The entire IRL project includes Mosquito Lagoon north to Ponce de Leon
Inlet; Banana River, including Newfound Harbor; Indian River proper, including Turnbull Creek
up to US 1, Banana Creek up to Route 3, and St. Lucie River up to the Roosevelt Bridge (A1A);
and the lagoonal system from St. Lucie Inlet south to Jupiter Inlet, including Hobe and Jupiter
Sounds and Loxahatchee River to Loxahatchee River Road on the southwest fork. Overall, this
area includes all the lagoonal system from Ponce de Leon Inlet to Jupiter Inlet. The District shall
provide a shapefile boundary to be used for the acquisition task along with all mapping.

Imagery:

A. Digital aerial photography. Camera selection will be confirmed by the District’s Project
Manager and Consultant at the preliminary conference.

B. Ground Sample Distance: GSD shall be a maximum of 0.3 meters (1 foot) maximum
variation = 2%.

C. Radiometric resolution: 16 bit or higher. All photointerpretation conducted at the highest
radiometric resolution.

D. Roll, pitch, and yaw of the camera for each frame shall be less than 3 degrees, achieved by
the use of an inertial stabilization system.

E. Overlap: Stereo imagery is required. End lap of 60% and side lap of 30%.

Imagery shall be calibrated to capture the best exposure of submerged bottom features.
Forward Motion Compensator (FMC) shall be used depending on the selection of the sensor
system.

G. Flight Stability and Airspeed: Average tilt is expected to not exceed 1 degree (maximum shall
not exceed 3 degrees). Crab shall not affect more than 5 percent of photo width. Resolution
loss due to blurring shall be avoided by sufficiently low airspeed or by a forward image
motion compensation system.
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Other Criteria: The final imagery shall be free of sun glint and washout. No submerged
features shall be obscured by sun glint, clouds, cloud shadows, haze or smoke. When
acquiring digital photography, airborne Global Positioning System (GPS) and Inertial
Measurement Units (IMU) data shall be acquired to be utilized for aerotriangulation and
bundle adjustments.

Mission Constraints:

A.

Plant Growth State: Extremely severe weather and water conditions in fall/winter may cause
submerged seagrasses to lose most of their leaves, thus making them difficult to see until new
blades re-grow in spring. In mild years, this wholesale leaf loss does not occur. The District
shall be responsible for determining any periods when plant growth stage is not acceptable.
The image acquisition window typically begins in April or when representative plant
coverage is achieved.

Water Clarity: The major constraint, besides air clarity and weather, is water clarity. Water is
expected to be clearest either (a) a few days after the passage of a dry cold front, when water
temperatures are at a minimum and after winds have been slight or in a direction
perpendicular to the main north-south axis of the Lagoon, or (b) after a few weeks of low
rainfall and moderate to calm wind conditions. The Surveyor assumes the responsibility of
determining when water clarity is acceptable. All defective photographs that are a result of
the Surveyor’s negligence shall be re-taken at the Surveyor’s expense. The Surveyor shall be
prepared to fly the entire project boundary in a complete mission over a short time period. If
sections of the IRL system have water clarity concerns (i.e., Algal blooms or localized
turbidity), the Surveyor shall fly clear sections as soon as able and wait to fly the problem
areas at the earliest time possible (i.e., when conditions improve). Adjustments to the flight
schedule shall be discussed with the District project manager prior to flights.

Sun Angle: Photography shall be acquired when surface reflection from sun glint does not
cover more than 10% of the frame. Surface water roughness will also affect sun glint. Sun
angle generally between 15° and 30° should minimize surface water glint. Images containing
sun glint that will interfere with photointerpretation will be rejected and need to be re-flown.

Weather Conditions: Clear skies with no haze and visibility of at least seven miles. Sea state
calm, minimal waves, no white caps. Winds less than ten knots across the axis of the Lagoon
are not expected to affect surface transparency, but may affect sun glint. Because winds are
generally calmer early in the day, mornings are considered preferable to afternoons.

The Surveyor acknowledges that windows of opportunity for completing the work may be
quite brief — lasting only a few days — and shall be able to mobilize quickly to take
advantage of the acceptable windows.

Date: Based on anticipated weather and water clarity conditions, the most probable window
for the photography is expected to be April to July. However, because of plant growth stage
and water clarity/weather condition constraints, the most desirable period for taking the
photography is late April through June. Therefore, the “time to photo” shall be during the
first available date-window beginning in April that meets the above criteria/constraints.
Attempts shall be made to take all photographs during a single 14-day period. The Surveyor
is encouraged to consider using two flight teams in order to take all photos during a single
week.

Deliverables:

e Pre-acquisition flight line plan map
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e Sensor/system processed raw digital image files in a format compatible to District’s data

¢ Un-rectified, samples of raw imagery, prior to subsequent aerial triangulation and
orthorectification within two weeks after acquisition. These samples shall be used to
determine the acceptability of the imagery prior to commencing with other tasks and to
assist in the selection of pre-photointerpretation groundtruthing field work locations.

o All intermediate camera files including the airborne GPS/IMU data needed for
aerotriangulation

o Flight log (mission log with dates of acquisition) and Airborne GPS control
documentation within the survey report delivered by a Florida Professional Surveyor and
Mapper (PSM)

Deliverable timeline: April — June
Task 3: Pre-photointerpretation Ground-truthing Fieldwork

Project Area:

Ground-truthing fieldwork shall be done for the entire Project Boundary: Mosquito Lagoon north to
Ponce de Leon Inlet; Banana River, including Newfound Harbor; Indian River proper, including
Turnbull Creek up to the railroad bridge; the entire Banana Creek up to the Shuttle Crawlway; and
south to Jupiter Inlet, including Hobe and Jupiter Sounds and Loxahatchee River to the 811 Bridge.

The field crew(s) shall visit and examine locations decided upon by the contractor and District
project manager to verify seagrass/macroalgae occurrence and obtain information about seagrass
bed edges. Since seagrass and algae conditions can change abruptly throughout a season, all pre-
interpretation fieldwork shall be done within two months of acceptance of aerial imagery with the
last possible date of August 31, 2023 (to be modified by the District’s project manager if a delay
in image capture occurs), so as to minimize any changes in growth and distribution of seagrass
and macroalgae.

Data collected shall include field personnel, date, coordinate location using GPS, reason for
inspection, pre-trip and post-trip classifications, water depth, a detailed description of seagrass
plant communities and percent cover, benthic macroalgae percent cover, drift macroalgae percent
cover, and presence of epiphytic or filamentous algae. Once in-field analysis is completed at each
site/GPS point, a classification code shall be applied to that GPS point and an ArcGIS shapefile
created containing the field collected information. Fieldwork documentation shall be contained
within the project’s geodatabase in a separate feature class. The feature class shall include date of
fieldwork, reason for inspection, field personnel and details of the site visit including presence of
seagrass and macroalgae.

Pre-photointerpretation ground-truthing fieldwork includes a minimum of eight days of fieldwork
and all segments shall be represented in the data collection. Due to the time constraints, the
seagrass map from 2021 may be used to select the areas to focus pre-photointerpretation field
work.

The Surveyor shall be responsible for providing a boat and diving equipment (snorkel or SCUBA
gear) and be prepared to work in water that is up to 10-feet deep during ground-truthing work.
The Surveyor shall notify the District well in advance of the field dates so that the District can
plan to visit the sites with the Surveyor, if desired.
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Deliverables:

o ArcGIS Pro feature class containing pre-interpretation fieldwork documentation
e A report including ground-truthing methodology and dates of fieldwork

Deliverable timeline: May — August

Task 4: Triangulation and Orthophotography

Project Area:

Triangulation and orthophotography shall be done for the entire Project Boundary: Mosquito Lagoon
north to Ponce de Leon Inlet; Banana River, including Newfound Harbor; Indian River proper,
including Turnbull Creek up to the railroad bridge; the entire Banana Creek up to the Shuttle
Crawlway; and south to Jupiter Inlet, including Hobe and Jupiter Sounds and Loxahatchee River to
the 811 Bridge.

4.1 Aerial Triangulation Specifications. The District will provide the ground control points used
for the 2021 mapping effort. These will be provided in a spreadsheet format and ArcGIS
shapefiles indicating detailed site locations. Any additional ground control points collected by the
Surveyor shall be measured with sub-meter differential GPS.

Aerotriangulation accuracy shall be designed to ensure that the triangulated imagery and associated
digital orthophotography shall meet USGS National Map Accuracy Standards for 1:12,000 scale
map products.

Airborne GPS/IMU data will be used for aerial triangulation along with any necessary ground
control points.

Checkpoints shall be utilized to test the spatial accuracy of the aerial triangulation solution. The
results of the comparison between checkpoints and the adjusted imagery shall be reported within the
Aerial Triangulation Report will be part of the PSM Survey Report. The number of checkpoints to be
utilized for the project will be decided during negotiations.

Deliverables:
o An Aerial Triangulation Report within the PSM Survey Report describing the aerial
triangulation process and results

¢ Airborne GPS/IMU procedures, ground control point documentation, spatial accuracy
assessment, residuals, etc., shall be detailed and compliant to Florida’s Minimum
Technical Standards

o Aerial triangulation files

Deliverable timeline: July — September

4.2 Digital Orthophotography Specifications. Digital orthophotography shall be generated and
delivered for the project based on the following specifications:

Orthophotos shall be delivered as 4-band stacked Near-Infrared, Red, Green, and Blue (RGB)
images.
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The final ground sample distance and pixel size of all digital orthophotography shall be one foot.
The file format of the digital orthophotography shall be .tiff with associated tfw files.

The digital orthophotos shall be delivered and projected to NSRS2007, UTM, Zone 17, in meters for
the entire IRL (Ponce de Leon Inlet to Jupiter Inlet).

The digital orthophotography will be tiled based on Florida’s 5000-ft x 5000-ft tiling scheme.

The digital orthophotos shall be delivered on a portable hard drive to both St. Johns River Water
Management and South Florida Water Management Districts. The SFWMD representative will be
identified at the preliminary conference.

The Digital Elevation Model (DEM) used for orthorectification will be decided upon during the
preliminary conference or during contract negotiations.

Deliverables:
e 4-band stacked digital orthophotography tiles based on Florida’s 5000-ft x 5000-ft tiling
scheme
o Federal Geographic Data Committee (FGDC)-compliant metadata
e Image index
e Image mosaic

Deliverable timeline: July — September
Positional Accuracy Assessment

The Surveyor shall also conduct a positional accuracy assessment following the protocols of the
National Standard for Spatial Accuracy (NSSDA)
[https:/imvww.fgdc.gov/standards/projects/accuracy/part3/chapter3] of the ortho-imagery. Points
used for this assessment shall not be those used as control for aerotriangulation. Several tests shall
be performed during the aerotriangulation task to ensure a positionally accurate project that meets
the project specifications.

The Surveyor shall gather a new subset of at least 20 survey grade check points that were not
used within the aerotriangulation solution. The overall spatial accuracy of the imagery shall be
within 33 feet of ground position at the CE 95% Confidence Interval as outlined in the NSSDA.
Sample points shall be uniformly distributed to cover the entire Project Boundary.

The selected coordinates shall be identifiable on the seagrass coverages and be visible in the field
or on other map products that contain a better positional accuracy.
The positions of known control shall be gathered from:

1. During pre-photointerpretation ground truthing, the Surveyor shall record the coordinates of
the edges of distinct seagrass beds and distinct shoreline features for later comparison to the
seagrass ArcGIS coverages.

2. The existing previous year’s IRL coverage.

-50-



RFQ 38149

Based on the above processes, the Surveyor shall assess if the positional accuracy was
accomplished.

Deliverables:

e The positional accuracy sampling strategy
o An NSSDA positional accuracy assessment report including RMSE calculations

Deliverable timeline: July — September

Task 6: Photointerpretation Key

The photo-interpreter(s) shall analyze thoroughly representative ground-truthing points acquired
during pre-photointerpretation field work (task 3) and transect data from recent surveys provided
by the District to verify seagrass/macroalgae photographic signatures. The Surveyor shall develop
a Photointerpretation Key to be used during seagrass photo-interpretation. The key shall include
samples of the delineated aerial photos used for this mapping project and shall identify specific
portions of the photographs that represent the two classification types (see task 7). In order to
reduce errors and omissions in the subsequent photo-interpretation effort, this key shall provide
the photo-interpreter(s) with recently verified references for the two seagrass FLUCCS classes to
be used for this project. The key shall also include the method for assessing the confidence range
associated with determining the seagrass bed-edge (polygon line placement) as described in task
9 and discussed at the preliminary conference (task 1).

Deliverable:
e A report including the Photointerpretation Key and detailed examples of different
signatures and seagrass edge confidence for task 9

Deliverable timeline: August — October

Task 7: Photointerpretation

Project Area:

Photointerpretation shall be done for the entire Project Boundary: Mosquito Lagoon north to Ponce
de Leon Inlet; Banana River, including Newfound Harbor; Indian River proper, including Turnbull
Creek up to the railroad bridge; the entire Banana Creek up to the Shuttle Crawlway; and south to
Jupiter Inlet, including Hobe and Jupiter Sounds and Loxahatchee River to the 811 Bridge.

Photointerpretation Specification. All photointerpretation shall be conducted in order to maximize
seagrass signature identification and the accuracy of delineation and classification.

The following guidelines are provided as a means of standardizing the photointerpretation for this
task:

A. The Surveyor shall exercise extra care especially on the deep edge of seagrass beds. “Real”
changes should be made regardless of the minimum mapping unit (MMU).

B. Outer boundaries of beds are more important than within bed percent cover.

C. The minimum mapping unit is 0.25 acre (0.1 ha). Only changes larger than the MMU of 0.25
acre (0.1 ha) are mapped, except where the changes less than the MMU either are completely
new (not present in the previously mapped year) to the surrounding region, such as a spoil
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island, or have completely disappeared from the region. It is more important to map individual
small isolated patches than similar sized patches that are part of a large matrix.

1. When deciding whether an area with patches of seagrass is one polygon of patchy
seagrass or individual seagrass polygons, apply guideline C above with a MMU of 0.25
acre. Err on the side of lumping except in areas where small patches are the only seagrass
present.

2. If an area has only a few patches, each <0.25 acre: include the polygon of patchy seagrass
if the total seagrass area is >0.25 acre. Err on the side of including these rather than
excluding them.

D. The 2008 shoreline shall be used unchanged during photo-compilation. The new 2023 line-
work shall be snapped to the shoreline where appropriate. If the shoreline bisects any of the
photointerpreted seagrass beds during this process, the District shall be consulted for problem
resolution, including the possibility of editing the shoreline.

The new undelineated aerial photography shall be compared to the photography from the
previous mapped year and seagrass vector data to ensure changes are mapped accurately.

When conducting photointerpretation, the 2021 vector data shall be edited and used for this project
so that all the seagrass line work does not have to be recompiled in areas where it has not changed
since 2021. The Surveyor shall ensure that differences between the 2021 and 2023 coverages
represent only true seagrass changes and not positional inaccuracies (slivers) or photo-interpretation
differences.

If uncertainties occur during photointerpretation, the photointerpreter(s) shall: 1) delineate the
problem area; 2) code it as a 9000 attribute; 3) produce a shapefile with GPS location and the
photointerpretation question; and 4) revisit the problem area in the field (task 8) so that the problem
can be resolved. When possible, the District will help provide these field checks.

The MMU unit for all categories is 0.25 acre (= 0.1 hectare).

Polygons shall be annotated using the mapping categories described below. Ensure that coverage is
labeled using a modification of the Florida Land Use and Cover Classification System
(FLUCCS). The categories to be used are listed and described below:

1. Seagrass, continuous — FLUCCS code 9116. The dominant feature of these seagrass beds is
that they are continuous in nature, with interconnected areas of seagrass. These beds may
contain many small interspersed patches of sparsely vegetated or unvegetated bottom. The
dense aspect means that the area should contain more vegetated bottom than unvegetated
bottom, and thus at least 50-60% of the area with this FLUCCS code should contain seagrass.
Only sand patches greater than 0.25 acre should be distinguished within a continuous bed.
Species composition is hot mapped.

2. Seagrass, patchy — FLUCCS code 9113. Areas 0.25 acre or greater in size that consist of
primarily (greater than 50%) bare bottom in which many small patches (each less than 0.25
acre) of seagrass are scattered, and where the seagrass patches are not interconnected. (For
this study, the lower limit of what constitutes a seagrass bed is approximately 10% cover;
areas with <10% cover are considered “unvegetated bottom.”)

3. Open water — FLUCCS code 5400. Unvegetated bottom.

4. No SAV - Not classified (Land, islands, mangroves, etc.)
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Deliverables:

¢ Monthly status reports and documentation of progress on photo-interpretation (may be
submitted via e-mail)

Deliverable timeline: October — January

Task 8: During Photointerpretation Ground-truthing Fieldwork

Project Area:
Ground-truthing fieldwork shall be done for the entire Project Boundary: Mosquito Lagoon north to
Ponce de Leon Inlet; Banana River, including Newfound Harbor; Indian River proper, including
Turnbull Creek up to the railroad bridge; the entire Banana Creek up to the Shuttle Crawlway; and
south to Jupiter Inlet, including Hobe and Jupiter Sounds and Loxahatchee River to the 811 Bridge.

During photointerpretation, sample locations should be visited and examined, including areas that
are difficult to distinguish on aerial images due to water depth or clarity, and presence of
seagrass/macroalgae should be confirmed by field checks. Data collected shall include field
personnel, date, coordinate location using differential GPS, reason for inspection, pre-trip and
post-trip classifications, detailed description of seagrass plant communities, macroalgae biomass
estimates (Morris, et al., 2001) and a discussion of photo-interpretation problems. Once in-field
analysis is completed at a particular site, a classification code shall be applied to the site and an
ArcGIS shapefile created containing the field collected information. Fieldwork documentation
shall be contained within the project’s geodatabase within a separate feature class.

The Surveyor shall be responsible for providing a boat and diving equipment (snorkel or Scuba
gear) and be prepared to work in water that is up to 10-feet deep during ground-truthing work.
The Surveyor shall notify the District well in advance of the field dates so that the District can
plan to visit the sites with the Surveyor, if desired.

Ground-truthing fieldwork may include eight or more days of fieldwork during-
photointerpretation.

Additionally, the most recent seagrass transect data shall be used to assist during
photointerpretation. Additional imagery captured for other projects may also be used as approved
by the District project manager on a case-by-case basis.

Deliverables:

o ArcGIS Pro feature class containing during-interpretation fieldwork documentation
e A rreport including ground-truthing methodology and dates of fieldwork

Deliverable timeline: October — January

Task 9: Seagrass Edge Confidence Analysis

The ability to see and delineate the precise edge of seagrass beds depends in large part on the
water clarity, depth, wind conditions, illumination, localized anomalies and other factors existing
on the aerial imagery at the time of capture. The edge of bed is defined as the transition between
seagrass and no seagrass. This transition may be abrupt or more gradual. To help quantify the
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confidence level associated with photointerpretation and seagrass delineation, the surveyor will
assign confidence levels to edge of bed linework for the entire project area. The confidence levels
will be assigned as categories high, moderate, and low as described below:

1. High - Imagery signatures and seagrass bed extent is very clear within this edge of bed
section. Delineation is straightforward and seagrass presence can easily be distinguished
from surrounding cover types. Actual seagrass edge of bed distance within 10m from
delineated edge.

2. Moderate — Imagery signatures within this edge of bed section are less precise and
require a higher level of judgment on the part of the photo interpreter. Delineation within
this area is not as clear and straightforward as it is within sections of High Confidence
linework. Expect actual seagrass edge of bed to be within 50m of delineated edge.

3. Low - Imagery signatures within this edge of bed section are not precise and require a
high level of judgment on the part of the photo interpreter. Delineation within this area is
not as clear and straightforward as it is within sections of High and Moderate Confidence
linework. Frequent use of collateral imagery and /or other information is often required to
complete seagrass delineation. Expect actual seagrass edge of bed to be greater than 50m
of delineated edge

When large polygons have multiple types of edge confidence, they should be broken up into
smaller polygons when reasonable.

Deliverable:
o Seagrass Confidence Linework as an ESRI ArcGIS Pro Shapefile and File Geo-database
for entire study area

Deliverable timeline: December — March
Task 10: Draft Map

At the conclusion of the photo-interpretation task, all files shall be submitted as ArcGIS files.
Resultant ArcGIS files shall have valid and correct topology and be free from errors such as
slivers, dangling arcs, and label errors.

The Surveyor shall provide the District with a Lagoon-wide seagrass ESRI ArcGIS Pro Shapefile
and File Geo-database for the entire project boundary derived from the aerial photography. As
sections of the draft map are completed, the surveyor may send in multiple smaller ESRI
shapefiles and File Geodatabases. The ESRI ArcGIS Pro Shapefile and File Geo-database will be
considered as a Draft for District review. The District will have a total of 20 days to review and
comment on the ESRI Shapefile and File Geo-database. Review comments will be submitted as a
QA ESRI Shapefile to the Surveyor who will have a total of 30 days to edit according to the
District’s comments and submit a Final ESRI ArcGIS Pro Shapefile and File Geo-database to the
District.

Deliverable:
o Draft seagrass ESRI ArcGIS Pro Shapefile and File Geo-database of the project boundary.

Deliverable timeline: January

Task 11: Final Map
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The Surveyor shall provide the District with a single ArcGIS seagrass ESRI Shapefile and File
Geo-database for the project boundary derived from the aerial photography.

Deliverable:
o Seagrass ESRI ArcGIS Pro Shapefile and File Geo-database of the above defined project
area.

Deliverable timeline: February — March

The ESRI ArcGIS Pro Shapefile and File Geo-database delivered to the District shall conform to
the following characteristics:

e Double precision

e Full arc and polygon topology

¢ No unnecessary pseudo nodes

e Dangle length of 0, verified

e Projected to North American Datum (NAD) 1983, HARN, UTM, Zone 17, units meters

e Polygon Attribute Tables shall conform to the District’s format

¢ One attribute per polygon

e Unique covername — IDs

All seagrass cover data developed through this contract shall meet minimum National Map
Accuracy Standards for maps at 1:12,000 map scale. The minimum acceptable error in positional
accuracy is that no more than ten percent of the line work shall be in error by more 33.3 feet from
their correct geographical location.

Task 12: Final Report

The project summary report shall include:
1. A description of the mapping techniques used
2. A copy of the classification key developed in task 6

3. Metadata documentation, compliant with the Federal Geographic Data Committee (FGDC)
Content Standard for Digital Geospatial Metadata, filled out as completely as possible. To view
or download the standard, consult: fgdc.gov/metadata/metadata.html

Description of confidence analysis results and any future recommendations for improvement
Classification accuracy assessment report provided by the District

A description of any problems encountered and their solutions including recommended future
modifications

All geographic data provided to the District under this project shall be included in the metadata
documentation of the final report. Geographic data shall include the following:

1. Ground control points

2. Seagrass polygon coverage

3. Positional accuracy assessment data
4. Ground-truthing field observations
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Deliverables:

o The Draft and Final Report submitted via e-mail or FTP

Deliverable timeline: April

BUDGET AND SCHEDULE

RFQ 38149

The not to exceed amount for this agreement is $270,000. Consultant shall invoice the District by task
completed with the exception of task 7 which shall be billed by percent completion (25% increments).
Consultant shall invoice upon delivery of work performed throughout the agreement.

Deliverables are based upon the initial target date range for photo acquisition (task 2). Work performed is
contingent upon the District Governing Board approval of the contract award and fiscal year budget; and
the state of Florida’s Department of Environmental Protection’s and South Florida Water Management

District’s approval of the revenue agreement with the District to provide project funding.

DELIVERY SCHEDULE AND ANTICIPATED COST FOR 2023 SEAGRASS MAPPING

Anticipated | Anticipated | Proposed
Task | Deliverable Timeline Latest Date Cost
1 | Preliminary Conference and Study Plan March - April | April 10 $3,000
Acquisition of Lagoon-wide Digital Aerial
2 | Photos April - June June 30 $44,000
3 | Pre-Photointerpretation Field Work May - August | August 31 $26,000
4 | Triangulation and Orthophotography July - Sept Sept 30 $30,000
5 | Positional Accuracy Assessment July - Sept Sept 30 $5,000
6 | Photointerpretation Key August - Oct | Oct 31 $1,500
7 | Photo-Interpretation Oct - January | Jan 31 $112,000
8 | During Interpretation Field Work Oct - January | Jan 31 $26,000
9 | Seagrass Edge Confidence Analysis Dec - March March 31 $9,500
10 | Draft Map January Jan 31 $7,500
11 | Final Map Feb - March March 31 $1,500
12 | Final Report April April 30 $4,000

The Agreement covers two fiscal years (FYs). It is anticipated the budget for the two FY's will be as
follows. The amounts below are fixed; however, the schedule above may vary allowing Consultant to
invoice for Tasks outside of the anticipated timeline schedule.

VL.

FY Dates Amount
22-23 Effective date through 9/30/23 $133,000
23-24 10/1/23 - 9/30/24 $137,000

TIME FRAMES AND DELIVERABLES

This agreement shall expire September 30, 2024, specific time frames for deliverables are in Section V of
the Statement of Work.
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FIGURE 1 — PROJECT BOUNDARY
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ATTACHMENT B — INSURANCE REQUIREMENTS

Surveyor shall acquire and maintain until completion of the Work the insurance coverage listed below, which
constitutes primary coverage. Surveyor shall not commence the Work until the District receives and approves
Certificates of Insurance documenting required coverage. Surveyor’s General Liability policy shall include
Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water Management District (the
“District”) as Additional Insured. All required policies shall include: (1) endorsement that waives any right
of subrogation (Endorsement CG 24 04 05 09, or equivalent) against the District for any policy of insurance
provided under this requirement or under any state or federal worker’s compensation or employer’s liability
act; (2) endorsement to give the District no less than 30 days’ notice in the event of cancellation or material
change. Certificates of Insurance must be accompanied by copies of the requested endorsements.

Any deductibles or self-insured retentions above $100,000 must be declared to and approved by the District.
Approval will not be unreasonably withheld. Surveyor is responsible for any deductible or self-insured
retention. Insurance must be placed with insurers having an A.M. Best rating of A-V or greater. District
receipt of insurance certificates providing less than the required coverage does not waive these insurance
requirements.

(@) Workers’ Compensation Insurance. Workers’ compensation and employer’s liability coverage,
including maritime workers’ compensation, if applicable, in not less than the minimum limits
required by Florida law. If Surveyor claims an exemption from workers’ compensation coverage,
Surveyor must provide a copy of the Certificate of Exemption from the Florida Division of Workers’
Compensation for all officers or members of an LLC claiming exemption who will be participating
in the Work. In addition, Surveyor must provide a completed District “Affidavit (Non-
Construction)” for non-construction contracts.

(b) General Liability. Commercial General Liability Insurance on an “Occurrence Basis,” with limits of
liability for each occurrence of not less than $1,000,000 for personal injury, bodily injury, and
property damage, with a(n) project aggregate of $2,000,000. Coverage shall include: (1) contractual
liability, (2) products and completed operations, (3) independent contractors, and (4) property in the
care, control, or custody of the Surveyor. Extensions shall be added or exclusions deleted to provide
the necessary coverage.

(c) Automobile Liability. $500,000 combined single limit.
(d) Umbrella Policy. Minimum limits of $2,000,000 per occurrence.

(e) Professional Liability. (Per claim) $1,000,000 single limit and $2,000,000 annual project aggregate
limit. Continuous coverage shall be in place for four years after the contract is completed.
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ATTACHMENT C — DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample)

DISTRICT SUPPLEMENTAL INSTRUCTIONS #
DATE:

TO:

FROM: Lauren Hall, Project Manager
CONTRACT NUMBER: 38149

CONTRACT TITLE: Indian River Lagoon 2023 Seagrass Mapping

The Work shall be carried out in accordance with the following supplexnental ins dn issued in accordance
with the Contract Documents without change in the Contract Sum or Priior to proceeding in
accordance with these instructions, indicate your acceptance of these i i pinor adjustments to the
work as consistent with the Contract Documents and return to/the Rjstri :

REMENTS:

Approved: Date:

%
(It is agreed that thes WN@ the Total Compensation ef the Completion Date.)
Approved: Date:

(Surveyor agrees to implement the Sup IM Instructions as requested but reserves the right to seek a Change Order in
accordance with the requ ents of the Agreement.)

Approved: Date:

Lauren Hall, District Project Manager

Acknowledged: Date:

Amy Lucey, District Senior Procurement Specialist

c: Contract file
Financial Services
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ATTACHMENT D - CONTRACT PAYMENT REQUIREMENTS
FOR STATE-FUNDED COST REIMBURSEMENT CONTRACTS

Invoices for state-funded cost reimbursement contracts must be supported by an itemized listing of
expenditures by category (salary, travel, expenses, etc.). Supporting documentation must be provided for
each amount for which reimbursement is being claimed, indicating that the item has been paid. Check
numbers may be provided in lieu of copies of actual checks. Each piece of documentation shall clearly
reflect the dates of service. Only expenditures for categories in the approved contract budget will be
reimbursed.

Listed below are examples of the types of documentation representing the minimum requirements by

cost category:

Salaries: Submit a payroll register or similar documentation showing gross salary charges,
fringe benefits, other deductions, and net pay. If an individual is paid by the
hour, a document reflecting the hours worked times the rate of pay is acceptable.

Fringe Benefits: Fringe benefits should be supported by invoices showing the amount paid on
behalf of the employee (e.g., insurance premiums paid). If the contract
specifically states that fringe benefits will be based on a specified percentage,
rather than the actual cost of fringe benefits, then the calculation for the fringe
benefits amount must be shown.

Exception: Governmental entities are not required to provide check numbers or copies of
checks for fringe benefits.
Travel: Reimbursement for travel must be in accordance with §112.061, Fla. Stat.,

which includes submission of the claim on the approved State of Florida (State)
or District travel voucher.

Other direct costs: Reimbursement is based upon paid invoices/receipts. If nonexpendable property
is purchased using State funds, the contract should include a provision for the
transfer of the property to the State when services are terminated. Documentation
must be provided to show compliance with Department of Management Services
Rule 60A-1.017, F.A.C., regarding the requirements for contracts which
include services and that provide for the contractor to purchase tangible personal
property as defined in 8273.02, Fla. Stat., for subsequent transfer to the State.

In-house charges: Charges which may be of an internal nature (e.g., postage, copies, etc.) may be
reimbursed on a usage log which shows the units, times the rate being charged.
The rates must be reasonable.

Indirect costs: If the contract specifies that indirect costs will be paid based on a specified rate,
then the calculation should be shown.

The “Reference Guide for State Expenditures” prepared by the Florida Department of Financial Services

can be found at this web address: http:/www.fldfs.com/aadir/reference _guide.htm
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	d. Submission of materially false information with the Submittal;
	e. Information gained through checking of references or other sources which indicates that Respondent may not successfully perform the Work;
	f. Respondent is failing to adequately perform on any existing contract with the District;
	g. Respondent has defaulted on a previous contract with the District;
	h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to satisfy the District that Respondent is properly qualified to carry out the obligations of the Agreement in a manner acceptable to the District and within...
	i. Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to perform the Work in a manner that meets the District’s objectives for the Work.

	11. REJECTION OF SUBMITTALS
	12. WITHDRAWAL OF SUBMITTAL
	13. EVALUATION AND AWARD PROCEDURES
	a. Submittals will be evaluated by a staff Evaluation Committee based upon the criteria and weighting set forth in “EVALUATION CRITERIA.” The committee members will meet at District headquarters or other location as appropriate to discuss the Submitta...
	b. Section 286.0113, Fla. Stat., exempts from being open to the public, any portion of a meeting at which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation; (2) a Respondent makes an oral presentation as part of ...
	c. Pursuant to §286.0113 Fla. Stat., if the District rejects all Submittals and concurrently provides notice of its intent to reissue the competitive solicitation, any recordings or records presented at any exempt meeting relating to the solicitation ...
	d. Following the evaluation process, the District will submit the final ranking of Submittals to the Governing Board for approval, except for those instances in which the authority to approve and execute the Agreement has been delegated by the Governi...
	e. The Committee will meet to evaluate and rank the Submittals in the location(s), time(s) and date(s), stated at the beginning of this Request for Qualifications package.
	f. Contract negotiations will then commence with the Respondent submitting the highest-ranked Submittal. If negotiations fail with the highest-ranked Respondent, negotiations will proceed with the other Respondents in ranked order.
	g. The Agreement will be awarded to the Respondent having the highest ranked Submittal, which successfully concludes negotiations with the District (the “Successful Respondent”). The Agreement may be modified based on the District’s acceptance of any ...
	h. If two or more Submittals are equal in all respects, the Agreement will be awarded as follows: (1) to the Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace Form; (2) to a Respondent university in the State ...
	i. The District reserves the right to award the Agreement to the next highest ranked and available Respondent in the event the Successful Respondent fails to enter into the Agreement, or the Agreement with said Respondent is terminated within 90 days ...
	j. All Respondents will be notified of the District's intent to award or decision to award the Agreement. For the purpose of filing a protest under §120.57(3), Fla. Stat., the time period will commence as provided in “NOTICES AND SERVICES THEREOF.”

	14. EVALUATION CRITERIA
	15. EXECUTION OF AGREEMENT
	a. A performance and payment bond
	b. A completed Internal Revenue Service Form W-9
	c. Satisfactory evidence of all required insurance coverage
	d. Proof satisfactory to the District of the authority of the person or persons executing the Agreement on behalf of Respondent
	e. All other information and documentation required by the Agreement

	16. EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA
	17. DIVERSITY
	18. FLORIDA SALES TAX
	19. PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS
	20. USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES
	21. NOTICES AND SERVICES THEREOF
	22. PROTEST PROCEDURES

	FORMS
	SUBMITTAL FORM
	PROPOSED SUBCONTRACTORS
	CERTIFICATE AS TO CORPORATION
	AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF MATERIAL CONFORMANCE WITH SPECIFICATIONS
	QUALIFICATIONS — GENERAL
	QUALIFICATIONS — SIMILAR PROJECTS
	QUALIFICATIONS — CLIENT REFERENCE
	DRUG-FREE WORKPLACE FORM
	NO RESPONSE FORM
	1. TERM
	2. DELIVERABLES
	3. OWNERSHIP OF DELIVERABLES
	4. FUNDING OF AGREEMENT
	5. PAYMENT OF INVOICES
	6. PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide Surveyor a written statement accepting all deliverables. Surveyor’s acceptance of final payment shall constitute a release in full of all Surveyor claims again...
	7. INDEMNIFICATION. Surveyor shall indemnify and hold harmless, release, and forever discharge the District, its public officers, employees, agents, representatives, successors, and assigns, from any and all liabilities, damages, losses, and costs, in...
	8. INSURANCE. Surveyor shall acquire and maintain all insurance required by Attachment B, Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance to the District as per Attachment B. Receipt of Certificates ...
	CONTRACTUAL LIMITATION OF LIABILITY PURSUANT TO §558.0035 FLA. STAT. Pursuant to 558.0035, FLorida Statutes, an individual employee or agent of consultant may not be held individually liable for economic damages resulting from negligence under this ag...
	9. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability, which may include a single source or multiple sources, including, but not limited to: (1) ad valorem tax revenues appropriated by the District's Governing Boa...
	10. PROJECT MANAGEMENT PERSONNEL
	11. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING
	12. FORCE MAJEURE; DELAYS
	13. AMENDMENTS; EMERGENCY CHANGES IN WORK
	14. TERMINATION AND SUSPENSION
	15. DEFINITIONS
	16. ACCESS; WORK AREA; GATES
	17. ASSIGNMENT AND SUBCONTRACTS
	18. ASSIGNMENT AND SUBCONTRACTS. Surveyor shall not sublet, assign, or transfer any Work involving more than 15% of the total cost of the Work, or assign any monies due hereunder, without the District’s prior written consent; provided, however, that i...
	19. AUDIT; ACCESS TO RECORDS. Surveyor must preserve its books and other records involving transactions related to this Agreement and provide the District, or its duly authorized representatives, access and necessary facilities to inspect and audit th...
	20. BONDS
	21. CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Surveyor shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, pregnancy, or national origin, age, handicap, or marital status.
	22. CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement, Surveyor shall restore the worksite to its original condition, except for replacement of vegetation, unless otherwise required by this Agreement. Surveyor shall remove f...
	23. COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. STAT. Surveyor and any subcontractors understand and will comply with their duty, pursuant to §20.055(5), Fla. Stat., to cooperate with the inspector general in any investigation,...
	24. COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS
	25. CONTINGENCY FEES. Pursuant to §287.055(6)(a), Fla. Stat., Surveyor warrants that it has not employed or retained any company or person, other than a bona fide employee working solely for Surveyor, to solicit or secure this Agreement, and that it h...
	26. CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING PERFORMANCE OF THE WORK
	27. DISPUTE RESOLUTION
	28. DIVERSITY REPORTING. The District is committed to the opportunity for diversity in its procurement activities, and encourages its prime vendors (contractors and suppliers) to make a good faith effort to ensure that women and minority-owned busines...
	29. DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS
	30. EMPLOYMENT ELIGIBILITY. Surveyor must use the United States Department of Homeland Security’s E-Verify system (“E-Verify”) to verify the employment eligibility of all persons hired by Surveyorr during the term of this Agreement to work in Florida....
	31. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be construed more strictly against one party than against the other because it may have been dra...
	32. INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Surveyor certifies that no officer, agent, or employee of the District has any material interest, as defined in chapter 112, Fla. Stat., either directly or indirectly, in the business of Survey...
	33. INDEPENDENT CONTRACTOR. Surveyor is an independent contractor. Neither Surveyor nor Surveyor’s employees are employees or agents of the District. Surveyor controls and directs the means and methods by which the Work is accomplished. Surveyor is so...
	34. LAND AND WATER RESOURCES. Surveyor shall not discharge or permit the discharge, directly or indirectly, of any fuels, oils, calcium chloride, acids, insecticides, herbicides, wastes, toxic or hazardous substances, or other pollutants or harmful ma...
	35. LIENS. Neither final payment nor payment of any part of the retainage shall become due until Surveyor delivers to the District releases of all labor and material cost liens arising from Surveyor’s performance of the Work, including Surveyor and an...
	36. NUISANCE. Surveyor shall exercise every reasonable means to avoid creating or continuing a public or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise associated with radio or other forms of electronic en...
	37. PERMITS AND LICENSES; COMPLIANCE WITH LAW. Surveyor shall comply with all applicable federal, state and local laws and regulations, including those pertaining to health and safety. All materials used and work performed must conform to the laws of ...
	38. PETROLEUM STORAGE TANKS. Any petroleum storage tanks with a capacity of 55 gallons or greater that Surveyor brings onto District property must be either double-walled or kept within secondary containment that will contain 110% of the tank volume.
	39. PUBLIC RECORDS
	40. RELEASE OF INFORMATION. Surveyor shall not publish or release any information related to performance of this Agreement, or prepare, publish, or release any news or press release in any way related to this Agreement, without prior District review a...
	41. REMEDIES FOR NON-PERFORMANCE
	42. ROYALTIES AND PATENTS. Surveyor certifies that, to the best of its information and belief, the Work does not infringe on any patent rights. Unless provided otherwise herein, Surveyor shall: (1) pay all royalties, patent, and license fees necessary...
	43. SAFETY. For any Work that is to be performed on premises that are owned or controlled by the District (the Premises), Surveyor has the sole and exclusive duty for the safety of the premises. Surveyor shall provide and maintain sufficient protectio...
	44. SCRUTINIZED COMPANIES. Surveyor certifies that it is not on the Scrutinized Companies that Boycott Israel List or engaged in a boycott of Israel. Pursuant to §287.135, Fla. Stat., the District may terminate this Agreement at its sole option if the...
	45. TRUTH IN NEGOTIATIONS. This provision applies only to lump sum or cost-plus-a-fixed-fee contracts entered into in excess of $195,000 (see §287.055(5)(a), Fla. Stat.). Surveyor certifies that wage rates and other factual unit costs supporting the c...
	46. USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take possession of and use any completed or partially completed portions of the Work, notwithstanding the fact that the time for completing the entire Work or such portion...
	47. WORK SCHEDULE. For construction or other services upon District property, no Work shall be accomplished on official holidays or weekends unless approved in advance by the District Project Manager. Unless otherwise approved by the District Project ...
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