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DOCUMENT 00020 

NOTICE TO CONTRACTORS CALLING FOR BIDS 

NOTICE IS HEREBY GIVEN that Ojai Unified School District of Ventura County, 
California, acting by and through its Governing Board, hereinafter referred 
to as the DISTRICT will receive up to, but not later than 2:00 o'clock p.m. of the 
25th day of May, 2021, sealed bids  for the award of a contract for:

Field Restoration Project @ Mira Monte 
Elementary School 

Project Number: 2021-1218

Bids shall be received in the office of the Business Department, OJAI UNIFIED 

SCHOOL DISTRICT located at 414 E Ojai Ave, Ojai, CA 93023 and shall be opened and 

publicly read aloud at the above-stated time and place. 

A mandatory pre-bid Conference will be held on May 11, 2021 at 10:00am for the 
purpose of acquainting all prospective bidders with the bid documents and the work 
sites. The pre-bid conference will be held at:

Mira Monte Elementary School: 1216 Loma Dr., Ojai 93023 

Any Contractor bidding on the Project who fails to attend the entire mandatory job walk and 
conference will be deemed a non-responsive bidder and will have its bid returned unopened. 
Each bidder submitting a bid shall evidence attending the mandatory job walk by providing the 
following information on the District’s sign-in sheet that will be made available at the job walk: 
name of the person attending, the company’s name, and the CSLB license number of the 
bidder. The person attending the mandatory job walk shall be an employee, officer or other 
legally authorized representative of the bidder and this person shall provide a pre-printed 
business card identifying the bidder and the name of the person attending the job walk. Failure 
to meet these requirements will render a bidder’s bid non-responsive and the bid will be 
returned unopened.

Each bid must conform and be responsive to the contract documents, copies of which 
are now on file and may be obtained after April 23, 2021 on the Ojai Unified
School District Website (https://vrapp.vendorregistry.com/Bids/Manager/BidsList?
menuItem=Solicitations).
Each bid shall be accompanied by the security referred to in the contract documents, the non-
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collusion affidavit, the list of proposed subcontractors, and all additional documentation required 
by the Instructions to Bidders. 

In contracts involving an expenditure in excess of $25,000.00, the successful bidder shall file a 
payment bond issued by an admitted Surety approved to conduct business in the State of 
California approved by the District in the form set forth in the contract documents. 

The District reserves the right to reject any or all bids or to waive any irregularities or 
informalities in any bids or in the bidding. 

The Director of Industrial Relations has determined the general prevailing rate of per diem 
wages in the locality in which this work is to be performed for each craft or type of worker 
needed to execute the contract which will be awarded to the successful bidder.  The prevailing 
rate of per diem wages as determined by the State Director of Industrial Relations are 
AVAILABLE ON THE INTERNET at the World Wide Website of the State Department of 
Industrial Relations at www.dir.ca.gov under Statistics and Research. 

It shall be mandatory upon the Contractor to whom the contract is awarded, and upon any 
subcontractor under him, to pay not less than the said specified rates to all workers employed 
by them in the execution of the contract. 

Minority, women, and disabled veteran contractors are encouraged to submit bids. This bid is 
not subject to Disabled Veteran Business Enterprise requirements.   

This contract is subject to a labor compliance program, as described in subdivision (b) of 
Section 1771.5 of the Labor Code.  

Each bidder shall be a licensed contractor pursuant to the Business and Professions Code 
and shall be licensed in one of the following classifications: California Contractors B 
License (with C-27 Landscaping Contractor License for subcontractor) or C-27 Landscaping 
Contractor License.
No bidder may withdraw a bid for a period of    sixty    ( 60) days after the date set for the 
opening of bids.

Dated this April 23, 2021

Adam Dutter
Bond Manager 

OJAI UNIFIED SCHOOL DISTRICT 

of Ventura County, California 

END OF DOCUMENT 

http://www.dir.ca.gov/
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DOCUMENT 00100 
INFORMATION FOR BIDDERS 

1. Preparation of Bid Form

The District invites bids on the attached form to be submitted at such time and place as 
is stated in the Notice to Contractors Calling for Bids, not later than 2:00 o'clock pm.of 
the 25th day of May, 2021.   Bids shall be received in the Business Office located at 
Ojai Unified School District, 414 E Ojai Ave, Ojai, CA 93023. All blanks in the bid form 
must be appropriately filled in, and all prices must be stated in both words and figures.  If 
a different price is stated in words than is stated in figures, the price stated in words shall 
be the price bid.  All bids must be submitted in sealed envelopes bearing on the outside 
the name of the bidder, their address, and the name of the project for which the bid 
is submitted.  It is the sole responsibility of the bidder to see that his bid is received 
in proper time.  All bids received after the scheduled closing time for receipt of bids will 
be returned to the bidder unopened.

2. Bid Security

Each bid shall be accompanied by a certified or cashier's check payable to District, or a 
satisfactory bid bond in favor of District executed by the bidder as principal and an 
admitted surety approved to conduct business in the State of California as surety, in an 
amount specified in the Special Conditions hereof.  The check or bid bond shall be given 
as a guarantee that the bidder shall execute the contract if it be awarded to him in 
conformity with the contract documents and shall provide the surety bond or bonds as 
specified therein within five (5) days after notification of the award of the contract to the 
bidder.

3. Faxed and Electronic Mail Bids

All bids must be under sealed cover.  District will not accept any bids or bid modifications 

submitted by facsimile or electronic mail transmission.

4. Signature

The bid must be signed in the name of the bidder and must bear the signature in 

longhand of the person or persons duly authorized to sign the bid.

5. Modifications

Changes in or additions to the bid form, recapitulations of the work bid upon, alternative 
proposals, or any other modification of the bid form which is not specifically called for in 
the contract documents may result in the District's rejection of the bid as not being 
responsive to the invitation to bid.  No oral or telephonic modification of any bid 
submitted will be considered and a telegraphic modification may be considered only if
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the postmark evidences that a confirmation of the telegram duly signed by the bidder 
was placed in the mail prior to the opening of bids. 

6. Erasures/Mutilation of Bid Documents

The bid submitted must not contain any erasures, interlineations, or other corrections

unless each such correction is suitably authenticated by affixing in the margin

immediately opposite the correction the surname or surnames of the person or persons

signing the bid.

Contractors should not deface or mutilate the bid documents to the extent that they may

not be usable for construction purposes.  Bid documents obtained under deposit shall be

returned within 10 days after bid opening.

7. Examination of Site and Contract Documents

Each bidder shall be required to visit the site of the proposed work and fully acquaint

himself with the conditions relating to the construction and labor so that he may fully

understand the facilities, difficulties, and restrictions attending the execution of the

work under the contract.  Bidders shall thoroughly examine and be familiar with the

drawings and specifications.  The failure or omission of any bidder to receive or

examine any contract documents, form, instrument, addendum, or other document or

to visit the site and acquaint himself with conditions there existing shall in no way

relieve any bidder from obligations with respect to his bid or to the contract

7.1 Each bidder, by making his bid represents that he has read and understands the

Contract and Bid Documents and any and all related reports and information.  After

executing the Agreement, no consideration will be given to any claim of

misunderstanding of the documents.

7.2 Each bidder, by making his bid, represents that he has visited the site, inspected the

area of the work, and familiarized himself with the local conditions under which the work

is to be performed.  Such inspection shall specifically consider requirements for

accessing the site and determining the work can be completed as required by, and as

shown in, the Contract Documents.

7.3 With District's approval, including provision of insurance as required, and after

scheduling access with the District, each bidder may conduct additional site

investigations at the bidder's sole cost.

8. Withdrawal of Bids
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Any bidder may withdraw his bid either personally, by written request, or by telegraphic 
request confirmed in the manner specified above at any time prior to the scheduled 
closing time for receipt of bids. 

9. Agreements and Bonds

The Agreement form which the successful bidder, as Contractor, will be required to 
execute, and the forms and amounts of surety bonds which he will be required to furnish 
at the time of execution of the Agreement, are included in the contract documents and 
shall be carefully examined by the bidder.  The required number of executed copies of 
the Agreement, the Performance Bond, and the Payment Bond for Public Works is as 
specified in the Special Conditions.   

The Performance Bond must be executed by an admitted Surety approved to conduct 
business in the State of California which meets the highest standards the District is 
legally permitted to establish and which it has established.   

The Payment Bond must be in the amount of 100 percent of the total amount payable. 
The Payment Bond must be executed by an admitted Surety approved to conduct 
business in the State of California which meets the highest standards the District is 
legally permitted to establish.   

Bonds shall be in the form set forth in the contract documents. 

10. Interpretation of Plans and Documents

If any person contemplating submitting a bid for the proposed contract is in doubt as to 
the true meaning of any part of the drawings, specifications, or other contract 
documents, or other information pertaining to the site (including any available soils or 
geotechnical report) or finds discrepancies in, or omissions from the drawings and 
specifications, he is hereby required in accordance with Public Contract Code section 
1104 to submit to the Architect a written request for an interpretation or correction 
thereof.  The person submitting the request will be responsible for its prompt delivery. 
Any interpretation or correction of the contract documents or other available information 
will be made only by addendum duly issued and a copy of such addendum will be mailed 
or delivered to each person receiving a set of the contract documents.  At the option of 
the District, all addenda may be mailed, delivered, faxed, made available for pick-up or 
sent via electronic mail.  District shall have the option to send a hard copy via regular 
mail or overnight delivery, at the option of District.  No oral interpretation of any provision 
in the contract documents will be made to any bidder.   Numbers spelled out in words 
will take precedence over numerals / figures. The last date to submit a request for 
information shall be May 19, 2021.

11. Bidders Interested in More Than One Bid and Bidders Not Qualified to Bid
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No person, firm, or corporation shall be allowed to make, or file, or be interested in more 
than one bid for the same work unless alternate bids are specifically called for.  A 
person, firm, or corporation that has submitted a subproposal to a bidder, or that has 
quoted prices of materials to a bidder, is not thereby disqualified from submitting a 
subproposal or quoting prices to other bidders or making a prime proposal.  No person, 
firm, or corporation shall be allowed to bid who has participated in the preparation 
of contract specifications; a bid by such a person, firm or corporation shall be 
determined to be nonresponsive. 

12. Award of Contract

The District reserves the right to reject any or all bids, or to waive any irregularities or

informalities in any bids or in the bidding.  The award of the contract, if made by the

District, will be to the lowest responsible bidder therefore.

13. Additive and Deductive Items: Method of Determining Lowest Bid

Pursuant to Public Contract Code section 20103.8, should this bid solicitation include

additive and/or deductive items, the checked [X] method shall be used to determine the

lowest bid:

____X___ (a) The lowest bid shall be the lowest bid price on the base contract

without consideration of the prices on the additive or deductive items.

_______ (b) The lowest bid shall be the lowest total of the bid prices on the base

contract and those additive or deductive items taken in the numerical order set forth in

the bid form.

_______ (c) The lowest bid shall be the lowest total of the bid prices on the base

contract and those additive or deductive items taken in order from a specifically identified

list of those items that, when in the bid form and added to, or subtracted from, the base

contract, are less than, or equal to, a funding amount publicly disclosed by the District

before the first bid is opened.

_______ (d) The lowest bid shall be determined in a manner that prevents any

information that would identify any of the bidders from being revealed to the public entity

before the ranking of all bidders from lowest to highest has been determined.

If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid.

Notwithstanding the method used by the District to determine the lowest responsible

bidder, the District retains the right to add to or deduct from the contract any of the

additive or deductive items included in the bid solicitation.

14. Evidence of Responsibility
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Upon the request of the District, a bidder whose bid is under consideration for the award 
of the contract shall submit promptly to the District satisfactory evidence showing the 
bidder's financial resources, his construction experience in the type of work being 
required by the District, and his organization available for the performance of the 
contract and any other required evidence of the bidder's qualifications to perform the 
proposed contract.  The District may consider such evidence before making its decision 
awarding the proposed contract.  Failure to submit requested evidence of a bidder's 
responsibility to perform the proposed contract may result in rejection of the bid.  

15. Listing Subcontractors

Each bidder shall submit with his sealed bid a list of the proposed subcontractors on this
project as required by the Subletting and Subcontracting Fair Practices Act (Public
Contract Code section 4100 and following).  Forms for this purpose are furnished with
the contract documents.  In addition to these requirements, within one business day after
the bid opening, Contractor shall provide the address, phone number, and license
number of each listed subcontractor.  If the bidder fails to provide information within one
business day, District may in its discretion, reject the bid as nonresponsive.

16. Workers' Compensation

In accordance with the provisions of section 3700 of the Labor Code, Contractor shall
secure the payment of compensation to his employees. Contractor shall sign and file
with District the following certificate prior to performing the work under this contract:

I am aware of the provisions of section 3700 of the Labor Code which require 
every employer to be insured against liability for workers' compensation or to 
undertake self-insurance in accordance with the provisions of that code, and I will 
comply with such provisions before commencing the performance of the work of 
this contract. 

The form of such certificate is included as part of the contract documents. 

17. Substitution of Security

Monies withheld by the District to ensure performance under the contract may be
released in accordance with Public Contract Code section 22300 and the contract
documents.

18. Contractor's License

If, at the time the bids are opened, bidder is not licensed to perform the project in
accordance with division 3, chapter 9 of the Business and Professions Code of the State
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of California (Section 7028.15) and the Notice to Contractors Calling for Bids, the bid will 
not be considered. 

19. Storm Water Permit for Construction Activity

As applicable, it shall be the responsibility of the successful bidder to file a Notice of
Intent and procure  a State Water Resources Control Board (State Water Board)
National Pollutant Discharge Elimination System General Permit for Waste
Discharge Requirements for Discharges of Storm Water Runoff Associated with
Construction Activity (Permit).  The successful bidder shall be solely responsible for
preparing and implementing a Storm Water Pollution Prevention Plan (SWPPP) prior
to initiating work. The successful bidder shall be responsible for procuring,
implementing and complying with the provisions of the Permit and the SWPPP,
including the standard provisions, monitoring and reporting requirements as
required by Permit and as required by Article 69 of the General Conditions It
shall be the responsibility of all bidders to evaluate and include in the bid the cost of
procuring the Permit and preparing the SWPPP as well as complying with the SWPPP
and any necessary revisions to the SWPPP.  The successful bidder shall also include
in his bid the cost of monitoring as required by the Permit.
As applicable, it shall be the responsibility of the successful bidder to comply with the
County of Ventura Low Impact Development techniques as outlined in the County of
Ventura Low Impact Development Handbook and Appendices, available through the
County of Ventura Department of Planning and Land Use, copy on file with the District.

Successful bidders will submit a weekly storm water observation and illicit discharge 
report to District’s facilities department, attention Executive Director of Operations. 

20. Ethics in Bidding.

The District expects the bidders to maintain high ethical standards in engaging in the 
competitive bidding process.  The bid amount of one bidder should not be divulged to 
another before the award of the subcontract or order, nor should it be used by 
Contractor to secure a lower proposal from another bidder on that project (bid shopping). 
Subcontractors or Suppliers should not request information for the Contractor regarding 
any sub-bid in order to submit a lower proposal on that project (bid peddling).  District 
will consider any bidder found to be engaging in such practices to be a non-responsible 
bidder and may reject its bid on that ground. 

21. Substitutions and Special Brand Names

In accordance with Public Contract Code section 3400 "prior to or after the award of the 
contract", district must provide for "submission of data substantiating a request for a 
substitution of 'an equal' item."  Therefore, if the bidder is submitting "an equal" item 
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or product or work, the make and grade of the item, product or work which is to be 
substituted shall be provided to the District in the sealed bid submittal package.  
The documentation submitted must include any and all illustrations, specifications, and 
other relevant data including catalogue information which describes the substituted item 
or product or work and substantiates that it is an "or equal" to the specified item or 
product or work.  In addition, the submittal documentation must also include a statement 
of the cost implications of the substitution being requested stating whether and why the 
substitution will reduce or increase the contract price.  The documentation submitted 
must also include information regarding the durability and life cycle cost of the 
substituted item, product or work.  Substantiating data shall include a signed affidavit 
from the Contractor stating that the substituted item or product or work is equivalent to 
the specified item or product or work in every way except as listed on the affidavit. 
Failure to submit all the needed substantiating data, including the signed affidavit, may 
result in a determination that the bid is nonresponsive.  BIDDERS ARE SPECIFICALLY 
NOTIFIED THAT THE SUBMISSION OF THIS DOCUMENTATION IN NO WAY 
OBLIGATES THE DISTRICT OR ITS REPRESENTATIVE TO REVIEW SUCH 
DOCUMENTATION PRIOR TO CONTRACT AWARD.  FURTHERMORE, IF A 
PROPOSED SUBSTITUTION IS REJECTED, BIDDER SHALL BE RESPONSIBLE TO 
PROVIDE THE ITEM OR PRODUCT OR WORK AS ORIGINALLY SPECIFIED AT NO 
ADDITIONAL COST TO THE DISTRICT. DISTRICT HAS THE COMPLETE AND SOLE 
DISCRETION TO DETERMINE IF AN ITEM OR ARTICLE IS AN EQUAL ITEM.  

22. Fingerprinting

By law it is the District's responsibility to determine whether a contractor must provide 
fingerprint certification.  Pursuant to Education Code section 45125.2, the District 
considers the totality of the circumstances in order to determine if fingerprinting of 
employees of a contractor working on a school site is required.  Factors to be considered 
include the length of time the contractor's employees are on school grounds, whether 
students are in proximity with the location where the contractor's employees are working, 
and whether the contractor's employees are working alone or with others. 
A determination regarding whether fingerprint certification is required is 
contained in the special conditions. 

23. Labor Compliance Program.

This contract is subject to a labor compliance program, as described in subdivision 
(b) of Section 1771.5 of the Labor Code.  If this contract is subject to the requirements
of Section 1771.7 of the Labor Code, the District to is required initiate and enforce a
labor compliance program, as described in subdivision (b) of Section 1771.5 of the
Labor Code.  The law requires that District’s labor compliance program shall include,
but not be limited to, the following requirements:

(a) All bid invitations and public works contracts shall contain appropriate language
concerning the requirements of this chapter.
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(b) A pre-job conference shall be conducted with the contractor and subcontractors
to discuss federal and state labor law requirements applicable to the contract.

(c) Project contractors and subcontractors shall maintain and furnish, at a
designated time, a certified copy of each weekly payroll containing a statement of
compliance signed under penalty of perjury.

(d) The District shall review, and, if appropriate, audit payroll records to verify
compliance with this chapter.

(e) The District shall withhold contract payments when payroll records are delinquent
or inadequate.

(f) The District shall withhold contract payments equal to the amount of
underpayment and applicable penalties when, after investigation, it is established
that underpayment has occurred.

The District shall enforce a labor compliance program.  A copy of the labor compliance 
program as currently adopted by the District is included with these bid documents.    The 
labor compliance program which is approved by the Director of the Department of 
Industrial Relations (the “Labor Compliance Program”) is incorporated by reference into 
the Contract and it will be enforced as required by state law and regulations and the 
Director of the Department of Industrial Relations. 

In accordance with subdivision (b)(1) of Section 1771.5 of the Labor Code, the following 
notice is given:  Contractor and any subcontractors are required to review and comply 
with the provisions of the California Labor Code, Part 7, Chapter 1, beginning with 
Section 1720, and the regulations of the Department of Industrial Relations 
implementing those provisions as more fully discussed in the Contract Documents and 
the labor compliance program as currently adopted by the District which is included with 
the bid documents.  These statutory and regulatory provisions contain specific 
requirements, for example, concerning the determination and payment of prevailing 
wages, retention, inspection and auditing of payroll records, use of apprentices, payment 
of overtime compensation, securing of workers compensation insurance, and various 
criminal penalties or fines which may be imposed for violations of the requirements of 
the chapter.  Submission of a bid constitutes Contractor's representation that it has 
thoroughly reviewed these requirements.  

24. Disabled Veterans Participation Goals.

In accordance with Education Code section 17076.11, this District has a participation 
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goal for disabled veteran business enterprises (“DVBE”) of at least 3 percent per year of 
the overall dollar amount of funds allocated to the District by the State Allocation Board 
pursuant to the Leroy F. Greene School Facilities Act of 1998 for construction or 
modernization and expended each year by the District.  Prior to, and as a condition 
precedent for final payment under any contract for such project, the Contractor shall 
provide appropriate documentation to the District identifying the amount paid to disabled 
veteran business enterprises in conjunction with the contract, so that the District can 
assess its success at meeting this goal.   
The Office of Small Business and DVBE Certification (OSDC), (916) 375-4940, 
www.osmb.dgs.ca.gov/BIS/bis_queries/bis_queries_menu.asp,  
is an information resource to assist bidders in locating Disabled Veteran Business 
Enterprises.  (Please note: while the OSDC may be used as a resource, the DVBE 
Program administered by OSDC applies to state contracts not local agency (school     
district) contracts.) 

25. Bid Protests.

Any bidder having submitted a bid on the project may file a protest against the proposed 
contract award or challenging the validity of other bids. The protest must meet all of the 
following requirements: 

The protest shall be submitted in writing and shall contain all the materials required by 
these provisions; one that does not contain all the required material shall not be 
recognized. 

The protest shall be received by the Owner no later than the close of business on the 
second business day after bid opening; one received after that time shall not be 
recognized. 

Each protest shall contain the following: 

(a) Identification by name, address, and telephone number of the protesting
person(s) company and/or organization and identification of the project to
which the protest pertains.

(b) The protest shall set forth in detail all grounds for the protest, including
without limitation all facts, identification by name of any other bids or bidders
involved with the protest, all supporting documentation, together with any
legal authorities and/or argument in support of the grounds for the protest.
Any matters not set forth in the written protest shall be deemed waived. All
factual contentions must be supported by content, admissible, and credible
evidence.

Any protest not conforming to the requirements of this section shall be rejected as 
invalid. 

http://www.osmb.dgs.ca.gov/BIS/bis_queries/bis_queries_menu.asp
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Where a protest is filed in conformity with this section, the Owner’s staff, or such 
individual(s) as may be designated by the Owner, shall review and evaluate the basis of 
protest and provide a written decision to the protesting bidder. The written decision shall 
either concur with or deny the protest. 

Submission of a written protest to and receipt of a written decision from the Owner’s staff 
shall be considered an administrative remedy, and failure to follow this procedure shall 
be a bar to any legal action. 

The written decision by the Owner’s staff may be appealed to the Owner. The appeal 
must be filed with the Owner’s governing board or other governing body within two 
business days of the protesting bidder’s receipt of the written decision of the Owner’s 
staff. 

The appeal must clearly state the reasons and basis for appealing the decision of the 
Owner’s staff, making specific reference to any portions of the material submitted with 
the protest required. 

A hearing on the appeal shall be held before the Owner’s governing board or other 
governing body within 45 days of receipt of the appeal. 

The owner’s governing board or other governing body will make a decision within seven 
days following the hearing. The decision of the Owner’s governing board or other 
governing body is not subject to arbitration, mediation, reconsideration, or further appeal. 

Submission of an appeal to and receipt of a decision from the Owner’s governing board 
or other governing body shall be considered an administrative remedy, and failure to 
follow this procedure shall be a bar to any legal action. 

26. Procedure for Protesting Being Deemed a Non-Responsive Bidder.
Any bidder or prospective bidder deemed non-responsive after having submitted a bid
may file an appeal of the action to the Owner’s governing body or other governing body.
The protest must meet all of the following requirements.

(a) The appeal shall be submitted in writing, and shall contain all the materials
required by these provisions; one that does not contain all the required
material shall not be recognized.

(b) The appeal must be received by the Owner’s governing board or other
governing body within two business days of the action by the Owner giving
rise to the protest; one received after that time shall not be recognized.

(c) A hearing on the appeal shall be held before the Owner’s governing board or
other governing body prior to the award of contract.
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(d) The decision of the Owner’s governing board or other governing body is not
subject to arbitration, mediation, reconsideration, or further appeal.

(e) Submission of a protest to and receipt of a decision from the Owner’s
governing board or other governing body shall be considered an
administrative remedy, and failure to follow this procedure shall be a bar to
any legal action.

END OF DOCUMENT 
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DOCUMENT 00300
BID FORM

TO: Ojai Unified School District, acting by and through its Governing Board, herein called the
"District":

1. Pursuant to and in compliance with your Notice to Contractors Calling for Bids and the
other documents relating thereto, the undersigned bidder, having thoroughly examined
and familiarized himself with the terms of the contract, the local conditions affecting the
performance of the contract and the cost of the work at the place where the work is to be
done, and with the drawings and specifications and other contract documents, hereby
proposes and agrees to perform, within the time stipulated, the contract, including all of
its component parts, and everything required to be performed, and to provide and furnish
any and all of the labor, materials, tools, expendable equipment, and all utility and
transportation services necessary to perform the contract and complete in a workmanlike
manner all of the work required in connection with (complete all that apply):

Field Restoration Project @ Mira Monte Elementary School 
Project Number: 2021-1218

all in strict conformity with the drawings and specifications and other contract
documents, including addenda numbers               ,                , and , on file at
the office of the Director of Purchasing of said District for the base bid
amount of Dollars ($ ).

2. It is understood that the District reserves the right to reject this bid and that this bid shall
remain open and not be withdrawn for the period specified in the Notice to Contractors
Calling for Bids.

3. The required bid security is attached hereto.
4. The required unit prices form is attached hereto.
5. The required contractor registration certifications form is attached hereto.
6. Non-collusion affidavit is attached hereto.
7. The required list of proposed subcontractors is attached hereto.
8. It is understood and agreed that bidder shall provide the addresses, telephone numbers,

and license numbers of all listed subcontractors within one business day of bid opening
or bidder's bid may be rejected as nonresponsive.

9. It is understood and agreed that if written notice of the acceptance of this bid is mailed,
telegraphed, or delivered to the undersigned after the opening of the bid, and within the
time this bid is required to remain open, or at any time thereafter before this bid is
withdrawn, the undersigned will execute and deliver to the District a contract in the form
attached hereto in accordance with the bid as accepted. The undersigned will also
furnish and deliver to the District the Performance Bond and Payment Bond for Public
Works as specified, all within five (5) days after receipt of notification of award. The work
under the contract shall be commenced by the undersigned bidder, if awarded the
contract, on the date to be stated in the District's Notice to the Contractor to Proceed,
and shall be completed by the Contractor in the time specified in the contract
documents.

10. Notice of acceptance or requests for additional information should be addressed to the
undersigned at the address stated below.



BID FORM 
PAGE 2 

11. The names of all persons interested in the foregoing proposal as principals are as
follows:
(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal
name of corporation, also names of the president, secretary, treasurer, and manager
thereof; if a co-partnership, state true name of firm, also names of all individual
co-partners comprising the firm; if bidder or other interested person is an individual, state
first and last names in full.)

12. Bidder certifies that he is licensed in accordance with the law providing for the
registration of Contractors, License No.                        , Expiration Date ,
class of license                                  .

I,                                                        , the of the bidder, hereby
certify under penalty of perjury under the laws of the State of California, that all of the
information submitted by the bidder in connection with this bid and all of the representations
made herein are true and correct.
Executed on this                        day of                         at                                    County,
California.

Proper Name of Bidder ______________________
By ___________________________________
_____________________________________

Signature of Bidder
NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above
together with the signatures of authorized officers or agents and the document shall bear the
corporate seal; if bidder is a partnership, the true name of the firm shall be set forth above
together with the signature of the partner or partners authorized to sign contracts on behalf of
the partnership; and if bidder is an individual, his or her signature shall be placed above.

Business Address: ___________________________________________________________

Place of Residence: __________________________________________________

Telephone: ( ) _______________________________________________________

END OF DOCUMENT



  AGREEMENT FOR CONSTRUCTION 

SERVICES AGREEMENT NUMBER _2021-1218

THIS CONTRACT is made and entered into this_____ day of _______ , 20_____, by and 
between_________________________________________ (“Contractor”) and 
_______________________________ School District (“District”) (“Contract”). 

1. The Contractor shall furnish to the District for a total price of ____________________ Dollars
($____________________________ ) (“Contract Price”), including a contingency allowance 
as provided in the project specifictions of _twenty-five thousand_ Dollars ($25,000) the 
following services (“Services” or “Work”):

____________________________________________ 
[LIST SERVICES OR ATTACH SCOPE OF WORK AND DESIGNATE AS EXHIBIT “A”] 

2. Contractor shall perform the Work at _Mira Monte Elementary School___ (“Premises” or
“Site”). The Project is the scope of Work performed at the Site.

3. Work shall be completed within_sixty_ (_60_ ) consecutive calendar days (“Contract Time”)
from the date specified in the District’s Notice to Proceed.

4. Contractor agrees that if the Work is not completed within the Contract Time and/or pursuant to
the completion schedule, construction schedule, or project milestones developed pursuant to
provisions of the Contract, it is understood, acknowledged, and agreed that the District will
suffer damage which is not capable of being calculated. Pursuant to Government Code section
53069.85, Contractor shall pay to the District, as fixed and liquidated damages for these
incalculable damages, the sum of___ two thousand  Dollars
($2000) per day for each and every calendar day of delay beyond the Contract Time or beyond
any completion schedule, construction schedule, or project milestones established pursuant to
the Contract.

5. The Contract Documents include only the following documents, as indicated:

____Notice to Bidders

____Instructions to Bidders 

____Bid Form and Proposal

____Bid Bond

____Designated Subcontractors List

 ____Notice to Proceed

____Terms and Conditions to Contract 

____Noncollusion Declaration

____Prevailing Wage Certification

____ Asbestos & Other Hazardous Materials 
Certification

____Lead-Product (s) Certification 

___  Roofing Project Certification

____Insurance Certification & Endorsements 

_x_  Performance Bond

_x_  Payment Bond

____Specifications



____Plans 

____Scope of Work

____Workers’ Compensation Certification

____Criminal Background Investigation Certification 

____Drug-Free Workplace Certification   
____Tobacco-Free Environment Certification

____Certification of Contractor and Subcontractor

____PWC 100 submitted on Dept. of Industrial Relations website 

____Certification of Financial Relationships –AB 635 

____Certification of Financial Relationships in Regard to Roofing Project

6. Contractor shall not commence the Work under this Contract until the Contractor has
submitted and the District has approved the performance bond, payment (labor and material)
bond, the certificate(s) and affidavit(s), and the endorsement(s) of insurance required under
the Terms and Conditions and the District has issued a Notice to Proceed.

7. Payment for the Work shall be made in accordance with the Terms and Conditions.

8. The architect for the Project is _______________________ (“Architect”), the project manager
on the Project is ____________________________ (“Project Manager”), and the project
inspector on the Project is ___________________________ (“Project Inspector”). Contractor
hereby acknowledges that the Architect, the Project Manager, the Project Inspector, and the
Division of the State Architect have authority to approve and/or stop Work if the Contractor’s
Work does not comply with the requirements of the Contract Documents, Title 24 of the
California Code of Regulations, and all applicable laws. No work shall be carried on except with
the knowledge and under the inspection of said Project Inspector. Project Inspector shall have
free access to any or all parts of work at any time. Contractor shall furnish Project Inspector
reasonable opportunities for obtaining such information as may be necessary to keep Project
Inspector fully informed respecting progress, manner of work, and character of materials. The
Contractor shall be liable for any delay caused by its non-compliant Work or its failure to
provide proper notification for inspection.

9. Inspection and acceptance of the Work shall be performed by representative of the District.

10. Any notice required or permitted to be given under this Contract shall be deemed to have been
given, served, and received if given in writing and either personally delivered or deposited in
the United States mail, registered or certified mail, postage prepaid, return receipt required, or
sent by overnight delivery service, or facsimile transmission, addressed as follows:

District Contractor 

_______________________School District Name: __________________________ 

ATTN: _______________________ ATTN: __________________________ 

[ADDRESS] ________________________ [ADDRESS]______________________ 

[E - MAIL] __________________________ [E - MAIL] _______________________ 

Any notice personally given or sent by facsimile transmission shall be effective upon receipt.
Any notice sent by overnight delivery service shall be effective the business day next following
delivery to the overnight delivery service. Any notice given by mail shall be effective three (3)
days after deposit in the United States mail.



11. Contractor shall guarantee all labor and material used in the performance of this Contract for a
period of one year from the date of the District’s written approval of the Work or as provided in
the job specifications.

12. This Contract incorporates by this reference the Terms and Conditions attached hereto.
Contractor, by executing this Contract, agrees to comply with all the Terms and Conditions.

13. Each party has the full power and authority to enter into and perform this Contract, and the
person signing this Contract on behalf of each party has been properly authority and
empowered to enter into this Contract.

14. By signing this Agreement, Contractor certifies, under penalty of perjury, that all the
information provided in the Contract Documents is true, complete, and correct.

ACCEPTED AND AGREED on the date indicated below: 

Dated:___________________________ , 20___ Dated: _______________________20______ 

___________________________ School District Contractor: __________________________ 

Signature:________________________________ Signature:_____________________________ 

Print Name:_______________________________ Print Name:____________________________ 

Print Title: ________________________________ Print Title:_____________________________ 

Address: _________________________________ Address:______________________________ 

Telephone:________________________________ Telephone:____________________________ 

Facsimile:_________________________________ Facsimile:_____________________________ 

E-Mail:___________________________________ E-Mail:_______________________________

________________________________________________________________________________ 

Information regarding Contractor: 

License No.:____________________________   ___________________________________: 
Employer Identification and/or 

Address: _________________________________  Social Security Number 
    _________________________________ 

Telephone: _______________________________ 

Facsimile: ________________________________ 

E-Mail: ___________________________________

NOTE: Section 6041 of the Internal 
Revenue Code (26 U.S.C. 6041) and 
Section 1.6041-1 of Title 26 of the 
Code of Federal Regulations (26 
C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, the
District requires the Contractor to
furnish the information requested in this
section.

i
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Type of Business Entity: 
____ Individual ____Other: _____________ 

____ Sole Proprietorship 

____ Partnership 

____ Limited Partnership 

____ Corporation, State: _____________________ 

____ Limited Liability Company 

TERMS AND CONDITIONS TO CONTRACT 

1. NOTICE TO PROCEED: District shall provide a Notice to Proceed to Contractor pursuant to the
Contract at which time Contractor shall proceed with the Work.

2. STANDARD OF CARE: Contractor shall perform, diligently prosecute and complete the Work in a
good and workmanlike manner within the Contract Time, and in strict conformity with all Contract
Documents.

3. SITE EXAMINATION: Contractor has examined the Site and certifies that it accepts all
measurements, specifications and conditions affecting the Work to be performed at the Site. By
submitting its quote, Contractor warrants that it has made all Site examination(s) that it deems
necessary as to the condition of the Site, its accessibility for materials, workers and utilities, and
Contractor’s ability to protect existing surface and subsurface improvements. No claim for
allowance of time or money will be allowed as to any other undiscovered condition on the Site.

4. PERMITS. LICENSES AND REGISTRATION: Contractor and all of its employees, agents, and
subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all
licenses, registration and permits as are required by law, in connection with the furnishing of
materials, supplies, or services herein listed.

5. PROJECT INSPECTION CARD: Contractor shall verify that forms DSA 152 Project Inspection
Card (or current version) are issued for the Project prior to commencement of construction.

6. NOTIFICATION: Contractor shall notify the Architect and Project Inspector, in writing, of the
commencement and completion of construction of each and every aspect of the work at least 48
hours in advance by submitting form DSA 156 (or the most current version) to the Project
Inspector. Forms are available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx.

7. EQUIPMENT AND LABOR: Contractor shall furnish all tools, equipment, apparatus, facilities,
transportation, labor, and material necessary to furnish the services herein described, the services
to be performed at such times and places as directed by and subject to the approval of the
authorized District representative indicated in the Work specifications attached hereto.

8. SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications
shall be made without the prior written approval of the District. Contractor shall be responsible for
any re-design costs occasioned by District’s acceptance and/or approval of any substitute, as well
as any costs that the District incurs for professional services, including DSA fees. District may
deduct those costs from any amounts owing to Contractor for the review of the request for
substitution, even if the request for substitution is not approved. Contractor shall, in the event
that a substitute is less costly than that specified, credit the District with one-hundred percent
(100%) of the net difference between the substitute and the originally specified material.

http://www.dgs.ca.gov/dsa/Forms.aspx
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9. INDEPENDENT CONTRACTOR STATUS: While engaged in carrying out the Services of this
Contract, the Contractor is an independent contractor, and not an officer, employee, agent,
partner, or joint venture of the District. Contractor shall be solely responsible for its own Worker's
Compensation insurance, taxes, and other similar charges or obligations. Contractor shall be
liable for its own actions, including its negligence or gross negligence, and shall be liable for the
acts, omissions, or errors of its agents or employees.

10. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel
employed on the job Site, use of equipment, and quality of workmanship.

11. WORKERS: Contractor shall at all times enforce strict discipline and good order among its
employees and the employees of its subcontractors and shall not employ or work any unfit person
or anyone not skilled in work assigned to him or her. Any person in the employ of the Contractor
or a subcontractor whom the District may deem incompetent or unfit shall be dismissed from the
Site and shall not again be employed at Site without written consent from the District.

12. SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work
under this Contract shall be subject to the approval of the District. Contractor agrees to bind
every subcontractor by the terms of the Contract as far as such terms are applicable to
subcontractor’s work, including, without limitation, all indemnification, insurance, bond, and
warranty requirements. If Contractor shall subcontract any part of this Contract, Contractor shall be
fully responsible to the District for acts and omissions of its subcontractor and of persons either
directly or indirectly employed by itself. Nothing contained in the Contract Documents shall create
any contractual relations between any subcontractor and the District.

13. SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of
this Contract. Contractor shall be responsible to ascertain from the District the rules and
regulations pertaining to safety, security, and driving on school grounds, particularly when
children are present.

14. FINGERPRINTING OF EMPLOYEES: Contractor shall comply with the provisions of Education
Code section 45125.1 regarding the submission of employee fingerprints to the California
Department of Justice and the completion of criminal background investigations of its employees.
Contractor shall not permit any employee to have any contact with District pupils until such time
as the Contractor has verified in writing to the governing board of the District that the employee
has not been convicted of a felony, as defined in Education Code section 45122.1. Contractor’s
responsibility shall extend to all employees, subcontractors, agents, and employees or agents of
subcontractors regardless of whether those individuals are paid or unpaid, concurrently employed
by the District, or acting as independent contractors of the Contractor. Unless the District
determines that the Contractor will have limited contact with students, verification of compliance
with this section and the Criminal Background Investigation Certification required with this
Contract shall be provided to the District prior to Contractor performing any portion of the Work.

15. TRENCH SHORING: If this Contract is in excess of $25,000 and is for the excavation of any
trench deeper than five (5) feet, Contractor must submit and obtain District acceptance, in
advance of excavation, of a detailed plan showing the design of shoring, bracing, sloping, or other
provisions to be made for worker protection from the hazard of caving ground during the
excavation of such trench or trenches. If the plan varies from the shoring system standards, the
plan shall be prepared by a registered civil or structural engineer.

16. EXCAVATIONS OVER FOUR FEET: If this Contract includes excavations over four (4) feet,



Contractor shall promptly, and before the following conditions are disturbed, notify the District, in 
writing, of any: (1) Material that the Contractor believes may be material that is hazardous waste, 
as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a 
Class I, Class II, or Class III disposal site in accordance with provisions of existing law; (2) 
Subsurface or latent physical conditions at the site differing from those indicated; or (3) Unknown 
physical conditions at the site of any unusual nature, different materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the 
Contract. The District shall promptly investigate the conditions, and if it finds that the conditions 
do materially so differ, or do involve hazardous waste, and cause a decrease or increase in the 
Contractor's cost of, or the time required for, performance of any part of the Work shall issue a 
change order under the procedures described in the Contract. In the event that a dispute arises 
between the District and the Contractor whether the conditions materially differ, or involve 
hazardous waste, or cause a decrease or increase in the Contractor's cost of, or time required for, 
performance of any part of the work, the Contractor shall not be excused from any scheduled 
completion date provided for by the contract, but shall proceed with all Work to be performed 
under the contract. The Contractor shall retain any and all rights provided either by Contract or by 
law which pertain to the resolution of disputes and protests between the contracting parties. 

17. LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code
Section 32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and solders, or
other potential sources of lead contamination shall be utilized on this Project, and only trained and
state-certified contractors, inspectors and workers shall undertake any action to abate existing risk
factors for lead. Pursuant to the Renovation, Repair and Painting Rule (title 40 of the Code of
Federal Regulations part 745 (40 CFR 745)), all contractors who disturb lead-based paint in a
sixsquare-foot area or greater indoors or a 20-square-foot area outdoors must be trained by an
EPAaccredited provider and certified by the EPA. Contractor must execute the Lead-Based Paint
Certification, if applicable.

18. CLEAN UP: Debris shall be removed from the Premises. The Site shall be in order at all times
when work is not actually being performed and shall be maintained in a reasonably clean
condition.

19. PROTECTION OF WORK AND PROPERTY: Contractor shall erect and properly maintain at all
times, as required by conditions and progress of the Work, all necessary safeguards, signs,
barriers, lights, and security persons for protection of workers and the public, and shall post
danger signs warning against hazards created by the Work. In an emergency affecting life and
safety of life or of Work or of adjoining property, Contractor, without special instruction or
authorization from District, is permitted to act at his discretion to prevent such threatened loss or
injury.

20. FORCE MAJEURE: The Contractor shall be excused from performance hereunder during the
time and to the extent that it is prevented from obtaining delivery, or performing by act of God, fire,
strike, loss, or shortage of transportation facilities, lock-out, commandeering of materials, product,
plant, or facilities by the government, when satisfactory evidence thereof is presented to the
District, provided that it is satisfactorily established that the non-performance is not due to the
fault or neglect of the Contractor.

21. CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without
reimbursement from the District, any work necessary to correct errors or omissions which are
caused by the Contractor’s failure to comply with the standard of care required herein.



22. ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all time
have access to the Work wherever it is in preparation or in progress. Contractor shall provide safe
and proper facilities for such access.

23. OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract
completion and such occupancy shall not constitute final acceptance or approval of any part of the
Work covered by this Contract, nor shall such occupancy extend the date specified for completion
of the Work.

24. PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon
the estimated value for materials delivered or services performed under the Contract as of the
date of submission (“Application for Payment”). Within thirty (30) days after District’s approval of
the Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of
the value of the Work performed (as verified by Architect and Inspector and certified by
Contractor) up to the last day of the previous month, less the aggregate of previous payments and
amount to be withheld. The District may withhold or deduct from any payment an amount
necessary to protect the District from loss because of: (1) liquidated damages which have accrued
as of the date of the application for payment; (2) any sums expended by the District in performing
any of Contractor’s obligations under the Contract which Contractor has failed to perform or has
performed inadequately; (3) defective Work not remedied; (4) stop payment notices as allowed by
state law; (5) reasonable doubt that the Work can be completed for the unpaid balance of the
Total Contract price or by the scheduled completion date; (6) unsatisfactory prosecution of the
Work by Contractor; (7) unauthorized deviations from the Contract; (8) failure of the Contractor
to maintain or submit on a timely basis proper and sufficient documentation as required by the
Contract or by District during the prosecution of the Work; (9) erroneous or false estimates by the
Contractor of the value of the Work performed; (10) any sums representing expenses, losses, or
damages, as determined by the District, incurred by the District for which Contractor is liable
under the Contract; and (11) any other sums which the District is entitled to recover from
Contractor under the terms of the Contract or pursuant to state law, including section 1727 of the
California Labor Code. The failure by the District to deduct any of these sums from a progress
payment shall not constitute a waiver of the District’s right to such sums. The District shall retain
five percent (5%) from all amounts owing as retention. Retention shall be paid pursuant to Public
Contract Code sections 7107, 7200 and 7201.

25. CHANGE IN SCOPE OF WORK: Any change in the scope of the Work, method of performance,
nature of materials or price thereof, or any other matter materially affecting the performance or
nature of the Work shall not be paid for or accepted unless such change, addition, or deletion is
approved in advance and in writing by a valid change order executed by the District. Contractor
specifically understands, acknowledges, and agrees that the District shall have the right to request
any alterations, deviations, reductions, or additions to the Project or Work, and the cost thereof
shall be added to or deducted from the amount of the Contract Price by fair and reasonable
valuations. Contractor also agrees to provide the District with all information requested to substantiate
the cost of the change order and to inform the District whether the Work will be done by the
Contractor or a subcontractor. In addition to any other information requested, Contractor
shall submit, prior to approval of the change order, its request for a time extension (if any), as
well as all information necessary to substantiate its belief that such change will delay the
completion of the Work. If Contractor fails to submit its request for a time extension or the
necessary supporting information, it shall be deemed to have waived its right to request such
extension.

26. INDEMNIFICATION: To the furthest extent permitted by California law, Contractor agrees to
defend, indemnify, and hold harmless District, its officers, agents, employees, and/or volunteers



from any and all claims, demands, losses, damages and expenses, including legal fees and costs, 
or other obligations or claims arising out of any liability or damage to person or property, or any 
other loss, sustained or claimed to have been sustained arising out of activities of the Contractor 
or those of any of its officers, agents, employees, or subcontractors of Contractor, whether such 
act or omission is authorized by this Agreement or not. Contractor shall also pay for any and all 
damage to the Real and Personal Property of the District, or loss or theft of such Property, done or 
caused by such persons. District assumes no responsibility whatsoever for any property placed on 
District premises by Contractor, Contractor’s agents, employees or subcontractors. Contractor 
further hereby waives any and all rights of subrogation that it may have against the District. The 
District shall have the right to accept or reject any legal representation that Contractor proposes 
to defend the District. The provisions of this Indemnification do not apply to any damage or losses 
caused solely by the negligence of the District or any of its officers, agents, employees, and/or 
volunteers. 

27. CONTRACTOR’S INSURANCE: Contractor, at its own cost and expense, shall procure and
maintain during the term of this Contract, policies of insurance for the following types of coverage

27.1 Workers’ Compensation and Employers’ Liability Insurance. Contractor shall procure and 
maintain, during the term of this Agreement, Workers’ Compensation Insurance, as 
required by California law, on all of its employees engaged in work related to the 
performance of this Agreement. In the case of any such work which is subcontracted, 
Contractor shall require all subcontractors to provide Workers’ Compensation Insurance for 
all of the subcontractor’s employees to be engaged in such work unless such employees 
are covered by the protection afforded by the Contractor’s Workers’ Compensation 
Insurance. 
Contractor and all subcontractors shall procure and maintain, during the term of this 
Agreement Employers’ Liability insurance of $1,000,000. 

27.2 Commercial General Liability Insurance. Contractor shall procure and maintain, during the 
term of this Agreement, not less than the following General Liability Insurance coverage: 

Each Occurrence Aggregate 
Low Risk Projects $ 1,000,000.00 $ 2,000,000.00 
Intermediate Risk  $ 2,000,000.00 $ 4,000,000.00 
High Risk  $ 5,000,000.00 $ 10,000,000.00 

Commercial General Liability insurance shall include products/completed operations, broad 
form property damage, and personal and advertising injury coverage. 

Any and all subcontractors hired by Contractor in connection with the Services described in 
this Contract shall maintain such insurance unless the Contractor’s insurance covers the 
subcontractor and its employees.  

27.3 Automobile Liability. If vehicles will be driven on district property, Contractor shall 
procure and maintain, during the full term of this Agreement following Automobile 
Liability Insurance with the following minimum coverage limits: 

Personal vehicles: $ 500,000.00 combined single limit or 
$ 100,000.00 per person / $300,000.00 per accident 

Commercial vehicles: $1,000,000.00 combined single limit 
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Contractor’s and any and all subcontractor’s Commercial Automobile Liability Insurance 
shall name the District, its employees, and school board members as additional insureds. 

27.4 Builder’s Risk.   District shall procure and maintain, during the term of this Contract, 
  Builders’ Risk coverage. 

27.5 Other Coverage as Dictated by the District.  Contractor shall procure and maintain, during 
  the term of this Agreement, the following other Insurance coverage: 

Each Occurrence Aggregate____ 

Pollution Liability $ 1,000,000.00 $ 2,000,000.00 

Other:  ________ $ _________________ $ ________________ 

27.6 Certificates of Insurance. Contractor and any and all subcontractors working for 
Contractor shall provide certificates of insurance to the District as evidence of the 
insurance coverage required herein, not less than fifteen (15) days prior to commencing 
work for the District, and at any other time upon the request of the District. Certificates of 
such insurance shall be filed with the District on or before commencement of the services 
under this Agreement. 

Contractor’s and any and all Contractor subcontractor’s Commercial General Liability 
insurance shall name the District, its employees, and school board members; the 
Architect; and the Project Manager as additional insureds. The Contractor’s policy(ies) 
shall be primary; any insurance carried by the District, other than Builder’s Risk, shall only 
be secondary and supplemental. 

Insurance written on a “claims made” basis is to be renewed by the Contractor and all 
Contractor subcontractors for a period of five (5) years following termination of this 
Agreement. Such insurance must have the same coverage and limits as the policy that 
was in effect during the term of this agreement, and will cover the Contractor for all claims 
made. 

The policy(ies) shall not be amended or modified and the coverage amounts shall not be 
reduced without thirty (30) days written notice to the District prior to cancellation. 

27.7 Failure to Procure Insurance. Failure on the part of Contractor, or any of its 
subcontractors, to procure or maintain required insurance shall constitute a material 
breach of contract under which the District may immediately terminate this Contract. 

28. PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the Work until
it has provided to the District, in a form acceptable to the District, a Payment (Labor and Material)
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Bond and a Performance Bond, each in an amount equivalent to one hundred percent (100%) of 
the Contract Price issued by a surety admitted to issue bonds in the State of California and 
otherwise acceptable to the District. 

29. WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the
workmanship, product or service performed against defective workmanship, defects or failures of
materials for a minimum period of one (1) year from filing the Notice of Completion with the county in
which the Site is located. All workmanship and merchandise must be warranted to be in
compliance with applicable California energy, conservation, environmental, and educational
standards.

30. CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information,
documents, programs, procedures, and all other items that Contractor encounters while
performing the Contractor’s Services to the extent allowed by law. This requirement shall be
ongoing and shall survive the expiration or termination of this Contract and specifically includes all
student, parent, and disciplinary information.

31. COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws,
ordinance, rules and regulations bearing on conduct of the Work as indicated or specified. If
Contractor observes that any of the Work required by this Contract is at variance with any such laws,
ordinance, rules or regulations, Contractor shall notify the District, in writing, and, at the sole
option of the District, any necessary changes to the scope of the Work shall be made and this
Contract shall be appropriately amended in writing, or this Contract shall be terminated effective
upon Contractor’s receipt of a written termination notice from the District. If Contractor performs
any work that is in violation of any laws, ordinances, rules or regulations, without first notifying
the District of the violation, Contractor shall bear all costs arising therefrom.

32. LABOR CODE REQUIREMENTS: The Contractor shall comply with all applicable provisions of
the California Labor Code, Division 3, Part 7, Chapter 1, Articles 1 – 5, including, without limitation,
the payment of the general prevailing per diem wage rates for public work projects of more than
one thousand dollars ($1,000). Copies of the prevailing rate of per diem wages are on file with
the District. In addition, the Contractor and each subcontractor shall comply with Chapter 1 of
Division 2, Part 7 of the California Labor Code, beginning with Section 1720, and including Section
1735, 1777.5 and 1777.6, forbidding discrimination, and Sections 1776, 1777.5 and 1777.6
concerning the employment of apprentices by Contractor or subcontractors. Willful failure to
comply may result in penalties, including loss of the right to bid on or receive public works
contracts.

32.1 State Labor Compliance: Contractor shall perform the Work of the Project while 
complying with all the applicable regulations, including section 16000, et seq., of Title 8 of 
the California Code of Regulations and is subject to State labor compliance monitoring and 
enforcement by the Compliance Monitoring Unit of the Department of Industrial Relations. 

32.2 Certified Payroll Records: Contractor and its subcontractor(s) shall keep accurate 
certified payroll records of employees and shall electronically submit certified payroll 
records directly to the Labor Commissioner weekly and within ten (10) days of any request 
by the District or the Labor Commissioner in accordance with section 16461 of Title 8 of 
the California Code of Regulations. 

33. ANTI-DISCRIMINATION: It is the policy of the District that in connection with all work
performed under Contracts there be no discrimination against any employee engaged in the work



because of race, color, ancestry, national origin, religious creed, physical disability, medical 
condition, marital status, sexual orientation, gender, or age and therefore the Contractor agrees to 
comply with applicable Federal and California laws including, but not limited to the California Fair 
Employment Practice Act beginning with Government Code Section 12900 and Labor Code Section 
1735. In addition, the Contractor agrees to require like compliance by all its subcontractor(s). 

34. DISABLED VETERAN BUSINESS ENTERPRISES: Section 17076.11 of the Education Code
requires school districts using funds allocated pursuant to the State of California School Facility
Program for the construction or modernization of a school building (SFP Funds) to have a
participation of at least three percent (3%), per year, of the overall dollar amount expended each year
by the school district, for disabled veteran business enterprises (DVBE). If this Contract uses SFP
Funds, Contractor must submit, with its executed Contract, appropriate documentation to the District
identifying the steps Contractor has taken to solicit DVBE participation in conjunction with this
Contract.

35. ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights,
title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act
(15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part
2 of Division 7 of the Business and Professions Code), arising from purchases of goods,
services, or materials pursuant to the Contract or a subcontract. This assignment shall be made
and become effective at the time the District tenders final payment to the Contractor, without
further acknowledgment by the parties.

36. DISPUTES: In the event of a dispute between the parties as to performance of the Work, the
interpretation of this Contract, or payment or nonpayment for work performed or not performed,
the parties shall attempt to resolve the dispute by those procedures set forth in Public Contract
Code section 20104, et seq., if applicable. Pending resolution of the dispute, Contractor agrees it
will neither rescind the Contract nor stop the progress of the Work, but will allow determination by
the court of the State of California, in the county in which the District’s administration office is
located, having competent jurisdiction of the dispute. All claims of over $375,000, which are
outside the scope of Public Contract Code section 20104, et seq., may be determined by mediation
if mutually agreeable, otherwise by litigation. Notice of the demand for mediation of a dispute
shall be filed in writing with the other party to the Contract. The demand for mediation of any
claim of over $375,000 shall be made within a reasonable time after written notice of the dispute
has been provided to the other party, but in no case longer than ninety (90) days after initial
written notice, and the demand shall not be made later than the time of Contractor submission of
the request for final payment. If a claim, or any portion thereof, remains in dispute upon
satisfaction of all applicable dispute resolution requirements, the Design-Builder shall comply with
all claims presentation requirements as provided in Chapter 1 (commencing with section 900) and
Chapter 2 (commencing with section 910) of Part 3 of Division 3.6 of Title 1 of Government Code
as a condition precedent to the Contractor’s right to bring a civil action against the District. For
purposes of those provisions, the running of the time within which a claim must be presented to
the District shall be tolled from the time the claimant submits its written claim until the time the
claim is denied, including any time utilized by any applicable meet and confer process.

37. ATTORNEY FEES/COSTS: Should litigation be necessary to enforce any terms or provisions of
this Agreement, then each party shall bear its own litigation and collection expenses, witness fees,
court costs and attorney’s fees.

38. TERMINATION: If Contractor fails to perform the Services and Contractor’s duties to the
satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner
Contractor’s obligations under this Contract, or if Contractor violates any of the terms or



provisions of this Contract, District shall have the right to terminate this Contract effective 
immediately upon the District giving written notice thereof to the Contractor. The Contractor and 
its performance bond surety, if any, shall be liable for all damages caused to the District by reason 
of the Contractor’s failure to perform and complete the Contract. District shall also have the right 
in its sole discretion to terminate the Contract for its own convenience upon District giving three 
(3) days written notice thereof to the Contractor. In case of a termination for convenience,
Contractor shall be paid for the actual cost for labor, materials, and services performed that is
unpaid and can be documented through timesheets, invoices, receipts, or otherwise, and five
percent (5%) of the total cost of Work performed as of the date of termination, or five percent
(5%) of the value of the Work yet to be performed, whichever is less. This five percent (5%) shall
be full compensation for all of Contractor's and its subcontractor(s)’ mobilization and/or
demobilization costs and any anticipated loss profits resulting from termination of the Contractor
for convenience. Termination shall have no effect upon any of the rights and obligations of the
parties arising out of any transaction occurring prior to the effective date of termination.

39. ASSIGNMENT OF CONTRACT: Contractor shall not assign or transfer in any way any or all of its
rights, burdens, duties, or obligations under this Contract without the prior written consent of the
District.

40. TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with
each of the provisions and conditions of this Contract.

41. CALCULATION OF TIME: For the purposes of this Contract, “days” refers to calendar days
unless otherwise specified.

42. GOVERNING LAW AND VENUE: Contractor hereby acknowledges and agrees that District is a
public entity, which is subject to certain requirements and limitations. This Contract and the
obligations of District hereunder are subject to all applicable federal, state and local laws, rules, and
regulations, as currently written or as they may be amended from time to time. This Contract
shall be interpreted in accordance with the laws of the State of California. If any action is brought
to interpret or enforce any term of this Contract, the action shall be brought in state or federal
court situated in the County of Ventura, State of California. Contractor hereby waives and
expressly agrees not to assert, claim or allege, in any way, that it is not subject to the personal
jurisdiction of the courts named above. Contractor further agrees to waive any claim or allegation
that the suit, action, or proceeding is either brought in an inconvenient forum or that the related
venue is improper.

43. BINDING CONTRACT: This Contract shall be binding upon the parties hereto and upon their
successors and assigns, and shall inure to the benefit of said parties and their successors and
assigns.

44. DISTRICT WAIVER: District's waiver of any term, condition, covenant or waiver of a breach of
any term, condition or covenant shall not constitute the waiver of any other term, condition or
covenant or the waiver of a breach of any other term, condition or covenant.

45. CAPTIONS AND INTERPRETATIONS: Paragraph headings in this Contract are used solely for
convenience, and shall be wholly disregarded in the construction of this Contract. No provision of
this Contract shall be interpreted for or against a party because that party or its legal
representative drafted such provision, and this Contract shall be construed as if jointly prepared
by the parties.

46. INVALID TERM: If any provision of this Contract is declared or determined by any court of



competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability 
of the remaining parts, terms and provisions shall not be affected thereby, and said illegal, 
unenforceable or invalid part, term or provision will be deemed not to be a part of this Contract. 

47. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and
clause required by law to be inserted in this Contract shall be deemed to be inserted herein and
this Contract shall be read and enforced as though it were included therein.

48. ENTIRE CONTRACT: This Contract sets forth the entire Contract between the parties hereto and
fully supersedes any and all prior agreements, understanding, written or oral, between the parties
hereto pertaining to the subject matter thereof. This Contract may be modified only by a writing upon
mutual consent.
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BID BOND 

DOCUMENT 00410 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS: THAT we,_         , as 
Principal, and      , as Surety, are held and 
firmly bound unto the Ojai Unified School District, hereinafter called the District, in the penal sum of 
PERCENT ( 10  %)   OF THE TOTAL AMOUNT OF THE BID of the Principal submitted to the said District for the 
work described below for the payment of which sum in lawful money of the United States, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying bid dated 
________, 20____ for ______________________________________________________________________________________. 

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein after the opening of the same, or, 
if no period be specified, within sixty (60) days after said opening; and, if the Principal be awarded the contract, and shall within the 
period specified therefore, or, if no period be specified, within five (5) days after the prescribed forms are presented to him for 
signature, enter into a written contract with the District, in accordance with the bid as accepted and give bond with good and 
sufficient surety or sureties, as may be required, for the faithful  performance and proper fulfillment of such contract and for the 
payment for labor and materials used for the performance of the contract, or in the event of the withdrawal of said bid within the 
period specified or the failure to enter into such contract and give such bonds within the time specified, if the Principal shall pay the 
District the difference between the amount specified in said bid and the amount for which the District may procure the required work 
and/or supplies, if the latter amount be in excess of the former, together  with all costs incurred by the District in again calling for 
bids, then the above obligation shall be void and of no effect, otherwise to remain in full force and virtue. 

Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the 
contract on the call for bids, or to the work to be performed thereunder, or the specifications accompanying the same, shall in 
anywise affect its obligation under this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of said contract or the call for bids, or to the work, or to the specifications. 

In the event suit is brought upon this bond by the District and judgment is recovered, the Surety shall pay all litigation expenses 
incurred by the District in such suit, including reasonable attorneys' fees, court costs, expert witness fees and investigation 
expenses. 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals this  day of 
_________, 20  , the name and corporate seal of each corporate party being hereto affixed and these presents duly assigned 
by its undersigned representative, pursuant to authority of its governing body.

(Corporate Seal) 
PRINCIPAL___________________ 

By:__________________________ 
Title:_________________________ 

SURETY:_____________________ 

By:__________________________ 
 Attorney-in Fact 

(Attach Attorney-in-Fact Certificate) 
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DESIGNATION OF SUBCONTRACTORS 

DOCUMENT 00430 
DESIGNATION OF SUBCONTRACTORS 

In compliance with the Subletting and Subcontracting Fair Practices Act (chapter 4 
(commencing at section 4100), part 1, division 2 of the Public Contract Code of the State of 
California) and any amendments thereof, each bidder shall set forth below:  (a) the name and 
the location of the place of business of each subcontractor who will perform work or labor or 
render service to the prime contractor in or about the construction of the work or improvement to 
be performed under this contract or a subcontractor licensed by the State of California who, 
under subcontract to the prime contractor, specially fabricates and installs a portion of the work 
or improvement according to detailed drawings contained in the plans and specifications in an 
amount in excess of one-half of one percent of the prime contractor's total bid and (b) the 
portion of the work which will be done by each subcontractor under this contract.  The prime 
contractor shall list only one subcontractor for each such portion as is defined by the prime 
contractor in this bid.  

If a prime contractor fails to specify a subcontractor or if a prime contractor specifies more than 
one subcontractor for the same portion of work to be performed under the contract in excess of 
one-half of one percent of the prime contractor's total bid, he shall be deemed to have agreed 
that he is fully qualified to perform that portion himself, and that he shall perform that portion 
himself. 

No prime contractor whose bid is accepted shall (a) substitute any subcontractor, (b) permit any 
subcontract to be voluntarily assigned or transferred or allow it to be performed by any one 
other than the original subcontractor listed in the original bid, or (c) sublet or subcontract any 
portion of the work in excess of one-half of one percent of the prime contractor's total bid as to 
which his original bid did not designate a subcontractor, except as authorized in the Subletting 
and Subcontracting Fair Practices Act.  Subletting or subcontracting of any portion of the work in 
excess of one-half of one percent of the prime contractor's total bid as to which no 
subcontractor was designated in the original bid shall only be permitted in cases of public 
emergency or necessity, and then only after a finding reduced to writing as a public record of 
the authority awarding this contract setting forth the facts constituting the emergency or 
necessity. 

In addition to providing the information required by this form prior to the bid opening, 
bidder shall be required to submit the addresses, telephone numbers, and license 
numbers of all listed subcontractors within one business day of the bid opening.  Failure 
to provide the foregoing information within the time limit specified may result in the 
rejection of the bid as nonresponsive. 



DESIGNATION OF SUBCONTRACTORS 

Subcontractor Name Portion of Work Location and Place of Business 

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________

__________________________________________________________________________     

Proper Name of Bidder 

By__________________________ 
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CONTRACTOR REGISTRATION CERTIFICATIONS 

SECTION 00431 

CERTIFICATION OF CONTRACTOR AND 
SUBCONTRACTOR DIVISION OF INDUSTRIAL RELATIONS REGISTRATION 

(DIR) 

Pursuant to Public Contract Code Section 1725.5, a contractor or subcontractor must be registered with the 
Department of Industrial relations in order to bid on, to be listed in a bid proposal or to engage in the performance of 
any defined public work contract. 

I _________________________________________, _________________________________________ certify that 
(Name) (Title) 

_____________________________________ is currently registered as a contractor with the Department of Industrial 
         (Contractor Name) 

Relations (DIR): 

Contractor’s DIR Registration Number _____________________ 

Expiration date June 30, 20__ 

Contract further acknowledges: 

1. Contractor shall maintain DIR registered status for the duration of the project without a gap in registration.
2. Contractor shall note in its invitation to bid the DIR’s registration requirement for all subcontractors and their

subcontractors.
3. Contractor shall ensure that all subcontractors are registered at time of bid opening and maintain registered

status for the duration of the project.
4. Contractor is to furnish DIR Registration Number for all subcontractors on the project within 24 hours of the

bid opening.
5. Contractor shall substitute any subcontractor with a DIR registered contractor if listed subcontractor is

unable to perform the work.

Failure to comply with any of the above may result in a determination of non-responsiveness. 

I declare under penalty of perjury under California law that the foregoing is true and correct. 

_____________________________________ 
Signature 

__________________________________ 
Date 
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NONCOLLUSION AFFIDAVIT 

DOCUMENT 00480 
NONCOLLUSION AFFIDAVIT 

(To be executed by Bidder and submitted with bid) 

State of California   ) 
  ) 

County of      ) 

     (Name) , being first duly sworn, deposes and says that he is     

the __________________________________ (Title) of the _____________________(Name)  

party making the attached bid; that the bid is not made in the interest of, or on behalf of, any 

undisclosed person, partnership, company, association, organization, or corporation; that the 

bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 

solicited any other bidder to put in a false or sham bid, and has not directly or indirectly 

colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or 

that anyone shall refrain from bidding; that the bidder has not in any manner, directly or 

indirectly, sought by agreement, communication, or conference with anyone to fix the bid price 

of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, 

or of that of any other bidder, or to secure any advantage against the public body awarding the 

contract of anyone interested in the proposed contract; that all statements contained in the bid 

are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price 

or any breakdown thereof, or the contents thereof, or divulged information or data relative 

thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, 

organization, bid depository, or to any member or agent thereof to effectuate a collusive or 

sham bid. 

I certify (or declare) under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct. 

Executed this  day of  , 20  at  , 
California. 

Date:     
________________________Signature of Bidder 
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PREVAILING WAGE CERTIFICATION 

I hereby certify that I will conform to the State of California Public Works Contract 
requirements regarding prevailing wages, benefits, on-site audits with 48-hours notice, 
payroll records, and apprentice and trainee employment requirements, for all Work on the 
above Project, including, without limitation, the State labor compliance monitoring and 
enforcement by the Compliance Monitoring Unit of the Department of Industrial Relations. 

Date: _______________________________________________________ 

Name of Contractor: _______________________________________________________ 

Signature:  _______________________________________________________ 

Print Name:  _______________________________________________________ 

Title:  ________________________________________________________ 

crovere
Typewritten Text
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WORKERS’ COMPENSATION CERTIFICATION 

Labor Code section 3700 in relevant part provides: 

Every employer except the State shall secure the payment of compensation in one or 
more of the following ways: 

a. By being insured against liability to pay compensation by one or more
insurers duly authorized to write compensation insurance in this state.

b. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake selfinsurance 
in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the Work of this Contract. 

Date: _________________________________________________ 

Name of Contractor: __________________________________________________ 

Signature: __________________________________________________ 

Print Name: __________________________________________________ 

Title: __________________________________________________ 

(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2 of 
the Labor Code, the above certificate must be signed and filed with the awarding body prior to 
performing any Work under this Contract.) 
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CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION 

The undersigned does hereby certify to the governing board of the District as follows: 

 That I am a representative of the Contractor under contract with the District;

 That I am familiar with the facts herein certified; and

 That I am authorized and qualified to execute this certificate on behalf of Contractor.

Contractor certifies that it has taken at least one of the following actions with respect to the 
construction Project that is the subject of the Contract (check all that applies): 

The Contractor has complied with the fingerprinting requirements of Education 
Code section 45125.1 with respect to all Contractor’s employees and all of its 
Subcontractors’ employees who may have contact with District pupils in the 
course of providing services pursuant to the Contract, and the California 
Department of Justice has determined that none of those employees has been 
convicted of a felony, as that term is defined in Education Code section 45122.1. 
A complete and accurate list of Contractor's employees and of all of its 
subcontractors' employees who may come in contact with District pupils during 
the course and scope of the Contract is attached hereto; and/or 

Pursuant to Education Code section 45125.2, Contractor has installed or will 
install, prior to commencement of Work, a physical barrier at the Work Site, that 
will limit contact between Contractor's employees and District pupils at all times; 
and/or 

Pursuant to Education Code section 45125.2, Contractor certifies that all 
employees will be under the continual supervision of, and monitored by, an 
employee of the Contractor who the California Department of Justice has 
ascertained has not been convicted of a violent or serious felony. The name and 
title of the employee who will be supervising Contractor's employees and its 
subcontractors' employees is 

Name:  __________________________________________________ 

Title:  ___________________________________________________ 

The Work on the Contract is at an unoccupied school site and no employee 
and/or subcontractor or supplier of any tier of Contract shall come in contact with 
the District pupils. 



Contractor’s responsibility for background clearance extends to all of its employees, 
Subcontractors, and employees of Subcontractors coming into contact with District pupils 
regardless of whether they are designated as employees or acting as independent 
contractors of the Contractor. 

Date: __________________________________________________ 

Name of Contractor: __________________________________________________ 

Signature: __________________________________________________ 

Print Name: __________________________________________________ 

Title: __________________________________________________ 
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CONTRACTOR’S CERTIFICATE 
REGARDING DRUG-FREE WORKPLACE 

Page 1 of 2 

DOCUMENT 00845 

CONTRACTOR’S CERTIFICATE 
REGARDING DRUG-FREE WORKPLACE 

This Drug-Free Workplace Certification form is required from all successful bidders 
pursuant to the requirements mandated by Government Code sections 8350 et seq., the 
Drug-Free Workplace Act of 1990.  The Drug-Free Workplace Act of 1990 requires that 
every person or organization awarded a contract or grant for the procurement of any 
property or service from any State agency must certify that it will provide a drug-free 
workplace by doing certain specified acts.  In addition, the Act provides that each 
contract or grant awarded by a State agency may be subject to suspension of payment 
or termination of the contract or grant, and the Contractor or grantee may be subject to 
debarment  from future contracting, if the contracting agency determines that specified 
acts have occurred. 

Pursuant to Government Code section 8355, every person or organization awarded a 
contract or grant from a State agency shall certify that it will provide a drug-free 
workplace by doing all of the following: 

a) Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition;

b) Establishing a drug-free awareness program to inform employees about all of
the following:

1) The dangers of drug abuse in the workplace.

2) The person’s or organization’s policy of maintaining a drug-free workplace.

3) The availability of drug counseling, rehabilitation and employee-assistance
programs.

4) The penalties that may be imposed upon employees for drug abuse
violations.

c) Requiring that each employee engaged in the performance of the contract or
grant be given a copy of the statement required by subdivision (a) and that, as a
condition of employment on the contract or grant, the employee agrees to abide
by the terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code 
section 8355 listed above and will publish a statement notifying employees concerning 
(a) the prohibition of controlled substance at the workplace, (b) establishing a drug-free
awareness program, and (c) requiring that each employee engaged in the performance
of the contract be given a copy of the statement required by section 8355(a) and
requiring that the employee agrees to abide by the terms of that statement.



CONTRACTOR’S CERTIFICATE 
REGARDING DRUG-FREE WORKPLACE 

Page 2 of 2 

I also understand that if the District determines that I have either (a) made a false 
certification herein; or (b) violated this certification by failing to carry out the requirements 
of section 8355, that the contract awarded herein is subject to termination, suspension of 
payments, or both.  I further understand that, should I violate the terms of the Drug-Free 
Workplace Act of 1990, I may be subject to debarment in accordance with the 
requirements of sections 8350 et seq. 

I acknowledge that I am aware of the provisions of Government Code sections 8350 et 
seq. and hereby certify that I will adhere to the requirements of the Drug-Free Workplace 
Act of 1990. 

Date: ___________________ 

_____________________________________ 
Contractor 

_____________________________________ 
Signature 
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CONTRACTOR'S CERTIFICATE REGARDING 
ALCOHOLIC BEVERAGE AND TOBACCO-FREE CAMPUS POLICY 

Project Name 

The CONTRACTOR agrees that it will abide by and implement the DISTRICT's 
Alcoholic Beverage and Tobacco-Free Campus Policy, which prohibits the use of alcoholic 
beverages and tobacco products, at any time, on DISTRICT-owned or leased buildings, on 
DISTRICT property and in DISTRICT vehicles. The CONTRACTOR shall procure signs 
stating "ALCOHOLIC BEVERAGE AND TOBACCO USE IS PROHIBITED" and shall ensure 
that these signs are prominently displayed in all entrances to school property at all times. 

rOTOMFUTTITA M; 

By: 
Signature 

AGREEMENT CERTIFICATION: TFWP -3 

175 
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ASBESTOS-FREE MATERIALS CERTIFICATION. 

The undersigned declares that he or she is the person who executed the bid for Project Name 
(Hereinafter referred to as the "Project", and submitted it to the SCHOOL 
DISTRICT (hereinafter referred to as the "Owner" on behalf of (hereinafter referred to as 
the "Contractor"). 

To the best of my knowledge, information and belief, in completing the Contractor's Work for 
the Project, no material furnished, installed or incorporated into the Project will contain, or in itself be 
composed of, any materials listed by the federal or state EPA or federal or state health agencies as 
a hazardous material. 

I declare under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct. 

Executed on this day of 

20 at 

Name of Contractor (Print or Type) 

By: 
Signature 

Print Name 

Title 

State of California 
County of  

Subscribed and sworn to (or affirmed) before me on this day of , 20_, 
by , proved to me on the basis of satisfactory evidence to be the 
person(s) who appeared before me. 

Notary Public in and for 
the State of California Seal 

My Commission Expires: 

AGREEMENT CERTIFICATION: ASB. -4 

176 



young
Snapshot



DOCUMENT 00600 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS:  That 

WHEREAS, the  School District (hereinafter designated as “Public Entity”), by action 
taken or a resolution passed  , 20       , has awarded to                                               , hereinafter 
designated as the "Principal," a contract for the work described as follows (check those that apply): 

Field Restoration Project @ Mira Monte Elementary School      
PROJECT NO. 2021-1218

(the "Project"); and 

WHEREAS, said Principal is required under the terms of said contract to furnish a bond for the faithful performance of 
said contract, 

NOW THEREFORE, we, the Principal and, as   (surety name) Surety, are held and firmly bound unto 
the Public Entity in the penal sum of                                                                              Dollars ($                        ) lawful 
money of the United States of America, for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if the above bounded Principal, his or its heirs, executors, 
administrators, successors or assigns, shall in all things stand to and abide by and well and truly keep and perform, 
the covenants, conditions, and agreements in the said contract and any alteration thereof made as therein provided, 
on his or their part, to be kept and performed at the time and in the manner therein specified, and in all respects 
according to their true intent and meaning, and shall indemnify and save harmless the Public Entity, its officers and 
agents, as therein stipulated, then this obligation shall become null and void, otherwise, it shall be and remain in full 
force and virtue. 

And the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the contract or to the work to be performed thereunder, or the specifications accompanying 
the same, shall in anywise affect its obligation on this bond, and does hereby waive notice of any such change, 
extension of time, alteration, or addition to the terms of the contract, or to the work, or to the specifications. 

In the event suit is brought upon this bond by the District and judgment is recovered, the Surety shall pay all litigation 
expenses incurred by the District in such suit, including attorneys' fees, court costs, expert witness fees and 
investigation expenses. 

Performance Bond p. 1 of 2 



IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety above named, on the 
____day of __________, 20        . 

PRINCIPAL___________________________ 

By:__________________________________ 

[Attach required acknowledgments] 
SURETY_____________________________ 

By: _________________________________ 
    Attorney-in-Fact  

Performance Bond p. 2 of 2 
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DOCUMENT 00610 
PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS:  That 

WHEREAS, the  School District (hereinafter designated as "Public Entity"), by action 
taken or a resolution passed  , 20       , has awarded to                                               , hereinafter 
designated as the "Principal," a contract for the work described as follows (check those that apply): 

Field Restoration Project @ Mira Monte Elementary School 
PROJECT NO. 2021-1218

(the "Project"); and 

WHEREAS, said Principal is required by Chapter 5 (commencing at Section 3225) and Chapter 7 (commencing at 
Section 3247), Title 15, Part 4, Division 3 of the California Civil Code to furnish a bond in connection with said 
contract; 

NOW THEREFORE, we, the Principal and       , as Surety, are held and 
firmly bound unto the Public Entity in the penal sum of  Dollars ($_________) 
lawful money of the United States of America, for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors, heirs, executors, 
administrators, successors or assigns, shall fail to pay (1) any of the persons named in Section 3181 of the California 
Civil Code, (2) amounts due under the Unemployment Insurance Code with respect to work or labor performed under 
the contract, or (3) for any amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of the contractor and his subcontractors pursuant to Section 
13020 of the Unemployment Insurance Code, with respect to such work and labor the surety or sureties will pay for 
the same, in an amount not exceeding the sum hereinabove specified, and also, in case suit is brought upon this 
bond, all litigation expenses incurred by the Public Entity in such suit, including reasonable attorneys’ fees, court 
costs, expert witness fees and investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Section 3181 of the California Civil Code so as to 
give a right of action to such persons or their assigns in any suit brought upon this bond. 
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It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released from the obligation 
of this bond by any change, extension of time for performance, addition, alteration or modification in, to, or of any 
contract,  plans, specifications, or agreement pertaining or relating to any scheme or work of improvement 
hereinabove described, nor by any fraud practiced by any person other than the claimant seeking to recover on the 
bond and that this bond be construed most strongly against the Surety and in favor of all persons for whose benefit 
such bond is given, and under no circumstances shall Surety be released from liability to those for whose benefit 
such bond has been given, by reason of any breach of contract between the owner or Public Entity and original 
contractor or on the part of any obligee named in such bond, but the sole conditions of recovery shall be that claimant 
is a person described in Section 3110 or 3112 of the California Civil Code, and has not been paid the full amount of 
his claim and that Surety does hereby waive notice of any such change, extension of time, addition, alteration or 
modification herein mentioned. 

IN WITNESS WHEREOF,  this instrument has been duly executed by the Principal and Surety above named, on the 
_______day of                       ,  20       . 

Principal_____________________ 
____________________________ 
By      [Attach required acknowledgments] 
Surety_______________________ 
____________________________ 
By  Attorney-in- Fact 

Payment Bond p. 2 of 2 



young
Snapshot



Scope of Work: 

1.

Mira Monte Elementary School (PROJ#-1218) 1216 Loma Dr., Ojai, CA 93023

a. Field Renovation with new running track and play fields and other Work
indicated in the Contract Documents. 
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LOCATION MAP

SITE

SHEET INDEX:
SHEET NO. SHEET TITLE
CS-0.01 COVER SHEET
C-1.01 SURVEY
C-1.02 EROSION CONTROL PLAN
C-1.03 EROSION CONTROL DETAILS
LD-1.01 DEMOLITION AND TREE PROTECTION PLAN
LC-1.01 CONSTRUCTION AND GRADING PLAN
LC-2.01 CONSTRUCTION AND GRADING DETAILS
LI-1.01 IRRIGATION PLAN
LI-2.01 IRRIGATION DETAILS
LP-1.01 PLANTING PLAN

UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA

IT SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO CALL THE USA UNDERGROUND ALERT FOR LOCATION OF EXISTING UNDERGROUND UTILITIES NO 
LESS THAN TWO DAYS NOR MORE THAN SEVEN DAYS PRIOR TO CONSTRUCTION.

NOTICE TO CONTRACTOR:

THE CONTRACTOR SHALL ASSUME SOLE RESPONSIBILITY FOR ANY DAMAGE DONE TO EXISTING UTILITIES DURING CONSTRUCTION
811

GENERAL NOTES
1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

ALL WORK ON THIS PROJECT SHALL BE PERFORMED IN ACCORDANCE WITH THE LATEST EDITION OF THE "GREENBOOK" STANDARD SPECIFICATIONS FOR PUBLIC WORKS 
CONSTRUCTION (SSPWC), AND THE CONTRACT DOCUMENTS, ALL REFERENCED SPECIFICATIONS AND DETAILS SHALL BE PART OF THE CONTRACT DOCUMENTS, AND STANDARD PLANS 
AND SPECIFICATIONS ARE MADE A PART HEREOF AS IF SPELLED OUT IN THEIR ENTIRETY HEREON. 

ALL WORK ON THIS PROJECT SHALL COMPLY WITH THE 2019 CALIFORNIA BUILDING CODE.

VERIFY DIMENSIONS AND CONDITIONS AT THE SITE BEFORE STARTING WORK. ANY CONFLICT BETWEEN DETAILS OR DIMENSIONS ON THE DRAWINGS SHALL BE REPORTED PROMPTLY TO 
THE OWNER REPRESENTATIVE AND THE LANDSCAPE ARCHITECT OF RECORD WHO WILL DETERMINE THE INTENT OF THE DRAWINGS.

AT LEAST FORTY-EIGHT (48) HOURS PRIOR TO COMMENCING CONSTRUCTION, THE CONTRACTOR SHALL CONTACT THE REGIONAL NOTIFICATION CENTER (UNDERGROUND SERVICE 
ALERT OF SOUTHERN CALIFORNIA 1-800-227-2600) AND REQUEST THAT UTILITY OWNERS MARK OR OTHERWISE INDICATE THE FACILITIES ON SITE. THE CONTRACTOR SHALL TAKE ALL 
NECESSARY MEASURES TO PROTECT ALL UTILITIES AND ALL STRUCTURES FOUND AT THE SITE.

ALL REQUIRED PERMITS AND NECESSARY CITY BUSINESS LICENSE(S) SHALL BE OBTAINED BY THE CONTRACTOR PRIOR TO BEGINNING CONSTRUCTION AND BE PRESENT ON SITE AT ALL 
TIMES.

THE CONTRACTOR SHALL KEEP A STRICT RECORD OF ALL OWNER APPROVED CHANGES AND SUBMIT THIS RECORD TO THE OWNER REPRESENTATIVE. THE CONTRACTOR SHALL ALSO 
COORDINATE TRANSFERRING "AS-BUILT" INFORMATION ON THE CONTRACT DRAWINGS AND DELIVER THE CERTIFIED "AS-BUILT" PLANS TO THE OWNER REPRESENTATIVE BEFORE FINAL 
ACCEPTANCE OF THE PROJECT SHALL BE FILED. 

THE CONTRACTOR SHALL EXERCISE DUE CARE TO AVOID INJURY TO EXISTING IMPROVEMENTS OR FACILITIES, UTILITY FACILITIES, ADJACENT PROPERTY, AND TREES AND SHRUBBERY 
THAT ARE NOT TO BE REMOVED. ALL DAMAGE CAUSED TO PUBLIC STREETS, INCLUDING HAUL ROUTES, ALLEYS, SIDEWALKS, CURBS OR STREET FURNISHINGS, OR TO PRIVATE PROPERTY 
SHALL BE REPAIRED AT THE SOLE EXPENSE OF THE CONTRACTOR TO THE SATISFACTION OF THE OWNER REPRESENTATIVE. EXISTING TREES AND SHRUBS TO REMAIN AND TO BE 
PROTECTED SHOULD BE MARKED DURING A JOB WALK WITH THE CONTRACTOR AND THE LANDSCAPE ARCHITECT.

UNTIL THE ACCEPTANCE OF THE WORK, THE CONTRACTOR SHALL HAVE THE RESPONSIBLE CHARGE AND CARE OF THE WORK AND OF THE MATERIALS TO BE USED THEREIN (INCLUDING 
MATERIALS FOR WHICH HE HAS RECEIVED PARTIAL PAYMENT OR MATERIALS WHICH HAVE BEEN FURNISHED BY THE CITY OR OWNER) AND SHALL BEAR THE RISK OF INJURY, LOSS, OR 
DAMAGE TO ANY PART THEREOF BY THE ACTION OF ELEMENTS OR FROM ANY OTHER CAUSE, WHETHER ARISING FROM THE EXECUTION OR FROM THE NONEXECUTION OF THE WORK. 

DESIGNATE AND KEEP ON THE PROJECT AT ALL TIMES WHILE WORK IS BEING PERFORMED A COMPETENT SUPERINTENDENT WHO SHALL NOT BE REPLACED WITHOUT A WRITTEN NOTICE 
TO THE OWNER REPRESENTATIVE. THE SUPERINTENDENT WILL BE THE CONTRACTOR'S REPRESENTATIVE AT THE SITE AND SHALL HAVE AUTHORITY TO ACT ON BEHALF OF THE 
CONTRACTOR. ALL COMMUNICATIONS GIVEN TO THE SUPERINTENDENT SHALL BE AS BINDING AS IF GIVEN TO THE CONTRACTOR. DURING PERIODS WHEN THE WORK IS SUSPENDED, 
MAKE APPROPRIATE ARRANGEMENTS FOR ANY EMERGENCY WORK WHICH MAY BE REQUIRED.

IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION PRACTICES, THE CONTRACTOR SHALL BE SOLELY AND COMPLETELY RESPONSIBLE FOR CONDITIONS OF THE JOB SITE, 
INCLUDING SAFETY OF ALL PERSONS AND PROPERTY DURING PERFORMANCE OF THE WORK, AND THE CONTRACTOR SHALL FULLY COMPLY WITH ALL STATE, FEDERAL AND OTHER 
LAWS, RULES, REGULATIONS, AND ORDERS RELATING TO SAFETY OF WORKERS AND ALL OTHERS. THIS MAY INCLUDE THE ISSUANCE OF PERSONAL PROTECTIVE EQUIPMENT. 

ALL UNDERGROUND UTILITIES OR STRUCTURES REPORTED BY THE OWNER OR THOSE SHOWN ON RECORDS EXAMINED ARE INDICATED WITH THEIR APPROXIMATE LOCATION AND 
EXTENT. THE CONTRACTOR, BY ACCEPTING THESE PLANS OR PROCEEDING WITH IMPROVEMENTS PURSUANT THERETO, UNDERSTANDS THAT HE AGREES TO ASSUME THE LIABILITY, AND 
AGREES TO HOLD THE OWNER AND CITY HARMLESS FOR ANY LIABILITY FOR DAMAGE RESULTING FROM THE EXISTENCE OF UNDERGROUND UTILITIES OR STRUCTURES NOT REPORTED TO 
THE OWNER OR CITY, NOT INDICATED ON THE PUBLIC RECORDS EXAMINED, OR LOCATED AT VARIANCE WITH THAT REPORTED OR SHOWN ON RECORDS EXAMINED. THE 
CONTRACTOR IS REQUIRED TO TAKE DUE PRECAUTIONARY MEASURES TO PROTECT THE UTILITIES OR STRUCTURES FOUND AT THE SITE. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO 
NOTIFY THE OWNERS OF THE UTILITIES OR STRUCTURES CONCERNED BEFORE STARTING WORK.

PROJECT WORK HOURS ARE 7:30 AM - 5:00 PM MONDAY THROUGH FRIDAY.

ABBREVIATIONS:
# Number ID Inside Diameter
& And IJ Isolation Joint
@ At ILO In Lieu Of
*(#) Quantity IN Inch

INT Interior
A/C Air Conditioner INV Invert
AC Asphalt Concrete
ACT Acoustic Ceiling Tile JB Junction Box
AD Area Drain JT Joint
AGG Aggregate
ALIGN Alignment LB Pound
APPROX Approximate LF Linear Feet
ARCH Architect(ural) LO Low

LOW Limit of Work
BC Bottom of Curb LP Low Point
BCR Beginning of Curve Radius
BD Board MAX Maximum
BF Bottom of Fence MECH Mechanical
BL Base Line MH Manhole
BLDG Building MIN Minimum
BM Benchmark MISC Miscellaneous
BOC Back of Curb MTL Metal
BOP Bottom of Pipe
BOR Bottom of Ramp N North
BOS Bottom of Slope NIC Not In Contract
BOT Bottom NO Number
BS Bottom of Step NOM Nominal
BVC Beginning of Vertical Curve NTS Not To Scale
BW Bottom of Wall
BYND Beyond OC On Center

OD Outside Diameter
CAB Crushed Aggregate Base OE Or Equal
CB Catch Basin OPP Opposite
CFS Cubic Feet per Second
CHNL Channel PA Planting Area
CI Cast Iron PCC Pre-Cast Concrete
CIP Cast-in-Place PI Point of Intersection
CIP Cast In Place PIP Protect in Place
CJ Control Joint PL Property Line
CLR Clearance PLUMB Plumbing
CMB Crushed Miscellaneous Base PLYD Plywood
CMP Corrugated Metal Pipe POC Point of Connection
CMU Concrete Masonry Unit POVC Point of Vertical Curve
CO Cleanout PREP Preparation
COL Column PSI Pounds per Square Inch
CONC Concrete PT Pressure Treated
CONT Continuous PT Point of Tangency

PVC Polyvinyl Chloride
DBL Double PVI Point of Vertical Intersection
DEMO Demolish or Demolition PVMT Pavement
DET Detail
DI Drain Inlet R/W, ROW Right of Way
DIA Diameter RAD Radius
DIAG Diagonal RCP Reinforced Concrete Pipe
DIM Dimension
DN Down RE Rim Elevation
DR Door RECPT Receptacle
DWG Drawing REF Reference

REINF Reinforced
E East REQ Required
EA Each REV Revision
EJ Expansion Joint RM Room
EL Elevation RP Radius Point
ELEC Electrical
ELEV Elevator or Elevation S South
ENCL Enclosure SCH Schedule
EP Edge of Pavement SF Square Feet
EQ Equal SHT Sheet
EX OR (E) Existing SIM Similar
EXP JT Expansion Joint SIM Similar
EXT Exterior SPEC Specified OR Specification

SQ Square
FD Floor Drain SS Stainless Steel
FDN Foundation STA Station
FEC Fire Extinguisher Cabinet STD Standard
FF Finish Floor STL Steel
FFE Finish Floor Elevation STRUCT Structure or Structural
FG Finish Grade SW Sewer
FH Fire Hydrant
FIXT Fixture T/D Telephone/Data
FL Flow Line TBD To Be Determined
FLR Floor TC Top of Curb
FM Filled Metal TD Top of Drain
FND Foundation TELE Telephone
FOB Face of Building TF Top of Fence
FOC Face of Curb THK Thick
FOF Face of Finish TOB Top of Beam
FOS Face of Step TOC Top of Cap
FOW Face of Wall TOR Top of Ramp
FS Finish Surface TOS Top of Slope
FTG Footing TS Top of Step

TW Top of Wall
G Gas TYP Typical
GA Gauge
GALV Galvanized UNO Unless Noted Otherwise
GB Grade Break
GC General Contractor VERT Vertical
GR Grade VIF Verify In Field

HB Hose Bib W West
HC Handicap W/ With
HDR Header W/O Without
HI High WC Water Closet
HORIZ Horizontal WI Wrought Iron
HP High Point WP Waterproof
HR Hour WS Water Surface
HT Height
HVAC Heating, Ventilating, and

Air Conditioning

OUSD PROJECT #2021-1218

414 EAST OJAI AVENUE
OJAI, CALIFORNIA 93023

Prepared for:

OJAI UNIFIED SCHOOL DISTRICT
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- BACK FLOW PREVENTER

MAPPING LEGEND

AC ASPHALT CONCRETE
BW BACK OF WALK
CATV CABLE TV
CAB CABINET
CB CATCH BASIN
CF CALCULATED FROM
CL CENTERLINE
CLF CHAIN LINK FENCE
CMP CORRUGATED METAL PIPE
CO CLEAN OUT
COMM COMMUNICATIONS
CONC  CONCRETE
CP CONTROL POINT
DI DRAIN INLET
DS DOWN SPOUT
E'LY EASTERLY
E EAST
EP EDGE OF PAVEMENT
ELEC ELECTRIC
EUC EUCALYPTUS TREE
FC FACE OF CURB (AT BOTTOM)
FF FINISHED FLOOR
FL FLOW LINE
FND FOUND
FOC FIBER OPTIC CABLE
FS FINISHED SURFACE
FTC FROM TRUE CORNER
HCR HANDICAP RAMP
HDPE HIGH DENSITY POLYETHYLENE (PIPE)
IP             IRON PIPE

SYMBOLSABBREVIATIONS

CP1

2529.4

2529.43 TC

LINETYPES

WPB

TSPB

GAS

ELPB

COMM

CATV

SMH

SDMH

FOMH

TMH

WM

GM

HB
GUY

FH

FDC

DI

V

WV

GV

ICV

UP

RISER

SCO

SIGN

SIGN

GUY-P

PIVLTT LEAD, TACK & TAG
M MEASURED
N'LY NORTHERLY
NE'LY NORTHEASTERLY
NW'LY NORTHWESTERLY
N NORTH
OAK OAK TREE
OHW OVERHEAD WIRES
PB PULLBOX
PVC POLYVINYL CHLORIDE (PIPE)
RCP REINFORCED CONCRETE PIPE
R/W RIGHT OF WAY
S'LY SOUTHERLY
SE'LY SOUTHEASTERLY
SW'LY SOUTHWESTERLY
S SOUTH
SS SANITARY SEWER
SD STORM DRAIN
SYC SYCAMORE TREE
TC TOP OF CURB
TG TOP OF GRATE
TS TRAFFIC SIGNAL
TW TOP OF WALL
TXR TRANSFORMER
UM UTILITY MARK
UNK UNKNOWN
VC VITRIFIED CLAY (PIPE)
VT VAULT
W WEST
W'LY WESTERLY

MB

382.2

MH

- BOUNDARY LINE
- EASEMENT LINE
- RIGHT OF WAY LINE
- FLOWLINE
- BUILDING OVERHANG
- BUILDING FACE
- CONTOUR LINE
- CURB
- CENTERLINE
- EDGE OF PAVEMENT
- CHAINLINK/BARBWIRE FENCE
- POST FENCE
- WOOD FENCE
- GUARD RAIL
- WALL
- CABLE TV
- COMMUNICATIONS
- ELECTRIC
- FIBER OPTIC CABLE
- IRRIGATION
- NATURAL GAS
- SANITARY SEWER
- STORM DRAIN
- TRAFFIC SIGNAL
- WATER
- OVERHEAD WIRE
- PAINTED STRIPING

IRR
FOC
E

COMM
CTV

+ +

V V

2527

OHW
W

TR
SD
S
G

- BOLLARD

- DRAIN INLET

- FIRE DEPARTMENT CONNECTION

- GUY-ANCHOR
- HOSE BIB

- MAILBOX

- GAS METER

- WATER METER

- TELEPHONE MANHOLE
- FIBER OPTIC MANHOLE

- STORM DRAIN MANHOLE

- SEWER MANHOLE

- MANHOLE

- CABLE TV PULLBOX

- COMMUNICATION PULLBOX

- ELECTRIC PULLBOX

- GAS PULLBOX

- TRAFFIC SIGNAL PULLBOX

- WATER PULLBOX
- PILASTER

- FIRE HYDRANT

- POST INDICATOR VALVE

- GUY POLE

- POLE - LIGHT

- POLE - TRAFFIC SIGNAL ARM

- POLE - TRAFFIC SIGNAL

- POLE - UTILITY

- UTILITY RISER

- SEWER CLEAN OUT

- SIGN
- SIGN W/ DOUBLE POST
- TREE

- UTILITY MARK

- GAS VALVE

- IRRIGATION CONTROL VALVE

- VALVE (UNSPECIFIED)

- WATER VALVE
- CONTROL POINT
- FOUND MONUMENT AS NOTED

- SPOT ELEVATION (GROUND SURVEY)

- SPOT ELEVATION (GROUND SURVEY)

- SPOT ELEVATION (AERIAL SURVEY)

(ITEMS LISTED BELOW MAY NOT BE SHOWN ON MAP)

SLPB - STREET LIGHT PULLBOX

SURVEY NOTES

CONTROL TABLE
POINT

1

2

3

4

10

11

12

13

14

15

NORTHING

1982528.79

1982768.84

1982494.67

1982341.33

1982799.56

1982359.87

1982733.72

1982433.94

1982759.33

1982347.99

EASTING

6176375.16

6176226.01

6176554.56

6176315.40

6175718.25

6175710.36

6176173.86

6176127.76

6176553.49

6176532.04

ELEVATION

659.56

663.48

659.47

657.88

658.46

653.37

659.23

657.12

665.31

658.04

DESCRIPTION

SET 1/2IN IP W/ ECG PLUG

SET 1/2IN IP W/ ECG PLUG

SET 60D MAG NAIL

SET 60D MAG NAIL

SET MAG NAIL

SET MAG NAIL

SET MAG NAIL

SET MAG NAIL

SET 1/2IN IP W/ ECG PLUG

SET 1/2IN IP W/ ECG PLUG
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LEGEND

A

PROPOSED AREA FOR VEHICLE

CLEANING AND MAINTENANCE

PER TC-3, (SWPPP)

B

PROPOSED LOCATION FOR

MATERIAL DELIVERY &

STORAGE AREA (SWPPP)

C

PROPOSED LOCATION FOR

TEMPORARY TRASH

ENCLOSURE (SWPPP)

D

PROPOSED LOCATION FOR

CONCRETE WASHOUT AREA

PER WM-8 (SWPPP)

EROSION CONTROL NOTES

NOTES

1. REFER TO CASQA BEST MANAGEMENT PRACTICES FOR ADDITIONAL

INFORMATION.

2. EMPLOYEE AND NON-WORK VEHICLES TO PARK OFF SITE.

3. OFFSITE IMPROVEMENTS BMPS TO BE REMOVED AFTER COMPLETION

OF OFFSITE IMPROVEMENTS.

4. FOR PROPOSED OFFSITE IMPROVEMENTS, COORDINATE WITH THE

CITY OF TORRANCE FOR APPROVAL.

TC-1 STABILIZED CONSTRUCTION

ENTRANCE

FIBER ROLL

GRAVEL BAG

SILT FENCESF

DIRECTION OF FLOW

E

PROPOSED LOCATION FOR VEHICLE

AND EQUIPMENT FUELING AREA

PER NS-9 (SWPPP)

STORMWATER POLLUTION PLAN NOTES

ALL ACTIVITIES SHALL BE IN COMPLIANCE WITH ALL APPLICABLE REGULATIONS

INCLUDING:

THE CALIFORNIA CONSTRUCTION GENERAL PERMIT FOR DISCHARGES OF STORM

WATER ASSOCIATED WITH CONSTRUCTION AND LAND DISTURBANCE ACTIVITIES,

ORDER NO. 2009-0009-DWQ, NPDES NO. CAS000002

1. AS PER STATE REGULATIONS ONLY A QUALIFIED SWPPP DEVELOPER (QSD)

SHALL PREPARE, REVISE, AMEND AND MAINTAIN THE PROJECT'S SWPPP

WHERE MORE THAN ONE ACRE IS DISTURBED.

2. AS PER STATE REGULATIONS ONLY A QUALIFIED SWPPP PRACTITIONER (QSP)

SHALL IMPLEMENT, MONITOR AND MAINTAIN THE BMPS IDENTIFIED IN THE

PROJECT SWPPP.  INCLUDED IN THESE ACTIVITIES IS COMPLETION OF THE

REQUIRED DOCUMENTATION MAINTAINED ON SITE.

3. ALL BMP CORRECTIONS SHALL BE COMPLETED WITHIN 72 HOURS (OR SOONER

IF THERE'S A PREDICTED STORM*) OF INSPECTOR'S NOTIFICATION TO

CONTRACTOR.  NOTE: NOTIFICATION IS BY ANY METHOD INCLUDING VERBAL,

WRITTEN, EMAIL, ETCETERA.

* BMP CORRECTIONS SHALL BE COMPLETED BEFORE THE PREDICTED 

STORM.

4. SOIL DISTURBANCE SHALL BE MINIMIZED AS MUCH AND/OR AS LONG AS

POSSIBLE.

5. SOIL AND/OR SEDIMENT EROSION SHALL BE MINIMIZED THROUGH THE

IMPLEMENTATION OF BEST MANAGEMENT PRACTICES (BMPS). EROSION

CONTROLS ARE THE HIGHEST BMP PRIORITY AND SHALL NOT BE REDUCED

BECAUSE OF ENHANCED SEDIMENT CONTROLS.

STABILIZED CONSTRUCTION ENTRANCE PER CASQA TC-1 AND DETAIL 1,

SHEET C-1.03

SINGLE ROW DOUBLE GRAVEL BAG BERM FOR INLET PROTECTION, PER

CASQA SE-6 AND DETAIL 2, SHEET C-1.03

FIBER ROLLS PER CASQA SE-5  AND DETAIL 4, SHEET C-1.03

SILT FENCE PER CASQA SE-1 AND DETAIL 3, SHEET C-1.03, LOCATE INSIDE

PROPERTY LINE CONSTRUCTION FENCE

0
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CASQA TC-1

STABILIZATION ENTRANCE
1

_

NOT TO SCALE

3
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'
 

M

I

N

.

1-1/2" (MIN.) CRUSHED ROCK

6
"

"TRACKCLEAN" RUMBLE STRIP 10'x8' EACH

SET 3 LONG AND 3 WIDE (TOTAL: 9)
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CHAIN LINK FENCE WITH 

SILT FENCE
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MANUFACTURER: TRENCH SHORING

CASQA SE-1

SILT FENCE DETAIL3

_

NOT TO SCALE

2. ATTACH THE FILTER FABRIC 

   AND EXTEND IT INTO THE TRENCH.

FILTER FABRIC

WIRE

6 IN

3. BACKFILL AND COMPACT THE

   NATIVE SOIL.

1. SET 2"x2" POSTS AND SPACE AT 6' - 8' ON CENTER.

EXCAVATE A 6"x6" TRENCH UPSLOPE

FROM AND ALONG THE LINE OF POSTS. 

NOTE:

1. HEIGHT OF FABRIC SHALL BE

36" MIN.

2. MINIMUM TENSILE STRENGTH

OF FABRIC: 100 LBS

ASTM D4632

ASTM D4491
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NOTE:

INSTALL FIBER ROLL ALONG

A LEVEL CONTOUR.

FIBER ROLLS

INSTALL A FIBER ROLL

NEAR SLOPE WHERE IT

TRANSITIONS INTO A

STEEPER SLOPE

FIBER ROLL 6"

MIN

1" X 1" WOOD

STAKES MAX 4'

SPACING
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4
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VERTICAL SPACING

MEASURED ALONG THE

FACE OF THE SLOPE

VARIES BETWEEN 8' AND

20'
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CASQA SE-5

FIBER ROLLS
4

_

NOT TO SCALE

SECTION

FIBER ROLL INSTALLATION

CASQA SE-6

SINGLE ROW DOUBLE GRAVEL BAG
2

_

NOT TO SCALE

2 BAGS MIN.

TYPICAL ELEVATION

TYP. SECTION

1'

N.T.S.

GRAVEL BAG
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PRECONSTRUCTION TREE PROTECTION NOTES
1.

2.

3.

4.

A COPY OF THE PROTECTION PLAN SHOULD BE AVAILABLE ON SITE THROUGHOUT CONSTRUCTION.

CONTRACTOR TO SCHEDULE A PRE-CONSTRUCTION MEETING: THE OWNER’S LANDSCAPE ARCHITECT SHALL ATTEND A 
PRE-CONSTRUCTION MEETING WITH THE GENERAL CONTRACTORS’ SUPERINTENDENT TO REVIEW THE TREE PROTECTION PLAN AND 
CONFIRM THAT THE PROTECTION FENCES AND SIGNS ARE IN PLACE PRIOR TO ANY WORK BEING DONE ON THE SITE.

POST SIGNS ON THE PROTECTIVE FENCING AROUND PROTECTED TREES. LETTERING SHOULD BE AT LEAST 1” HIGH AND READ AS 
FOLLOWS:

TREE PROTECTION FENCING IS REQUIRED PER PLAN. THE OUTLINE OF STRUCTURES AND PAVING UNDER THE CANOPY OF THE PROTECTED 
TREE(S), THE TREE PROTECTION ZONE (TPZ), SHALL BE CLEARLY MARKED BY THE OWNER AND/OR CONTRACTOR PRIOR TO FENCING 
INSTALLATION.
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DEMOLITION AND TREE PROTECTION PLAN
SCALE: 1" = 20'-0"
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TREE PROTECTION PLAN
THE FOLLOWING MEASURES SHALL BE TAKEN TO PROTECT TREES BEFORE, DURING AND AFTER CONSTRUCTION

CONSTRUCTION TREE PROTECTION NOTES
1.

2.

3.

4.

5.

ONCE A MONTH SOAK THE ROOTZONE OF THE PROTECTED TREES.

TREE PROTECTION ZONE RESTRICTIONS:
A. STAY OUT OF THE FENCED AREA WITHOUT THE APPROVAL OF THE JOB SITE SUPERINTENDENT.
B. ANY TRENCHING, GRADING OR EXCAVATING, WITHIN THE FENCED AREAS SHALL BE APPROVED BEFORE HAND BY THE OWNER’S 
LANDSCAPE ARCHITECT. ANY SUCH WORK APPROVED SHALL BE MONITORED BY A PARTY SELECTED BY THE OWNER. THE MONITOR 
SHALL OBSERVE TRENCHING, GRADING OR EXCAVATING AND REPORT WHETHER THE WORK WAS PERFORMED ACCORDING TO THE 
PROTECTION PLAN AND WHETHER UNEXPECTED DAMAGE OCCURRED AND ANY RECOMMENDED TREATMENT FOR THE DAMAGE.
C. PRIOR TO TRENCHING, GRADING OR EXCAVATING WITHIN THE TPZ, CONTRACTOR SHALL VERIFY THAT ROOT PRUNING HAS BEEN 
COMPLETED.
D. NO EQUIPMENT, SOIL, OR CONSTRUCTION MATERIALS SHALL BE STORED IN THE TPZ. 
E. NO OIL, GASOLINE, CHEMICALS, PAINTS, SOLVENTS, OR OTHER DAMAGING MATERIALS MAY BE DUMPED WITHIN THE TPZ. 
F. GRADE CHANGES OUTSIDE OF THE TPZ SHALL NOT SIGNIFICANTLY ALTER DRAINAGE TO PROTECTED TREES.

REPORT ANY INADVERTENT DAMAGE TO THE TREES TO THE SCHOOL DISTRICT.

MONITOR THE HEALTH OF THE TREES AND REPORT OBVIOUS HEALTH DECLINE TO THE SCHOOL DISTRICT.

A QUALIFIED ARBORIST SELECTED BY THE OWNER SHALL PERFORM A HEALTH ASSESSMENT OF ALL THE PROTECTED TREES AT THE END OF 
CONSTRUCTION. THAT ASSESSMENT SHALL FORM THE BASIS FOR POST-CONSTRUCTION MONITORING.

DUST CONTROL NOTES
1.

2.

3.

4.

5.

AFTER CLEARING, GRADING, EARTH MOVING, EXCAVATION OR EMBANKMENT OPERATIONS ARE COMPLETED THE ENTIRE AREA OF 
DISTURBED SOIL IS TO BE TREATED TO PREVENT WIND PICKUP OF THE SOIL. THIS MAY BE ACCOMPLISHED BY:
A. SEEDING AND WATERING UNTIL GRASS COVER IS GROWN. 
B. SPREADING SOIL BINDERS.
C. WETTING THE AREA DOWN, SUFFICIENT TO FORM A CRUST ON THE SURFACE WITH REPEATED SOAKING AS NECESSARY TO MAINTAIN 
THE CRUST AND PREVENT DUST PICKUP BY THE WIND. D. OTHER METHODS APPROVED IN ADVANCE BY THE DISTRICT'S REPRESENTATIVE.

CONTRACTOR SHALL EMPLOY ALL LABOR, EQUIPMENT AND METHODS REQUIRED TO PREVENT THEIR IS OPERATIONS FROM PRODUCING 
DUST IN AMOUNTS DAMAGING TO ADJACENT PROPERTY, CULTIVATED VEGETATION AND DOMESTIC ANIMALS OR CAUSING A 
NUISANCE TO PERSONS OCCUPYING BUILDINGS IN THE VICINITY OF THE JOB SITE. CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGE 
CAUSED BY DUST FROM THEIR GRADING OPERATION.

IN ADDITION TO THESE NOTES, THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DUST AND EROSION CONTROL DURING THE ENTIRE 
CONSTRUCTION PERIOD. THE CONTRACTOR SHALL UTILIZE DUST CONTROL METHODS ON ANY DUST-PRODUCING CONDITION IN 
COMPLIANCE WITH REGULATIONS OF THE DISTRICT AND THE COUNTY OF VENTURA AIR POLLUTION CONTROL DISTRICT.

THE CONSTRUCTION CONTRACTOR SHALL DESIGNATE A PERSON(S) TO MONITOR THE DUST CONTROL PROGRAM AND TO ORDER 
INCREASED WATERING, AS NECESSARY, TO PREVENT TRANSPORT OF DUST OFFSITE. THEIR DUTIES SHALL BE FOR THE ENTIRE 
CONSTRUCTION DURATION, INCLUDING HOLIDAY AND WEEKEND PERIODS WHEN WORK MAY NOT BE IN PROGRESS.

WATERING OR APPLICATION OF SOIL BINDERS SHALL CONTINUE IN THE AMOUNTS NECESSARY TO CONTROL DUST UNTIL THE SITE IS 
SEEDED AND PLANTS ESTABLISHED.

DEMOLITION NOTES
1.

2.

3.

4.

5.

6.

CONTRACTOR SHALL CHECK OR LOCATE EXISTING STRUCTURES, ELECTRIC CABLES OR CONDUITS, UTILITY LINES AND OTHER EXISTING 
FEATURES OR CONDITIONS ABOVE OR BELOW GROUND LEVEL THAT MIGHT BE DAMAGED AS A RESULT OF DEMOLITION AND 
CONSTRUCTION OPERATIONS. QUESTIONS OR CONFLICTS ARISING OUT OF SUCH EXAMINATION PRIOR TO OR DURING OPERATION 
SHALL BE IMMEDIATELY DIRECTED TO THE ATTENTION OF THE LANDSCAPE ARCHITECT FOR NECESSARY ACTION OR DECISIONS BEFORE 
RESUMING OPERATION. CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIR OR REPLACEMENT AT NO COST TO THE OWNER OF FEATURES 
OR CONDITIONS DAMAGED THROUGH FAILURE TO COMPLY WITH ABOVE PROCEDURES.

PRIOR TO DEMOLITION, THE CONTRACTOR SHALL CLEAR AND GRUB ALL SHRUBS, TURF AND VEGETATION WITHIN THE LIMITS OF WORK 
PER THESE PLANS AND THE PROJECT SPECIFICATIONS.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO CONTINUOUSLY CLEAN AND REMOVE DEMOLISHED MATERIALS FROM THE SITE, 
EXCEPT WHERE SPECIFICALLY NOTED OTHERWISE, DAILY AND TO ENSURE SUB-CONTRACTORS ADHERE TO THESE REQUIREMENTS. DO NO 
ALLOW MATERIALS TO ACCUMULATE ON SITE.

DEMOLITION SHALL CONSIST OF FURNISHING ALL LABOR, MATERIALS AND EQUIPMENT NECESSARY TO REMOVE EXISTING STRUCTURES, 
VEGETATION AND OTHER OBJECTIONABLE MATERIAL FROM THE PROJECT SITE.

THE CONTRACTOR SHALL MAKE ARRANGEMENTS FOR THE REMOVAL OF MATERIAL FROM THE SITE AND ALL OBJECTIONABLE MATERIALS 
COVERED BY THESE PLANS. DISPOSAL OF MATERIALS SHALL BE DONE IN A SAFE AND LEGAL MANNER AND SHALL BE IN ACCORDANCE 
WITH ALL STATE AND LOCAL REGULATIONS.

PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL VERIFY THE EXISTING SURFACE ELEVATIONS WHERE PROPOSED IMPROVEMENT 
ELEVATIONS ARE INTENDED TO MATCH AND REPORT ANY DISCREPANCIES TO THE OWNER.

DEMOLITION SCHEDULE
ID# ITEM DESCRIPTION

D-1 CLEAR AND GRUB
REMOVE EXISTING VEGETATION IN PROPOSED TURF AND SEED AREAS, 
EXISTING IRRIGATION DISTRIBUTION LINES AND HEADS, AND EXISTING 
GAGA BALL COURT

D-2 REMOVE EXISTING PAVING NA

D-3 EXISTING BACKSTOP REMOVE AND DISPOSE OF EXISTING BACKSTOPS.

D-4 EXISTING TREE TO BE REMOVED NA

D-5 EXISTING TREE STUMP TO BE REMOVED NA

D-6 TREE PROTECTION FENCE
6' HIGH TEMPORARY ORANGE PLASTIC FENCE AT DRIP LINE OF 
EXISTING TREES AS SHOWN ON PLAN. SEE CONSTRUCTION TREE 
PROTECTION NOTES, THIS SHEET.

X

X

WARNING

TREE PROTECTION ZONE
Entry prohibited. This fence shall remain in place

throughout the entire construction period.

To report violations, contact

Construction Superintendent

ADVERTENCIA

ZONA DE PROTECCIÓN DE ÁRBOLES
       Entrada prohibida. Esta cerca debe permanecer

       en su lugar durante el periodo de construcción.

            Para reportar violaciones, contacte al

ENFORZAMIENTO
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CONSTRUCTION NOTES
1.

2.

3.

4.

5.

6.

7.

ALL PAVING AREAS SHALL BE GRADED NOT TO EXCEED 2% CROSS SLOPE IN ANY DIRECTION. WALKWAY RUNNING SLOPES SHALL NOT 
EXCEED 5% SLOPE UNLESS AN ADA RAMP IS PROVIDED. 

CONSTRUCT 1/2" EXPANSION JOINTS W/FIBER JOINTS AND SEAL W/W.R. MEADOWS GREY DECK-O-SEAL.

CONTRACTOR SHALL COORDINATE INSTALLATION OF ELECTRICAL CONDUIT, IRRIGATION PIPE, AND UTILITY BOXES TO AVOID 
CONFLICTS WITH FOOTING, DRAINAGE AREAS, OR INSTALLATION OF AMENITIES SUCH AS BOLLARDS, BOULDERS, BENCHES, AND ROOF 
DRAINS.

FINISH GRADE IN PLANTER AREAS SHALL BE 3" BELOW ADJACENT FINISH SURFACE, TYPICAL.

LAYOUT OF FORMS SHALL BE INSPECTED AND APPROVED BY THE LANDSCAPE ARCHITECT OF RECORD 24 HOURS PRIOR TO POURING. 
INSPECTION PRIOR TO FORM CONSTRUCTION IS PREFERRED.

PRESERVE AND PROTECT ALL TREES THAT ARE TO REMAIN. DAMAGED TREES ARE TO BE REPLACED IN KIND AND SIZE BY CONTRACTOR. 
SEE DEMOLITION AND TREE PROTECTION PLAN FOR MORE DETAIL.

ALL MANUFACTURER SPECIFIED ITEMS TO BE PROVIDED AS SPECIFIED OR AN APPROVED EQUAL.
GENERAL GRADING NOTES
1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

CONTOURS ON THE PLAN ARE ILLUSTRATED AT 6-INCH INTERVALS.

GRADING SUPERVISION REQUIREMENTS SHALL BE COMPLIED WITH AS FOLLOWS:

A. LINE AND GRADE STAKES SHALL BE SET BY A CALIFORNIA LICENSED SURVEYOR HIRED BY THE CONTRACTOR UNDER THE GENERAL 
SUPERVISION OF THE OUSD REPRESENTATIVE.
B. UPON COMPLETION OF CONSTRUCTION, THE CONTRACTOR SHALL PREPARE RECORD DRAWINGS AND AND SUBMIT A REPORT 
INDICATING THAT THE IMPROVEMENTS HAVE BEEN COMPLETED IN SUBSTANTIAL CONFORMANCE WITH THE APPROVED PLANS AND 
SPECIFICATIONS.
C. THE OUSD REPRESENTATIVE AND/OR GEOTECHNICAL ENGINEER SHALL PROVIDE GENERAL REVIEW OF THE GRADING AND 
SUBGRADE PREPARATION, PERFORM COMPACTION TESTING, MEASURE THE THICKNESS OF PAVEMENT AND BASE DURING 
CONSTRUCTION, TEST AND REVIEW THE QUALITY OF PAVEMENT AND BASE, ETC.

NOISE GENERATING CONSTRUCTION ACTIVITIES SHALL BE LIMITED TO THE HOURS OF 7: 30 AM TO 5: 00 PM, MONDAY THROUGH FRIDAY. 
CONSTRUCTION EQUIPMENT MAINTENANCE SHALL BE LIMITED TO THE SAME HOURS. STATIONARY CONSTRUCTION EQUIPMENT THAT 
GENERATES NOISE WHICH EXCEEDS 65 dBA AT THE PROJECT BOUNDARIES SHALL BE SHIELDED TO THE DISTRICT'S SATISFACTION AND 
SHALL BE LOCATED AT A MINIMUM OF 50 FEET FROM OCCUPIED BUILDINGS.

SURFACE IMPROVEMENT AREAS SHALL BE PREPARED FOR CONSTRUCTION BY REMOVING SURFACE AND UNDERGROUND 
IMPROVEMENTS, I.E. PIPELINES, CONDUITS, ETC., VEGETATION, LARGE ROOTS, DEBRIS, AND OTHER DELETERIOUS MATERIALS. EXISTING 
UTILITY LINES THf T WILL NOT REMAIN IN SERVICE SHALL BE EITHER REMOVED OR ABANDONED, IF APPROVED BY THE DISTRICT S
REPRESENTATIVE.

VOIDS CREATED BY THE REMOVAL OF MATERIALS OR UTILITIES DESCRIBED ABOVE SHALL BE CALLED TO THE ATTENTION OF THE DISTRICT'S 
REPRESENTATIVE. NO FILL SHALL BE PLACED UNLESS THE UNDERLYING SOIL HAS BEEN OBSERVED BY THE DISTRICT'S REPRESENTATIVE.

FOLLOWING SITE PREPARATION, THE SOILS IN THE PAVEMENT SURFACE IMPROVEMENT AREA SHALL BE REMOVED TO A LEVEL PLANE AT 
A MINIMUM DEPTH OF 1-FOOT BELOW THE PROPOSED SUBGRADE ELEVATION OR 1-FOOT BELOW THE EXISTING GROUND SURFACE, 
WHICHEVER IS DEEPER, AND TO MINIMUM 3 FEET BEYOND THE PROPOSED PAVEMENT LIMITS. DURING CONSTRUCTION, LOCALLY 
DEEPER REMOVALS MAY BE REQUIRED, BASED ON FIELD CONDITIONS. THE RESULTING SOIL SURFACE SHALL THEN BE SCARIFIED TO A 
MINIMUM DEPTH OF 8-INCHES, MOISTURE CONDITIONED TO WITHIN 2 PERCENT OF THE OPTIMUM MOISTURE CONTENT, AND 
COMPACTED TO MINIMUM 95 PERCENT COMPACTION PRIOR TO PLACING ANY FILL.

VOIDS CREATED BY DISLODGING COBBLES AND/OR DEBRIS DURING SCARIFICATION SHALL BE BACKFILLED AND COMPACTED, AND 
THE DISLODGED MATERIALS SHOULD BE REMOVED FROM THE AREA OF WORK.

ON-SITE MATERIAL AND APPROVED IMPORT MATERIALS MAY BE USED AS GENERAL FILL. FILL SHALL BE PLACED IN LEVEL LIFTS NOT 
EXCEEDING 8 INCHES IN LOOSE THICKNESS, MOISTURE CONDITIONED TO A MINIMUM OF OPTIMUM MOISTURE CONTENT OF 95 PERCENT 
UNDER PAVED AREAS AND 80-85% UNDER LANDSCAPE AREAS OF MAXIMUM DRY DENSITY. THE UPPER 1-FOOT OF SUBGRADE AND ALL 
AGGREGATE BASE AREAS TO BE PAVED WITH DECOMPOSED GRANITE, FLUSH CONCRETE HEADER, OR COMPACTED NATIVE SOIL 
INFIELD SHALL BE COMPACTED TO A MINIMUM OF 95 PERCENT OF THE MAXIMUM DRY DENSITY. SUBGRADE AND AGGREGATE BASE 
SHALL BE FIRM AND UNYIELDING WHEN PROOF-ROLLED WITH HEAVY, RUBBER-TIRED GRADING EQUIPMENT PRIOR TO CONTINUING 
CONSTRUCTION.

EARTH MOVING AND WORKING OPERATIONS SHALL BE CONTROLLED TO PREVENT WATER FROM RUNNING INTO EXCAVATED AREAS. 
EXCESS WATER SHALL BE PROMPTLY REMOVED AND THE SITE KEPT DRY. FILL MATERIAL SHALL NOT BE PLACED, SPREAD, OR ROLLED 
DURING UNFAVORABLE WEATHER CONDITIONS. WHEN THE WORK IS INTERRUPTED BY HEAVY RAIN, FILL OPERATIONS SHALL NOT BE 
RESUMED UNTIL FIELD TESTS BY THE DISTRICT'S REPRESENTATIVE INDICATE THAT THE MOISTURE CONTENT AND DENSITY OF THE FILL ARE 
ABLE TO BE PLACED AND MEET THE REQUIRED COMPACTION.

WHEN THE MOISTURE CONTENT OF THE FILL MATERIAL IS NOT SUFFICIENT TO ACHIEVE REQUIRED COMPACTION, WATER SHALL BE 
ADDED UNTIL THE SOILS ATTAIN A MOISTURE CONTENT SO THAT THOROUGH BONDING IS ACHIEVED DURING THE COMPACTING 
PROCESS. WHEN THE MOISTURE CONTENT OF THE FILL MATERIAL IS EXCESSIVE, THE FILL MATERIAL SHALL BE AERATED BY BLADING OR 
OTHER SATISFACTORY METHODS UNTIL THE MOISTURE CONTENT IS REDUCED TO AN ACCEPTABLE CONTENT TO ACHIEVE PROPER 
COMPACTION.

IMPORT SOILS SHALL BE GRANULAR NON-EXPANSIVE SOILS WHICH ARE EQUAL TO OR SUPERIOR IN QUALITY TO THE ON SITE SOILS AS 
DETERMINED BY THE DISTRICT'S REPRESENTATIVE PRIOR TO IMPORTATION OF THE FILL MATERIAL TO THE SITE.

THE COMPACTION STANDARD SHALL BE THE ASTM D 1557-12 METHOD OF COMPACTION AND THE LATEST EDITION.

BEFORE BEGINNING WORK REQUIRING EXPORTING OR IMPORTING MATERIALS, THE CONTRACTOR SHALL OBTAIN APPROVAL FROM THE 
CITY OF OJAI AND COUNTY OF VENTURA PUBLIC WORKS ROAD DIVISION FOR HAUL ROUTES USED AND METHODS PROVIDED TO 
MINIMIZE THE DEPOSIT OF SOILS ON CITY AND COUNTY ROADS.

FILL MATERIAL SHALL BE SPREAD IN LIFTS NOT EXCEEDING 6" IN LOOSE THICKNESS, MOISTENED OR DRIED AS NECESSARY TO NEAR 
OPTIMUM MOISTURE CONTENT AND COMPACTED BY AN APPROVED METHOD. FILL MATERIAL SHALL BE COMPACTED TO A MINIMUM 
OF 95% MAXIMUM DENSITY UNDER PAVED AREAS AND 80-85% UNDER LANDSCAPE AREAS AS DETERMINED BY ASTM D-1557-12 
MODIFIED PROCTOR (AASHTO) TEST OR SIMILAR APPROVED METHODS. SOILS TESTS SHALL BE CONDUCTED AT NOT LESS THAN FOR 
EACH 18" OF FILL AND/OR FOR EACH 500 CUBIC YARDS OF FILL PLACED.

NO GRADING SHALL OCCUR UNLESS APPROVED EROSION CONTROL AND SEDIMENT CONTROL MEASURES ARE IN PLACE. DISCHARGES 
OF SEDIMENT FROM THE PROJECT SITE MAY RESULT IN A "STOP WORK ORDER".

CONTRACTOR TO REVIEW THE GRADING AND DRAINAGE PLAN FOR PAVEMENT GRADES AND CONTOURS AND MAY MAKE 
ADJUSTMENTS FROM THE APPROVED GRADING DESIGN AFTER RECEIVING THE DISTRICT REPRESENTATIVE'S APPROVAL.

PAVING SCHEDULE
ID# SYMBOL ITEM DESCRIPTION DETAIL

P-1
STABILIZED DECOMPOSED 
GRANITE

4" THICK DECOMPOSED GRANITE OVER 4" COMPACTED 
AGGREGATE. BINDER TO BE ORGANIC-LOCK ORGANIC 
BINDER BY GAIL MATERIALS OR APPROVED EQUAL. 
PRE-MIXED AT THE YARD PRIOR TO DELIVERY. COLOR TO BE 
'CALIFORNIA GOLD' OR EQUAL. PROVIDE CONCRETE FLUSH 
HEADER BETWEEN DG AND TURF AREAS.  FIELD VERIFY 
EXISTING REDWOOD HEADER AT ASPHALT.

A/LC-2.01

P-2 CONCRETE HEADER
 6" WIDE X 8" TALL UNCOLORED CONCRETE HEADER. TOP 
FLUSH WITH ADJACENT FINISH SURFACE. HEAVY BROOM 
FINISH.

B/LC-2.01

P-3
COMPACTED NATIVE SOIL 
INFIELD

COMPACT NATIVE SOIL TO 95% COMPACTION WITHIN 
BASEBALL INFIELD AREA.

N/A

P-4 GOPHER BARRIER

24" WIRE MESH. SET 18" BELOW GRADE WITH 6" EXTENDING 
ABOVE ADJACENT GRADE AT FENCELINE. SECURE TO 
FENCE WITH WIRE TIE @ 24" O.C., TYP. MESH TO BE PART NO. 
002X002D0410 BY TWP, INC. OR APPROVED EQUAL.

PER MFR

AMENITIES SCHEDULE
ID# ITEM DESCRIPTION DETAIL

A-1 BACKSTOP

LA STEELCRAFT BACKSTOP 35T SERIES LA-1035T-GALVAINIZED FRAME & 
MESH W/ ONE 10' PANEL LA-1010KD PROTECTIVE FENCING EXTENSION 
BOTH SIDES. INSTALL BACKSTOP AND CONCRETE FOOTINGS PER 
MANUFACTURER SPECIFICATIONS. AVAILABLE FROM LA STEELCRAFT AT 
800-687-5768 AND LASTEELCRAFT.COM

PER MFR

A-2 BENCH

PARK WAREHOUSE 15' STANDARD BACKLESS PARK BENCH. SKU: 
766be105-509. STYLE: PERFORATED/PUNCHED STEEL. MOUNT: INGROUND. 
FINISH: BLUE THERMOPLASTIC. INSTALL BENCH AND COONCRETE 
FOOTINGS PER MFR SPECIFICATIONS.  AVAILABLE FROM PARK WAREHOUSE 
AT 877-644-3205 AND PARKWAREHOUSE.COM

PER MFR

STORM DRAINAGE SCHEDULE
ID# ITEM DESCRIPTION DETAIL

S-1 CATCH BASIN - 24-INCH
CONSTRUCT 24"X24" BROOKS PRECAST CATCH BASIN 2424CB OR 
APPROVED EQUAL. INSTALL PER MFR SPECIFICATIONS.

PER MFR

S-2 CATCH BASIN - 12-INCH
CONSTRUCT 12"x12" BROOKS PRECAST CATCH BASIN 1212CB OR 
APPROVED EQUAL. INSTALL PER MFR SPECIFICATIONS.

PER MFR

S-3 4" DRAIN PIPE CONSTRUCT 4" PVC SDR 35 STORM DRAIN LINE D/LC-2.01
S-4 8" DRAIN PIPE CONSTRUCT 8" PVC SDR 35 STORM DRAIN LINE D/LC-2.01
S-5 FIELD PERIMETER DRAIN OPEN GRADED GRAVEL FILLED TRENCH DRAIN ALONG FIELD EDGE C/LC-2.01

S-6 COBBLE CHECK DAM
6" - 12" STACKED COBBLE CHECK DAM. USE SALVAGED COBBLE SORTED 
FROM EXCAVATION. IN ADDITION TO DETAIL HEREIN, REFER TO CASQA 
BMP STRATEGY SE-4.

E / LC-2.01
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ADJ. PAVING

STABILIZED DECOMPOSED GRANITE. 
BINDER TO ORGANIC-LOCK 
SELF-HEALING ORGANIC BINDER BY 
GAIL MATERIALS OR APPROVED EQUAL. 
INSTALL PER SPECIFICATIONS.

COMPACTED CMB

COMPACTED SUBGRADE

CONCRETE HEADER PER DETAIL B, THIS 
SHEET

ADJACENT PLANTING AREA

LEGEND:

1/
4"

 M
A

X. 2
1

3

1
2

4

5

6

6

5

3
4

STABLIZED DECOMPOSED GRANITE
SCALE: 1 1/2" = 1'-0"A

8"

CENTER #3 BAR

3/8" FILLET

ADJ. FINISH VARIES
    FOR TURN = 2"
    FOR SOIL INFIELD = 1/4"
    FOR SOIL/PLANTING AREA = 2"

ADJ. STABILIZED DECOMPOSED 
GRANITE FINISH SURFACE. SET 
FINISH GRADE 1/4" MAX. BELOW 
FINISH SURFACE OF HEADER. 

COMPACTED SUBGRADE

COMPACTED CMB

LEGEND:

4

3
2

1

4

5

1
2

3

5

4"

6"

6

6

X

SECTION

CONCRETE HEADER
SCALE: 1 1/2" = 1'-0"B

PIPE SIZE PER PLAN

FILL MATERIAL
FOR PVC AND RCP
FILL SAND (S.E.=30 MIN). 95% COMPACTION

FOR HDPE
FOR PIPE DIA < 15" USE 1/2" ROCK
FOR PIPE DIA > 15" USE 3/4" ROCK
PER SSPWC SECTION 217-1.2
GRADATION PER SSPWC TABLE 200-1.2.1 (A) 
WRAP WITH NONWOVEN GEOTEXTILE FILTER 
FABRIC MIRAFI 140N, OR APPROVED EQUAL.

COMPACTED SUBGRADE. COMPACT TOP 8" OF NATIVE 
MATERIAL, OR BACKFILL TO MINIMUM 90% RELATIVE DRY 
DENSITY

NOTES:
1. CONTRACTOR SHALL VERIFY EXISTING UTILITIES BY 
POTHOLING PRIOR TO CONSTRUCTION AND NOTIFY THE 
LANDSCAPE ARCHTIECT OF ANY CONFLICTS OR 
DISCREPANCIES.

C
O

V
ER

 V
A

RI
ES FG

FS

12
" M

IN
.

1

 FOR PIPE DIA <= 24" = 4"
FOR PIPE DIA > 24" = 6"

  FOR PIPE DIA < 16" = 8" MIN/12" MAX
FOR PIPE DIA > 16" = (6" + D/8) MIN/18" MAX

PER SSPWC 306-3.4

2

7

5

6

8

3

TRENCH WIDTH

SA
W

C
UT

 
(A

T 
EX

. P
V

M
T.

)

1

LEGEND

2

3

4

5

6

7

4

8

DETECTABLE TAPE WITH APPROPRIATE IDENTIFICATION

TRENCH BACKFILL UNDER PAVED SECTIONS PER SSPWC 
SECTION 217-2

TRENCH BACKFILL UNDER UNPAVED AREAS = NATIVE 
BACKFILL PER SSPWC SECTION 217-2, COMPACT PER 
SPECIFICATIONS

PAVEMENT SECTION

NON-PAVED AREAS

TYPICAL GRAVITY PIPE TRENCH
SCALE: 1" = 1'-0"D

1

4"
8"

1'-0"

2

1" WASHED ROCK DRAINAGE 
GRAVEL

WRAP WITH MIRAFI 500 OR 
EQUIVALENT

ADJ FINISH GRADE VARIES
    FOR TURF INSIDE TRACK = 2"
    FOR SOIL INFIELD = 1/4"

4" TRIPLE WALL PERFORATED PIPE 
WITH SMOOTH INTERIOR PER 
ASTM F180. CONNECT TO DRAIN 
PIPE AT LOCATIONS PER PLAN.

ADJ. CONCRETE FLUSH HEADER 
AND STABILIZED DECOMPOSED 
GRANITE TRACK PER DETAIL B, 
THIS SHEET.

LEGEND:

3

2

1

4

3 X

4

5

5

FIELD PERIMETER DRAIN
SCALE: 1 1/2" = 1'-0"C

x

16" TREE

8" TREE

16" OAK

FS / 658.25' FS / 659.05'

FS / 658.25'

65
8

658

659

657

655.2'

FS / 658.31'

FS / 658.09'

FL / 656.41'

FL / 657.02'

GRADE LIM
IT

(S
D

)
(S

D
)

(S
D

)

(SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD)

TG / 658.25'

INV / 654.83'

INV / 656.75'

1.0%

2.
4%

2.
4%

TG / 656.08'

ADD-ALT 1: CONSTRUCTION PLAN
SCALE: 1/8" = 1'-0"F

CONNECT TO EXISTING
FENCE AT 4TH POST (+/- 40

FT) FROM SE PROPERTY
CORNER

CONNECT TO EXISTING FENCE AT
4TH POST (+/- 40 FT) FROM SE

PROPERTY CORNER

INSTALL GOPHER FENCING
6" INSET FROM NEW FENCE

LOCATION, TYP.

R-2

R-1

R-3

0 8 16 24 FT

ADD ALT #1 SCHEDULE
ID# ITEM DESCRIPTION DETAIL

R-1 GRAVITY GABION RETAINING WALL

STACK (3) ROWS OF 3'-0" WIDE X 3'-0" DEEP GABIONS ALONG CORNER 
OF PROPERTY. BATTER EACH ROW BY 6" OFFSET TO ACHEIVE 9'-0" TOTAL 
HEIGHT OF WALL. GABIONS TO BE 3"X3" SQ. MESH 9-GAUGE. FILL 
GABIONS WITH 4" - 8" COBBLE. BOTTOM OF WALL ELEVATION TO MEET 
LOWEST ADJACENT FLOW LINE ELEVATION ALONG FACE OF WALL.

PER MFR

R-2 GOPHER BARRIER

24" WIRE MESH. SET 18" BELOW GRADE WITH 6" EXTENDING ABOVE 
ADJACENT GRADE AT FENCELINE. SECURE TO FENCE WITH WIRE TIE @ 24" 
O.C., TYP. MESH TO BE PART NO. 002X002D0410 BY TWP, INC. OR 
APPROVED EQUAL.

PER MFR

R-3 CHAIN LINK FENCE
MATCH EXISTING CHAIN LINK PERIMETER FENCE. 6'-0" CHAIN LINK FENCE 
WITH POSTS 10' O.C.

PER MFR

1

LEGEND:

6" - 12" COBBLE PER 
CONSTRUCTION LEGEND, 
SEE SHEET LC-1.01.

MIRAFI 140N GEOTEXTILE 
FABRIC BENEATH CHECK 
DAM OR APPROVED 
EQUAL. TRENCH INTO 
SUBGRADE AND FIRMLY 
SECURE IN PLACE USING 
FABRIC PINS.

SUBGRADE

2

3

NOTES:
1. COBBLE SHALL BE PLACED 
INDIVIDUALLY BY HAND OR BY 
MECHANICAL METHODS TO 
ACHIEVE COMPLETE SWALE 
COVERAGE. NO DUMPING OF 
ROCK.
2. INSTALL CHECK DAM ALONG 
LEVEL CONTOUR AT 
LOCATIONS ILLUSTRATED PER 
PLAN.
3. SALVAGE AND SORT COBBLE 
FROM EXCAVATION AND 
EARTHWORK IF PRESENT. 

1

2

1 MAX.

ELEVATION

SECTION A-A ALONG FLOW LINE

12
" M

IN
TO

 3
6"

 M
A

X.
12

" M
IN

TO
 3

6"
 M

A
X.

FLOW

FG

FL

2
3

1

2
3

PER PLAN

FL
O

W
 L

IN
E

A

A

COBBLE CHECK DAM
SCALE: 3/4" = 1'-0"E
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A858.40 gpm

HZ1

2.00 in

A797.89 gpm

HZ1

2.00 in

A697.89 gpm

HZ1

2.00 in

A5104.25 gpm

HZ1

2.00 in

A497.89 gpm

HZ1

2.00 in

A397.89 gpm

HZ1

2.00 in

A258.40 gpm

HZ1

2.00 in

A158.88 gpm

HZ1

1.00 in

A911.50 gpm

HZ2

1.00 in

A1020.00 gpm

HZ3

SET MAINLINE AND VALVE BOXES
5'-0" MIN. FROM EDGE OF

EXISTING ASPHALT PAVEMENT.

CONNECT NEW MAINLINE TO EXISTING MASTER 
VALVE LOCATED IN EXISTING PLAYGROUND 
WOOD SURFACING. NEW MAINLINE TO BE 
INSTALLED TO DEPTH PER DETAIL B, SHEET LI-2.01. 
STATIC PRESSURE AT POINT OF CONNECTION TO 
EXISTING IRRIGATION ASSUMED TO EXCEED 85 
PSI TO ENSURE PROPER IRRIGATION OPERATION. 
CONTRACTOR TO CONFIRM AND REPORT AND 
DISCREPANCIES TO THE LANDSCAPE ARCHITECT.

EXISTING 12-STATION IRRITROL 
IRRIGATION CONTROLLER TO 
REMAIN. PRESERVE (2) EXISTING 
STATIONS IRRIGATING EXISTING 
LANDSCAPES WITHIN SCHOOL 
COURTYARDS WEST OF PROJECT 
LIMITS. PROVIDE NEW 
CONTROLLER WIRE TO PROPOSED 
IRRIGATION STATIONS A1 - A10. 
PROVIDE (2) EXTRA CONTROL 
WIRES ALONG ENTIRE LENGTH OF 
NEW MAINLINE.

PROVIDE NEW VALVE AND CONNECT NEW LATERAL
TO EXISTING MAINLINE OPERATING BATTERY

OPERATED DRIP IRRIGATION TO NORTH HEDGE ROW

FOR REPLACEMENT OF EXISTING 
BACKFLOW PREVENTER, SEE 
POINT-OF-CONNECTION 
ENLARGEMENT SEE DETAIL A, LI-2.01

IRRIGATION PLAN
SCALE: 1" = 20'-0"

0 20 40 60 FT
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IRRIGATION SCHEDULE
SYMBOL DESCRIPTION MANUFACTURER MODEL GPM PSI DETAIL / SHEET

ROTORS NOZZLE MODEL

ROTOR - 30' - 90 DEGREE Hunter Industries(R) I-20-04-SS-MPR-30-Q 1.40 20 - 100 C / LI-2.01

ROTOR - 30' - 180 DEGREE Hunter Industries(R) I-20-06-SS-MPR-30-H 2.96 20 - 100 C / LI-2.01

ROTOR - 40' - 50' - 90 DEGREE Hunter Industries(R) I-40-06-SS-08 9.20 40 - 100 C / LI-2.01

ROTOR - 40' - 50' - 135-210 DEGREE Hunter Industries(R) I-40-06-SS-13 12.30 40 - 100 C / LI-2.01

ROTOR - 40' - 50' - FULL CIRCLE Hunter Industries(R) I-40-06-SS-25 18.32 40 - 100 C / LI-2.01

BUBBLERS NOZZLE MODEL

ROOT WATERING SYSTEM Rain Bird(R) RWS-B-C-1401-GRATE-SOCK 0.25 20 - 90 D / LI-2.01

OTHER NOTES

EXISTING DRIPLINE LATERAL 
CONNECTION

CONVERT EXISTING MAINLINE PROVIDING 
WATER TO BATTERY OPERATED DRIPLINE 
CONTROLLER ALONG NORTH HEDGEROW 
TO LATERAL AND CONNECT TO PROPOSED 
MAINLINE AT VALVE

NA

VALVES MODEL

1" REMOTE CONTROL VALVE Rain Bird(R) 100-PEB-PRS-D 5 - 50 20 - 200 E / LI-2.01

2" REMOTE CONTROL VALVE Rain Bird(R) 200-PEB-PRS-D 50 - 200 20 - 200 E / LI-2.01

EXISTING MASTER VALVE Rain Bird(R) NA 5 - 200 15 - 200 NA

EXISTING GATE VALVE NA NA 0.25 - 30 10 - 150 NA

GATE VALVE Nibco T-113-K-2 0.25 - 30 10 - 150 G / LI-2.01

FLUSH VALVE NA NA H / LI-2.01

PIPE TYPE

LATERAL WESTERN LASCO PVC Schedule 40 B / LI-2.01

MAINLINE WESTERN LASCO PVC Schedule 40 B / LI-2.01

MAINLINE - EXISTING NA PVC Schedule 40

SLEEVES WESTERN LASCO PVC Class 315 B / LI-2.01

POINT OF CONNECTION MODEL

EXISTING WATER METER NA NA NA

BACKFLOW PREVENTER ZURN 375AST-3 I / LI-2.01

MISCELLANEOUS NOTES

QUICK COUPLER - POTABLE Rain Bird(R) 33-DLRC F / LI-2.01

CONTROLLER NOTES

EXISTING CONTOLLER

EXISTING IRRITROL CONTROLLER WITH 10 
AVAILABLE STATIONS. PRESERVE FUNCTION 
OF 2 EXISTING STATIONS IRRIGATING 
EXISTING LANDSCAPE IN SCHOOLYARD 
COURTYARDS.

NA

**CONTRACTOR TO INSTALL MANUFACTURER LISTED EQUIPMENT OR APPROVED EQUAL

M

C

NA

FOR PIPES <= 2" IN NOMINAL DIAMETER, USE PVC SCHEDULE 40
FOR PIPE > 2" IN NOMINAL DIAMETER, USE PVC CLASS 315

IRRIGATION NOTES
1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

IF IT IS FOUND DURING INSTALLATION THAT THE SITE VARIES FROM THE DRAWINGS, NOTIFY THE PROJECT MANAGER BEFORE 
PROCEEDING WITH THE WORK.

COORDINATE THE INSTALLATION OF ALL SLEEVING WITH CIVIL ENGINEER'S PLANS, ARCH. FOUNDATION PLANS, STRUCTURAL PLANS AND 
LANDSCAPE CONSTRUCTION PLANS.

PIPE SLEEVE SHALL ALLOW FOR IRRIGATION PIPING AND RELATED COUPLINGS TO EASILY SLIDE THROUGH SLEEVING. EXTEND NEW 
SLEEVES 12 INCHES BEYOND EDGE OF PAVING. ALL IRRIGATION MAINLINE CROSSINGS SHALL BE INSTALLED IN SCHEDULE 40 SLEEVES 
THAT ARE A MIN. OF 2X THE DIAMETER OF THE PRESSURE PIPE. PROVIDE LOCATOR WIRE OR TAPE ALONG LENGTH OF SLEEVE. ALSO 
PROVIDE A SEPARATE IRRIGATION WIRE CONDUIT TAPED TO MAINLINE SLEEVE SIZED TO EASILY PULL WIRES THAT RUNS PARALLEL TO THE 
SLEEVE. ALL SLEEVES AND CONDUIT MUST BE PERPENDICULAR TO ROAD.

ALL IRRIGATION MAINLINE CROSSOVERS SHALL BE INSTALLED IN SCHEDULE 40 SLEEVES THAT ARE IN A MIN. OF 2X THE DIAMETER OF THE 
PRESSURE PIPE. PROVIDE LOCATOR WIRE OR TAPE ALONG LENGTH OF SLEEVE. ALSO PROVIDE A SEPARATE IRRIGATION WIRE CONDUIT 
TAPED TO MAINLINE SLEEVE SIZED TO EASILY PULL WIRES THAT RUNS PARALLEL TO THE SLEEVE. ALL SLEEVES AND CONDUIT MUST BE 
PERPENDICULAR TO ROAD.

COORDINATE THE INSTALLATION OF ALL IRRIGATION MATERIALS, INCLUDING PIPE, WITH THE PLANTING PLAN TO AVOID INTERFERING 
WITH THE PLANTING.

CONTRACTOR SHALL TEST PRESSURE PRIOR TO CONSTRUCTION. IF PRESSURE IS LESS THAN 80 PSI, NOTIFY THE PROJECT MANAGER PRIOR 
TO CONSTRUCTION.

IRRIGATION DRAWINGS ARE DIAGRAMMATIC. LOCATE MAIN LINE AS DIRECTED PER PLAN. LOCATE NEW PIPELINES, VALVES AND 
EQUIPMENT IN PLANTING AREAS WHEREVER POSSIBLE.

PVC SHALL BE LAID WITH CONNECTIONS HORIZONTAL, NOT VERTICAL.

SCHEDULE 40 PVC ONLY, NO EXCEPTIONS.

FOR WORK WITHIN THE LIMITS OF EXISTING TREES, REFER TO TREE PRESERVATION NOTES AND PLANTS, SHEET LD-1.01. HAND EXCAVATE 
WITHIN TREE PROTECTION ZONE. EXISTING ROOTS 2" OR GREATER IN DIAMETER SHALL REMAIN IN PLACE UNLESS REMOVAL IS APPROVED 
BY THE PROJECT MANAGER.

ALL NEW TREES SHALL RECEIVE (2) ROOT WATERING SYSTEMS,

CONTRACTOR SHALL ADJUST ALL HEADS TO INSURE FULL COVERAGE WITH MINIMUM OVERSPRAY ONTO PAVED SURFACES.

PRESSURE TEST ON ALL MAINLINES 4 HOURS AT 150 PSI. CALL INSPECTOR 24 HOURS PRIOR TO TEST.

NO IRRIGATION LINES SHALL BE PLACED UNDER ROOTBALLS OF EXISTING OR PROPOSED PLANTS.

PRESSURE REGULATING DEVICES ARE REQUIRED IF WATER PRESSURE IS BELOW OR EXCEEDS THE RECOMMENDED PRESSURE OF THE 
SPECIFIED IRRIGATION DEVICES

CHECK VALVES OR ANTI-DRAIN VALVES ARE REQUIRED ON ALL SPRINKLER HEADS WHERE LOW POINT DRAINAGE COULD OCCUR

A DIAGRAM OF THE IRRIGATION PLAN SHOWING HYDROZONES SHALL BE KEPT WITH THE IRRIGATION CONTROLLER FOR SUBSEQUENT 
MANAGEMENT PURPOSES

AN IRRIGATION AUDIT REPORT SHALL BE COMPLETED AT THE TIME OF FINAL INSPECTION

A CERTIFICATE OF COMPLETION SHALL BE FILLED OUT AND CERTIFIED BY EITHER THE DESIGNER OF THE LANDSCAPE PLANS, IRRIGATION 
PLANS, OR THE LICENSED LANDSCAPE CONTRACTOR FOR THE PROJECT.



LEGEND:

ADJACENT PAVING 

BASE MATERIAL

FINISH GRADE

COMPACTED NATIVE BACKFILL

SAND BACKFILL - MINIMUM 2" LAYER 
SAND BED BENEATH LOWEST PIPE, 
MINIMUM 6" FILL ABOVE HIGHEST PIPE

LOW VOLTAGE WIRING

IRRIGATION MAINLINE

IRRIGATION LATERAL LINE

SCH. 40 PVC SLEEVING FOR 
IRRIGATION MAINLINE AND LATERAL 
(ALL PIPES SLIDE EASILY W/ EXTRA 
SPACE)

ELECTRICAL CONDUIT FOR WIRES 
(ALLOW EXTRA ROOM FOR WIRE 
MOVEMENT)

NATIVE SUBGRADE

NOTES:

1. EXTEND ALL SLEEVING UNDERNEATH PAVING 12" MINIMUM INTO  
PLANTERS
2. MAINLINE TRENCHING UNDERNEATH TREE DRIP LINES SHALL INCLUDE  
ROOT PRUNING. NO ROOT OVER 2" DIAMETER SHALL BE CUT WITHOUT 
APPROVAL BY THE CITY ARBORIST.

SECTION UNDER PAVING SECTION IN PLANTER
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)
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E06

M

POINT OF CONNECTION ENLARGEMENT
SCALE: 1/16" = 1'-0"A

0 20 40 FT

REPLACE BACKFLOW PREVENTER 
PER IRRIGATION LEGEND, SEE 
SHEET LI-1.01

IRRIGATION P.O.C.'A'. 3" 
IRRIGATION METER. STATIC 
PRESSURE IS 110 PSI (PER OUSD 
REPRESENTATIVE). CONTRACTOR 
TO CONFIRM AND REPORT AND 
DISCREPANCIES TO THE 
LANDSCAPE ARCHITECT.

1

LEGEND:

2

3

4

5

NOTES:
1. INSERT NOTES HERE

1 2 3

HUNTER ROTOR (I-40-06),  
NOZZLE AND CAP PER PLAN 

FINISHED GRADE

ADJACENT LANDSCAPE

LATERAL PIPE PER PLAN

LATERAL FITTING PER PLAN

FIELD-BUILT SWING ARM

ADJACENT PAVING

6

4 5 6

6" MIN.
7

7

POP-UP ROTOR
SCALE: 1 1/2" = 1'-0"C

24
" M

IN
.

1

3

4
5

6
7

8
9
10

2

LEGEND:

FINISH GRADE

QUICK COUPLER VALVE PER LEGEND

VALVE BOX

PROVIDE BRICK BASE FOR SUPPORT

COMPACTED SUBGRADE

PEA GRAVEL

SCH 80 NIPPLE

TWO 90° PVC STREET ELLS

PVC MAINLINE

SCH 80 SxT COUPLING

NOTES:
1. INSTALL VALVE BOX 1" ABOVE FINISH GRADE 
OR FLUSH IN PAVED AREAS
2. WRAP ALL THREADED FITTINGS W/ TEFLON 
TAPE

F.G. 1

2

3
4

5

6
7
8

9

10

QUICK COUPLER
SCALE: 1 1/2" = 1'-0"F

6"

LEGEND:

KINK RESISTANT FLEXIBLE PIPE

FINISH GRADE

VALVE BOX

COMPACTED NATIVE SUBGRADE

PVC LATERAL LINE

PROVIDE BRICK FOR BASE SUPPORT

PVC MANUAL BALL VALVE

THREAD BY BARB ELBOW FITTING

6" MIN. PEA GRAVEL

NOTES:

1. INSTALL VALVE BOX 1" ABOVE FINISH GRADE OR 
FLUSH IN PAVED AREAS
2. WRAP ALL THREADED FITTINGS W/ TEFLON TAPE

3
2
1

6

4

9

7

5

2

3
4
5

7
6

1

9
8

8

FLUSH VALVE
SCALE: 1" = 1'-0"H

NOTES:

1. SET GRATE 1" ABOVE FINISH GRADE
2. SEE PLAN VIEW FOR LATERAL LINE AND 
BUBBLER PLACEMENT

LEGEND:

TREE OR SHRUB STEM

ROOT WATERING SYSTEM ASSEMBLY 
W/BUBBLER, RISER, SWING ASSEMBLY, 
AND GRATE COVER; SEE IRRIGATION 
LEGEND

ROOT BALL

FINISH GRADE 

SCH 40 PVC TEE SxT 90 

LATERAL PIPE 

2

1

3

6

4
5

2
3

6

2
3

5

4
1

ROOT WATERING SYSTEM
SCALE: 1" = 1'-0"D

LEGEND:

FINISH GRADE

GATE VALVE PER LEGEND

PVC SCH80 MALE ADAPTER TWO (2) 
REQUIRED

VALVE BOX

PVC MAINLINE

PROVIDE BRICK FOR BASE SUPPORT

6" MIN. PEA GRAVEL

NOTES:

1. INSTALL VALVE BOX 1" ABOVE FINISH 
GRADE OR FLUSH IN PAVED AREAS
2. WRAP ALL THREADED FITTINGS W/ 
TEFLON TAPE

24
" M

IN
.

6"

1

3
2

6
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7

5

1
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5

6

4

7

GATE VALVE
SCALE: 1" = 1'-0"G

B

P

B

B

B

B

B

P

B

B

LEGEND:

WYE STRAINER, IF SPECIFIED. SEE LEGEND FOR 
SPECIFICATION. 

REDUCED PRESSURE PRINCIPLE BACKFLOW PREVENTION 
DEVICE.

BRASS BALL VALVE, TYP.

BRASS NIPPLES MIN. 4" TYP.

BRASS ELL, 4 REQUIRED

BACKFLOW ENCLOSURE PER IRRIGATION LEGEND

PRESSURE REGULATOR PER IRRIGATION LEGEND

BRASS UNION, 2 REQUIRED.

BRASS RISERS LENGTH AS REQUIRED IN PVC CL.200 
SLEEVE- 1" DIA. LARGER THAN PIPE. 

PVC MAINLINE TO MASTER VALVE

SCH 80 PVC FEMAIL ADAPTER.

SCH. 80 PVC NIPPLE 6" MIN.

CONCRETE SLAB

1 CU. FT. CONCRETE THRUST BLOCK, TYP.

PVC MAINLINE. FROM POINT OF CONNECTION- ADAPT 
AS REQUIRED

COMPACT SUBGRADE TO 85% RELATIVE COMPACTION

FINISHED GRADE

PEA GRAVEL W/ FILTER FABRIC PER BACKFLOW 
BASE/ENCLOSURE DETAIL

FLOW

NOTES:

1. ALL COPPER PIPE TO BE TYPE 'L'
2. CONTRACTOR TO SIZE ENCLOSURE TO FIT 

BACKFLOW PREVENTION DEVICE PER 
MANUFACTURER'S SPECIFICATIONS

3. EMBED CORNER HOLD-DOWN ASSEMBLIES IN 
CONCRETE EQUIPMENT PAD PER MANUFACTURER'S 
SPECIFICATIONS

4. MAINTAIN MIN. 12" ON ALL SIDES FROM BUILDINGS, 
WALL, ETC.

5. WRAP ALL THREADED FITTINGS W/ TEFLON TAPE
6. SEE IRRIGATION LEGEND FOR SIZE AND MODEL
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6"
 M
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.

1
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1

17
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1614

15

12
11
10

BACKFLOW PREVENTER
SCALE: 3/8" = 1'-0"I

FLOW

6"

24
" M

IN
.

LEGEND:

VALVE BOX

FINISH GRADE

COMMON & CONTROL WIRES TO HAVE 24" 
LENGTH COIL AND WATERPROOF WIRE 
CONNECTORS

REMOTE CONTROL VALVE PER LEGEND

LINE SIZE GATE VALVE PER LEGEND

PVC LATERAL LINE

PROVIDE BRICK FOR BASE SUPPORT

PVC MAINLINE

6" MIN. PEA GRAVEL

SCH 80 NIPPLE

3
2
1

6

4

8
7

9

5

10

3

NOTES:

1. INSTALL VALVE BOX 1" ABOVE FINSH GRADE 
OR FLUSH IN PAVED AREAS
2. WRAP ALL THREADED FITTINGS W/ TEFLON 
TAPE

4
5

10

6

7

8
9

1
2

REMOTE CONTROL VALVE
SCALE: 1" = 1'-0"E
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DI

DI

DI

FH

10" TREE 14" TREE

10" TREE
10" TREE 15" TREE

18" TREE
24" TREE

5" TREE 19" TREE

24" TREE

12" TREE

22" TREE

18" TREE

14" TREE

12" TREE

12" TREE

18" TREE

16" TREE

8" TREE

36" TREE

26" TREE 12" TREE

24" TREE

24" TREE
10" TREE

14" TREE 16" OAK

E24

659

660660

659

658

661

662

663

664

664
663

662

661

661

659
658

658

65
7

656

657

65
8

659
660

661

665

666

667

659
658

657 658

659

659
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661

662

663

664

656

655

655.2'

GRADE LIMIT

G
RA

D
E 

LIM
IT

G
RA

D
E 

LIM
IT

GRADE LIM
IT

GRADE LIMIT

G
RA

D
E 

LIM
IT

(S
D

)
(S

D
)

(S
D

)
(S

D
)

(S
D

)

(S
D

)

(S
D

)

(SD) (SD) (SD) (SD) (SD) (SD) (SD) (SD)
(SD) (SD) (SD)(SD) (SD)

PLANTING PLAN
SCALE: 1" = 20'-0"

0 20 40 60 FT

PROVIDE 3" THICK BARK MULCH
IN PLANTER. SEE PLANTING

NOTES THIS SHEET.

PLANTING NOTES
1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

ALL PLANTED AREAS SHALL BE THOROUGHLY RIPPED TO A DEPTH OF 8", USING RIPPER WITH TEETH NO WIDER THAN 12" O.C. WHERE 
POSSIBLE. THE RIPPING SHOULD BE DONE IN TWO DIRECTIONS TO REDUCE THE COMPACTION WHICH OCCURS AS A RESULT OF 
CONSTRUCTION.

ARGONOMIC SOILS TESTING WAS COMPLETED BY AGRI-TURF DISTRIBUTING, LLC ON 9/22/2020. RESULTS ARE AVAILABLE IN APPENDIX A: 
SOILS REPORT IN THE PROJECT SPECIFICATIONS.

SOIL AMENDMENTS WITHIN TURF AREA TO BE APPLIED ARE PER THE ARGONOMIC SOILS REPORT BY AGRI-TURF ON 9/22/2020.

BACKFILL PER CY FOR CONTAINER PLANTS:  
           1/4 LB POTASSIUM SULPHATE
           1/4 LB AMMONIUM SULPHATE
           1/5 LB SINGLE SUPERPHOSPHATE OR EQ.
           4 LBS AGRICULTURAL GYPSUM
           5 PARTS BY VOLUME NATIVE SOIL
           1 PART BY VOLUME AQUINAGA TURF PLUS

GRO-POWER PLANTING TABLETS PLACED 2 INCHES DEEP AND 2" OUTSIDE ROOT BALL:  (3) PER 1 GAL; (9) PER 5 GAL; (15) PER 15 GAL, 
(16) PER 24" BOX AND (20) PER 36" BOX

PLANT MATERIAL QUANTITIES LISTED FOR CONVENIENCE OF CONTRACTOR. ACTUAL NUMBER OF SYMBOLS SHALL HAVE PRIORITY OVER 
QUANTITY DESIGNATED.

A MINIMUM 3-INCH LAYER OF MULCH SHALL BE APPLIED ON ALL EXPOSED SOIL SURFACES OF PLANTING AREAS EXCEPT TURF AREAS 
AND DIRECT SEEDING APPLICATIONS WHERE MULCH IS CONTRADICTORY.

MULCH SHALL BE ES-2 MULCH FROM AGROMIN PREMIUM SOIL PRODUCTS (805) 482.8749. PROVIDE SAMPLE TO LANDSCAPE ARCHITECT 
OF RECORD FOR APPROVAL.

SEE SHEET, LP-2.01 FOR ALL PLANTING DETAILS

ALL BERMUDAGRASS SEEDING TO BE SOD. ALL BASIC NATIVE EROSION CONTROL MIX SEEDING TO BE HAND SPREAD.

CONTRACTOR TO PROVIDE TEMPORARY IRRIGATION/WATERING TO SEED MIX DURING CONTRACTOR PLANT ESTABLISHMENT PERIOD.

PLANT SCHEDULE
SYMBOL QTY LATIN NAME COMMON NAME WUCOLS SIZE

TREES

12 Platanus racemosa California Sycamore M 24" Box

11 Quercus agrifolia Coast Live Oak VL 24" Box

TURF AND SEED MIXES

48,635 SF
Basic Native Erosion Control Mix (Bromus 
carinatus "Cucamonga", Festuca 
microstachys, Trifolium ciliolatum)

Basic Native Erosion Control Mix by S & S 
Seeds, Carpinteria, CA. 
www.ssseeds.com (805) 684-0436

L SEED

84,754 SF Hybrid Bermudagrass
"Tifway II Bermuda" by West Coast Turf, 
Palm Desert, CA, westcoastturf.com, 
(760) 340-7300 or approved equal.

H SOD
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LEGEND:

2" DIA. LODGE POLE STAKES (2) EACH FOR 24" BOX 
TREES AND SMALLER

RUBBER CINCH TIES-MIN. (4) PER TREE

PLANT TABLETS PER SPECIFICATIONS

FINISH GRADE

NATIVE SUBGRADE

BACK FILL MIX PER SPECIFICATIONS

TREE STEM

ROOTBALL: SET 2" ABOVE ADJACENT FINISH GRADE

BARK MULCH. SET MULCH LAYER 1" ABOVE TOP OF 
ROOTBALL.
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2X DIAMETER OF ROOTBALL

NOTES:
1. KEEP MULCH 3" FROM STEM OF PLANT
2. NO WATERING BASIN
3. SEE GUY DETAIL FOR TREES LARGER THAN 24" BOX
4. USE GALVANIZED NAILS TO SECURE CINCH TIES TO STAKES 
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