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PROJECT SUMMARY 
 
RB02 IS A CAPITAL IMPROVEMENT PROJECTS. RB02 WORK TO CONSIST OF STREETSCAPE 
IMPROVEMENTS ALONG WASHINGTON BLVD FROM KIRKWOOD ROAD INTERSECTION TO 
CLARENDON CIRCLE AS WELL AS IMPROVEMENTS FROM THE INTERSECTION WITH 13TH 
STREET NORTH TO NORTH IVY STREET. WORK WILL INCLUDE CONSTRUCTION OF: ROAD 
PAVING, CURBS & GUTTERS, SIDEWALKS, STREETLIGHTS, CURB EXTENSIONS, ACCESSIBLE 
RAMPS, UNDERGROUNDING, PAVEMENT MARKINGS AND SIGNAGE, TRAFFIC SIGNALS, 
EROSION AND SEDIMENT CONTROLS, UTILITY WORK, LANDSCAPING AND RELATED SITE 
WORK. 

The Contractor shall provide all resources to successfully perform the terms of this contract 
in accordance with project plans, and in compliance with Arlington County and VDOT 
Standards and Specifications.  The Contractor shall perform the work complete, in place, 
tested, and ready for continuous service. 

All work within the VDOT Right-Of-Way shall be performed in accordance with the VDOT 
Standards and Specifications, unless otherwise noted.  All work within the County Right-Of-
Way shall be in accordance with the Arlington County Standards and Specifications, unless 
otherwise noted. 
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SUPPLEMENTS TO THE GENERAL CONDITIONS 
 

These Conditions modify the Arlington County Construction General Conditions.  All 
provisions that are not modified or deleted by these Supplemental Conditions shall remain 
in full force and effect. 

The address system used in these Supplemental Conditions is the same as the address 
system used in the General Conditions, with the prefix “SC” added thereto.  

 

ARTICLE B – DRAWINGS, SPECIFICATIONS AND RELATED DATA 

SC-B.10 TESTS 

 Add the following new language to Paragraph B.10: 

All materials testing shall be in compliance with the Arlington County Materials Testing 
Specification Reference Guide.  This document specifies the method and frequency of 
testing for Arlington County projects.  A copy of this document is included in the bid 
documents.  This shall be incidental to the work and no separate payment will be made. 

The Contractor shall engage the services of a geotechnical company, acceptable to both the 
County and VDOT, to conduct all materials testing per the County and VDOT Specifications. 

If it is observed that samples for testing are being improperly taken or that samples are 
being taken from an area that is not fully representative of all project conditions, then 
Contractor shall take and test additional samples at the County Project Officer’s request 
from areas designated by the County Project Officer and at the Contractor’s expense. 

In addition, the Contractor shall provide the County with unfettered site access as needed 
for VDOT/County personnel or VDOT/County consultants to enter the site, inspect, and 
perform any additional testing for any and all materials (including soil, concrete, asphalt, 
etc.). 

Compaction results must meet VDOT Specifications and be certified by a Geotechnical 
Engineer licensed in Virginia.  This work shall be at no cost to the County. 

SC-B.13 SURVEYS AND CONTROLS 

   Delete Paragraph B.13 in its entirety and insert the following in its place: 

Unless otherwise stated, the County will provide horizontal and vertical reference points 
necessary for the Contractor to proceed with the Work. The Contractor shall carefully 
preserve all reference points, and in the case of destruction thereof by the Contractor or 
due to the negligence of the Contractor or of any subcontractor, the Contractor shall be 
responsible for expense and damage resulting therefrom and shall be responsible for any 
mistakes or construction errors that may be caused by the loss or disturbance of such 
reference points. The Contractor shall be responsible for laying out the Work and shall 
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retain a professional land surveyor licensed in the Commonwealth of Virginia to survey and 
provide all necessary construction layouts and to establish all control lines, grades, and 
elevations during construction.  

SC-B.14 RECORD DRAWINGS 

 

The Contractor shall maintain a set of red-line drawings. Red-line drawings shall be in 
accordance with Supplemental Specification 01720, Project Record Documents. A copy of 
the red line drawings showing work completed shall be submitted monthly to the County 
prior to the issuance of the monthly progress payment. 

For storm, sanitary and water main installations performed with this contract, the 
contractor shall provide Arlington County with As-Builts that are in accordance with 
Arlington County DES Construction Standards and Specifications Section 02550, Section 3.3; 
and Section 02500, Part 3. 
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ARTICLE C – COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS 

SC-C.4 INSPECTION OF WORK 

Add the following new language to Paragraph C.4: 

Contractor shall notify the Project Officer at least 3 working days prior to disturbing any 
existing, or installing any new, traffic signs, signals, or other traffic control devices.  The 
Contractor shall allow 3 working days for the inspection and approval of the premarkings 
prior to placing the permanent markings. 

SC-C.9 SUPERINTENDENCE BY CONTRACTOR 

 Add the following new language to Paragraph C.9: 

 Emergency Contact: 

 The Contractor shall have a qualified and experienced person who can clearly communicate 
technical matters regarding the subject project.  This person shall be available via phone to 
respond to emergency situations on the project 24 hours a day. 

 Site Supervisor:   

 The Contractor shall have a qualified and experienced site supervisor who can clearly 
communicate technical matters on-site at all times when construction activity is occurring or 
when the site is not in a secure state. 

 Safety Project Officer:   

 For each task order, the Contractor shall have at least one (1) employee certified by VDOT in 
Basic Work Zone Traffic Control on-site at all times that work is occurring and be responsible 
for the following: 

 Placement, maintenance, and removal of work zone traffic control devices, 
 Compliance with permit requirements and conditions, approved plans and 

specifications, the Virginia Work Area Protection Manual, and the Manual of Uniform 
Traffic Control Devices. 

 For each task order, the Contractor shall have at least one (1) employee certified in OSHA 10 
on-site at all times that work is occurring.  The employee shall have served as a Project 
Safety Officer on at least three (3) prior projects.  If the contractor has multiple employees 
with these requirements, the Contractor shall clearly identify which employee shall serve as 
the Project Safety Officer. 

 

 Environmental Project Officer: 

 For each task order, the Contractor shall have at least one (1) employee that has 
successfully completed the VDOT Erosion & Sediment Control Contractor Certification 
training.  The contractor employee shall be on-site during all land disturbance activities. The 
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Contractor shall be responsible for ensuring compliance with all applicable local, State, and 
Federal erosion and sediment control regulations and permits during land disturbance 
activities.  

 If the Contractor proposes to deviate from the approved Erosion and Sediment Control Plan, 
it shall be the Contractor’s responsibility to coordinate and obtain approval from the County 
Project Officer prior to implementing any changes. 

SC-C.11 LANDS BY COUNTY 

 Add the following new language at the end of C.11: 

 The Contractor shall confine all activities at the site associated with construction activities, 
to include storage of equipment and or materials, access to the work, formwork, etc. To 
within the designated Limits of Disturbance (LOD). 

SC-C.13 PROTECTION OF WORK AND PROPERTY 

 Add the following new language to Subparagraph C.13.c: 

 The Contractor shall be responsible for all damages caused by their construction activities.  
The Contractor shall perform or provide repairs, replacements, and restoration to all 
property that has been damaged resulting from construction operations performed by the 
Contractor, and shall meet the following requirements: 

1. Restore all areas to conditions that existed prior to construction.  Remove and Replace 
damaged items with items equal to or better than the damaged items. 

 

Add the following new language to C.13: 

g. The contractor shall contact "Miss Utility" at 811 for marking the locations of 
existing underground utilities (i.e. Water, sewer, gas, telephone, electric, and cable 
tv) at least 72 hours prior to any excavation or construction. The contractor is 
required to identify and protect all other utility lines found in the work site area 
belonging to other owners that are not members of "miss utility". Private water 
and/or sewer laterals will not be marked by “Miss Utility” or the County.  The 
contractor shall locate and protect these services during construction. 

ARTICLE E – LEGAL RESPONSIBILITY AND PUBLIC SAFETY 

SC-E.1 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

Add the following new language at the end of E.1: 

When construction activity reaches in proximity to existing utilities, the trench(es) shall be 
opened a sufficient distance ahead of the work or test pits shall be made to verify the exact 
location and inverts of the utility to allow for possible changes in the line or grade as 
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directed by the Project Officer.  This shall be incidental to the work and no separate 
payment shall be made. 

SC-E.2 PUBLIC CONVENIENCE 

 Add the following new language to Paragraph E.2: 

The Contractor shall set up controls at the beginning of each work day and take down 
controls at the end of each work day for the duration of the project. At all times the 
Contractor shall maintain safe two-way vehicular traffic, and safe accessible pedestrian 
traffic in conformance with County and VDOT standards. At the end of each work day, the 
road surface shall be brought flush with the adjacent surface using hot mix asphalt. A 
minimum of 4" of hot mix asphalt shall be installed. All lanes shall be open for traffic during 
non-work hours unless otherwise directed in writing by the Project Officer. The Contractor 
shall maintain all road surfaces within the work area to provide a smooth drivable surface 
with no significant potholes, dips, or bumps of any kind. Installation and maintenance of 
temporary repairs shall be considered incidental to the Contract and therefore no additional 
payment shall be made for this work. 

At all times the Contractor shall use the personnel and traffic control signs and devices 
necessary to comply with the Virginia Work Area Protection Manual and Part VI of the 
"National Manual on Uniform Traffic Control Devices." The Contractor has sole responsibility 
for ensuring that its operations are conducted in a safe manner and notwithstanding any 
other provision to the contrary, shall fully indemnify Arlington County, its officers, agents 
and employees for any damage or injury related to traffic operations which is caused by 
negligent or otherwise improper or deficient performance under the Contract or 
nonperformance of the terms of the Contract. All personnel, signs, barricades and any other 
items necessary for the maintenance of traffic and safety shall be provided by the 
Contractor.  

When conditions warrant due to traffic volumes, patterns, or special events, the County may 
suspend or otherwise direct the Contractor's activities to protect the public and or the 
County's transportation network. 

When the project includes a VDOT and/or County approved MOT Plan (or Plans), the 
Contractor shall strictly abide by this plan.  If the Contractor proposes to deviate from the 
approved MOT Plan for a County road, it shall be the Contractor’s responsibility to 
coordinate and obtain approval from the County Project Officer prior to implementing any 
changes.  If the Contractor proposes to deviate from the approved MOT Plan for a VDOT 
road, it shall be the Contractor’s responsibility to coordinate and obtain approval directly 
from VDOT prior to implementing any changes. 

Prior to any lane closures within the VDOT Right-of-Way, the County Project Officer and 
VDOT Field Inspector must be notified in advance of such lane closure in accordance with 
VDOT requirements. 
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The Contractor shall not be entitled to any additional payment for changes to MOT which 
are the result of the Contractor’s work schedule or resource allocation, weather delays, or 
other factors not controlled by the County.   

Failure of the Contractor to correct any MOT deficiency immediately upon notification may 
result in the project being shut down until the deficiency is corrected, and a reduction from 
the amount of payment due in the amount of $1,000.00 per violation.  Repeated violations 
of this provision may result in contract termination. 

The Contractor shall install project information signs (size - 36”x48”) at least two (2) 
different locations for each site.  Signs will be supplied by the County.  Sign posts and 
incidentals necessary for a complete installation of the signs shall be furnished by the 
Contractor. Signs shall be installed at least two (2) weeks prior to the start of the 
construction.  The Contractor shall coordinate the location of the signs with the Project 
Officer.  After the project has been completed the Contractor shall remove and return the 
signs to the County Project Officer.  The cost for this work shall be considered incidental to 
other items within the Contract and no separate payment will be made. 

At the close of each work day, the area of work shall be confined to the smallest area 
possible, but in no event larger than the area designated in the Construction Documents, so 
that the maximum use of the street and sidewalk shall be restored and the hazard to traffic 
reduced to the minimum. 

The Contractor shall preserve all bus stops, including maintaining adequate accessibility 
through and adjacent to the construction for buses and their passengers. The Contractor 
shall not close, relocate, or otherwise modify a bus stop without prior request of the Project 
Officer. Any relocation or closure of a bus stop will require at least four weeks advance 
notice for coordination with the county's bus stop coordinator. 

 

SC-E.10 SITE CLEAN-UP AND WASTE DISPOSAL 

 Add the following new language to Paragraph E.10: 

The County’s Earth Products Recycling Yard (located at 4300 29th Street South, Arlington, 
VA) shall not be used on an as-needed basis for unspecified quantities of waste (due in part 
to the limited size of the Yard).  Although atypical, the Yard may be considered, on a case-
by-case basis, for disposal of specific types/quantities of waste from County construction 
projects.  In such cases disposal arrangements must be approved by the County Project 
Officer, be made in advance, depend on available space and the type/quantity of waste, and 
comply with certain requirements (for example, concrete shall be broken into pieces no 
longer than 24” in any dimension, contain less than 20% soil content, and be free of rebar). 

SC-E.11 STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

 Delete Paragraph 2. 
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ARTICLE F– PROGRESS AND COMPLETION OF THE WORK 

SC-F.2 TIME FOR COMPLETION 

 Delete Paragraph F.2 and replace with the following language:  

It is hereby understood and mutually agreed by and between the Contractor and the 
County that the Commencement Date, the rate of progress, and the Time for 
Completion of the Work to be done hereunder are essential conditions of the Contract. 
The Contractor agrees that the Work shall be started promptly upon receipt of a written 
Notice to Proceed in accordance with the accepted schedule.  Additional time shall not 
be allowed for holidays or weather delays except as allowed in the contract. 
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ARTICLE G– MEASUREMENT AND PAYMENT 

SC-G.1 PAYMENTS TO CONTRACTOR 

Delete Section G.1 and replace with the following language: 

The County will make partial payments, to the Contractor monthly on the basis of the 
Contractor’s written estimate of the work performed during the preceding calendar month 
as approved by the Project Officer or designee.  The Contractor’s application for payment 
shall indicate the amount of work completed to date in a format consistent with the 
accepted bid and as indicated below: 

a. Lump Sum: For lump sum contracts, the Contractor shall provide to the Project Officer a 
Schedule of Values, and the application for payment will reflect the Schedule of Values 
and the amount of work completed in those units 
 
For contracts that include multiple lump sum line items, the application for payment 
shall reflect the percentage of work completed for each lump sum item. If requested by 
the Project Officer, the Contractor shall provide a Schedule of Values for each lump sum 
line item in the contract. 
 

b. Unit Price: The schedule of unit prices in the accepted bid shall be used as the basis for 
preparing the estimates, and each partial payment shall represent the total value of all 
units of work completed, computed at the unit prices stated in the Contract, less the 
aggregate of previous payments. 
 
If Stipulated Price Items are included in the contract, Work on such Stipulated Price 
Items shall be carried out only upon written order by the Project Officer. The payment 
for a Stipulated Price Item shall be made by the County to the Contractor at the related 
unit price specified in the ‘Stipulated Price Items’ section of the Bid Form on the same 
basis as the payment for any other regular Bid Item. 

In addition to the amount of work completed to date, the application for payment shall 
indicate the aggregate of all previous payments for each line item and the total payment 
requested this period. 

The Contractor’s application for payment will not be reviewed or processed unless an 
updated schedule is attached. The pay application shall also contain a certification by the 
Contractor that due and payable amounts have been paid by the Contractor, including 
payments to subcontractors, for work which previous payment was received by the 
Contractor from the County. 

Payments will be based on actual quantities and site measurements of the approved work 
taken in the field by the County Project Officer using the Contract Unit Prices. Any Work that 
is not shown on the approved plans that has not been previously authorized in writing by 
the Project Officer shall be at the Contractor’s expense, and at no cost to the County. 
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No additional payment for any incidentals will be made unless specifically requested 
through, and authorized by, the County Project Officer prior to the work. Such 
determination of additional payment will be at the sole discretion of the County Project 
Officer, and will be based upon the determination that there exist exceptional conditions 
which will necessitate significant expenditures of material and/or labor above and beyond 
the typical installation conditions which could be anticipated in Arlington County. 
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SPECIAL CONDITIONS 
 

These Special Conditions augment the General Conditions and include any project-specific 
requirements. 

 

 
1. CONSTRUCTION STANDARDS 

  

All work shall conform to project plans and specifications along with the current edition of 
following County and VDOT construction standards and specifications: 

• The Arlington County Department of Environmental Services (DES) Bike Parking 
Standards, a copy of which may be downloaded at no charge from the internet 
at: https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-
standards 

• The Arlington County Department of Environmental Services (DES) Construction 
Standards and Specifications, a copy of which may be downloaded at no charge from the 
internet at: http://topics.arlingtonva.us/building/construction-standards-specifications/ 

• The Arlington County Department of Environmental Services (DES) Traffic Signal 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
https://transportation.arlingtonva.us/traffic-signal-specification-updates/ 

• The Arlington County Department of Environmental Services (DES) Streetlight 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-
specifications-updates/ 

• The Arlington County Department of Environmental Services (DES) Pavement Marking 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
http://transportation.arlingtonva.us/streets/traffic-signals/ 

• The Arlington County Department of Parks and Recreation (DPR) Specifications, a copy of 
which may be downloaded at no charge from the internet at:  
http://parks.arlingtonva.us/design-standards/ 

• The Virginia Department of Transportation (VDOT) Road and Bridge Standards and 
Specifications, a copy of which may be downloaded at no charge from the internet at:  
http://www.virginiadot.org/business/locdes/Standards_TOC.asp  and  
http://www.virginiadot.org/business/const/spec-default.asp 

• The Virginia Work Area Protection Manual (WAPM), a copy of which may be downloaded 
at no charge from the internet at: http://www.virginiadot.org/business/trafficeng-
WZS.asp 

• Manual on Uniform Traffic Control Devices(MUTCD), a copy of which may be downloaded 
at no charge from the internet at: 
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm 

• The Arlington County Department of Environmental Services (DES) Dechlorination and 
Disposal Procedures, a copy of which may be downloaded at no charge from the internet 
at: http://topics.arlingtonva.us/building/discharging-chlorinated-water/ 

https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
http://topics.arlingtonva.us/building/construction-standards-specifications/
https://transportation.arlingtonva.us/traffic-signal-specification-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
http://transportation.arlingtonva.us/streets/traffic-signals/
http://parks.arlingtonva.us/design-standards/
http://www.virginiadot.org/business/locdes/Standards_TOC.asp
http://www.virginiadot.org/business/const/spec-default.asp
http://www.virginiadot.org/business/trafficeng-WZS.asp
http://www.virginiadot.org/business/trafficeng-WZS.asp
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm
http://topics.arlingtonva.us/building/discharging-chlorinated-water/
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• The Supplementary Specifications listed within the Contract.  
 

In case of a discrepancy, the following order of priority will apply, with the highest governing 
item appearing first and the least governing item appearing last: 

The Contract Bid Items  
Special Conditions  
Contract Drawings  
Supplemental Specifications 
Arlington County Construction Standards and Specifications   
External Agency Specifications 

 

2. PERMITS 

Permits required for the project include, but are not limited to: 

• County Land Disturbing Activities (LDA) permit 
• County Public Right-Of-Way (PROW) permit  
• County Transportation Right-Of-Way(TROW) permits  
• County Resource Protection Area (RPA) permit 
• County Water Meter and Fire Hydrant permits 
•  

All fees for County permits will be waived by Arlington County, and fees for non-County 
permits will be paid by Arlington County. 

The County will obtain the County LDA permit, the County RPA permit, VDOT Land Use 
permit, VDOT Open Cut permit, VSMP Permit and then NVRPA permits prior to the start of 
work.  The Contractor shall transfer the County LDA permit, VDOT Land Use Permit, VDOT 
Open Cut permit and the VSMP Permit in the Contractors name as the permittee and/or 
responsible party prior to the start of Work.  The Contractor shall complete and sign the 
VDOT forms and submit to the County Project Officer for submission to VDOT two weeks 
prior to the start of Work within VDOT ROW. 

The Contractor shall provide a Responsible Land Disturber (RLD) that meets all the required 
qualifications of the permits.  The Contractor shall complete and sign the RLD certificate and 
submit to the County Project Officer prior to the start of Work. 

The Contractor shall obtain the County PROW permit, the County TROW permits and the 
County Water Meter and Fire Hydrant permits. The Contractor is responsible for 
investigating and satisfying all permit requirements for the above-mentioned permits. 

3. SPECIAL CONTRACTOR/SUBCONTRACTOR QUALIFICATIONS 
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The Contractor shall have three (3) years of on-call services construction contract 
experience conducting public works infrastructure and street improvement projects in an 
urban environment. The experience shall be work of similar size and scope, construction, re-
construction, and maintenance.  

The Contractor obtained project experience shall consist of the following: 

• State and County streets 
• Curbs and gutters 
• Sidewalks and walkways 
• Driveway aprons 
• Storm sewer pipes and inlets 
• Wet Utilities 
• Pavement markings and signage 
• Electrical conduits 
• Traffic signals and Street lighting 
• Streetscapes and related site work 

The Contractor shall provide a complete list of projects completed within the last five (5) 
years with reference contact information for each project for Bidder qualification 
verification.  Failure to qualify according to the foregoing requirements will result in bid 
rejection by the Arlington County Purchasing Office.  The County will randomly contact at 
least five (5) of the references provided. 

4. RFIs AND SUPPLEMENTAL INSTRUCTIONS 

Request for Information (RFIs) shall be submitted in writing by the Contractor using a 
County RFI form (sample attached for information only and which is subject to change at the 
County’s discretion), and transmitted via email to the County Project Officer.  Only the 
Contractor, and not Subcontractors, shall submit RFIs. 

RFIs shall only be used to request interpretation or clarification of apparent issues or 
problems found within the contract documents.  The Contractor shall clearly identify and 
detail the issue, and provide its own interpretation within the RFI.  Upon receipt of the RFI, 
the County shall respond to the Contractor via email within five (5) business days. 

The following are not considered RFI’s and may be rejected by the County if submitted as an 
RFI by the Contractor: 

• Routine project correspondence 
• Material or shop drawing submittals 
• Substitution requests 
• Change orders 
• Responses to non-conformance notices 
• Similar project communications 
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Responses to RFIs shall not be construed as authorization for a change order.  The County 
may initiate a change to the contract by noting in the RFI response that a change order will 
be required.  If the Contractor considers an RFI response to be a change to the contract, 
then the Contractor must notify the County Project Officer in writing immediately. 

If changes occur after the individual project assignment is awarded that affect the project 
plans and specifications, and such change does not affect the contract schedule or cost, 
then a supplemental instruction may be issued by the County.  Supplemental instructions 
are formal notifications to the Contractor providing additional instructions or to order minor 
project changes.  These adjustments to the project plans and specifications may be the 
result of RFIs, value engineering, recognition of error/omission, changed conditions, 
requests for substitutions, etc. 

5. WEB-BASED RECORDS DOCUMENTATION 

Unless instructed otherwise, the Contractor shall use the web based construction 
management tool, e-Builder for, but not limited to, submittals, record keeping and 
document storage of all construction files including, invoices, pay applications, RFIs, 
approved shop drawings, change orders, construction progress meeting minutes, 
warranties, equipment specifications and brochures, record drawings, automated alerts and 
reminders for all functions, and Operation and Maintenance (O&M) Manuals. 

6. STAKEOUT AND CUT-SHEETS 

The Contractor shall be responsible for laying out the work and shall retain a professional 
land surveyor licensed in the Commonwealth of Virginia to provide all necessary 
construction layouts and establish all control lines, grades, and elevation during 
construction.  The Contractor shall submit a copy of all cut-sheets for review, per the 
Arlington County Specifications.  All cut-sheets for layout and construction shall be provided 
as submittals at least seven (7) calendar days prior to construction of the work included on 
that cut-sheet.  The cost of all necessary surveying services shall be considered incidental to 
the work and no separate payment shall be made. 

7. SCHEDULE, DURATION, AND PHASING REQUIREMENTS 

The Contractor shall provide a schedule for all work listed on plans including any additional 
work not specifically mentioned on plans but was agreed upon with the County prior to 
work commencing. 
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Work Duration per task order shall be calculated in accordance with Supplements to the 
General Condition “SC-F.2 TIME FOR COMPLETION”.  The Time for completion shall be 
used as the basis for the project schedule. 

Contractor shall make sure that the submittals/shop drawings are reviewed and accepted 
and materials ordered and delivered on site as no additional time will be granted for this. 

Contractor shall allot enough time (approximately 5-6 months) in their schedule to allow 
utility companies to complete their work and progress their work in coordination with the 
utility companies in general sequence as shown on the plans. No additional reimbursement 
shall be made to the contractor for remobilization costs if they are unable to work while the 
utility companies are completing their work.  

8. WORK HOURS 

The Contractor shall comply with normal daytime working hours as defined in the County 
Noise Control Ordinance unless otherwise defined by the project plans and specifications, or 
approved by the Project Officer. 

The Contractor shall comply with restricted working hours of 9:00 am to 3:00 pm when 
working in Arlington County arterial streets unless otherwise indicated on the Maintenance 
of Traffic Plans for each project.  

The Contractor shall comply with restricted working hours as defined by VDOT and as noted 
on the approved VDOT permit when working within the VDOT Right-Of-Way.  For restricted 
work hours in VDOT ROW, see attached “Lane Closure Guidelines in NOVA District”. The 
Contractor is responsible for satisfying all VDOT Permit requirements found at:  
http://www.virginiadot.org/business/fairfax-permits-main.asp. 

In addition, the County reserves the right to restrict working days and hours to 
accommodate special site conditions as required. 

9. GENERAL SITE SECURITY AND CONTROLS 

The Contractor is responsible for securing its work area for safety and security.  The 
Contractor shall confine its construction and presence to the Limits of Work, unless 
otherwise approved by the County Project Officer.   

The Contractor shall provide, erect, and maintain barricades, fences, and/or signage as 
required to protect the general public, workers, and adjoining properties at no additional 
cost to the County.  Before leaving the site at the end of each day, the Contractor shall 
replace any and all sections of the security fence or barricade moved or removed during 
work hours. 

The Contractor shall maintain clear vehicular access to existing driveways and entrances at 
all times unless such access is otherwise addressed on County-approved project plans, 
precluding concrete pouring and curing of such access points, unless otherwise directed by 
the County Project Officer.   

http://www.virginiadot.org/business/fairfax-permits-main.asp
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Homeowners shall be notified by the Contractor a minimum of fourteen (14) calendar days 
in advance of any driveway closure, and driveways can only be closed for a maximum of five 
(5) calendar days. 

The Contractor shall monitor parking of construction personnel’s private vehicles and 
ensure that the public has unobstructed access to and through parking areas. 

10. SPECIAL TRAFFIC MAINTENANCE CONSIDERATIONS 

The Contractor shall provide at no additional expense to the County, police assistance at 
intersections where traffic signals will be out during the new signal installation. 

 

11. REQUIREMENTS FOR WORK IN EXISTING ROADWAYS 

Existing manhole frames, covers, valve boxes and other appurtenances shall be adjusted to 
the final grade or replaced, as necessary.  Unless otherwise specified, the cost for this shall 
be considered incidental to work and shall be incorporated into the cost for relevant items.  
Connections to existing and proposed storm structures are considered incidental and no 
separate payment will be made. 

Removal of concrete pavement, if encountered, will be to the next joint.  In some cases, and 
when approved by the County Project Officer, the Contractor may be allowed to saw cut a 
neat joint mid-span of the existing concrete pavement.  The limits of concrete pavement 
restoration shall be determined by the County Project Officer. 

12. PAVEMENT RESTORATION FOR UTILITY CUTS 

Pavement restoration for utility cuts in VDOT Right-Of-Way shall be in accordance with the 
detail shown in the LUP-OC NOVA Land Use Permit’s Special provisions for pavement open 
cuts.   

Pavement restoration for utility cuts in County Right-of-Way shall be in accordance with the 
Arlington County DES Standard Detail M-6.0 and M-6.1.  

Temporary top asphalt installed to provide even grades with the existing roadway before 
the paving of the entire roadway shall be considered incidental and no payment shall be 
made by the County for furnishing materials and installation. 

13. PAVEMENT MARKING 

The Contractor shall have a certified VDOT Pavement Marking Technician present during 
pavement marking operations.  Pavement markings shall be installed prior to opening the 
roadway to traffic as described in the Supplementary Specifications which includes 
requirements for temporary pavement markings. 

Pavement markings disturbed by construction shall be restored immediately upon restoring 
pavement and shall be included in the pavement restoration price and shall not be paid as a 
separate item. 
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14. TRAFFIC SIGNALS AND STREETLIGHTS 

Materials and construction of the communications conduit, streetlights, and traffic signals 
shall abide by the latest versions of the ‘Arlington County Traffic Signal Specifications and 
Standards’ and ‘Arlington County Lighting Specifications and Standards.  All materials for 
these areas shall be approved by Arlington County Transportation Engineering and 
Operations Bureau.  The County Project Officer will facilitate the material specification 
submissions for review by the Transportation Engineering and Operations Bureau.  

The Contractor shall abide by VDOT’s requirement to submit signal foundation details for 
review.  These details include but are not limited to soil tests to verify the detail design, 
along with any other supporting information required by VDOT in their submission package. 
Details shall be created for each signal pole foundation and shall be for both three feet and 
four feet diameter foundations.  The County will assist only in the submission of these 
details to VDOT, if requested.  The Contractor is responsible for satisfying all VDOT 
requirements.  The Contractor shall incorporate all costs for this in relevant items and no 
payment will be made by the County.  The submission shall be submitted with enough time 
for VDOT to adequately review it.  The Contractor cannot claim any time delay or any 
additional compensation due to such delay.  

Prior to removal of the existing signal equipment and materials, the Contractor shall meet 
with the Project Officer to verify which equipment will be returned to the County, when and 
where the returned equipment will be delivered, and which equipment will be disposed.  All 
costs associated with this shall be incidental to other items in the Contract. 

As part of the luminaire installation, Contractor shall install house-side shields in each 
fixture. These shields will be provided by the County.  If requested, the County will 
demonstrate how to install the shields.  The Contractor shall contact the Streetlights 
Operations Team Manager at (703) 228-6531 to obtain the shields prior to ordering any 
streetlight materials to ensure they will be available at the time of construction, and to 
request a demonstration on how to install the shields.  Failure to do so will be at the 
Contractor’s expense for time if construction is stopped because the shields are not 
available.  The installation of the shields is considered incidental to the contract and no 
additional payments shall be made for this work. 

15. TEST PITS 

The contract unit price for test pits (with restoration included within the unit price) shall 
apply only in the following cases, upon approval of the County Project Officer: 

Utility conflicts shown on the plans provided to the Contractor for construction under 
this contract, but without test pit information provided by the County. 

Utilities, which are not shown on the plans provided to the Contractor for construction 
under this contract but are marked by the utility designator prior to construction. 
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Utilities, where depth verification is required and noted on the plan documents to be 
performed during construction or directed by the Project Officer. 

Protecting existing utilities is the Contractor’s responsibility and any test pits performed to 
protect the existing utilities shall be incidental to the work and no separate payment shall be 
made for that purpose. 

16. GENERAL EXCAVATION 

During construction if the need arises for additional excavation not included in the Contract 
Documents, the Contractor shall request in writing the need for additional excavation. The 
Contractor must request approval from the County Project Officer prior to performing the 
work. 

If over-excavation is approved by the County Project Officer, payments will be at the general 
excavation unit price and will be based on actual site measurements taken by Arlington 
County personnel using the contract unit prices. 

Failure by the Contractor to obtain written approval from the County Project Officer prior to 
performing any additional excavation will be performed at the Contractor’s expense and 
there will be no cost to the County. 

Excavation and shoring of any pits or shafts for trenchless or open trench methods of pipe 
installation, and any shoring left in place during installation shall be considered incidental to 
the installation of the pipe and shall be included in the unit price for installation of the pipe.   

All sheeting, shoring, and bracing shall be in accordance with the current version of VDOT 
Specifications.  Sheeting and shoring, if utilized may be abandoned in place up to five (5) 
feet below grade which shall be backfilled, etc. in accordance with the construction 
documents. 

The maximum length of open trench shall be no more than one hundred (100) feet in 
roadways and three hundred (300) feet elsewhere unless written permission is obtained 
from the County Project Officer  

No excavation shall remain open within the roadway or sidewalk without the approval of 
the County except when the excavation can be safely bridged with the use of steel plates or 
other materials acceptable to the County. When areas of excavation do remain open with 
the use of steel plates, warning signs shall be posted. 

Steel plates may not be used within the VDOT Right-Of-Way from November 1st through 
April 1st.  If steel plates are used during the allowable time period of April 2nd through 
October 31st, then their use shall comply with the most current VDOT Standards and 
Specifications. 

17. BYPASS PUMPING/TEMPORARY FLOW DIVERSION/DEWATERING 

The Contractor shall utilize temporary pumps to divert storm, and sanitary sewer flows 
during construction as required.  All equipment used for these purposes shall comply with 
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the requirements of the Arlington County Noise Ordinance.  The Contractor shall be 
responsible for the installation, operation, and removal of the temporary pumps. The 
Contractor shall be responsible for utilizing pumps sufficient to bypass the normal flow and 
dewater the work area. 

The Contractor shall furnish, install, operate and maintain all sumps, pumps, casings, 
wellpoints, dewatering device, portable dams/barriers and other equipment needed to 
perform the temporary flow diversion and dewatering of the construction site as needed for 
proper execution of the construction work.  

The Contractor shall furnish to the County in writing, a plan for diverting flows and removal 
of water from the work area before beginning the construction work. Acceptance of this 
plan will not relieve the Contractor of responsibility for completing the work as specified 

The cost for bypass pumping shall be incidental to other items in the Contract; therefore, 
there will be no separate payment for bypass pumping. 

18. TREE PROTECTION AND TRIMMING 

Minimizing damage to existing trees is very important. The critical root zone of existing trees 
is shown on the Construction Plans.  Construction within the critical root zone of trees to 
remain requires root pruning to be performed as shown on the approved Plans in advance 
of the construction. If roots for trees not marked ‘to be removed’ on the Construction Plans 
are found during construction, the Contractor shall notify the Project Officer.  The Project 
Officer shall consult with the Arlington County Urban Forester, then the Project Officer shall 
determine if additional root pruning is required.   The additional root pruning performed by 
the Contractor shall be paid to the Contractor according to the unit price bid for root 
pruning. 

19. BICYCLE PARKING STANDARDS 

The R-8# series details in Bike Parking standards supersede Arlington DES Standard Details R-8.0 
and R-8.1. 

20. ASPHALT PAVEMENTS 

Throughout the contract documents, replace the old Marshall mix asphalt designations with the 
new Superpave asphalt mix designations as follows: 

Old (Marshall) mix designations New (Superpave) mix designations 

SM-2A SM-9.5A 

BM-2 BM-25.0A 

 

1. OTHER SPECIAL PROVISIONS 

Contractor shall use the updated M-6.0 Std. Pavement Restoration in Utility Cuts for the project.  
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