REQUEST FOR PROPOSALS

CITY OF CALLAWAY
BOAT RACE ROAD MULTI-USE PATH CONSTRUCTION PROJECT
BID NO. PW2021-05

ADVERTISED: The Panama City News Herald, Friday, August 20, 2021 and
Friday, August 27, 2021

Non-Mandatory — Wednesday, September 1, 2021 — 10:00 AM
Callaway Arts & Conference Center - 500 Callaway Park Way

PREBID MEETING:

BID DEADLINE: 1:00 P.M. Tuesday, September 21, 2021

BIDS/PROPOSALS ARE TO BE SUBMITTED TO:

CITY OF CALLAWAY
ATTN: JANICE L. PETERS, CITY CLERK
6601 EAST HWY. 22
CALLAWAY, FL 32404
BID OPENING: 1:15 P.M. Tuesday, September 21, 2021
Callaway Arts & Conference Center
500 Callaway Park Way, Callaway, FL 32404

%’ _2 . QM

Janice L. Peters, MMC, City Clerk
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INSTRUCTIONS TO BIDDERS/PROPOSERS

Qualified firms are invited to submit a Bid/Proposal to the CITY OF CALLAWAY for the
BOAT RACE ROAD MULTI-USE PATH CONSTRUCTION PROJECT, by replying to the
enclosed specification. In order for the Bid/Proposal to be considered, complete all items in this
specification.

All Bids/Proposals must include one (1) original and five (5) copies and be addressed to:

CITY OF CALLAWAY
ATTN: CITY CLERK
6601 East Hwy. 22
CALLAWAY, FL 32404

Proposals must be received at the address listed above no later than 1:00 p.m. on
Tuesday, September 21, 2021. Late Proposals will not be accepted, regardless of the reason.

Proposal envelopes must be sealed and marked with the RFP number, due date, and name
of Proposer so as to identify the enclosed submittal. If more than one package is submitted,
please mark “1 of 2”, “2 of 27, etc.

INTERPRETATION OF SPECIFICATION
All questions pertaining to the terms and conditions of the scope of work of this Bid/Proposal must
be submitted in writing via email to the City Clerk as shown below:

Janice L. Peters, MMC, City Clerk
City of Callaway
6601 East Hwy. 22
Callaway, FL 32404
jpeters@cityofcallaway.com

No oral interpretations will be made to any firm as to the meaning of specifications or any other contract
documents. In accordance with Florida Statutes 287.057(23), “Respondents to this solicitation or persons
acting on their behalf may not contact, between the release of the solicitation and the end of the 72-hour
period following the agency posting the notice of intended award, excluding Saturdays, Sundays, and state
holidays, any employee or officer of the executive or legislative branch concerning any aspect of this
solicitation, except in writing to the procurement officer or as provided in the solicitation documents.
Violation of this provision may be grounds for rejecting a response.” Questions must be submitted as
referenced above.

All questions must be received by 5:00 p.m. on Monday, September 13, 2021, prior to the
scheduled opening of Bids/Proposals. Any interpretation of the Bid/Proposal terms, conditions, and/or
specification, if made, will be only by Addendum issued by the City Clerk. A copy of such Addendum
will be posted to the City’s website at www.cityofCallaway.us and mailed to each proposer that
received a copy of the advertisement of the Request for Bids/Proposals. IT IS THE
RESPONSIBILITY OF THE BIDDER/PROPOSER TO CHECK THE CITY’S WEBSITE
FOR ANY ADDENDUMS PRIOR TO SUBMITTING A BID/PROPOSAL. No verbal
instructions or interpretations of drawings and specifications will be made other than indicated
above.

The City reserves the right to reject any or all proposals, to waive informalities in the Bids/Proposals and
to re-advertise for Bids/Proposals. The City also reserves the right to separately accept or reject any
item or items of a Bid/Proposal and to award an/ﬂ 5nggotiate a contract in the best interest of the City.
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CITY OF CALLAWAY
SPECIAL INSTRUCTIONS AND CONDITIONS

BOAT RACE ROAD MULTI-USE PATH CONSTRUCTION PROJECT

BID NO. PW2021-05

* Note: The GENERAL INSTRUCTIONS AND CONDITIONS (attached hereto) apply, except as
set forth below, for this Bid.

A.

Description: () See Attached (X) As Follows

The project consists of approximately one (1) mile of a multi-use path, per Florida Department of
Transportation (FDOT) Design Standards, parallel to the south side of Boat Race Road from
Tyndall Parkway (U.S. 98) to S. Berthe Avenue. The work primarily consists of a new multi-use
path and may require guardrails, construction of driveways, and concrete drainage inlets. The
multi-use path will be FDOT typical and ADA compliant. All proposed improvements shall be
located within the existing right-of-way. Bids will be received for a single prime Contract.

Bids shall be on a lump sum and unit price basis, as indicated in the Bid Form.

All bidders shall be certified and prequalified by FDOT in the following major classes of work:
1. #7 Drainage
2.  #10 Flexible Pavement
3.  #40 Sidewalk
Specifications: ( ) See Attached (X) As follows:
Official full-sized Plans and Specifications may be obtained for the non-refundable cost of $50 by

contacting the City Clerk at (850) 215-6694 or jpeters@cityofcallaway.com. Checks should be
made out to CPH, Inc.

Contract/Agreement Required: () None (X) As follows:

See attached Sample Contract

Items to be submitted with Bid: () None (X) As follows:

Bid/Certification Form(s) with signature page(s),

State of Florida License Copy

One (1) original with five (5) copies of the bid submittal,
List of Subcontractors, if applicable, and

List of five (5) references for similar type work with contact information.
LAP Certification of Current Capacity

Conflict of Interest Form

DBE Bid Package Information

E-Verify Form

Certification Regarding Debarment

Disclosure of Lobbying Activities

Non-Collusion Provision
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E. Time and place for PREBID MEETING: NON-MANDATORY

10:00 a.m., Wednesday, September 1, 2021,
City of Callaway ARTS & CONFERENCE CENTER - 500 CALLAWAY PARK WAY.

F. Deadline and place for submission of Bids:

1:00 P.M., Tuesday, September 21, 2021 (BID DEADLINE)
City Hall

6601 East Hwy. 22

Callaway, FL 32404

1:15 P.M., Tuesday, September 21, 2021 (BID OPENING)
Callaway Arts & Conference Center

500 Callaway Park Way

Callaway, FL 32404

G. Insurance Requirements: () None (X) As follows:

Minimum Coverage

Property Damage: $ 500,000

General Liability: $1,000,000/2,000,000
Automobile Liability: $1,000,000/2,000,000
Workers' Compensation: $ Statutory Limit*

Note: Insurance Certificate must be provided by Successful Bidder upon
execution of Agreement. City is to be listed on the bidder's/proposer’s
Certificate of Insurance as additionally insured and certificate holder in
order for the City to be notified if the insurance is canceled or modified.

H. Bond Reguirements: () None ( X) As follows:

Amount of Bond

Bid Bond $ or_5 %ofBid
Performance Bond $  or_100% of Bid
Payment Bond $  or_100% of Bid
Construction Bond $  or_N/A% of Bid
Other: $  or_N/A% of Bid

l. Number of Copies of Bid Forms with original signature(s) Required:

One (1) original, with notarized Signatures, plus five (5) copies

NOTICE:

Proposals may be rejected if all documents are not complete and executed,
and the numbers of copies specified/requested of each are not submitted with the
proposal.
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GENERAL INSTRUCTIONS AND CONDITIONS

(1) NOTICE TO BIDDERS/PROPOSERS

The following general instructions and conditions apply to all Requests for Bids/Proposals unless modified by
the provisions set forth in the “Special Instructions and Conditions” attached hereto. If there is a conflict
between the “Special Instructions and Conditions” and these “General Instructions and Conditions,” the
provisions in the Special Instructions and Conditions will apply. Note: the General Instructions and
Conditions and the Special Instructions and Conditions are periodically revised; potential
Bidders/Proposers should read both carefully prior to submitting a Bid/Proposal. The attached Special
Instructions and Conditions apply only to this Bid/Proposal.

(2) SUBMITTAL OF BIDS/PROPOSALS

Qualified businesses or individuals requesting consideration must submit a complete Bid/Proposal with any/all
attachments in a sealed package clearly marked with the name and number of the Bid/Proposal, to the
attention of the City Clerk, prior to closing time at the address shown in the Special Instructions and
Conditions attached hereto. If not so marked as to this wording, sealed and/or received by the closing time, the
Bid/Proposal will not be accepted. Bid/Proposal packages, additional information regarding this Bid/Proposal,
or the bidding procedures may be obtained by contacting the City Clerk, 6601 East Hwy. 22, Callaway, FL
32404, (850) 215-6694.

It shall be the sole responsibility of the Bidders/Proposers to have their Bid/Proposal delivered on or before the
closing time and date stated in the Special Instructions and Conditions. Any Bids/Proposals received after
the stated time and/or due to delays caused by mail or courier delivery, or any other reason, shall not be opened
or otherwise considered, and will be returned at the bidder's/proposer’s expense.

Bids/Proposals shall be opened and publicly announced by the City Clerk’s Office, City Hall, 6601 East Hwy.
22, Callaway, Florida, after closing of Bids/Proposals, unless otherwise specified in the Special Instructions
and Conditions.

(3) SPECIFICATIONS AND REQUIREMENTS

The detailed specifications and additional requirements relating to this Bid/Proposal are set forth in the Special
Instructions and Conditions attached hereto.

SILENCE OF SPECIFICATIONS: The apparent silence of any specification as to any details or any omission
of a detailed description concerning any point shall be regarded as meaning that only the best construction
practices are to prevail and that only new materials of first quality and correct type, size and design are to be
used. All workmanship is to be first quality. All interpretations of specifications shall be made accordingly by
the City.

(4)  BID/PROPOSAL FORM

Bidders/Proposers shall complete, sign and furnish the “Bid Certification Form", together with the forms,
specifications and materials required in the “Special Instructions and Conditions” or any exhibits attached
hereto. This will include a properly executed Drug-Free Workplace Certification, and a Sworn Statement on
Public Entity Crimes Form, pursuant to Section 287.133(3)(a), Florida Statutes. The minimum number of
complete Bid/Proposal packages to be submitted is set forth in the Special Instructions and Conditions.
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If the “Special Instructions and Conditions” include a “Scope of Work” provision, and/or provide for a
supplemental and or implementing agreement, the City reserves the right to modify the "Scope of Services."
Further, the terms and conditions of any such agreement shall be modified prior to execution by the City, if
such modifications are determined to be in the best interest of the City.

Bids/Proposals may be considered non-responsive, at the sole option of the City, and may be rejected if they
include omissions, alterations of form, additions not called for, conditions or limitations, unauthorized
alternate Bids/Proposals, submission of less than the number of bid packages requested, or other irregularities
of any kind.

Unless otherwise stated, the price(s) set forth in the Bid/Proposal include(s) all costs and expenses for labor,
equipment, materials, commissions, transportation charges and expenses, handling material inspection, and
patent fees and royalties, together with any and all other costs and expenses for providing the service,
equipment, materials or performing and completing the work as shown according to the plans and
specifications herein.

If quotations are requested for the various items of work, they are intended to establish a total price for
providing the materials, equipment, services, or completing the work in its entirety. If the Bidder/Proposer
determines that the cost for any item of work has not been established by the Proposal Form, the cost for that
work is to be included in other applicable Bid/Proposal item(s), so that the Bid/Proposal reflects the total price
for completing that work in its entirety.

In the event of a discrepancy between a unit bid price and an extension, the unit bid price will govern. Written
prices shall govern over figures.

(5) CLARIFICATION AND ADDENDA

Each Bidder/Proposer shall examine all Bid/Proposal documents and shall judge all matters relating to the
adequacy and accuracy of such documents. Any inquiries, suggestions or requests concerning the
interpretation, clarification or additional information pertaining to this Invitation to Bid/Request for
Bid/Proposal will be accepted by the City Clerk up to and including five (5) working days prior to the closing
date and time stated herein. The issuance of a written addendum signed by the City Clerk is the only official
method whereby interpretation, clarification or additional information can be given. The City shall not be
responsible for oral interpretations given by any City employee, representative or others. If any addenda are
issued, the City will attempt to notify all known prospective Bidders/Proposers. However, it shall be the
responsibility of each Bidder/Proposer, prior to submitting a Bid/Proposal, to contact the City Clerk's Office to
determine if addenda were issued, and to make such addenda a part of the Bid/Proposal. If an addendum has
been issued, and was not incorporated in the Bid/Proposal documents submitted by Bidder/Proposer, the
Bid/Proposal may not be accepted or considered by the City.

(6) MANUFACTURER’S NAMES AND APPROVED EQUIVALENTS

Unless otherwise specifically stated in the Special Instructions and Conditions, any manufacturer’s names,
trade names, brand names, catalog numbers, or similar information listed in a specification, are for the purpose
of information and illustration, and are not intended to restrict the submission of alternates meeting minimum
specifications. The Bidder/Proposer may offer the same or any alternate for which the Bidder/Proposer is an
authorized representative, which meets or exceeds the specifications for any item. If a manufacturer’s name or
model is included in the specification, and a Bid/Proposal is based on alternate products or services which
Bidder/Proposer maintains is equivalent and meets or exceeds specifications, Bidder/Proposer is to indicate on
the Bid/Proposal Form the manufacturer’s name and related information of the alternate; including any
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deviation from the specifications. Unless expressly noted on the Bid/Proposal that an alternate is being
proposed, and the specification includes a specific manufacturer’s model or brand, the Bid/Proposal will be
considered as a quotation for the item(s) stated in the specifications.

(7) INFORMATION AND DESCRIPTIVE LITERATURE

Bidders/Proposers must furnish all information requested in the Bid/Proposal packet including but not limited
to any sketches, plans, designs, specification, and descriptive literature regarding the product(s)/service(s)
being offered. Bids/Proposals which do not comply with these requirements are subject to rejection. Reference
to submission of documentation or materials with a previous Bid/Proposal will not satisfy this provision.

(8)  BONDS/INSURANCE

If the Bid/Proposal is accepted by the City, it will become a binding contract on both parties. If a bond or
cashiers/certified check is required as a bond, it shall be submitted with the Bid/Proposal. If the undersigned
shall fail to deliver or perform, or if applicable, execute a contract if provided for herein, then the City may, at
its option, determine that the undersigned has abandoned the award/contract, and thereupon such acceptance of
the Bid/Proposal and/or award shall be null and void, and any cashiers/certified check or bond accompanying
this Bid/Proposal shall be forfeited to and become the property of the City. The full amount of said check, or if
a bond, the full amount of such bond, shall be paid to the City as partial liquidated damages; otherwise, any
bond or cashiers/certified check accompanying this Bid/Proposal shall be returned to the undersigned within
30 calendar days from the date of award, or if provisions for a Notice to Proceed are included, from the date of
the Notice to Proceed.

If a bid or proposal bond is required, the bonds of unsuccessful Bidders/Proposers will be returned within 30
calendar days of the Bid/Proposal due date, except as set forth below.

If a proposal is subject to the Competitive Negotiations Act, the bonds will be returned within 60 days of the
proposal due date, except for the bond of the 3 highest ranked proposers. Within 30 days of execution of a
contract, bonds from the remaining unsuccessful proposers will be returned.

Bid bond, if required, will be returned within 30 calendar days of delivery/acceptance of the item(s) bid or
service(s) provided, unless a standard payment and performance bond is required. When a standard Payment
and Performance Bond is required, the bid bond of the successful Bidder/Proposer will be returned within 30
calendar days from the date of the Notice to Proceed.

In the event a bid is awarded, a proposal is accepted, and/or a contract is executed, and the Bidder/Proposer
chooses not to proceed, or fails to perform for any reason, the bond will be forfeited and retained by the City as
partial liquidated damages. Future Bids/Proposals will not be accepted for consideration from the
Bidder/Proposer for five (5) years, or such shorter period as the City Commission may determine.

In the event an award/selection is not made within 90 days after the Bid/Proposal due date and the City does
not return all bonds, upon 30 business days written request, a bidders/proposer may withdraw their bid or
proposal from consideration, and obtain a refund of the Bid/Proposal bond.

All Awards will be subject to presentation of any required performance bond or certificate of insurance prior to
any purchase authorizations, agreements, contract documents, or delivery. The Bidder/Proposer shall maintain
any performance bonds or insurance coverage set forth in the Special Instructions and Conditions, at its own
expense. If insurance is required, the City is to be listed on the bidder/proposer’s Certificate of Insurance as an
additional insured and certificate holder in order that the City will be notified if the insurance is canceled or
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modified. The certificate shall also list the name of the project/service/equipment purchased, and the expiration
date of the policy. At the City’s option, an award may be canceled and any bid bond forfeited if any required
performance bond or insurance certificate is not delivered within 21 calendar days of the date of award.

Note: The provisions of this section are in addition to and not a replacement for, any Bid/Proposal and/or
performance bond required in the Special Instructions and Conditions. The foregoing provisions are intended
to be in addition to any other legal remedy available to the City for non-performance by a Bidder/Proposer
subsequent to the acceptance and/or award of a bid or proposal.

9) SERVICE AND WARRANTY

If any warranty repair or replacement service is requested in the Special Instructions and Conditions, any
deviation or limitation from the requirements is to be expressly stated on the Bid Request for Proposal
Certification Form.

If the service or product provided to the City pursuant to the bid consists of computer hardware, software or
firmware, the Bidder/Proposer warrants that said product will accurately process/or reflect data from, into and
between the twentieth and twenty-first centuries, including leap-year calculations.

(10) CONTRACT FORMS

Any agreement or contract resulting from the acceptance of a Bid/Proposal shall be on forms either supplied by
or approved by the City, and shall contain, as a minimum, applicable provisions of the Invitation to
Bid/Request for Proposal, and the Bid/Proposal documents to be submitted by Bidder/Proposer, including the
Special Instructions and Conditions, General Instructions and Conditions, and all attachments therewith. The
City reserves the right to reject any Bid/Proposal or resulting agreement which does not conform to the
Invitation to Bid/Proposal and, if applicable, any City requirement relating to such an Agreement.

The City reserves the right to extend any contract or agreement for an additional period of not more than ninety
(90) days beyond the original expiration date. Prices in effect on the last day of the contract shall remain in
effect for the contract extension period. Additional extensions shall be subject to agreement of both parties.

The successful Bidder/Proposer will be required to execute any resulting agreement and provide any bonds or
insurance certificates required within 10 days of contract execution. Failure to timely execute the necessary
bond or insurance certificate will result in cancellation of an award, with no further obligation by the City.

This Bid/Proposal is subject to the appropriation of funds in an amount sufficient to allow continuation of the
City’s performance in accordance with the terms and conditions of this Bid/Proposal for each and every fiscal
year in which this Bid/Proposal is executed and entered into. If funds are not appropriated/available, the City
shall provide prompt written notice to the selected Bidder/Proposer that effective thirty (30) days after giving
such notice, or upon the expiration of the time for which funds were appropriated, whichever occurs first, the
City will thereafter be released of all further obligations related to the Bid/Proposal and/or award.

(11) BID/PROPOSAL EXPENSES

All expenses for preparing and submitting Bids/Proposals to the City are to be borne by the Bidder/Proposer.
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(12) VARIANCES

Any variance whatsoever from the Bid/Proposal Specifications are to be clearly identified on the Bid/Proposal
form. Acceptance of any proposed variations will be at the sole discretion of the City.

(13) CONFLICT OF INTEREST

The award of a bid or acceptance of proposal is subject to Chapter 112, Florida Statutes. All Bidders/Proposers
must disclose with their Bid/Proposal the name of any officer, director, or agent who is a city official or
employee, or a member of an official’s or employee’s immediate family. Further, Bidders/Proposers must
disclose the name of any city official or employee, or a member of an official’s or employee’s immediate
family, who owns directly or indirectly an interest of ten percent (10%) or more in the bidder’s/proposer’s firm
or related business.

(14) DELIVERY

All items provided pursuant to an award are to be delivered prepaid to the City Clerk's Office, 6601 East Hwy.
22, Callaway, Florida 32404-2041, unless a different location is specified in the Special Instructions and
Conditions. All delivery charges are to be included in the Bid/Proposal price. No Collect on Delivery (C.0.D.)
will be accepted. Title and risk of loss or damage to all items shall be the responsibility of the Bidder/Proposer
until delivered to the City.

(15) INSPECTION, ACCEPTANCE AND TITLE

All items delivered pursuant to an award are subject to inspection and review prior to acceptance by the City.
Acceptance, evidenced by separately written Notice of Acceptance or full payment, will be made only after
verification of compliance with all specifications. Acknowledgment of delivery and/or partial payment does
not constitute acceptance.

(16) OWNERSHIP RIGHTS AND PUBLIC RECORDS LAW

Public Records Law. Bidder/Proposer acknowledges that they are familiar with the provisions of the Public
Records Law of the State of Florida.

Bidder/Proposer agrees to comply with Chapter 119, Florida Statutes, and specifically per Florida Statute
119.0701, Bidder/Proposer agrees to keep and maintain public records that would be required by the City of
Callaway in order to perform the services provided for in this agreement; Bidder/Proposer agrees to provide
public access to any required public records in the same manner as a public agency; Bidder/Proposer agrees to
protect exempt or confidential records from disclosure; Bidder/Proposer agrees to meet public records
retention requirement; and Bidder/Proposer agrees that at the end of the term of this agreement, to transfer all
public records to the City of Callaway and destroy any duplicate, exempt or confidential public records.

All products generated by the Bidder/Proposer for the City become the property of the City. The City may
require submission of any electronic file version of reports, data, maps, or other submission of documentation
produced for or as a result of this Bid/Proposal in addition to paper documents.

Further, in accordance with the Public Records Laws of the State of Florida, Section 119.0701, (2013),
Contractor must:
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A. Keep and maintain public records that ordinarily and necessarily would be required by the public
agency in order to perform the service.

B. Provide the public with access to public records on the same terms and conditions that the public
agency would provide the records and at a cost that does not exceed the cost provided in this chapter or
as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public records are not
disclosed except as authorized by law.

D. Meet all requirements for retaining public records and transfer, at no cost, to the public agency all
public records in possession of the contractor upon termination of the contract and destroy any
duplicate public records that are exempt or confidential and exempt from public record disclosure
requirements. All records stored electronically must be provided to the public agency in a format that
is compatible with the information technology systems of the public agency.

E. If a contractor does not comply with a public records request, the public agency shall enforce the
contract provision in accordance with the contract.

(17) RESERVED RIGHTS

The City reserves the right to reject any and all Bids/Proposals, with or without statement of cause, request
resubmissions, or to waive any irregularities or technicality or negotiate modifications to any Bid/Proposal
which may be in the best interest of the City.

Bidders/Proposers which do not normally engage in providing the types of commodities/services specified
herein may be required to demonstrate they have sufficient financial support, equipment, and organization to
ensure they can satisfactorily perform if awarded a bid/contract under the terms and conditions herein stated.

The City reserves the right to make such investigations as it deems necessary to determine the ability of any
Bidder/Proposer to perform the work or service requested. Any information the City deems necessary to make
such determinations shall be provided by the Bidder/Proposer upon request as a condition of further
consideration of the Bid/Proposal. The applicability of all information obtained and the City’s decision shall be
final. By submitting a bid or proposal, Bidder/Proposer authorizes such investigation.

If the contract awarded as a result of this bid is terminated prior to the end of the term, the City reserves the
right to award the balance of the contract to the next lowest responsive and responsible bidder.

(18) ADVERTISING

In submitting a Bid/Proposal, Bidder/Proposer agrees not to use the results therefrom as a part of any
commercial advertising or marketing purposes without written approval of the City Manager.

(19) GOVERNMENTAL RESTRICTIONS/REQUIREMENTS

In the event any governmental restrictions are imposed which would necessitate alteration of the material,
quality, workmanship, or performance of the items offered in a Bid/Proposal, it shall be the responsibility of
the successful Bidder/Proposer to immediately notify the City of the specific regulation which required an
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alteration, and the specific alterations that will be made to the item(s) bid/proposed. The City reserves the right
to accept any such alteration/substitution, including any price adjustments resulting therefrom, or to cancel the
award at no expense to the City.

(200 NON-DISCRIMINATION

There shall be no discrimination as to race, sex, color, creed, handicap, or national origin in the selection,
award, or operations conducted, or performance related to any bid or proposal.

(21) UNAUTHORIZED EMPLOYEES OR AGENTS

Employment of unauthorized aliens by Bidder/Proposer is considered a violation of Section 274A(e) of the
Immigration and Nationality Act. If selected Bidder/Proposer knowingly employs unauthorized aliens, such
action shall be cause for unilateral cancellation of this agreement and the City may recover damages from
selected Bidder/Proposer resulting from such cancellation. The selected Bidder/Proposer shall be responsible
for including this provision in any context with, and requiring compliance by any/all subcontracts performing
for selected Bidder/Proposer relating to this agreement.

(22) OTHER GOVERNMENTAL ENTITIES - OPTIONAL APPLICATION

In the State of Florida, other Florida public entities may “piggy-back” on competitive Bid/Proposal awards
under the same terms and conditions, if all parties are in agreement.

(23) LEGAL NAME

Bids/Proposals shall clearly indicate the legal name and organizational structure, business address, telephone
number, and email address of the Bidder/Proposer. Bids/Proposals shall be signed above the typed or printed
name and title of the individual submitting the Bid/Proposal. The signer shall warrant he/she has the authority
to bind the Bidder/Proposer to the terms and conditions of the submitted Bid/Proposal.

(24)  WAGES

State and Federal minimum wage and hour regulation (including the Davis-Bacon Act) apply to
Bidder/Proposer and all subcontractors.

(25) SELECTION

The City intends to award this bid to the lowest responsive and responsible bidder or bidders. However, the
City reserves the right to reject any and all Bids/Proposals. The procedures for the selection/award of
Bids/Proposals are provided for by Florida Statutes and the City’s Charter, Code of Ordinances, and
Administrative Policies. Generally, all Bids/Proposals are reviewed by City staff and evaluated by the City
Manager, and if required by law, by a Selection Advisory Committee appointed by the City Manager. The type
and price of the product(s) or service(s) being acquired determines if an award or selection may be made by the
City Manager or requires City Commission approval. For information on which procedure applies to a
particular Bid/Proposal contact the City Clerk.

Bids/Proposals will be evaluated based on, but not limited to, one or more of the following criteria as
appropriate:

e compliance with specifications,

e price (if applicable),
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capability/adequacy of Bidder/Proposer,

past and current projects, services or equipment provided to the City,

delivery schedule,

prior government projects, services or equipment provided to other jurisdictions, and
general reputation and references.

Separate procedures and requirements relating to Requests for Bids/Proposals/Qualifications apply for certain
grant programs and for professional services, for example the Consultants’ Competitive Negotiation Act
(Florida Statute 287.055), and by the City’s Code. When the City initiates such a Request for
Proposals/Qualifications, the selection process and related procedures are included in the Special Instructions
and Conditions.

Pursuant to Chapter 287.087 Florida Statutes, in the event two (2) or more bids are equal with respect to price,
quantity, and services, preference will be given to Bidders/Proposers which have implemented Drug-Free
Workplace Programs.

Further, per 287.087(11) "If two equal responses to a solicitation or a request for quote are received and one
response is from a certified minority business enterprise, the agency shall enter into a contract with the certified
minority business enterprise.” In addition, at the sole discretion of the City, payment terms, conditions, and
other consequential information may be utilized in resolving apparent tie Bids/Proposals.

NOTE: For consideration, Bidder/Proposer must return the Bid Certification Form included in the
Bid/Proposal package.

(26) INDEMNIFY

To the extent provided by law, CONTRACTOR shall indemnify, defend, and hold harmless the CITY and the
State of Florida, Department of Transportation, including the Department's officers, agents, and employees,
against any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful
act(s) of CONTRACTOR, or any of its officers, agents, or employees, acting within the scope of their office or
employment, in connection with the rights granted to or exercised by CONTRACTOR hereunder, to the extent
and within the limitations of Section 768.28, Florida Statutes.

The foregoing indemnification shall not constitute a waiver of sovereign immunity beyond the limits set forth
in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by
CONTRACTOR to indemnify the CITY for the negligent acts or omissions of the CITY, its officers, agents, or
employees, or third parties. Nor shall the same be construed to constitute agreement by CONTRACTOR to
indemnify the Department for the negligent acts or omissions of the Department, its officers, agents, or
employees, or third parties. This indemnification shall survive the termination of this Agreement.

(27) MODIFICATION - AFTER AWARD

Any changes proposed by a Bidder/Proposer after an award in (a) materials used, (b) manufacturing process,
(c) construction or (d) specifications, are to be submitted in writing to the City Manager prior to delivery. No
changes shall be approved and binding upon the City unless evidenced by a Change Order issued and signed by
the City Manager.
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(28) ASSIGNMENT
Any purchase order issued pursuant to this bid invitation/request for proposal and the funds which may become
due hereunder, are not assignable, except with the prior written approval of the City Manager.

(29) DISCLOSURE

Bidder/Proposer acknowledges by submitting a Bid/Proposal that all information provided to the City is part of
the public domain as defined by Florida Statutes and is considered a public record. Information should not be
labeled “confidential,” unless specifically exempted under said Statutes, and exempts the City from any
liability for releasing all information to the public, including inadvertently releasing information deemed
confidential by the Bidder/Proposer.

(30) TAXES

The City is a tax-exempt Florida municipality, Federal Employment Identification Number 59-6000-284,
Florida State Tax Number 37-02-008131-54C. Copies of Exemption Certificate and related information may
be obtained by contacting the City Clerk, City of Callaway, 6601 East Hwy. 22, Callaway, Florida 32404-2041
or (850) 215-6694.

(31) APPLICABLE LAWS/LEGAL VENUE

All applicable laws, regulations and ordinances of the State of Florida, Bay County and the City of Callaway
will apply to consideration and award of any Bid/Proposal and the performance of the Bidder/Proposer
pursuant thereto, and shall be governed by the laws of the State of Florida both as to intention and performance.
The venue for any action arising from the award or subsequent performance shall lie exclusively in the Circuit
Court of Bay County, Florida, or the United States District Court for the Northern District of Florida, as
applicable.

NOTE: ANY AND ALL PROVISIONS SET FORTH IN THE SPECIAL INSTRUCTIONS AND
CONDITIONS ATTACHED HERETO, WHICH VARY FROM THESE GENERAL
INSTRUCTIONS AND CONDITIONS, SHALL HAVE PRECEDENCE.
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CITY OF CALLAWAY
BOAT RACE ROAD MULTI-USE PATH CONSTRUCTION

PROJECT
BID NO. PW2021-05

MINIMUM TECHNICAL
SPECIFICATIONS

Official full-sized Plans and Specifications may be obtained
for the cost of $50 by contacting:

Janice Peters
City of Callaway
6601 East Highway 22
Callaway, FL 32404
(850) 215-6694
[peters@cityofcallaway.com

Checks should be made out to CPH, Inc. A set of plans and specifications are
available upon request via e-mail and on the City’s website
at no cost.
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June 09, 2021
PREPARED BY: CPH

SPECIFICATIONS PACKAGE
FINANCIAL PROJECT ID(S).442256-1-58-01
FEDERAL FUNDS
DISTRICT THREE
BAY COUNTY

The applicable Articles and Subarticles of the General Requirements & Covenants division
(Division I) of the July 2021 edition of the Florida Department of Transportation Standard
Specifications for Road and Bridge Construction are added, and all of the Construction Details
and Materials divisions (Division II & III) are revised, as follows:

I hereby certify that this specifications package has been properly prepared by me, or under my
responsible charge, in accordance with procedures adopted by the Florida Department of
Transportation.

This item has been digitally signed and sealed by _ Jason L. Toole, P.E.  on the date adjacent
to the seal. Printed copies of this document are not considered signed and sealed and the
signature must be verified on any electronic copies.

Digitally signed by Jason L Toole
DN: C=US, O=CPH INC.,
OU=A01427E000001677A3D2EC900002789, CN=Jason L Toole
Reason: | am the author of this document

Location: your signing location here

Date: 6/11/21 Boshs PnantomPDF Verson: 0.1
State of Florida,
Professional Engineer, License No.: 66531
Firm/Agency Name: CPH., Inc.
Firm/Agency Address: 1031-C W. 23" Street
City, State, Zip Code: Panama City, FL. 32405
Page(s): 67
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LAP DIVISION 1 SPECIFICATIONS.
(REV 4-22-21) (7-21)

Construction Checklist Specifications
from
Department of Transportation
Standard Specifications for Road and Bridge Construction

The following excerpts from the Standard Specifications and Special Provisions are provided for
use in LAP Specifications as needed in accordance with the Local Agency Program Checklist for
Construction Contracts (Phase 58) — Federal and State Requirements (525-070-44)
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FROM SECTION 1 - DEFINITIONS AND TERMS:

Department Name: City of Callaway
PROFESSIONAL ENGINEER

The Professional Engineer, registered in the State of Florida, other than the Engineer of Record
or his subcontracted consultant, acting as the project’s Construction Engineering Inspection
Manager. The Engineer may be City of Callaway Commissioners in-house staff or a consultant
retained by the City of Callaway Commissioners.

Note: In order to avoid cumbersome and confusing repetition of expressions in these
Specifications, it is provided that whenever anything is, or is to be done, if, as, or, when, or
where “acceptable, accepted, approval, approved, authorized, condemned, considered necessary,
contemplated, deemed necessary, designated, determined, directed, disapproved, established,
given, indicated, insufficient, ordered, permitted, rejected, required, reserved, satisfactory,
specified, sufficient, suitable, suspended, unacceptable, or unsatisfactory,” it shall be understood
as if the expression were followed by the words “by the Engineer,” “to the Engineer,” or “of the
Engineer.”
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FROM SECTION 4 (ALTERATION OF WORK).

4-3 Alteration of Plans or of Character of Work.

4-3.1 General: The Engineer reserves the right to make, at any time prior to or during the
progress of the work, such increases or decreases in quantities, whether a significant change or
not, and such alterations in the details of construction, whether a substantial change or not,
including but not limited to alterations in the grade or alignment of the road or structure or both,
as may be found necessary or desirable by the Engineer. Such increases, decreases or alterations
shall not constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety
from any liability arising out of this Contract or the Surety bond. The Contractor agrees to
perform the work, as altered, the same as if it had been a part of the original Contract.

The term “significant change” applies only when:

1. The Engineer determines that the character of the work as altered differs
materially in kind or nature from that involved or included in the original proposed construction,
or

2. A major item of work, as defined in 1-3, is increased in excess of 125%
or decreased below 75% of the original Contract quantity. The Department will apply any price
adjustment for an increase in quantity only to that portion in excess of 125% of the original
Contract item quantity in accordance with 4-3.2 below. In the case of a decrease below 75% the
Department will only apply a price adjustment for the additional costs that are a direct result of
the reduction in quantity.

In (1) above, the determination by the Engineer shall be conclusive. If the
determination is challenged by the Contractor in any proceeding, the Contractor must establish
by clear and convincing proof that the determination by the Engineer was without any reasonable
basis.

4-3.2 Increase, Decrease or Alteration in the Work: The Engineer reserves the right to
make alterations in the character of the work which involve a substantial change in the nature of
the design or in the type of construction or which materially increases or decreases the cost or
time of performance. Such alteration shall not constitute a breach of Contract, shall not invalidate
the Contract or release the Surety.

Notwithstanding that the Contractor shall have no formal right whatsoever to any
extra compensation or time extension deemed due by the Contractor for any cause unless and
until the Contractor follows the procedures set forth in 5-12.2 for preservation, presentation and
resolution of the claim, the Contractor may at any time, after having otherwise timely submitted
a notice of intent to claim or preliminary time extension request pursuant to 5-12.2 and 8-7.3.2,
submit to the Department a request for equitable adjustment of compensation or time or other
dispute resolution proposal. The Contractor shall in any request for equitable adjustment of
compensation, time, or other dispute resolution proposal certify under oath and in writing, in
accordance with the formalities required by Florida law, that the request is made in good faith,
that any supportive data submitted is accurate and complete to the Contractor’s best knowledge
and belief, and that the amount of the request accurately reflects what the Contractor in good
faith believes to be the Department’s responsibility. Such certification must be made by an
officer or director of the Contractor with the authority to bind the Contractor. Any such certified
statements of entitlement and costs shall be subject to the audit provisions set forth in 5-12.14.
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While the submittal or review of a duly certified request for equitable adjustment shall neither
create, modify, nor activate any legal rights or obligations as to the Contractor or the
Department, the Department will review the content of any duly certified request for equitable
adjustment or other dispute resolution proposal, with any further action or inaction by the
Department thereafter being in its sole discretion. Any request for equitable adjustment that fails
to fully comply with the certification requirements will not be reviewed by the Department.

The monetary compensation provided for below constitutes full and complete
payment for such additional work and the Contractor shall have no right to any additional
monetary compensation for any direct or indirect costs or profit for any such additional work
beyond that expressly provided below. The Contractor shall be entitled to a time extension only
to the extent that the performance of any portion of the additional work is a controlling work
item and the performance of such controlling work item actually extends completion of the
project due to no fault of the Contractor. All time related costs for actual performance of such
additional work are included in the compensation already provided below and any time extension
entitlement hereunder will be without additional monetary compensation. The Contractor shall
have no right to any monetary compensation or damages whatsoever for any direct or indirect
delay to a controlling work item arising out of or in any way related to the circumstances leading
up to or resulting from additional work (but not relating to the actual performance of the
additional work, which is paid for as otherwise provided herein), except only as provided for
under 5-12.6.2.1.

4-3.2.1 Allowable Costs for Extra Work: The Engineer may direct in writing
that extra work be done and, at the Engineer’s sole discretion, the Contractor will be paid
pursuant to an agreed Supplemental Agreement or in the following manner:

1. Labor and Burden: The Contractor will receive payment for actual costs
of direct labor and burden for the additional or unforeseen work. Labor includes foremen
actually engaged in the work; and will not include project supervisory personnel nor necessary
on-site clerical staff, except when the additional or unforeseen work is a controlling work item
and the performance of such controlling work item actually extends completion of the project
due to no fault of the Contractor. Compensation for project supervisory personnel, but in no case
higher than a Project Manager’s position, shall only be for the pro-rata time such supervisory
personnel spent on the contract. In no case shall an officer or director of the Company, nor those
persons who own more than 1% of the Company, be considered as project supervisory personnel,
direct labor or foremen hereunder.

Payment for burden shall be limited solely to the following:

Table 4-1
Item Rate
FICA Rate established by Law
FUTA/SUTA Rate established by Law
Medical Insurance Actual
Holld_ays, Sick & Vacation Actual
benefits
Retirement benefits Actual
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Table 4-1

Item Rate

Rates based on the National Council on Compensation Insurance
basic rate tables adjusted by Contractor’s actual experience
modification factor in effect at the time of the additional work or
unforeseen work.

Per Diem /Actual but not to exceed State of Florida’s rate

Insurance* Actual

*Compensation for Insurance is limited solely to General Liability Coverage and does not include any other insurance coverage
(such as, but not limited to, Umbrella Coverage, Automobile Insurance, etc.).

Workers Compensation

At the Pre-construction conference, certify to the Engineer the
following:
a. A listing of on-site clerical staff, supervisory personnel
and their pro-rated time assigned to the contract,
b. Actual Rate for items listed in Table 4-1,
c. Existence of employee benefit plan for Holiday, Sick and
Vacation benefits and a Retirement Plan, and,
d. Payment of Per Diem is a company practice for instances
when compensation for Per Diem is requested.
Such certification must be made by an officer or director of the
Contractor with authority to bind the Contractor. Timely certification is a condition precedent to
any right of the Contractor to recover compensations for such costs, and failure to timely submit
the certification will constitute a full, complete, absolute and irrevocable waiver by the
Contractor of any right to recover such costs. Any subsequent changes shall be certified to the
Engineer as part of the cost proposal or seven calendar days in advance of performing such extra
work.

2. Materials and Supplies: For materials accepted by the Engineer and
used on the project, the Contractor will receive the actual cost of such materials incorporated into
the work, including Contractor paid transportation charges (exclusive of equipment as hereinafter
set forth). For supplies reasonably needed for performing the work, the Contractor will receive
the actual cost of such supplies.

3. Equipment: For any machinery or special equipment (other than small
tools), including fuel and lubricant, the Contractor will receive 100% of the “Rental Rate Blue
Book” for the actual time that such equipment is in operation on the work, and 50% of the
“Rental Rate Blue Book” for the time the equipment is directed to standby and remain on the
project site, to be calculated as indicated below. The equipment rates will be based on the latest
edition (as of the date the work to be performed begins) of the “Rental Rate Blue Book for
Construction Equipment” as published by EquipmentWatch, a division of Informa Business
Media, Inc., using all instructions and adjustments contained therein and as modified below. On
all projects, the Engineer will adjust the rates using regional adjustments and Rate Adjustment
Tables according to the instructions in the “Rental Rate Blue Book.”

Allowable Equipment Rates will be established as set out below:
a. Allowable Hourly Equipment Rate = Monthly Rate/176
x Adjustment Factors x 100%.
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b. Allowable Hourly Operating Cost = Hourly Operating
Cost x 100%.

c. Allowable Rate Per Hour = Allowable Hourly
Equipment Rate + Allowable Hourly Operating Cost.

d. Standby Rate = Allowable Hourly Equipment
Rate x 50%.

The Monthly Rate is The Basic Machine Rate Plus Any
Attachments. Standby rates will apply when equipment is not in operation and is directed by the
Engineer to standby at the project site when needed again to complete work and the cost of
moving the equipment will exceed the accumulated standby cost. Standby rates will not apply on
any day the equipment operates for eight or more hours. Standby payment will be limited to only
that number of hours which, when added to the operating time for that day equals eight hours.
Standby payment will not be made on days that are not normally considered work days on the
project.

The Department will allow for the cost of transporting the
equipment to and from the location at which it will be used. If the equipment requires assembly
or disassembly for transport, the Department will pay for the time to perform this work at the rate
for standby equipment.

Equipment may include vehicles utilized only by Labor, as defined
above.

4. Indirect Costs, Expenses, and Profit: Compensation for all indirect
costs, expenses, and profit of the Contractor, including but not limited to overhead of any kind,
whether jobsite, field office, division office, regional office, home office, or otherwise, is
expressly limited to the greater of either (a) or (b) below:

a. Solely a mark-up of 17.5% on the payments in (1) through (3),
above.

1. Bond: The Contractor will receive compensation for any
premium for acquiring a bond for such additional or unforeseen work at the original Contract
bond rate paid by the Contractor. No compensation for bond premium will be allowed for
additional or unforeseen work paid by the Department via initial contingency pay item.

2. The Contractor will be allowed a markup of 10% on the
first $50,000 and a markup of 5% on any amount over $50,000 on any subcontract directly
related to the additional or unforeseen work. Any such subcontractor mark-up will be allowed
only by the prime Contractor and a first tier subcontractor, and the Contractor must elect the
markup for any eligible first tier subcontractor to do so.

b. Solely the formula set forth below and only as applied solely as
to such number of calendar days of entitlement that are in excess of ten cumulative calendar days
as defined below.

_A><C
B

D

Where A = Original Contract Amount
B = Original Contract Time
C=8%

D = Average Overhead Per Day
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Cumulative Calendar Days is defined as the combined total
number of calendar days granted as time extensions due to either extra work, excluding overruns
to existing contract items, that extend the duration of the project or delay of a controlling work
item caused solely by the Department, or the combined total number of calendar days for which
a claim of entitlement to a time extension due to delay of a controlling work item caused solely
by the Department is otherwise ultimately determined to be in favor of the Contractor.

No compensation, whatsoever, will be paid to the
Contractor for any jobsite overhead and other indirect impacts when the total number of calendar
days granted for time extension due to delay of a controlling work item caused solely by the
Department is, or the total number of calendar days for which entitlement to a time extension due
to delay of a controlling work item caused solely by the Department is otherwise ultimately
determined in favor of the Contractor to be, equal to or less than ten calendar days and the
Contractor also fully assumes all monetary risk of any and all partial or single calendar day delay
periods, due to delay of a controlling work item caused solely by the Department, that when
combined together are equal to or less than ten calendar days and regardless of whether monetary
compensation is otherwise provided for hereunder for one or more calendar days of time
extension entitlement for each calendar day exceeding ten calendar days. All calculations under
this provision shall exclude weather days, Holidays, and Special Events.

Further, for (a) and (b) above, in the event there are concurrent
delays to one or more controlling work items, one or more being caused by the Department and
one or more being caused by the Contractor, the Contractor shall be entitled to a time extension
for each day that a controlling work item is delayed by the Department but shall have no right to
nor receive any monetary compensation for any indirect costs for any days of concurrent delay.

4-3.2.2 Subcontracted Work: Compensation for the additional or unforeseen
work performed by a subcontractor shall be limited solely to that provided for in 4-3.2.1 (1), (2),
(3) and (4)(a). In addition, the Contractor compensation is expressly limited to the greater of the
total provided in either 4-3.2.1(4)(a) or (4)(b), except that the Average Overhead Per-Day
calculation is as follows:

_AsxC
B

Ds

Where As = Original Contract Amount minus Original
Subcontract amounts(s)*
B = Original Contract Time
C=8%
Ds = Average Overhead Per-Day

* deduct Original Subcontract Amount(s) of
subcontractor(s) performing the work

The subcontractor may receive compensation for any premium for
acquiring a bond for the additional or unforeseen work; provided, however, that such payment
for additional subcontractor bond will only be paid upon presentment to the Department of clear
and convincing proof that the subcontractor has actually submitted and paid for separate bond
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premiums for such additional or unforeseen work in such amount and that the subcontractor was
required by the Contractor to acquire a bond.

The Contractor shall require the subcontractor to submit a certification, in
accordance with 4-3.2.1 (1), as part of the cost proposal and submit such to the Engineer. Such
certification must be made by an officer or director of the subcontractor with authority to bind
the subcontractor. Timely certification is a condition precedent to any right of the Contractor to
recover compensation for such subcontractor costs, and failure to timely submit the certification
will constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to
recover such subcontractor costs.

4-3.3 No Waiver of Contract: Changes made by the Engineer will not be considered to
waive any of the provisions of the Contract, nor may the Contractor make any claim for loss of
anticipated profits because of the changes, or by reason of any variation between the
approximate quantities and the quantities of work actually performed. All work shall be
performed as directed by the Engineer and in accordance with the Contract Documents.

4-3.4 Conditions Requiring a Supplemental Agreement or Unilateral Payment: A
Supplemental Agreement or Unilateral Payment will be used to clarify the Plans and
Specifications of the Contract; to provide for unforeseen work, grade changes, or alterations in
the Plans which could not reasonably have been contemplated or foreseen in the original Plans
and Specifications; to change the limits of construction to meet field conditions; to provide a safe
and functional connection to an existing pavement; to settle documented Contract claims; to
make the project functionally operational in accordance with the intent of the original Contract
and subsequent amendments thereto.

A Supplemental Agreement or Unilateral Payment may be used to expand the
physical limits of the project only to the extent necessary to make the project functionally
operational in accordance with the intent of the original Contract. The cost of any such
agreement extending the physical limits of the project shall not exceed $100,000 or 10% of the
original Contract price, whichever is greater.

Perform no work to be covered by a Supplemental Agreement or Unilateral
Payment before written authorization is received from the Engineer. The Engineer’s written
authorization will set forth sufficient work information to allow the work to begin. The work
activities, terms and conditions will be reduced to written Supplemental Agreement or Unilateral
Payment form promptly thereafter. No payment will be made on a Supplemental Agreement or
Unilateral Payment prior to the Department’s approval of the document.

4-3.5 Extra Work: Extra work authorized in writing by the Engineer will be paid in
accordance with the formula in 4-3.2. Such payment will be the full extent of all monetary
compensation entitlement due to the Contractor for such extra work. Any entitlement to a time
extension due to extra work will be limited solely to that provided for in 4-3.2 for additional
work.

4-3.6 Connections to Existing Pavement, Drives and Walks: Generally adhere to the
limits of construction at the beginning and end of the project as detailed in the Plans. However, if
the Engineer determines that it is necessary to extend the construction in order to make suitable
connections to existing pavement, the Engineer will authorize such a change in writing.

For necessary connections to existing walks and drives that are not indicated in
the Plans, the Engineer will submit direction regarding the proper connections in accordance
with the Standard Plans.
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4-3.7 Differing Site Conditions: During the progress of the work, if subsurface or latent
physical conditions are encountered at the site differing materially from those indicated in the
Contract, or if unknown physical conditions of an unusual nature differing materially from those
ordinarily encountered and generally recognized as inherent in the work provided for in the
Contract are encountered at the site, the party discovering such conditions shall promptly notify
the other party in writing of the specific differing conditions before the Contractor disturbs the
conditions or performs the affected work.

Upon receipt of written notification of differing site conditions from the
Contractor, the Engineer will investigate the conditions, and if it is determined that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the Contract, an adjustment will be made, excluding loss of
anticipated profits, and the Contract will be modified in writing accordingly. The Engineer will
notify the Contractor whether or not an adjustment of the Contract is warranted.

The Engineer will not allow a Contract adjustment for a differing site condition
unless the Contractor has submitted the required written notice.

The Engineer will not allow a Contract adjustment under this clause for any
effects caused to any other Department or non-Department projects on which the Contractor may
be working.

4-3.8 Changes Affecting Utilities: The Contractor shall be responsible for identifying
and assessing any potential impacts to a utility that may be caused by the changes proposed by
the Contractor, and the Contractor shall at the time of making the request for a change notify the
Department in writing of any such potential impacts to utilities.

Department approval of a Contractor proposed change does not relieve the
Contractor of sole responsibility for all utility impacts, costs, delays or damages, whether direct
or indirect, resulting from Contractor initiated changes in the design or construction activities
from those in the original Contract Specifications, Design Plans (including Traffic Control Plans)
or other Contract Documents and which effect a change in utility work different from that shown
in the Utility Plans, joint project agreements or utility relocation schedules.

4-3.9 Cost Savings Initiative Proposal:

4-3.9.1 Intent and Objective:

1. This Subarticle applies to any cost reduction proposal (hereinafter
referred to as a Proposal) that the Contractor initiates and develops for the purpose of refining the
Contract to increase cost effectiveness or significantly improve the quality of the end result. A
mandatory Cost Savings Initiative Workshop will be held prior to Contract Time beginning for
the Contractor and Department to discuss potential Proposals. This mandatory workshop can
only be eliminated if agreed to in writing by both the Contractor and Department. This Subarticle
does not, however, apply to any such proposal unless the Contractor identifies it at the time of its
submission to the Department as a proposal submitted pursuant to this Subarticle.

2. The Department will consider Proposals that would result in net savings
to the Department by providing a decrease in the cost of the Contract. Proposals must result in
savings without impairing essential functions and characteristics such as safety, service, life,
reliability, economy of operation, ease of maintenance, aesthetics and necessary standard design
features. The Department will not recognize the Contractor’s correction of plan errors that result
in a cost reduction, as a Proposal. Deletions of work, approved by the Engineer which are not
directly associated with or integral to a Proposal will be handled as full credit to the Department
for the work deleted.
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3. The Department shall have the right to reject, at its discretion, any
Proposal submitted that proposes a change in the design of the pavement system or that would
require additional right-of-way. Pending the Department’s execution of a formal supplemental
agreement implementing an approved Proposal, the Contractor shall remain obligated to perform
the work in accordance with the terms of the existing Contract. The Department may grant time
extensions to allow for the time required to develop and review a Proposal.

4. For potential Proposals not discussed at the Cost Savings Initiative
Workshop, a mandatory concept meeting will be held for the Contractor and Department to
discuss the potential Proposal prior to development of the Proposal. This mandatory meeting can
only be eliminated if agreed to in writing by both the Contractor and Department.

4-3.9.2 Subcontractors: The Department encourages the Contractor to include
the provisions of this Subarticle in Contracts with subcontractors and to encourage submission of
Proposals from subcontractors. However, it is not mandatory to submit Proposals to the
Department or to accept or transmit subcontractor proposed Proposals to the Department.

4-3.9.3 Data Requirements: As a minimum, submit the following information
with each Proposal:

1. a description of the difference between the existing Contract
requirement, including any time extension request, and the proposed change, and the
comparative advantages and disadvantages.

2. separate detailed cost estimates for both the existing Contract
requirement and the proposed change. Break down the cost estimates by pay item numbers
indicating quantity increases or decreases and deleted pay items. Identify additional proposed
work not covered by pay items within the Contract, by using pay item numbers in the Basis of
Estimates Manual. In preparing the estimates, include overhead, profit, and bond within pay
items in the Contract. Separate pay item(s) for the cost of overhead, profit, and bond will not be
allowed.

3. an itemization of the changes, deletions or additions to plan details, plan
sheets, Standard Plans and Specifications that are required to implement the Proposal if the
Department adopts it. Submit preliminary plan drawings sufficient to describe the proposed
changes.

4. engineering or other analysis in sufficient detail to identify and describe
specific features of the Contract that must be changed if the Department accepts the Proposal
with a proposal as to how these changes can be accomplished and an assessment of their effect
on other project elements. The Department may require that engineering analyses be performed
by a prequalified consultant in the applicable class of work. Support all design changes that
result from the Proposal with drawings and computations signed and sealed by the Contractor’s
Engineer of Record. Written documentation or drawings will be submitted clearly delineating the
responsibility of the Contractor’s Engineer of Record.

5. the date by which the Department must approve the Proposal to obtain
the total estimated cost reduction during the remainder of the Contract, noting any effect on the
Contract completion time or delivery schedule.

6. a revised project schedule that would be followed upon approval of the
Proposal. This schedule would include submittal dates and review time for the Department and
Peer reviews.

4-3.9.4 Processing Procedures: Submit Proposals to the Engineer or his duly
authorized representative. The Department will process Proposals expeditiously; however, the
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Department is not liable for any delay in acting upon a Proposal submitted pursuant to this
Subarticle. The Contractor may withdraw, in whole or in part, a Proposal not accepted by the
Department within the period specified in the Proposal. The Department is not liable for any
Proposal development cost in the case where the Department rejects or the Contractor withdraws
a Proposal.

The Engineer is the sole judge of the acceptability of a Proposal and of the
estimated net savings in construction costs from the adoption of all or any part of such proposal.
In determining the estimated net savings, the Department reserves the right to disregard the
Contract bid prices if, in the judgment of the Engineer, such prices do not represent a fair
measure of the value of work to be performed or to be deleted.

Prior to approval, the Engineer may modify a Proposal, with the
concurrence of the Contractor, to make it acceptable. If any modification increases or decreases
the net savings resulting from the Proposal, the Department will determine the Contractor’s fair
share upon the basis of the Proposal as modified and upon the final quantities. The Department
will compute the net savings by subtracting the revised total cost of all bid items affected by the
Proposal from the total cost of the same bid items as represented in the original Contract.

Prior to approval of the Proposal that initiates the supplemental agreement,
submit acceptable Contract-quality plan sheets revised to show all details consistent with the
Proposal design.

4-3.9.5 Computations for Change in Contract Cost of Performance: If the
Proposal is adopted, the Contractor’s share of the net savings as defined hereinafter represents
full compensation to the Contractor for the Proposal.

The Department will not include its costs to process and implement a
Proposal in the estimate. However, the Department reserves the right, where it deems such action
appropriate, to require the Contractor to pay the Department's cost of investigating and
implementing a Proposal as a condition of considering such proposal. When the Department
imposes such a condition, the Contractor shall accept this condition in writing, authorizing the
Department to deduct amounts payable to the Department from any monies due or that may
become due to the Contractor under the Contract.

4-3.9.6 Conditions of Acceptance for Major Design Modifications of
Category 2 Bridges: A Proposal that proposes major design modifications of a category 2
bridge, as determined by the Engineer, shall have the following conditions of acceptance:

All bridge Plans relating to the Proposal shall undergo an independent
peer review conducted by a single independent engineering firm referred to for the purposes of
this article as the Independent Review Engineer who is not the originator of the Proposal design,
and is pre-qualified by the Department in accordance with Rule 14-75, Florida Administrative
Code. The independent peer review is intended to be a comprehensive, thorough verification of
the original work, giving assurance that the design is in compliance with all Department
requirements. The Independent Review Engineer’s comments, along with the resolution of each
comment, shall be submitted to the Department. The Independent Review Engineer shall sign
and seal the submittal cover letter stating that all comments have been adequately addressed and
the design is in compliance with the Department requirements. If there are any unresolved
comments the Independent Review Engineer shall specifically list all unresolved issues in the
signed and sealed cover letter.

The Contractor shall designate a primary engineer responsible for the
Proposal design and as such will be designated as the Contractors Engineer of Record for the
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Proposal design. The Department reserves the right to require the Contractor’s Engineer of
Record to assume responsibility for design of the entire structure.

New designs and independent peer reviews shall be in compliance with all
applicable Department, FHWA and AASHTO criteria requirements including bridge load
ratings.

4-3.9.7 Sharing Arrangements: If the Department approves a Proposal, the
Contractor shall receive 50% of the net reduction in the cost of performance of the Contract as
determined by the final negotiated agreement between the Contractor and the Department. The
net reduction will be determined by subtracting from the savings of the construction costs the
reasonable documented engineering costs incurred by the contractor to design and develop a
Proposal. The reasonable documented engineering costs will be paid by the Department.
Engineering costs will be based on the consultant’s certified invoice and may include the costs of
the Independent Review Engineer in 4-3.9.6. The total engineering costs to be subtracted from
the savings to determine the net reduction will be limited to 25% of the construction savings and
shall not include any markup by the Contractor or the costs for engineering services performed
by the Contractor.

4-3.9.8 Notice of Intellectual Property Interests and Department’s Future
Rights to a Proposal:

4-3.9.8.1 Notice of Intellectual Property Interests: The Contractor’s
Proposal submittal shall identify with specificity any and all forms of intellectual property rights
that either the Contractor or any officer, shareholder, employee, consultant, or affiliate, of the
Contractor, or any other entity who contributed in any measure to the substance of the
Contractor’s Proposal development, have or may have that are in whole or in part implicated in
the Proposal. Such required intellectual property rights notice includes, but is not limited to,
disclosure of any issued patents, copyrights, or licenses; pending patent, copyright or license
applications; and any intellectual property rights that though not yet issued, applied for or
intended to be pursued, could nevertheless otherwise be subsequently the subject of patent,
copyright or license protection by the Contractor or others in the future. This notice requirement
does not extend to intellectual property rights as to stand-alone or integral components of the
Proposal that are already on the Department’s Approved Product List (APL) or Standard Plans,
or are otherwise generally known in the industry as being subject to patent or copyright
protection.

4-3.9.8.2 Department’s Future Rights to a Proposal: Notwithstanding
7-3 nor any other provision of the Standard Specifications, upon acceptance of a Proposal, the
Contractor hereby grants to the Department and its contractors (such grant being expressly
limited solely to any and all existing or future Department construction projects and any other
Department projects that are partially or wholly funded by or for the Department) a royalty-free
and perpetual license under all forms of intellectual property rights to manufacture, to use, to
design, to construct, to disclose, to reproduce, to prepare and fully utilize derivative works, to
distribute, display and publish, in whole or in part, and to permit others to do any of the above,
and to otherwise in any manner and for any purpose whatsoever do anything reasonably
necessary to fully utilize any and all aspects of such Proposal on any and all existing and future
construction projects and any other Department projects.

Contractor shall hold harmless, indemnify and defend the
Department and its contractors and others in privity therewith from and against any and all
claims, liabilities, other obligations or losses, and reasonable expenses related thereto (including
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reasonable attorneys’ fees), which are incurred or are suffered by any breach of the foregoing
grants, and regardless of whether such intellectual property rights were or were not disclosed by
the Contractor pursuant to 4-3.9.8.1, unless the Department has by express written exception in
the Proposal acceptance process specifically released the Contractor from such obligation to hold
harmless, indemnify and defend as to one or more disclosed intellectual property rights.

FROM SECTION 5 - CONTROL OF THE WORK (CLAIMS).

5-12 Claims by Contractor.

5-12.1 General: When the Contractor deems that extra compensation or a time extension
is due beyond that agreed to by the Engineer, whether due to delay, additional work, altered
work, differing site conditions, breach of Contract, or for any other cause, the Contractor shall
follow the procedures set forth herein for preservation, presentation and resolution of the claim.

Submission of timely notice of intent to file a claim, preliminary time extension
request, time extension request, and the certified written claim, together with full and complete
claim documentation, are each a condition precedent to the Contractor bringing any circuit court,
arbitration, or other formal claims resolution proceeding against the Department for the items
and for the sums or time set forth in the Contractor’s certified written claim. The failure to
provide such notice of intent, preliminary time extension request, time extension request,
certified written claim and full and complete claim documentation within the time required shall
constitute a full, complete, absolute and irrevocable waiver by the Contractor of any right to
additional compensation or a time extension for such claim.

5-12.2 Notice of Claim:

5-12.2.1 Claims For Extra Work: Where the Contractor deems that additional
compensation or a time extension is due for work or materials not expressly provided for in the
Contract or which is by written directive expressly ordered by the Engineer pursuant to 4-3, the
Contractor shall submit written notification to the Engineer of the intention to make a claim for
additional compensation before beginning the work on which the claim is based, and if seeking a
time extension, the Contractor shall also submit a preliminary request for time extension
pursuant to 8-7.3.2 within ten calendar days after commencement of a delay and a request for
Contract Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of
the delay. If such written notification is not submitted and the Engineer is not afforded the
opportunity for keeping strict account of actual labor, material, equipment, and time, the
Contractor waives the claim for additional compensation or a time extension. Such notice by the
Contractor, and the fact that the Engineer has kept account of the labor, materials and equipment,
and time, shall not in any way be construed as establishing the validity of the claim or method
for computing any compensation or time extension for such claim. On projects with an original
Contract amount of $3,000,000 or less within 90 calendar days after final acceptance of the
project and on projects with an original Contract amount greater than $3,000,000 within
180 calendar days after final acceptance of the project the Contractor shall submit full and
complete claim documentation as described in 5-12.3 and duly certified pursuant to 5-12.9.
However, for any claim or part of a claim that pertains solely to final estimate quantities disputes
the Contractor shall submit full and complete claim documentation as described in 5-12.3 and
duly certified pursuant to 5-12.9, as to such final estimate claim dispute issues, within 90 or
180 calendar days, respectively, of the Contractor’s receipt of the Department’s final estimate.

If the Contractor fails to submit a certificate of claim as described in
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5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten
calendar days from receipt of the notice to resubmit the claim documentation, without change,
with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim
documentation. Failure by the Contractor to comply with the ten calendar day notice shall
constitute a waiver of the claim.

5-12.2.2 Claims For Delay: Where the Contractor deems that additional
compensation or a time extension is due on account of delay, differing site conditions, breach of
Contract, or any other cause other than for work or materials not expressly provided for in the
Contract (Extra Work) or which is by written directive of the Engineer expressly ordered by the
Engineer pursuant to 4-3, the Contractor shall submit a written notice of intent to the Engineer
within ten days after commencement of a delay to a controlling work item expressly notifying
the Engineer that the Contractor intends to seek additional compensation, and if seeking a time
extension, the Contractor shall also submit a preliminary request for time extension pursuant to
8-7.3.2 within ten calendar days after commencement of a delay to a controlling work item, as to
such delay and providing a reasonably complete description as to the cause and nature of the
delay and the possible impacts to the Contractor’s work by such delay, and a request for Contract
Time extension pursuant to 8-7.3.2 within thirty calendar days after the elimination of the delay.
On projects with an original Contract amount of $3,000,000 or less within 90 calendar days after
final acceptance of the project and on projects with an original Contract amount greater than
$3,000,000 within 180 calendar days after final acceptance of the project the Contractor shall
submit full and complete documentation as described in 5-12.3 and duly certified pursuant to 5-
12.9.

If the Contractor fails to submit a certificate of claim as described in
5-12.9, the Department will so notify the Contractor in writing. The Contractor shall have ten
calendar days from receipt of the notice to resubmit the claim documentation, without change,
with a certificate of claim as described in 5-12.9, without regard to whether the resubmission is
within the applicable 90 or 180 calendar day deadline for submission of full and complete claim
documentation. Failure by the Contractor to comply with the ten calendar day notice shall
constitute a waiver of the claim.

There shall be no Contractor entitlement to any monetary compensation or
time extension for any delays or delay impacts, whatsoever, that are not to a controlling work
item, and then as to any such delay to a controlling work item entitlement to any monetary
compensation or time extension shall only be to the extent such is otherwise provided for
expressly under 4-3 or 5-12, except that in the instance of delay to a non-controlling item of
work the Contractor may be compensated for the direct costs of idle labor or equipment only, at
the rates set forth in 4-3.2.1(1) and (3), and then only to the extent the Contractor could not
reasonably mitigate such idleness.

If the Contractor provides the written notice of intent, the preliminary
request for time extension, and the request for Contract Time extension in compliance with the
aforementioned time and content requirements, the Contractor's claim for delay to a controlling
work item will be evaluated as of the date of the elimination of the delay even if the Contractor's
performance subsequently overcomes the delay. If the claim for delay has not been settled, the
Contractor must also comply with 5-12.3 and 5-12.9 to preserve the claim.

5-12.3 Content of Written Claim: As a condition precedent to the Contractor being
entitled to additional compensation or a time extension under the Contract, for any claim, the
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Contractor shall submit a certified written claim to the Department which will include for each
individual claim, at a minimum, the following information:

1. A detailed factual statement of the claim providing all necessary dates,
locations, and items of work affected and included in each claim;

2. The date or dates on which actions resulting in the claim occurred or conditions
resulting in the claim became evident;

3. Identification of all pertinent documents and the substance of any material oral
communications relating to such claim and the name of the persons making such material oral
communications;

4. Identification of the provisions of the Contract which support the claim and a
statement of the reasons why such provisions support the claim, or alternatively, the provisions
of the Contract which allegedly have been breached and the actions constituting such breach;

5. A detailed compilation of the amount of additional compensation sought and a
breakdown of the amount sought as follows:

a. documented additional job site labor expenses;

b. documented additional cost of materials and supplies;

c. a list of additional equipment costs claimed, including each piece of
equipment and the rental rate claimed for each;

d. any other additional direct costs or damages and the documents in
support thereof;

e. any additional indirect costs or damages and all documentation in
support thereof.

6. A detailed compilation of the specific dates and the exact number of calendar
days sought for a time extension, the basis for entitlement to time for each day, all
documentation of the delay, and a breakout of the number of days claimed for each identified
event, circumstance or occurrence.

Further, the Contractor shall be prohibited from amending either the bases of
entitlement or the amount of any compensation or time stated for any and all issues claimed in
the Contractor’s written claim submitted hereunder, and any circuit court, arbitration, or other
formal claims resolution proceeding shall be limited solely to the bases of entitlement and the
amount of any compensation or time stated for any and all issues claimed in the Contractor’s
written claim submitted hereunder. This shall not, however, preclude a Contractor from
withdrawing or reducing any of the bases of entitlement and the amount of any compensation or
time stated for any and all issues claimed in the Contractor’s written claim submitted hereunder
at any time.

5-12.4 Action on Claim: The Engineer will respond in writing on projects with an
original Contract amount of $3,000,000 or less within 90 calendar days of receipt of a complete
claim submitted by a Contractor in compliance with 5-12.3, and on projects with an original
Contract amount greater than $3,000,000 within 120 calendar days of receipt of a complete claim
submitted by a Contractor in compliance with 5-12.3. Failure by the Engineer to respond to a
claim in writing within 90 or 120 days, respectively, after receipt of a complete claim submitted
by the Contractor in compliance with 5-12.3 constitutes a denial of the claim by the Engineer. If
the Engineer finds the claim or any part thereof to be valid, such partial or whole claim will be
allowed and paid for to the extent deemed valid and any time extension granted, if applicable, as
provided in the Contract. No circuit court or arbitration proceedings on any claim, or a part
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thereof, may be filed until after final acceptance of all Contract work by the Department or
denial hereunder, whichever occurs last.

5-12.5 Pre-Settlement and Pre-Judgment Interest: Entitlement to any pre-settlement
or pre-judgment interest on any claim amount determined to be valid subsequent to the
Department’s receipt of a certified written claim in full compliance with 5-12.3, whether
determined by a settlement or a final ruling in formal proceedings, the Department shall pay to
the Contractor simple interest calculated at the Prime Rate (as reported by the Wall Street
Journal as the base rate on corporate loans posted by at least 75% of the nations 30 largest banks)
as of the 60th calendar day following the Department’s receipt of a certified written claim in full
compliance with 5-12.3, such interest to accrue beginning 60 calendar days following the
Department’s receipt of a certified written claim in full compliance with 5-12.3 and ending on
the date of final settlement or formal ruling.

5-12.6 Compensation for Extra Work or Delay:

5-12.6.1 Compensation for Extra Work: Notwithstanding anything to the
contrary contained in the Contract Documents, the Contractor shall not be entitled to any
compensation beyond that provided for in 4-3.2.

5-12.6.2 Compensation for Delay: Notwithstanding anything to the contrary
contained in the Contract Documents, the additional compensation set forth in 5-12.6.2.1 shall be
the Contractor’s sole monetary remedy for any delay other than to perform extra work caused by
the Department unless the delay shall have been caused by acts constituting willful or intentional
interference by the Department with the Contractor’s performance of the work and then only
where such acts continue after Contractor’s written notice to the Department of such
interference. The parties anticipate that delays may be caused by or arise from any number of
events during the term of the Contract, including, but not limited to, work performed, work
deleted, supplemental agreements, work orders, disruptions, differing site conditions, utility
conflicts, design changes or defects, time extensions, extra work, right-of-way issues, permitting
issues, actions of suppliers, subcontractors or other contractors, actions by third parties,
suspensions of work by the Engineer shop drawing approval process delays, expansion of the
physical limits of the project to make it functional, weather, weekends, holidays, special events,
suspension of Contract Time, or other events, forces or factors sometimes experienced in
construction work. Such delays or events and their potential impacts on the performance by the
Contractor are specifically contemplated and acknowledged by the parties in entering into this
Contract, and shall not be deemed to constitute willful or intentional interference with the
Contractor’s performance of the work without clear and convincing proof that they were the
result of a deliberate act, without reasonable and good-faith basis, and specifically intended to
disrupt the Contractor’s performance.

5-12.6.2.1 Compensation for Direct Costs, Indirect Costs, Expenses,

and Profit thereon, of or from Delay: For any delay claim, the Contractor shall be entitled to
monetary compensation for the actual idle labor (including supervisory personnel) and
equipment, and indirect costs, expenses, and profit thereon, as provided for in 4-3.2.1(4) and
solely for costs incurred beyond what reasonable mitigation thereof the Contractor could have
undertaken.

5-12.7 Mandatory Claim Records: After submitting to the Engineer a notice of intent to
file a claim for extra work or delay, the Contractor must keep daily records of all labor, material
and equipment costs incurred for operations affected by the extra work or delay. These daily
records must identify each operation affected by the extra work or delay and the specific
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locations where work is affected by the extra work or delay, as nearly as possible. The Engineer
may also keep records of all labor, material and equipment used on the operations affected by the
extra work or delay. The Contractor shall, once a notice of intent to claim has been timely filed,
and not less than weekly thereafter as long as appropriate, submit the Contractor’s daily records
to the Engineer and be likewise entitled to receive the Department’s daily records. The daily
records to be submitted hereunder shall be done at no cost to the recipient.

5-12.8 Claims For Acceleration: The Department shall have no liability for any
constructive acceleration of the work, nor shall the Contractor have any right to make any claim
for constructive acceleration nor include the same as an element of any claim the Contractor may
otherwise submit under this Contract. If the Engineer gives express written direction for the
Contractor to accelerate its efforts, such written direction will set forth the prices and other
pertinent information and will be reduced to a written Contract Document promptly. No payment
will be made on a Supplemental Agreement for acceleration prior to the Department’s approval
of the documents.

5-12.9 Certificate of Claim: When submitting any claim, the Contractor shall certify
under oath and in writing, in accordance with the formalities required by Florida law, that the
claim is made in good faith, that the supportive data are accurate and complete to the
Contractor’s best knowledge and belief, and that the amount of the claim accurately reflects what
the Contractor in good faith believes to be the Department’s liability. Such certification must be
made by an officer or director of the Contractor with the authority to bind the Contractor.

5-12.10 Non-Recoverable Items: The parties agree that for any claim the Department
will not have liability for the following items of damages or expense:

1. Loss of profit, incentives or bonuses;

2. Any claim for other than extra work or delay;

3. Consequential damages, including, but not limited to, loss of bonding capacity,
loss of bidding opportunities, loss of credit standing, cost of financing, interest paid, loss of other
work or insolvency;

4. Acceleration costs and expenses, except where the Department has expressly
and specifically directed the Contractor in writing “to accelerate at the Department’s expense”;
nor

5. Attorney fees, claims preparation expenses and costs of litigation.

5-12.11 Exclusive Remedies: Notwithstanding any other provision of this Contract, the
parties agree that the Department shall have no liability to the Contractor for expenses, costs, or
items of damages other than those which are specifically identified as payable under 5-12. In the
event any legal action for additional compensation, whether on account of delay, acceleration,
breach of contract, or otherwise, the Contractor agrees that the Department’s liability will be
limited to those items which are specifically identified as payable in 5-12.

5-12.12 Settlement Discussions: The content of any discussions or meetings held
between the Department and the Contractor to settle or resolve any claims submitted by the
Contractor against the Department shall be inadmissible in any legal, equitable, arbitration or
administrative proceedings brought by the Contractor against the Department for payment of
such claim. Dispute Resolution Board, State Arbitration Board and Claim Review Committee
proceedings are not settlement discussions, for purposes of this provision.

5-12.13 Personal Liability of Public Officials: In carrying out any of the provisions of
the Contract or in exercising any power or authority granted to the Secretary of Transportation,
Engineer or any of their respective employees or agents, there shall be no liability on behalf of

-19-

FPID(S): 442256-1-58-01
34 of 152



any employee, officer or official of the Department for which such individual is responsible,
either personally or as officials or representatives of the Department. It is understood that in all
such matters such individuals act solely as agents and representatives of the Department.

5-12.14 Auditing of Claims: All claims filed against the Department shall be subject to
audit at any time following the filing of the claim, whether or not such claim is part of a suit
pending in the Courts of this State. The audit may be performed, at the Department’s sole
discretion, by employees of the Department or by any independent auditor appointed by the
Department, or both. The audit may begin after ten days written notice to the Contractor,
subcontractor, or supplier. The Contractor, subcontractor, or supplier shall make a good faith
effort to cooperate with the auditors. As a condition precedent to recovery on any claim, the
Contractor, subcontractor, or supplier must retain sufficient records, and provide full and
reasonable access to such records, to allow the Department’s auditors to verify the claim and
failure to retain sufficient records of the claim or failure to provide full and reasonable access to
such records shall constitute a waiver of that portion of such claim that cannot be verified and
shall bar recovery thereunder. Further, and in addition to such audit access, upon the Contractor
submitting a written claim, the Department shall have the right to request and receive, and the
Contractor shall have the affirmative obligation to submit to the Department any and all
documents in the possession of the Contractor or its subcontractors, materialmen or suppliers as
may be deemed relevant by the Department in its review of the basis, validity or value of the
Contractor’s claim.

Without limiting the generality of the foregoing, the Contractor shall upon written
request of the Department make available to the Department’s auditors, or upon the
Department’s written request, submit at the Department’s expense, any or all of the following
documents:

. Daily time sheets and foreman’s daily reports and diaries;

. Insurance, welfare and benefits records;

. Payroll register;

. Earnings records;

. Payroll tax return;

. Material invoices, purchase orders, and all material and supply

OO WN

acquisition contracts;

\l

. Material cost distribution worksheet;

8. Equipment records (list of company owned, rented or other equipment
used);

9. Vendor rental agreements and subcontractor invoices;

10. Subcontractor payment certificates;

11. Canceled checks for the project, including, payroll and vendors;

12. Job cost report;

13. Job payroll ledger;

14. General ledger, general journal, (if used) and all subsidiary ledgers and
journals together with all supporting documentation pertinent to entries made in these ledgers
and journals;

15. Cash disbursements journal;

16. Financial statements for all years reflecting the operations on this
project;
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17. Income tax returns for all years reflecting the operations on this
project;

18. All documents which reflect the Contractor’s actual profit and
overhead during the years this Contract was being performed and for each of the five years prior
to the commencement of this Contract;

19. All documents related to the preparation of the Contractor’s bid
including the final calculations on which the bid was based:;

20. All documents which relate to each and every claim together with all
documents which support the amount of damages as to each claim;

21. Worksheets used to prepare the claim establishing the cost components
for items of the claim including, but not limited to, labor, benefits and insurance, materials,
equipment, subcontractors, and all documents that establish which time periods and individuals
were involved, and the hours and rates for such individuals.

FROM SECTION 6 - CONTROL OF MATERIALS (CONVICT LABOR AND BUY
AMERICA).

6-5 Products and Source of Supply.

6-5.1 Source of Supply—Convict Labor (Federal-Aid Contracts Only): Do not use
materials that were produced after July 1, 1991, by convict labor for Federal-aid highway
construction projects unless the prison facility has been producing convict-made materials for
Federal-aid highway construction projects before July 1, 1987.

Use materials that were produced prior to July 2, 1991, by convicts on Federal-aid
highway construction projects free from the restrictions placed on the use of these materials by
23 U.S.C. 114. The Department will limit the use of materials produced by convict labor for use
in Federal-aid highway construction projects to:

1. Materials produced by convicts on parole, supervised release, or
probation from a prison or,
2. Materials produced in a qualified prison facility.

The amount of such materials produced for Federal-aid highway construction
during any 12-month period shall not exceed the amount produced in such facility for use in such
construction during the 12-month period ending July 1, 1987.

6-5.2 Source of Supply-Steel: Use steel and iron manufactured in the United States, in
accordance with the Buy America provisions of 23 CFR 635.410, as amended. Ensure that all
manufacturing processes for this material occur in the United States. As used in this
specification, a manufacturing process is any process that modifies the chemical content,
physical shape or size, or final finish of a product, beginning with the initial melting and
continuing through the final shaping and coating. If a steel or iron product is taken outside the
United States for any manufacturing process, it becomes foreign source material. When using
steel or iron materials as a component of any manufactured product (e.g., concrete pipe,
prestressed beams, corrugated steel pipe, etc.), these same provisions apply. Foreign steel and
iron may be used when the total actual cost of such foreign materials does not exceed 0.1% of
the total Contract amount or $2,500, whichever is greater. These requirements are applicable to
all steel and iron materials incorporated into the finished work, but are not applicable to steel and
iron items that the Contractor uses but does not incorporate into the finished work. Submit a
certification from the manufacturer of steel or iron, or any product containing steel or iron,

-21-

FPID(S): 442256-1-58-01
36 of 152



stating that all steel or iron furnished or incorporated into the furnished product was produced
and manufactured in the United States or a statement that the product was produced within the
United States except for minimal quantities of foreign steel and iron valued at $ (actual cost).
Submit each such certification to the Engineer prior to incorporating the material or product into
the project. Prior to the use of foreign steel or iron materials on a project, submit invoices to
document the actual cost of such material, and obtain the Engineer’s written approval prior to
incorporating the material into the project.

FROM SECTION 7 - LEGAL REQUIREMENTS AND RESPONSIBILITIES TO THE
PUBLIC (FHWA 1273, WAGE RATES, E-VERIFY, TITLE VI, DBE, AND ON-THE-JOB
TRAINING)

7-1.1Compliance with FHWA 1273: The FHWA-1273 Electronic version, dated May 1,

2012 is posted on the Department’s website at the following URL address:
https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/de0112468a91904¢c88e94148b945699
82fdff3d2.pdf?sfvrsn=6b78d1d6 2
Take responsibility to obtain this information and comply with all requirements posted on this
website up through five calendar days before the opening of bids.

Comply with the provisions contained in FHWA-1273.

If the Department’s website cannot be accessed, contact the Department’s
Specifications Office Web Coordinator at (850) 414-4101.

7-1.4 Compliance with Federal Endangered Species Act and other Wildlife
Regulations: The Federal Endangered Species Act requires that the Department investigate the
potential impact to a threatened or endangered species prior to initiating an activity performed in
conjunction with a highway construction project. If the Department’s investigation determines
that there is a potential impact to a protected, threatened or an endangered species, the
Department will conduct an evaluation to determine what measures may be necessary to mitigate
such impact. When mitigation measures and/or special conditions are necessary, these measures
and conditions will be addressed in the Contract Documents or permits.

In addition, in cases where certain protected, threatened or endangered species are
found or appear within close proximity to the project boundaries, the Department has established
guidelines that will apply when interaction with certain species occurs, absent of any special
mitigation measures or permit conditions otherwise identified for the project.

These guidelines are posted at the following URL
address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifequidelines.pdf?sfvr
sn=e27baf3f 2.

Take responsibility to obtain this information and take all actions and precautions
necessary to comply with the conditions of these guidelines during all project activities.

Prior to establishing any off-project activity in conjunction with a project, notify
the Engineer of the proposed activity. Covered activities include but are not necessarily limited
to borrow pits, concrete or asphalt plant sites, disposal sites, field offices, and material or
equipment storage sites. Include in the notification the Financial Project 1D, a description of the
activity, the location of the site by township, range, section, county, and city, a site location map
including the access route, the name of the property owner, and a person to contact to arrange a
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site inspection. Submit this notification at least 30 days in advance of planned commencement of
the off-site activity, to allow for the Department to conduct an investigation without delaying job
progress.

Do not perform any off-project activity without obtaining written clearance from
the Engineer. In the event the Department’s investigation determines a potential impact to a
protected, threatened or endangered species and mitigation measures or permits are necessary,
coordinate with the appropriate resource agencies for clearance, obtain permits and perform
mitigation measures as necessary. Immediately notify the Engineer in writing of the results of
this coordination with the appropriate resource agencies. Additional compensation or time will
not be allowed for permitting or mitigation, associated with Contractor initiated off-project
activities.

7-1.8 Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act
prohibits the U. S. Secretary of Transportation from approving a project which requires the use
of publicly owned land of a public park, recreation area or a wildlife and waterfowl refuge, or of
any historic site of national, state, or local significance unless there is no prudent or feasible
alternative to using that land and the program or project includes all possible planning to
minimize the harm to the site resulting from the use.

Before undertaking any off-project activity associated with any federally assisted
undertaking, ensure that the proposed site does not represent a public park, recreation area,
wildlife or waterfow! refuge, or a historic site (according to the results of the Cultural Resources
Survey discussed in 120-6.2). If such a site is proposed, notify the Engineer and provide a
description of the proposed off-site activity, the Financial Project ID, the location of the site by
township, range, section, a county or city map showing the site location, including the access
route and the name of the property. It is the Contractor’s responsibility to submit justification for
use of Section 4(f) property that is sufficient for the Florida Department of Transportation and
the Federal Highway Administration to make a Section 4(f) determination. Submit this
notification sufficiently in advance of planned commencement of the off-site activity to allow a
reasonable time for the Engineer to conduct an investigation without delaying job progress. Do
not begin any off-project activity without obtaining written clearance from the Engineer.

7-16 Wage Rates for Federal-Aid Projects.

For this Contract, payment of predetermined minimum wages applies.

The U.S. Department of Labor (USDOL) Wage Rates applicable to this Contract are
listed in table below, as modified up through ten days prior to the opening of bids.

Wage Rate

Decision Number Associated Work

Obtain the applicable General Decision(s) (Wage Tables) through the Department’s
Office of Construction website and ensure that employees receive the minimum compensation
applicable. Review the General Decisions for all classifications necessary to complete the
project. Request additional classifications through the Engineer’s office when needed.
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7-24 Dlsadvantaged Busmess Enterprlse Program

7 24 2 Required Contract and Subcontract DBE Assurance Language: In accordance
with 49 CFR 26.13 (b), the Contract FDOT signs with the Contractor (and each subcontract the
prime contractor signs with a subcontractor) must include the following assurance: “The
Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted
Contracts. Failure by the Contractor to carry out these requirements is a material breach of this
Contract, which may result in the termination of this Contract or such other remedy as the
recipient deems appropriate, which may include, but is not limited to,

1. Withholding monthly progress payments;

2. Assessing sanctions;

3. Liquidated damages; and/or

4 Dlsquallfylng the Contractor from future blddlng as non- responS|bIe
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Compliance System:

1. DBE Commitments - at or before the Pre-Construction Conference.

2. Report monthly, through the Equal Opportunity Compliance System on the
Department’s Website, actual payments (including retainage) made to DBEs for work performed
with their own workforce and equipment in the area in which they are certified. Report payments
made to all DBE and Minority Business Enterprise (MBE) subcontractors and DBE and MBE
construction material and major suppliers.

The Equal Opportunity Office will provide instructions on accessing this system.
Develop a record keeping system to monitor DBE affirmative action efforts which include the
following:

1. the procedures adopted to comply with these Specifications;

2. the number of subordinated Contracts on Department projects awarded
to DBEs;

3. the dollar value of the Contracts awarded to DBEs;

4. the percentage of the dollar value of all subordinated Contracts awarded
to DBEs as a percentage of the total Contract amount;

5. a description of the general categories of Contracts awarded to DBEs;
and

6. the specific efforts employed to identify and award Contracts to DBEs.

Upon request, provide the records to the Department for review.

Maintain all such records for a period of five years following acceptance of final
payment and have them available for inspection by the Department and the Federal Highway
Administration.

7-24.5 Counting DBE Participation and Commercially Useful Functions:
49 CFR Part 26.55 specifies when DBE credit shall be awarded for work performed by a DBE.
DBE credit can only be awarded for work actually performed by DBEs themselves for the types
of work for which they are certified. When reporting DBE Commitments, only include the
dollars that a DBE is expected to earn for work they perform with their own workforce and
equipment. Update DBE Commitments to reflect changes to the initial amount that was
previously reported or to add DBESs not initially reported.

When a DBE participates in a contract, the value of the work is determined in
accordance with 49 CFR Part 26.55, for example:

1. The Department will count only the value of the work performed by the
DBE toward DBE goals. The entire amount of the contract that is performed by the DBE’s own
forces (including the cost of supplies, equipment and materials obtained by the DBE for the
contract work) will be counted as DBE credit.

2. The Department will count the entire amount of fees or commissions
charged by the DBE firm for providing a bona fide service, such as professional, technical,
consultant, or managerial services or for providing bonds or insurance specifically required for
the performance of a Department-assisted contract, toward DBE goals, provided that the
Department determines the fees to be reasonable and not excessive as compared with fees
customarily followed for similar services.
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3. When the DBE subcontracts part of the work of its contract to another
firm, the Department will count the value of the subcontracted work only if the DBE’s
subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count
toward DBE goals.

4. When a DBE performs as a participant in a joint venture, the
Department will count the portion of the dollar value of the contract equal to the distinct, clearly
defined portion of the work the DBE performs with its own forces toward DBE goals.

5. The Contractors shall ensure that only expenditures to DBEs that
perform a commercially useful function (CUF) in the work of a contract may be counted toward
the voluntary DBE goal.

6. A DBE performs a commercially useful function when it is responsible
for execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially useful
function, the DBE must also be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material, and
installing (where applicable) and paying for the material itself.

7. Contractors wishing to use joint checks involving DBE credit must
provide written notice to the District Contract Compliance Office prior to issuance of the joint
check. The Contractor must also provide a copy of the notice to the DBE subcontractor and
maintain a copy with the project records.

8. To determine whether a DBE is performing a commercially useful
function, the Department will evaluate the amount of work subcontracted, industry practices,
whether the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the DBE credit claimed for its performance of the work, and other
relevant factors.

9. A DBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project through which funds
are passed in order to obtain the appearance of DBE participation.

10. If a DBE does not perform or exercise responsibility for at least 30%
of the total cost of its contract with its own workforce, or if the DBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of normal industry practice
for the type of work involved, the DBE has not performed a commercially useful function.

7-24.6 Prompt Payments: Meet the requirements of 9-5 for payments to all DBE
subcontractors.

7-25 On-The-Job Training Requirements.
As part of the Contractor’s equal employment opportunity affirmative action program,
training shall be provided as follows:

The Contractor shall provide On-The-Job Training aimed at developing full
journeymen in the type of trade or job classification involved in the work. In the event the
Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of
the trainees are to be trained by the subcontractor provided, that the Contractor shall retain the
primary responsibility for meeting the training requirements imposed by this Section. Ensure
that, when feasible, 25% of trainees in each occupation are in their first year of training. The
Contractor shall incorporate the requirements of this Section into such subcontract.
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The number of trainees will be estimated on the number of calendar days of the
contract, the dollar value, and the scope of work to be performed. The trainee goal will be
finalized at a Post-Preconstruction Trainee Evaluation Meeting and the goal will be distributed
among the work classifications based on the following criteria:

1. Determine the number of trainees on Federal Aid Contract:
a. No trainees will be required for contracts with a Contract Time
allowance of less than 275 calendar days.
b. If the Contract Time allowance is 275 calendar days or more, the
number of trainees shall be established in accordance with the following chart:

Estimated Contract Amount Trainees Required
$2,000,000 or less 0
Over $2,000,000 to $4,000,000 2
Over $4,000,000 to $6,000,000 3
Over $6,000,000 to $12,000,000 5)
Over $12,000,000 to $18,000,000 7
Over $18,000,000 to $24,000,000 9
Over $24,000,000 to $31,000,000 12
Over $31,000,000 to $37,000,000 13
Over $37,000,000 to $43,000,000 14
Over $43,000,000 to $49,000,000 15
Over $49,000,000 to $55,000,000 16
Over $55,000,000 to $62,000,000 17
Over $62,000,000 to $68,000,000 18
Over $68,000,000 to $74,000,000 19
Over $74,000,000 to $81,000,000 20
Over $81,000,000 to $87,000,000 21
Over $87,000,000 to $93,000,000 22
Over $93,000,000 to $99,000,000 23
Over $99,000,000 to $105,000,000 24
Over $105,000,000 to $112,000,000 25
Over $112,000,000 to $118,000,000 26
Over $118,000,000 to $124,000,000 27
Over $124,000,000 to $130,000,000 28
Over $130,000,000 to *
*One additional trainee per $6,000,000 of estimated Construction Contract amount over
$130,000,000

Further, if the Contractor or subcontractor requests to utilize banked trainees as discussed
later in this Section, a Banking Certificate will be validated at this meeting allowing credit to the
Contractor for previously banked trainees. Banked credits of prime Contractors working as
Subcontractors may be accepted for credit. The Contractor’s Project Manager, the Construction
Project Engineer and the Department’s District Contract Compliance Manager will attend this
meeting. Within ten days after the Post-Preconstruction Training Evaluation Meeting, the
Contractor shall submit to the Department for approval an On-The-Job Training Schedule
indicating the number of trainees to be trained in each selected classification and the portion of
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the Contract Time during which training of each trainee is to take place. This schedule may be
subject to change if any of the following occur:

1. When a start date on the approved On-The-Job Training Schedule has been
missed by 14 or more days;

2. When there is a change in previously approved classifications;

3. When replacement trainees are added due to voluntary or involuntary
termination.

The revised schedule will be resubmitted to and approved by the Department’s District
Contract Compliance Manager.

The following criteria will be used in determining whether or not the Contractor has
complied with this Section as it relates to the number of trainees to be trained:

1. Credit will be allowed for each trainee that is both enrolled and satisfactorily
completes training on this Contract. Credit for trainees, over the established number for this
Contract, will be carried in a “bank” for the Contractor and credit will be allowed for those
surplus trainees in subsequent, applicable projects. A “banked” trainee is described as an
employee who has been trained on a project, over and above the established goal, and for which
the Contractor desires to preserve credit for utilization on a subsequent project.

2. Credit will be allowed for each trainee that has been previously enrolled in the
Department’s approved training program on another contract and continues training in the same
job classification and completes their training on a different contract.

3. Credit will be allowed for each trainee who, due to the amount of work
available in their classification, is given the greatest practical amount of training on the contract
regardless of whether or not the trainee completes training.

4. Credit will be allowed for any training position indicated in the approved
On-The-Job Training Schedule, if the Contractor can demonstrate that made a good faith effort
to provide training in that classification was made.

5. No credit will be allowed for a trainee whose employment by the Contractor is
involuntarily terminated unless the Contractor can clearly demonstrate good cause for this action.

Training and upgrading of minorities, women and economically disadvantaged persons
toward journeyman status is a primary objective of this Section. Accordingly, the Contractor
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic
and direct recruitment through public and private sources likely to yield minority and women
trainees) to the extent such persons are available within a reasonable area of recruitment. If a
non-minority male is enrolled into the On-The-Job Training Program, the On-The-Job Training
Notification of Personnel Action Form notifying the District Contract Compliance Manager of
such action shall be accompanied by a disadvantaged certification or a justification for such
action acceptable to the Department’s District Contract Compliance Manager. The Contractor
will be given an opportunity and will be responsible for demonstrating the steps that it has taken
in pursuance thereof, prior to a determination as to whether the Contractor is in compliance with
this Section. This training is not intended, and shall not be used, to discriminate against any
applicant for training, whether a minority, woman or disadvantaged person.

No employee shall be employed as a trainee in any classification in which they have
successfully completed a training course leading to journeyman status, or have been employed as
a journeyman. The Contractor may satisfy this requirement by including appropriate questions in
the employee application or by other suitable means. Regardless of the method used, the
Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established at
the Post-Preconstruction Trainee Evaluation Meeting and approved by the Department.
Graduation to journeyman status will be based upon satisfactory completion of a Proficiency
Demonstration set up at the completion of training and established for the specific training
classification, completion of the minimum hours in a training classification range, and the
employer’s satisfaction that the trainee does meet journeyman status in the classification of
training. Upon reaching journeyman status, the following documentation must be forwarded to
the District Contract Compliance Office:

1. Trainee Enrollment and Personnel Action Form

2. Proficiency Demonstration Verification Form indicating completion of each
standard established for the classification signed by representatives of both the Contractor and
the Department.

The Department and the Contractor shall establish a program that is tied to the scope of
the work in the project and the length of operations providing it is reasonably calculated to meet
the equal employment opportunity obligations of the Contractor and to qualify the average
trainee for journeyman status in the classifications concerned, by at least, the minimum hours
prescribed for a training classification. Furthermore, apprenticeship programs registered with the
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau and training programs approved but not
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal Aid
highway construction contract. Approval or acceptance of a training schedule shall be obtained
from the Department prior to commencing work on the classifications covered by the program.

A voluntary On-The-Job Training Program is available to a Contractor which has been
awarded a state funded project. Through this program, the Contractor will have the option to
train employees on state funded projects for “banked credit” as discussed previously in this
provision, to be utilized on subsequent Federal Aid Projects where training is required. Those
Contractors availing themselves of this opportunity to train personnel on state funded projects
and bank trainee hours for credit shall comply with all training criteria set forth in this Section
for Federal Aid Projects; voluntary banking may be denied by the Department if staff is not
available to monitor compliance with the training criteria.

It is the intention of these provisions that training is to be provided in the construction
crafts rather than clerk-typists or secretarial type positions. Training is permissible in lower level
management positions such as office engineers, estimators, etc., where the training is oriented
toward construction applications. Training in the laborer classifications, except
Common/General Laborer, may be permitted provided that significant and meaningful training is
provided and approved by the District Contract Compliance Office.

When approved in advance by the District Contract Compliance Manager, credit will be
given for training of persons in excess of the number specified herein under the current contract
or a Contractor will be allowed to bank trainees who have successfully completed a training
program and may apply those trainees to a training requirement in subsequent project(s) upon
approval of the Department’s District Contract Compliance Manager. This credit will be given
even though the Contractor may receive training program funds from other sources, provided
such other source do not specifically prohibit the Contractor from receiving other form of
compensation. Offsite training is permissible as long as the training is an integral part of an
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approved training program and does not compromise a significant part of the overall training.
Credit for offsite training indicated above may only be made to the Contractor when it does one
or more of the following and the trainees are concurrently employed on a Federal Aid Project:

1. Contributes to the cost of the training,

2. Provides the instruction to the trainee,

3. Pays the trainee’s wages during the offsite training period.

The Contractor shall compensate the trainee at no less than the laborer rate established in
the Contract at the onset of training. The compensation rate will be increased to the
journeyman’s wage upon graduation from the training program for the remainder of the time the
trainee works in the classification in which they were trained.

The Contractor shall furnish the trainee a copy of the program they will follow in
providing the training. The Contractor shall provide each trainee with a certification showing the
type and length of training satisfactorily completed. The Contractor shall enroll a trainee in one
training classification at a time to completion before the trainee can be enrolled in another
classification on the same project.

The Contractor shall maintain records to document the actual hours each trainee is
engaged in training on work being performed as a part of this Contract.

The Contractor shall submit to the District Contract Compliance Manager a copy of an
On-The-Job Training Notification of Personnel Action form no later than seven days after the
effective date of the action when the following actions occur: a trainee is transferred on the
project, transferred from the project to continue training on another contract, completes training,
is upgraded to journeyman status or voluntary terminates or is involuntary terminated from the
project.

The Contractor shall furnish to the District Contract Compliance Manager a copy of a
Monthly Time Report for each trainee. The Monthly Time Report for each month shall be
submitted no later than the tenth day of the subsequent month. The Monthly Time Report shall
indicate the phases and sub-phases of the number of hours devoted to each proficiency.

Highway or Bridge Carpenter Helper, Mechanic Helper, Rodman/Chainman, and
Timekeeper classifications will not be approved for the On-The-Job Training Program.

The number of trainees may be distributed among the work classifications on the basis of
the Contractor’s needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment.

The Contractor will have fulfilled the responsibilities of this Specification when
acceptable training has been provided to the trainee as specified above.

7-26 Cargo Preference Act — Use of United States-Flag Vessels.
Pursuant to Title 46 CFR 381, the Contractor agrees

1. To utilize privately owned United States-flag commercial vessels to ship at
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commaodities pursuant to
this Contract, to the extent such vessels are available at fair and reasonable rates for United
States-flag commercial vessels.

2. To furnish within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading for
shipments originating outside the United States, a legible copy of a rated, ‘on-board” commercial
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this
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Article to both the Contracting Officer (through the prime contractor in the case of subcontractor
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime
Administration, Washington, DC 20590.

3. To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this Contract.

7-29 E-Verify.

The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify
system to verify the employment eligibility of all new employees hired by the Contractor during
the term of the Contract and shall expressly require any subcontractors performing work or
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland
Security’s E-Verify system to verify the employment eligibility of all new employees hired by
the subcontractor during the Contract term.

7-31 Title VI Assurance — DOT 1050.2A, Appendix A and Appendix E.

7-31.1 Appendix A: During the performance of this Contract, the Contractor, for itself,
its assignees and successors in interest (hereinafter referred to as the “Contractor”) agrees as
follows:

1. Compliance with Regulations: The Contractor shall comply with the
Regulations relative to nondiscrimination in Federally-assisted programs of the US Department
of Transportation (hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they
may be amended from time to time, (hereinafter referred to as the Regulations), which are herein
incorporated by reference and made a part of this Contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it
during the Contract, shall not discriminate on the basis of race, color, national origin or sex in the
selection and retention of sub-contractors, including procurements of materials and leases of
equipment. The Contractor shall not participate either directly or indirectly in the discrimination
prohibited by Section 21.5 of the Regulations, including employment practices when the
Contract covers a program set forth in Appendix B of the Regulations.

3. Solicitations for subcontractors, including procurements of materials and
equipment: In all solicitations either by competitive bidding or negotiation made by the
Contractor for work to be performed under subcontract, including procurements of materials or
leases of equipment, each potential subcontractor or supplier shall be notified by the Contractor
of the Contractor’s obligations under this contract and the Regulations relative to
nondiscrimination on the basis of race, color, national origin, or sex.

4. Information and Reports: The Contractor shall provide all information and
reports required by the Regulations or directives issued pursuant thereto, and shall permit access
to its books, records, accounts, other sources of information and its facilities as may be
determined by the Florida Department of Transportation or the Federal Highway Administration,
Federal Transit Administration, Federal Aviation Administration, and Federal Motor Carrier
Safety Administration to be pertinent to ascertain compliance with such Regulations, order and
instructions. Where any information required of a Contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Contractor shall so certify to the
Florida Department of Transportation, or the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, or Federal Motor Carrier Safety
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Administration as appropriate, and shall set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of the Contractor’s noncompliance
with the nondiscrimination provisions of this Contract, the Florida Department of Transportation
shall impose such Contract sanctions as it or the Federal Highway Administration, Federal
Transit Administration, Federal Aviation Administration, or Federal Motor Carrier Safety
Administration may determine to be appropriate, including, but not limited to:

a. withholding of payments to the Contractor under the Contract until the
Contractor complies, or

b. cancellation, termination or suspension of the Contract, in whole or in
part.

6. Incorporation of Provisions: The Contractor shall include the provisions of this
appendix in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Regulations, or directives issued pursuant thereto. The Contractor shall
take such action with respect to any subcontract or procurement as the Florida Department of
Transportation or the Federal Highway Administration, Federal Transit Administration, Federal
Aviation Administration, or Federal Motor Carrier Safety Administration may direct as a means
of enforcing such provisions including sanctions for noncompliance, provided, however, that, in
the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor
or supplier as a result of such direction, the Contractor may request the Florida Department of
Transportation to enter into such litigation to protect the interests of the Florida Department of
Transportation, and, in addition, the Contractor may request the United States to enter into such
litigation to protect the interests of the United States.

7-31.2 Appendix E: During the performance of this Contract, the Contractor, for itself,
its assignees, and successors in interest (hereinafter referred to as the “Contractor” agrees to
comply with the following non-discrimination statutes and authorities; including but not limited
to:

1. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq.,

78 stat. 252), (prohibits discrimination on the basis of race, color, national origin); and 49 CFR
Part 21;

2. The Uniform Relocation Assistance and Real Property Acquisition Policies Act
of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property
has been acquired of Federal or Federal-aid programs and projects);

3. Federal-Aid Highway Act of 1973, (23 U.S.C § 324 et seq.), (prohibits
discrimination on the basis of sex);

4. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as
amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 27;

5. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

6. Airport and Airway Improvement Act of 1982, (49 U.S.C. 471, Section 47123),
as amended, (prohibits discrimination based on race, creed, color national origins or sex);

7. The Civil Rights Restoration Act of 1987 (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination
Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of
the terms “programs or activities” to include all of the programs or activities of the Federal-aid
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recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

8. Titles Il and 111 of the Americans with Disabilities Act, which prohibits
discrimination on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities
(42 U.S.C. 88 12131 — 12189) as implemented by Department of Transportation regulations at
49 C.F.R. parts 37 and 38;

9. The Federal Aviation Administration’s Non-discrimination statute
(49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

10. Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with disproportionately
high and adverse human health or environmental effects on minority and low-income
populations;

11. Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure compliance
with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

12. Title 1X of the Education Amendments of 1972, as amended, which prohibits
discrimination based on sex in education programs, or activities (20 U.S.C. 1681 et seq.).

FROM SECTION 8 (SUBLETTING, CONTRACT TIME EXTENSION, AND
LIQUIDATED DAMAGES).

8-1 Subletting or Assigning of Contracts.

Do not, sell, transfer, assign or otherwise dispose of the Contract or Contracts or any
portion thereof, or of the right, title, or interest therein, without written consent of the
Department. If the Contractor chooses to sublet any portion of the Contract, the Contractor must
provide a written request to sublet work on the Certification of Sublet Work form developed by
the Department for this purpose. With the Engineer’s acceptance of the request, the Contractor
may sublet a portion of the work, but shall perform with its own organization work amounting to
not less than 40% of the total Contract amount. The Certification of Sublet Work request will be
deemed acceptable by the Department, for purposes of the Department’s consent, unless the
Engineer notifies the Contractor within 5 business days of receipt of the Certification of Sublet
Work that the Department is not consenting to the requested subletting.

Include in the total Contract amount the cost of materials and manufactured component
products, and their transportation to the project site. For the purpose of meeting this requirement
the Department will not consider off-site commercial production of materials and manufactured
component products that the Contractor purchases, or their transportation to the project, as
subcontracted work.

If the Contractor sublets a part of a Contract item, the Department will use only the sublet
proportional cost in determining the percentage of subcontracted normal work.

Execute all agreements to sublet work in writing and include all pertinent provisions and
requirements of the Contract. All other agreements must be in writing and reference all
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applicable Contract provisions. Upon request, furnish the Department with a copy of the
subcontract and agreement. The subletting of work does not relieve the Contractor or the surety
of their respective liabilities under the Contract.

The Department recognizes a subcontractor only in the capacity of an employee or agent
of the Contractor, and the Engineer may require the Contractor to remove the subcontractor as in
the case of an employee.

8-7.3.2 Contract Time Extensions: The Department may grant an extension of
Contract Time when a controlling item of work is delayed by factors not reasonably anticipated
or foreseeable at the time of bid. The Department may allow such extension of time only for
delays occurring during the Contract Time period or authorized extensions of the Contract Time
period. When failure by the Department to fulfill an obligation under the Contract results in
delays to the controlling items of work, the Department will consider such delays as a basis for
granting a time extension to the Contract.

Whenever the Engineer suspends the Contractor’s operations, as provided
in 8-6, for reasons other than the fault of the Contractor, the Engineer will grant a time extension
for any delay to a controlling item of work due to such suspension. The Department will not
grant time extensions to the Contract for delays due to the fault or negligence of the Contractor.

The Department does not include an allowance for delays caused by the
effects of inclement weather or suspension of Contractor’s operations in establishing Contract
Time. The Engineer will continually monitor the effects of weather and, when found justified,
grant time extensions on either a bimonthly or monthly basis. The Engineer will not require the
Contractor to submit a request for additional time due to the effects of weather.

The Department will grant time extensions, on a day for day basis, for
delays caused by the effects of rains or other inclement weather conditions, related adverse soil
conditions or suspension of operations that prevent the Contractor from productively performing
controlling items of work resulting in:

1. The Contractor being unable to work at least 50% of the normal
work day on pre-determined controlling work items; or

2. The Contractor must make major repairs to work damaged by
weather, provided that the damage is not attributable to the Contractor’s failure to perform or
neglect; and provided that the Contractor was unable to work at least 50% of the normal workday
on pre-determined controlling work items.

When the Department grants a time extension due to rains or other
inclement weather, the Contractor shall submit any objection to the additional time in writing
within ten calendar days from receipt of written notice from the Engineer. Failure to submit a
written appeal within ten calendar days from receipt of the written notice shall constitute a
waiver of any and all rights to appeal the Department’s decision at a later time.

No additional compensation will be made for delays caused by the effects
of inclement weather.

The Department will consider the delays in delivery of materials or
component equipment that affect progress on a controlling item of work as a basis for granting a
time extension if such delays are beyond the control of the Contractor or supplier. Such delays
may include an area-wide shortage, an industry-wide strike, or a natural disaster that affects all
feasible sources of supply. In such cases, the Contractor shall furnish substantiating letters from a
representative number of manufacturers of such materials or equipment clearly confirming that
the delays in delivery were the result of an area-wide shortage, an industry-wide strike, etc. No
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additional compensation will be made for delays caused by delivery of materials or component
equipment.

The Department will not consider requests for time extension due to delay
in the delivery of custom manufactured equipment such as traffic signal equipment, highway
lighting equipment, etc., unless the Contractor furnishes documentation that he placed the order
for such equipment in a timely manner, the delay was caused by factors beyond the
manufacturer’s control, and the lack of such equipment caused a delay in progress on a
controlling item of work. No additional compensation will be paid for delays caused by delivery
of custom manufactured equipment.

The Department will consider the affect of utility relocation and
adjustment work on job progress as the basis for granting a time extension only if all the
following criteria are met:

1. Delays are the result of either utility work that was not detailed
in the Plans, or utility work that was detailed in the Plans but was not accomplished in
reasonably close accordance with the schedule included in the Contract Documents.

2. Utility work actually affected progress toward completion of
controlling work items.

3. The Contractor took all reasonable measures to minimize the
effect of utility work on job progress, including cooperative scheduling of the Contractor’s
operations with the scheduled utility work at the preconstruction conference and providing
adequate advance notification to utility companies as to the dates to coordinate their operations
with the Contractor’s operations to avoid delays.

As a condition precedent to an extension of Contract Time the Contractor
must submit to the Engineer:

A preliminary request for an extension of Contract Time must be
made in writing to the Engineer within ten calendar days after the commencement of a delay to a
controlling item of work. If the Contractor fails to submit this required preliminary request for an
extension of Contract Time, the Contractor fully, completely, absolutely and irrevocably waives
any entitlement to an extension of Contract Time for that delay. In the case of a continuing delay
only a single preliminary request for an extension of Contract Time will be required. Each such
preliminary request for an extension of Contract Time shall include as a minimum the
commencement date of the delay, the cause of the delay, and the controlling item of work
affected by the delay.

Furthermore, the Contractor must submit to the Engineer a request
for a Contract Time extension in writing within 30 days after the elimination of the delay to the
controlling item of work identified in the preliminary request for an extension of Contract Time.
Each request for a Contract Time extension shall include as a minimum all documentation that
the Contractor wishes the Department to consider related to the delay, and the exact number of
days requested to be added to Contract Time. If the Contractor contends that the delay is
compensable, then the Contractor shall also be required to submit with the request for a Contract
Time extension a detailed cost analysis of the requested additional compensation. If the
Contractor fails to submit this required request for a Contract Time extension, with or without a
detailed cost analysis, depriving the Engineer of the timely opportunity to verify the delay and
the costs of the delay, the Contractor waives any entitlement to an extension of Contract Time or
additional compensation for the delay.
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Upon timely receipt of the preliminary request of Contract Time from the
Contractor, the Engineer will investigate the conditions, and if it is determined that a controlling
item of work is being delayed for reasons beyond the control of the Contractor the Engineer will
take appropriate action to mitigate the delay and the costs of the delay. Upon timely receipt of
the request for a Contract Time extension the Engineer will further investigate the conditions,
and if it is determined that there was an increase in the time or the cost of performance of the
controlling item of work beyond the control of the Contractor, then an adjustment of Contract
Time will be made, and a monetary adjustment will be made, excluding loss of anticipated
profits, and the Contract will be modified in writing accordingly.

The existence of an accepted schedule, including any required update(s), is
a condition precedent to the Contractor having any right to the granting of an extension of
Contract Time or any monetary compensation arising out of any delay. Contractor failure to have
an accepted schedule, including any required update(s), for the period of potential impact, or in
the event the currently accepted schedule and applicable updates do not accurately reflect the
actual status of the project or fail to accurately show the true controlling or non-controlling work
activities for the period of potential impact, will result in any entitlement determination as to
time or money for such period of potential impact being limited solely to the Department’s
analysis and identification of the actual controlling or non-controlling work activities. Further, in
such instances, the Department’s determination as to entitlement as to either time or
compensability will be final, unless the Contractor can prove by clear and convincing evidence
to a Disputes Review Board that the Department’s determination was without any reasonable
factual basis.

8-10 Liquidated Damages for Failure to Complete the Work.

8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the
amounts established in the following schedule:

Original Contract Amount  Daily Charge Per Calendar Day

$50,000 aNd UNGET .....veiveiieeeceieee et $868
Over $50,000 but less than $250,000..........cc.cccvevvrenene $882
$250,000 but less than $500,000............cccovevevevernene. $1,197
$500,000 but less than $2,500,000...........cccceevevrerenneens $1,694
$2,500,000 but less than $5,000,000.............c.ccvveneeee. $2,592
$5,000,000 but less than $10,000,000...........cccvverneeen. $3,786
$10,000,000 but less than $15,000,000...........cccoen.... $4,769
$15,000,000 but less than $20,000,000..............ccuv..... $5,855
$20,000,000 and over................ $9,214 plus 0.00005 of any

amount over $20 million (Round to nearest whole dollar)

The Engineer may approve adjustments to the liquidated damages amounts in
accordance with the Construction Project Administration Manual (CPAM) provided all contract
work is complete.
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FROM SECTION 9 (PARTIAL PAYMENTS).

9-5 Partial Payments.

9-5.1 General: The Engineer will make partial payments on monthly estimates based on
the amount of work that the Contractor completes during the month (including delivery of certain
materials, as specified herein below). The Engineer will make approximate monthly payments,
and the Department will correct all partial estimates and payments in the subsequent estimates
and in the final estimate and payment.

The Department will base the amount of such payments on the total value of the
work that the Contractor has performed to the date of the estimate, based on the quantities
completed and the Contract prices, less payments previously made and less any retainage
withheld.

Contract amount is defined as the original Contract amount adjusted by approved
supplemental agreements.

9-5.2 Unsatisfactory Payment Record: In accordance with Sections 255.05 and 337.16
of the Florida Statutes, and the rules of the Department, the Department may disqualify the
Contractor from bidding on future Department contracts if the Contractor’s payment record in
connection with contract work becomes unsatisfactory.

9-5.3 Withholding Payment:

9-5.3.1 Withholding Payment for Defective Work: If the Department discovers
any defective work or material prior to the final acceptance, or if the Department has a
reasonable doubt as to the integrity of any part of the completed work prior to final acceptance,
then the Department will not allow payment for such defective or questioned work until the
Contractor has remedied the defect and removed any causes of doubt.

9-5.3.2 Withholding Payment for Failure to Comply: The Department will
withhold progress payments from the Contractor if he fails to comply with any or all of the
following within 60 days after beginning work:

1. comply with and submit required paperwork relating to prevailing wage
rate provisions, Equal Employment Opportunity, On-The-Job Training, and Affirmative Action;

2. comply with the requirement to all necessary information, including
actual payments to DBEs, all other subcontractors and major suppliers, through the Internet
based Equal Opportunity Reporting System;

3. comply with or make a good faith effort to ensure employment
opportunity for minorities and females in accordance with the required contract provisions for
Federal Aid Construction Contracts, and

4. comply with or make a good faith effort to meet On-The-Job Training
goals.

The Department will withhold progress payments until the Contractor has
satisfied the above conditions.

9-5.5 Partial Payments for Delivery of Certain Materials:

9-5.5.1 General: The Department will allow partial payments for new materials
that will be permanently incorporated into the project and are stockpiled in approved locations in
the project vicinity. Stockpile materials so that they will not be damaged by the elements and in a
manner that identifies the project on which they are to be used

The following conditions apply to all payments for stockpiled materials:
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1. There must be reasonable assurance that the stockpiled material
will be incorporated into the specific project on which partial payment is made.

2. The stockpiled material must be approved as meeting applicable
specifications.

3. The total quantity for which partial payment is made shall not
exceed the estimated total quantity required to complete the project.

4. The Contractor shall furnish the Engineer with copies of
certified invoices to document the value of the materials received. The amount of the partial
payment will be determined from invoices for the material up to the unit price in the Contract.

5. Delivery charges for materials delivered to the jobsite will be
included in partial payments if properly documented.

6. Partial payments will not be made for materials which were
stockpiled prior to award of the Contract for a project.

9-5.5.2 Partial Payment Amounts: The following partial payment restrictions
apply:

1. Partial payments less than $5,000 for any one month will not be
processed.

2. Partial payments for structural steel and precast prestressed items will
not exceed 85% of the bid price for the item. Partial payments for all other items will not exceed
75% of the bid price of the item in which the material is to be used.

3. Partial payment will not be made for aggregate and base course material
received after paving or base construction operations begin except when a construction sequence
designated by the Department requires suspension of paving and base construction after the
initial paving operations, partial payments will be reinstated until the paving and base
construction resumes.

9-5.5.3 Off Site Storage: If the conditions of 9-5.5.1 are satisfied, partial
payments will be allowed for materials stockpiled in approved in-state locations. Additionally,
partial payments for materials stockpiled in approved out-of-state locations will be allowed if the
conditions of 9-5.5.1 and the following conditions are met:

1. Furnish the Department a Materials Bond stating the supplier
guarantees to furnish the material described in the Contract to the Contractor and Department.
Under this bond, the Obligor shall be the material supplier and the Obligees shall be the
Contractor and the Florida Department of Transportation. The bond shall be in the full dollar
amount of the bid price for the materials described in the contract.

2. The following clauses must be added to the construction Contract
between the Contractor and the supplier of the stockpiled materials:

“Notwithstanding anything to the contrary, <supplier> will be
liable to the Contractor and the Florida Department of Transportation should <supplier> default
in the performance of this agreement.”

“Notwithstanding anything to the contrary, this agreement, and the
performance bond issued pursuant to this agreement, does not alter, modify, or otherwise change
the Contractor’s obligation to furnish the materials described in this agreement to the Florida
Department of Transportation.”

3. The agreement between the Contractor and the supplier of the
stockpiled materials must include provisions that the supplier will store the materials and that
such materials are the property of the Contractor.
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9-5.6 Certification of Payment to Subcontractors: The term “subcontractor,” as used
herein, includes persons or firms furnishing materials or equipment incorporated into the work or
stockpiled for which the Department has made partial payment and firms working under
equipment-rental agreements. The Contractor is required to pay all subcontractors for
satisfactory performance of their Contracts before the Department will make a further progress
(partial) payment. The Contractor shall also return all retainage withheld to the subcontractors
within 30 days after the subcontractor’s work is satisfactorily complete, as determined by the
Department. Prior to receipt of any progress (partial) payment, the prime contractor shall certify
that all subcontractors having an interest in the Contract were paid for satisfactory performance
of their Contracts and that the retainage is returned to subcontractors within 30 days after
satisfactory completion of the subcontractor’s work. Provide this certification in the form
designated by the Department.

Within 30 days of the Contractor’s receipt of the final progress payment or any
other payments thereafter, except the final payment, the Contractor shall pay all subcontractors
and suppliers having an interest in the Contract for all work completed and materials furnished.
The Department will honor an exception to the above when the Contractor demonstrates good
cause for not making any required payment and furnishes written notification of any such good
cause to both the Department and the affected subcontractors or suppliers within said 30 day
period.

The Contractor shall indemnify and provide defense for the Department when
called upon to do so for all claims or suits against the Department, by third parties, pertaining to
Contractor payment or performance issues arising out of the Contract. It is expressly understood
that the monetary limitation on the extent of the indemnification shall be the approved Contract
amount, which shall be the original Contract amount as may be increased by subsequent
Supplemental Agreements.

EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM).
(REV 1-23-12) (FA 2-27-12)

SECTION 120
EARTHWORK AND RELATED OPERATIONS FOR LAP (OFF-SYSTEM)

120-1 Description.

120-1.1 General: Perform earthwork and related operations based on the type of work
specified in the Contract and the Earthwork Categories as defined below. Meet the applicable
requirements for materials, equipment and construction as specified.

Earthwork and related operations consists of excavation for the construction of
the roadway, excavation for structures and pipe, constructing backfill around structures and pipe,
and constructing embankments as required for the roadway, ditches, and channel changes.

120-1.2 Earthwork Categories: Performance of Earthwork Operations will fall into one
of the following Earthwork Categories:

120-1.2.1 Earthwork Category 1: Includes the earthwork and related operations
associated with the construction of sidewalks and bike paths along with any drainage structures
associated with these facilities.
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120-1.2.2 Earthwork Category 2: Includes the earthwork and related operations
associated with the construction of turn lanes and other non-mainline traffic lanes, widening,
roadway shoulders, concrete box culverts, retaining walls, and other drainage structures on the
non-mainline pavement.

120-1.2.3 Earthwork Category 3: Includes the earthwork and related operations
associated with the construction of new mainline pavement, along with concrete box culverts,
retaining walls, and other drainage structures on the mainline pavement.

120-2 Classes of Excavation.

120-2.1 Excavation of Unsuitable Material: Excavation of unsuitable material consists
of the removal of muck, clay, rock or any other material that is unsuitable in its original position
and that is excavated below the finished grading template. For stabilized bases and sand
bituminous road mixes, the finished grading template is the top of the finished base, shoulders
and slopes. For all other bases and rigid pavement, the finished grading template is the finished
shoulder and slope lines and bottom of completed base or rigid pavement.

120-2.2 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of
inlet and outlet ditches to structures and roadway, changes in channels of streams, and ditches
parallel to the roadway right-of-way. Dress lateral ditches to the grade and cross-section shown
in the plans.

120-2.3 Channel Excavation: Channel excavation consists of the excavation and
satisfactory disposal of all materials from the limits of the channel as shown in the plans.

120-2.4 Excavation for Structures and Pipe: Excavation for structures consists of the
excavation for bridge foundations, box culverts, pipe culverts, storm sewers and all other pipe
lines, retaining walls, headwalls for pipe culverts and drains, catch basins, drop inlets, manholes,
and similar structures.

120-3 Excavation Requirements.

120-3.1 Excavation and Replacement of Unsuitable Materials: Where rock, muck,
clay, or other material within the limits of the roadway is unsuitable in its original position,
excavate such material to the cross-sections shown in the plans or indicated by the Engineer, and
backfill with suitable material. Shape backfill materials to the required cross-sections. Where the
removal of plastic soils below the finished earthwork grade is required, meet a construction
tolerance of plus or minus 0.2 foot in depth and plus or minus 6 inches (each side) in width.

120-3.2 Lateral Ditch Excavation: Excavate inlet and outlet ditches to structures and
roadway, changes in channels of streams and ditches parallel to the roadway. Dress lateral
ditches to the grade and cross-section shown in the plans.

120-3.3 Channel Excavation: Excavate and dispose of all materials from the limits of
the channel as shown in the plans. Excavate for bridge foundations, box culverts, pipe culverts,
storm sewers and all other pipe lines, retaining walls, headwalls for pipe culverts and drains,
catch basins, drop inlets, manholes, and similar structures.

120-3.4 Excavation for Structures and Pipe.

120-3.4.1 Requirements for all Excavation: Excavate foundation pits to permit
the placing of the full widths and lengths of footings shown in the plans, with full horizontal
beds. Do not round or undercut corners or edges of footings. Perform all excavation to
foundation materials, satisfactory to the Engineer, regardless of the elevation shown on the plans.
Perform all excavation in stream beds to a depth at least 4 feet below the permanent bed of the
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stream, unless a firm footing can be established on solid rock before such depth is reached, and
excavate to such additional depth as may be necessary to eliminate any danger of undermining.
Wherever rock bottom is secured, excavate in such manner as to allow the solid rock to be
exposed and prepared in horizontal beds for receiving the masonry. Remove all loose and
disintegrated rock or thin strata. Have the Engineer inspect and approve all foundation
excavations prior to placing masonry.

120-3.4.2 Earth Excavation:

120-3.4.2.1 Foundation Material other than the Rock: When masonry
is to rest on an excavated surface other than rock, take special care to avoid disturbing the bottom
of the excavation, and do not remove the final foundation material to grade until just before
placing the masonry. In case the foundation material is soft or mucky, the Engineer may require
excavation to a greater depth and to backfill to grade with approved material.

120-3.4.2.2 Foundation Piles: Where foundation piles are used, complete
the excavation of each pit before driving the piles. After the driving is completed, remove all
loose and displaced material, leaving a smooth, solid, and level bed to receive the masonry.

120-3.4.2.3 Removal of Obstructions: Remove boulders, logs, or any
unforeseen obstacles encountered in excavating.

120-3.4.3 Rock Excavation: Clean all rock and other hard foundation material,
remove all loose material, and cut all rock to a firm surface. Either level, step vertically and
horizontally, or serrate the rock, as may be directed by the Engineer. Clean out all seams, and fill
them with concrete or mortar.

120-3.4.4 Pipe Trench Excavation: Excavate trenches for pipe culverts and
storm sewers to the elevation of the bottom of the pipe and to a width sufficient to provide
adequate working room. Remove soil not meeting the classification specified as suitable backfill
material in 120-8.3.2.2 to a depth of 4 inches below the bottom of the pipe elevation. Remove
rock, boulders or other hard lumpy or unyielding material to a depth of 12 inches below the
bottom of the pipe elevation. Remove muck or other soft material to a depth necessary to
establish a firm foundation. Where the soils permit, ensure that the trench sides are vertical up to
at least the mid-point of the pipe.

For pipe lines placed above the natural ground line, place and compact the
embankment, prior to excavation of the trench, to an elevation at least 2 feet above the top of the
pipe and to a width equal to four pipe diameters, and then excavate the trench to the required
grade.

120-4 Disposal of Surplus and Unsuitable Material.

120-4.1 Ownership of Excavated Materials: Dispose of surplus and excavated
materials as shown in the plans or, if the plans do not indicate the method of disposal, take
ownership of the materials and dispose of them outside the right-of-way.

120-4.2 Disposal of Muck on Side Slopes: As an exception to the provisions of
120-4.1, when approved by the Engineer, muck (A-8 material) may be placed on the slopes, or
stored alongside the roadway, provided there is a clear distance of at least 6 feet between the
roadway grading limits and the muck, and the muck is dressed to present a neat appearance. In
addition, this material may also be disposed of by placing it on the slopes where, in the opinion
of the Engineer, this will result in an aesthetically pleasing appearance and will have no
detrimental effect on the adjacent developments. Where the Engineer permits the disposal of
muck or other unsuitable material inside the right-of-way limits, do not place such material in a
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manner which will impede the inflow or outfall of any channel or of side ditches. The Engineer
will determine the limits adjacent to channels within which such materials may be disposed.

120-4.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of
paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter,
etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-
way. If the materials are to remain the property of the Agency, place them in neat piles as
directed. Existing limerock base that is removed may be incorporated in the stabilized portion of
the subgrade. If the construction sequence will allow, incorporate all existing limerock base into
the project as allowed by the Contract Documents.

120-4.4 Disposal Areas: Where the Contract Documents require disposal of excavated
materials outside the right-of-way, and the disposal area is not indicated in the Contract
Documents, furnish the disposal area without additional compensation.

Provide areas for disposal of removed paving materials out of sight of the project
and at least 300 feet from the nearest roadway right-of-way line of any road. If the materials are
buried, disregard the 300 foot limitation.

120-5 Materials for Embankment.

120-5.1 General Requirements for Embankment Materials: Construct embankments
using suitable materials excavated from the roadway or delivered to the jobsite from authorized
borrow pits.

Construct the embankment using maximum particle sizes as follows:

In top 12 inches: 3 1/2 inches (in any dimension).

12 to 24 inches: 6 inches (in any dimension).

In the depth below 24 inches: not to exceed 12 inches (in any dimension)
or the compacted thickness of the layer being placed, whichever is less.

Spread all material so that the larger particles are separated from each other to
minimize voids between them during compaction. Compact around these rocks in accordance
with 120-7.2.

When and where approved by the Engineer, larger rocks (not to exceed 18 inches
in any dimension) may be placed outside the one to two slope and at least 4 feet or more below
the bottom of the base. Compact around these rocks to a firmness equal to that of the supporting
soil. Where constructing embankments adjacent to bridge end bents or abutments, do not place
rock larger than 3 1/2 inches in diameter within 3 feet of the location of any end-bent piling.

120-5.2 Use of Materials Excavated From the Roadway and Appurtenances: Assume
responsibility for determining the suitability of excavated material for use on the project in
accordance with the applicable Contract Documents. Consider the sequence of work and
maintenance of traffic phasing in the determination of the availability of this material.

120-5.3 Authorization for Use of Borrow: Use borrow only when sufficient quantities
of suitable material are not available from roadway and drainage excavation, to properly
construct the embankment, subgrade, and shoulders, and to complete the backfilling of structures
and pipe. Do not use borrow material until so ordered by the Engineer, and then only use
material from approved borrow pits.

120-5.3.1 Haul Routes for Borrow Pits: Provide and maintain, at no expense to
the Agency, all necessary roads for hauling the borrow material. Where borrow area haul roads
or trails are used by others, do not cause such roads or trails to deteriorate in condition.
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Arrange for the use of all non-public haul routes crossing the property of
any railroad. Incur any expense for the use of such haul routes. Establish haul routes which will
direct construction vehicles away from developed areas when feasible, and keep noise from
hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes.

120-5.3.2 Borrow Material for Shoulder Build-up: When so indicated in the
plans, furnish borrow material with a specific minimum bearing value, for building up of existing
shoulders. Blend materials as necessary to achieve this specified minimum bearing value prior to
placing the materials on the shoulders. Take samples of this borrow material at the pit or blended
stockpile.
120-5.4 Materials Used at Pipes, Culverts, etc.: Construct embankments over and
around pipes, culverts, and bridge foundations with selected materials.

120-6 Embankment Construction.
120-6.1 General: Construct embankments in sections of not less than 300 feet in length
or for the full length of the embankment.
120-6.2 Dry Fill Method:
120-6.2.1 General: Construct embankments to meet compaction requirements in
120-7 and in accordance with the acceptance program requirements in 120-9. Restrict the
compacted thickness of the last embankment lift to 6 inches maximum.
As far as practicable, distribute traffic over the work during the
construction of embankments so as to cover the maximum area of the surface of each layer.
Construct embankment in the dry whenever normal dewatering equipment
and methods can accomplish the needed dewatering.
120-6.2.1.1 For A-3 and A-2-4 Materials with up to 15% fines:
Construct the embankment in successive layers with lifts up to a maximum compacted thickness
of 12 inches. Ensure the percentage of fines passing the No. 200 US Standard sieve in the A-2-4
material does not exceed 15%.
120-6.2.1.2 For A-1 Plastic materials (As designated in FDOT Design
Standard Index 505) and A-2-4 Materials with greater than 15% fines: Construct the
embankment in successive layers with lifts up to a maximum compacted thickness of 6 inches.
120-6.2.1.3 Equipment and Methods: Provide normal dewatering
equipment including, but not limited to, surface pumps, sump pumps and trenching/digging
machinery. Provide normal dewatering methods including, but not limited to, constructing
shallow surface drainage trenches/ditches, using sand blankets, sumps and siphons.

When normal dewatering does not adequately remove the water,
the Engineer may require the embankment material to be placed in the water or in low swampy
ground in accordance with 120-7.2.4.

120-6.2.2 Placing in Unstable Areas: Where depositing the material in water, or
in low swampy ground that will not support the weight of hauling equipment, construct the
embankment by dumping successive loads in a uniformly distributed layer of a thickness not
greater than necessary to support the hauling equipment while placing subsequent layers. Once
sufficient material has been placed so that the hauling equipment can be supported, construct the
remaining portion of the embankment in layers in accordance with the applicable provisions of
120-7.2.4 and 120-7.2.6.
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120-6.2.3 Placing on Steep Slopes: When constructing an embankment on a
hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or
cut into steps the surface of the original ground on which the embankment is to be placed.

120-6.2.4 Placing Outside Standard Minimum Slope: Where material that is
unsuitable for normal embankment construction is to be used in the embankment outside the
standard minimum slope (approximately one to two), place such material in layers of not more
than 18 inches in thickness, measured loose. The Contractor may also place material which is
suitable for normal embankment, outside such standard minimum slope, in 18 inch layers.
Maintain a constant thickness for suitable material placed within and outside the standard
minimum slope, unless placing in a separate operation.

120-6.3 Hydraulic Method:

120-6.3.1 Method of Placing: When the hydraulic method is used, as far as
practicable, place all dredged material in its final position in the embankment by such method.
Place and compact any dredged material that is re-handled, or moved and placed in its final
position by any other method, as specified in 120-7.2. The Contractor may use baffles or any
form of construction he may select, provided the slopes of the embankments are not steeper than
indicated in the plans. Remove all timber used for temporary bulkheads or baffles from the
embankment, and fill and thoroughly compact the holes thus formed. When placing fill on
submerged land, construct dikes prior to beginning of dredging, and maintain the dikes
throughout the dredging operation.

120-6.3.2 Excess Material: Do not use excess material placed outside the
prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion
of this material required for dressing the slopes.

120-6.3.3 Protection of Openings in Embankment: Leave openings in the
embankments at the bridge sites. Remove any material which invades these openings or existing
channels without additional compensation to provide the same depth of channel as existed before
the construction of the embankment. Do not excavate or dredge any material within 200 feet of
the toe of the proposed embankment.

120-7 Compaction Requirements.

120-7.1 Moisture Content: Compact the materials at a moisture content such that the
specified density can be attained. If necessary to attain the specified density, add water to the
material, or lower the moisture content by manipulating the material or allowing it to dry, as is
appropriate.

120-7.2 Compaction of Embankments:

120-7.2.1 Earthwork Category 1 and 2 Density Requirements: The Engineer
will accept a minimum density of 95% of the maximum density as determined by AASHTO T-
99 Method C for all earthwork items requiring densities.

120-7.2.2 Earthwork Category 3 Density Requirements: The Engineer will
accept a minimum of 100% of the maximum density as determined by AASHTO T-99 Method C
for all densities required under category 3.
Except for embankments constructed by the hydraulic method as specified in 120-6.3, and for the
material placed outside the standard minimum slope as specified in 120-6.2.4, and for other areas
specifically excluded herein, compact each layer of the material used in the formation of
embankments to the required density stated above. Uniformly compact each layer using
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equipment that will achieve the required density, and as compaction operations progress, shape
and manipulate each layer as necessary to ensure uniform density throughout the embankment.

120-7.2.3 Compaction Over Unstable Foundations: Where the embankment
material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as
provided in 120-6.2.2), compact the top 6 inches (compacted thickness) of such layer to the
density as specified in 120-9.5.

120-7.2.4 Compaction Where Plastic Material Has Been Removed: Where
unsuitable material is removed and the remaining surface is of the A-4, A-5, A-6, or A-7 Soil
Groups, as determined by the Engineer, compact the surface of the excavated area by rolling
with a sheepsfoot roller exerting a compression of at least 250 psi on the tamper feet, for the full
width of the roadbed (subgrade and shoulders). Perform rolling before beginning any backfill,
and continue until the roller feet do not penetrate the surface more than 1 inch. Do not perform
such rolling where the remaining surface is below the normal water table and covered with
water. Vary the procedure and equipment required for this operation at the discretion of the
Engineer.

120-7.2.5 Compaction of Material To Be Used In Base, Pavement, or
Stabilized Areas: Do not compact embankment material which will be incorporated into a
pavement, base course, or stabilized subgrade, to be constructed as a part of the same Contract.

120-7.2.6 Compaction of Grassed Shoulder Areas: For the upper 6 inch layer
of all shoulders which are to be grassed, since no specific density is required, compact only to
the extent directed.

120-7.2.7 Compaction of Grassed Embankment Areas: For the outer layer of
all embankments where plant growth will be established, do not compact. Leave this layer in a
loose condition to a minimum depth of 6 inches for the subsequent seeding or planting
operations.

120-7.3 Compaction of Subgrade: If the plans do not provide for stabilizing, compact
the subgrade in both cuts and fills to the density specified in 120-9.5. For undisturbed soils, do
not apply density requirements where constructing narrow widening strips or paved shoulders
5 feet or less in width.

Where trenches for widening strips are not of sufficient width to permit the use of
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or
other type compaction equipment approved by the Engineer.

Maintain the required density until the base or pavement is placed on the
subgrade.

120-8 Backfilling Around Structures and Pipe.
120-8.1 Requirements for all Structures:

120-8-1.1 General: Backfill around structures and pipe in the dry whenever
normal dewatering equipment and methods can accomplish the needed dewatering.

129-8.1.2 Equipment and Methods: Provide normal dewatering equipment
including, but not limited to, surface pumps, sump pumps, wellpoints and header pipe and
trenching/digging machinery. Provide normal dewatering methods including, but not limited to,
constructing shallow surface drainage trenches/ditches, using sand blankets, perforated pipe
drains, sumps and siphons.

120-8.1.3 Backfill Materials: Backfill to the original ground surface or subgrade
surface of openings made for structures, with a sufficient allowance for settlement. The Engineer
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may require that the material used for this backfill be obtained from a source entirely apart from
the structure.

Do not allow heavy construction equipment to cross over culvert or storm
sewer pipes until placing and compacting backfill material to the finished earthwork grade or to
an elevation at least 4 feet above the crown of the pipe.

120-8.1.4 Use of A-7 Material: In the backfilling of trenches, A-7 material may
be used from a point 12 inches above the top of the pipe up to the elevation shown on the FDOT
Design Standards as the elevation for undercutting of A-7 material.

120-8.1.5 Time of Placing Backfill: Do not place backfill against any masonry or
concrete abutment, wingwall, or culvert until the Engineer has given permission to do so, and in
no case until the masonry or concrete has been in place seven days or until the specified 28-day
compressive strength occurs.

120-8.1.6 Placement and Compaction: When the backfill material is deposited
in water, compact per 120-8.2.5 and 120-8.3.4. Place the material in horizontal layers not
exceeding 6 inches compacted thickness, in depth above water level, behind abutments,
wingwalls and end bents or end rest piers, and around box culverts and all structures including
pipe culverts. The Engineer may approve placing material in thicker lifts of no more than
12 inches compacted thickness above the soil envelope if a test section demonstrates the required
density can be achieved. Approval will be based on five passing density tests over the test
section consisting of a lift of backfill from structure to structure. The Engineer will identify the
test section with the compaction effort and soil classification in the Agency Logbook. In case of
a change in compaction effort or soil classification, construct a new test section. The Engineer
reserves the right to terminate the Contractor’s use of thick lift construction and have him revert
to the 6 inch compacted lifts whenever it is determined that satisfactory results are not being
obtained.

120-8.2 Additional Requirements for Structures Other than Pipe:

120-8.2.1 Density: Where the backfill material is deposited in water, obtain a
12 inch layer of comparatively dry material, thoroughly compacted by tamping, before the
Engineer verifies layer and density requirements. Meet the requirements of the density
Acceptance Criteria.

120-8.2.2 Box Culverts: For box culverts over which pavement is to be
constructed, compact around the structure to an elevation not less than 12 inches above the top of
the structure, using rapid-striking mechanical tampers.

120-8.2.3 Other Limited Areas: Compact in other limited areas using
mechanical tampers or approved hand tampers, until the cover over the structure is at least
12 inches thick. When hand tampers are used, deposit the materials in layers not more than
4 inches thick using hand tampers suitable for this purpose with a face area of not more than
100 in?. Take special precautions to prevent any wedging action against the masonry, and step or
terrace the slope bounding the excavation for abutments and wingwalls if required by the
Engineer.

120-8.2.4 Culverts and Piers: Backfill around culverts and piers on both sides
simultaneously to approximately the same elevation.

120-8.2.5 Compaction Under Wet Conditions: Where wet conditions do not
permit the use of mechanical tampers, compact using hand tampers. Use only A-3 material for
the hand tamped portions of the backfill. When the backfill has reached an elevation and
condition such as to make the use of the mechanical tampers practical, perform mechanical
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tamping in such manner and to such extent as to transfer the compaction force into the sections
previously tamped by hand.
120-8.3 Additional Requirements for Pipe 15 Inches Inside Diameter or Greater:
120-8.3.1 General: Trenches for pipe may have up to four zones that must be
backfilled.

Lowest Zone: The lowest zone is backfilled for deep undercuts up to
within 4 inches of the bottom of the pipe.

Bedding Zone: The zone above the Lowest Zone is the Bedding Zone.
Usually it will be the backfill which is the 4 inches of soil below the bottom of the pipe. When
rock or other hard material has been removed to place the pipe, the Bedding Zone will be the
12 inches of soil below the bottom of the pipe.

Cover Zone: The next zone is backfill that is placed after the pipe has been
laid and will be called the Cover Zone. This zone extends to 12 inches above the top of the pipe.
The Cover Zone and the Bedding Zone are considered the Soil Envelope for the pipe.

Top Zone: The Top Zone extends from 12 inches above the top of the pipe
to the base or final grade.

120-8.3.2 Material:

120-8.3.2.1 Lowest Zone: Backfill areas undercut below the Bedding
Zone of a pipe with coarse sand, or other suitable granular material, obtained from the grading
operations on the project, or a commercial material if no suitable material is available.

120-8.3.2.2 Soil Envelope: In both the Bedding Zone and the Cover Zone
of the pipe, backfill with materials classified as A-1, A-2, or A-3. Material classified as A-4 may
be used if the pipe is concrete pipe.

120-8.3.2.3 Top Zone: Backfill the area of the trench above the soil
envelope of the pipe with materials allowed on Design Standard, Index No. 505.

120-8.3.3 Compaction:

120-8.3.3.1 Lowest Zone: Compact the soil in the Lowest Zone to
approximately match the density of the soil in which the trench was cut.

120-8.3.3.2 Bedding Zone: If the trench was not undercut below the
bottom of the pipe, loosen the soil in the bottom of the trench immediately below the
approximate middle third of the outside diameter of the pipe.

If the trench was undercut, place the bedding material and leave it
in a loose condition below the middle third of the outside diameter of the pipe. Compact the
outer portions to meet the density requirements of the Acceptance Criteria. Place the material in
lifts no greater than 6 inches (compacted thickness).

120-8.3.3.3 Cover Zone: Place the material in 6 inches layers (compacted
thickness), evenly deposited on both sides of the pipe, and compact with mechanical tampers
suitable for this purpose. Hand tamp material below the pipe haunch that cannot be reached by
mechanical tampers. Meet the requirements of the density Acceptance Criteria.

120-8.3.3.4 Top Zone: Place the material in layers not to exceed
12 inches in compacted thickness. Meet the requirements of the density Acceptance Criteria.

120-8.3.4 Backfill Under Wet Conditions: Where wet conditions are such that
dewatering by normal pumping methods would not be effective, the procedure outlined below
may be used when specifically authorized by the Engineer in writing.

Granular material may be used below the elevation at which mechanical
tampers would be effective, but only material classified as A-3. Place and compact the material
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using timbers or hand tampers until the backfill reaches an elevation such that it’s moisture
content will permit the use of mechanical tampers. When the backfill has reached such elevation,
use normally acceptable backfill material. Compact the material using mechanical tampers in
such manner and to such extent as to transfer the compacting force into the material previously
tamped by hand.

120-9 Acceptance Program.

120-9.1 Density over 105%: When a computed dry density results in a value greater
than 105% of the applicable Proctor maximum dry density, the Engineer will perform a second
density test within 5 feet. If the second density results in a value greater than 105%, investigate
the compaction methods, examine the applicable Maximum Density and material description. If
necessary, the Engineer will test an additional sample for acceptance in accordance with
AASHTO T 99, Method C.

120-9.2 Maximum Density Determination: The Engineer will determine the maximum
density and optimum moisture content by sampling and testing the material in accordance with
the specified test method listed in 120-9.3.

120-9.3 Density Testing Requirements: Compliance with the requirements of 120-9.5
will be determined in accordance FM 1-T 238. The in-place moisture content will be determined
for each density in accordance with FM 5-507 (Determination of Moisture Content by Means of
a Calcium Carbide Gas Pressure Moisture Tester), or ASTM D 4643 (Laboratory Determination
of Moisture Content of Granular Soils By Use of a Microwave Oven).

120-9.4 Soil Classification: The Engineer will perform soil classification tests in
accordance with AASHTO T-88, and classify soils in accordance with AASHTO M-145
(Standard Specification for Classification of Soils and Soil-Aggregate Mixtures for Highway
Construction Purposes) in order to determine compliance with embankment utilization
requirements.

120-9.5 Acceptance Criteria: The Engineer will accept a minimum density in
accordance with 120-7.2 with the following exceptions:

1) embankment constructed by the hydraulic method as specified in 120-6.3;
2) material placed outside the standard minimum slope as specified in 120-6.2.4;
3) other areas specifically excluded herein.

120-9.6 Frequency: The Engineer will conduct sampling and testing at a minimum

frequency listed in the table below.

Test Name Frequency
Maximum Density One per soil type
Density 1 per 500" RDWY (Alt Lift)
Soil Classification One per Maximum Density

120-10 Maintenance and Protection of Work.

While construction is in progress, maintain adequate drainage for the roadbed at all times.
Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction in order to
provide support for the edges.

Maintain and protect all earthwork construction throughout the life of the Contract, and
take all reasonable precautions to prevent loss of material from the roadway due to the action of
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wind or water. Repair any slides, washouts, settlement, subsidence, or other mishap which may
occur prior to final acceptance of the work. Maintain all channels excavated as a part of the
Contract work against natural shoaling or other encroachments to the lines, grades, and cross-
sections shown in the plans, until final acceptance of the project.

120-11 Construction.

120-11.1 Construction Tolerances: Shape the surface of the earthwork to conform to
the lines, grades, and cross-sections shown in the plans. In final shaping of the surface of
earthwork, maintain a tolerance of 0.3 foot above or below the plan cross-section with the
following exceptions:

1. Shape the surface of shoulders to within 0.1 foot of the plan cross-section.

2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures,
etc.

3. Shape the bottom of ditches so that the ditch impounds no water.

4. When the work does not include construction of base or pavement, shape the
entire roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the plan
cross-section.

Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from
the true lines shown in the plans.

120-11.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to
pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to
placing the final wearing course. Do not manipulate any embankment material on a pavement
surface.

When shoulder dressing is underway adjacent to a pavement lane being used to
maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic.

120-12 Method of Measurement.

120-12.1 Excavation: Excavation will be paid for by volume, in cubic yards, calculated
by the method of average end areas, unless the Engineer determines that another method of
calculation will provide a more accurate result. The material will be measured in its original
position by field survey or by photogrammetric means as designated by the Engineer.
Measurement for payment will include the excavation of unsuitable material, lateral ditch
excavation, channel excavation, and excavation for structures and pipe. Payment will not be
made for excavation or embankment beyond the limits shown in the plans or authorized by the
Engineer.

120-12.2 Embankment: Measurement will be made on a loose volume basis, as
measured in trucks or other hauling equipment at the point of dumping on the road. Payment will
not be made for embankment beyond the limits shown in the plans or authorized by the
Engineer.

120-13 Basis of Payment.

120-13.1 General: Prices and payments for the work items included in this Section will
be full compensation for all work described herein, including excavating, dredging, hauling,
placing, and compacting; dressing the surface of the earthwork; and maintaining and protecting
the complete earthwork.
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120-13.2 Excavation: The total quantity of all excavation specified under this Section
will be paid for at the Contract unit price for Excavation. No payment will be made for the
excavation of any materials which are used for purposes other than those shown in the plans or
designated by the Engineer. No payment will be made for materials excavated outside the lines
and grades given by the Engineer, unless specifically authorized by the Engineer.

120-13.3 Embankment: The total quantity of embankment specified in this Section will
be paid for at the Contract unit price for embankment. No payment will be made for materials
which are used for purposes other than those shown in the plans or designated by the Engineer.
No payment will be made for materials placed outside the lines and grades given by the
Engineer.

SUPERPAVE ASPHALT FOR LAP (OFF-SYSTEM).
(REV 1-26-15) (FA 1-29-15)

SECTION 334
SUPERPAVE ASPHALT FOR LAP (OFF-SYSTEM)

334-1 Description.

334-1.1 General: Construct a Superpave asphalt pavement (consisting of either Hot Mix
Asphalt (HMA) or Warm Mix Asphalt (WMA)) based on the type of work specified in the
Contract and the Asphalt Work Categories as defined below. Meet the applicable requirements
for plants, equipment, and construction requirements as defined below. Use an asphalt mix,
either HMA or WMA, which meets the requirements of this specification.

334-1.2 Asphalt Work Mix Categories: Construction of asphalt pavement will fall into
one of the following work categories:

334-1.2.1 Asphalt Work Category 1: Includes the construction of shared use
paths and miscellaneous asphalt.

334-1.2.2 Asphalt Work Category 2: Includes the construction of new asphalt
turn lanes, paved shoulders and other non-mainline pavement locations.

334-1.2.3 Asphalt Work Category 3: Includes the construction of new mainline
asphalt pavement lanes, milling and resurfacing.

334-1.3 Mix Types: Use the appropriate asphalt mix as shown in Table 334-1.

Table 334-1
Asphalt Mix Types

Asphalt Work
Category Mix Types Traffic Level | ESALs (millions)
1 Type SP-9.5 A <0.3
Structural Mixes: Types SP-9.5 or SP-
12.5
2 Friction Mixes: Types FC-9.5 or FC- B 0.3t0<3
12.5
Structural Mixes: Types SP-9.5 or SP-
12.5
3 Friction Mixes: Types FC-9.5 or FC- ¢ 23
12.5
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A Type SP or FC mix one traffic level higher than the traffic level specified in the
Contract may be substituted, at no additional cost (i.e. Traffic Level B may be substituted for
Traffic Level A, etc.). Traffic levels are as defined in Section 334 of the Florida Department of
Transportation’s (FDOT’s) Specifications.
334-1.4 Gradation Classification: The Superpave mixes are classified as fine and are

defined in 334-3.2.2. The equivalent AASHTO nominal maximum aggregate size
Superpave mixes are as follows:

Type SP-9.5, FC-9.5 .. 9.5mm

Type SP-12.5, FC-12.5 ..o 12.5 mm

334-1.5 Thickness: The total pavement thickness of the asphalt pavement will be based
on a specified spread rate or plan thickness as shown in the Contract Documents. Before paving,
propose a spread rate or thickness for each individual layer meeting the requirements of this
specification, which when combined with other layers (as applicable) will equal the plan spread
rate or thickness. When the total pavement thickness is specified as plan thickness, the plan
thickness and individual layer thickness will be converted to spread rate using the following
equation:

Spread rate (Ibs/yd?) =t X Gmm X 43.3

where: t = Thickness (in.) (Plan thickness or individual layer thickness)
Gmm = Maximum specific gravity from the mix design

For target purposes only, spread rate calculations shall be rounded to the nearest
whole number.

334-1.5.1 Layer Thicknesses: Unless otherwise called for in the Contract
Documents, the allowable layer thicknesses for asphalt mixtures are as follows:

Type SP-9.5, FC-9.5 ..o 3/4 to 1-1/2 inches

Type SP-12.5, FC-12.5 ... 1-1/2 to 2-1/2 inches

334-1.5.2 Additional Requirements: The following requirements also apply to
asphalt mixtures:

1. When construction includes the paving of adjacent shoulders (less than
or equal to 5 feet wide), the layer thickness for the upper pavement layer and shoulder shall be
the same and paved in a single pass, unless otherwise called for in the Contract Documents.

2. For overbuild layers, use the minimum and maximum layer thicknesses
as specified above unless called for differently in the Contract Documents. On variable thickness
overbuild layers, the minimum allowable thickness may be reduced by 1/2 inch, and the
maximum allowable thickness will be as specified below, unless called for differently in the
Contract Documents.

Type SP-9.5.. . 3/8 to 2 inches
Type SP-12.5. . 1/2 to 3 inches

3. Variable thickness overbuild layers may be tapered to zero thickness
provided the contract documents require a minimum of 1-1/2 inches of mix placed over the
variable thickness overbuild layer.

334-1.6 Weight of Mixture: The weight of the mixture shall be determined as provided
in 320-3.2 of the FDOT Specifications.
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334-2 Materials.

334-2.1 Superpave Asphalt Binder: Unless specified elsewhere in the Contract or in
334-2.3.3, use a PG 67-22 asphalt binder from the FDOT’s Approved Products List (APL). If the
Contract calls for an alternative asphalt binder, meet the requirements of FDOT Specifications
Section 336 or 916, as appropriate.

334-2.2 Aggregate: Use aggregate capable of producing a quality pavement.

For Type FC mixes, use an aggregate blend that consists of crushed granite,
crushed Oolitic limestone, other crushed materials (as approved by FDOT for friction courses per
Rule 14-103.005, Florida Administrative Code), or a combination of the above. Crushed
limestone from the Oolitic formation may be used if it contains a minimum of 12% silica
material as determined by FDOT Test Method FM 5-510 and FDOT grants approval of the
source prior to its use. As an exception, mixes that contain a minimum of 60% crushed granite
may either contain:

1. Up to 40% fine aggregate from other sources; or,

2. A combination of up to 20% RAP and the remaining fine aggregate
from other sources.

A list of aggregates approved for use in friction courses may be available on the
FDOT’s State Materials Office website. The URL for obtaining this information, if available, is:
ftp://ftp.dot.state.fl.us/fdot/smo/website/sources/frictioncourse.pdf.

334-2.3 Reclaimed Asphalt Pavement (RAP) Material:

334-2.3.1 General requirements: RAP may be used as a component of the
asphalt mixture, provided the RAP meets the following requirements:

1.When using a PG 76-22 (PMA), or PG 76-22 (ARB) asphalt binder,
limit the amount of RAP material used in the mix to a maximum of 20% by weight of total
aggregate. As an exception, amounts greater than 20% RAP by weight of total aggregate can be
used if no more than 20% by weight of total asphalt binder comes from the RAP material.

2. Provide stockpiled RAP material that is reasonably consistent in
characteristics and contains no aggregate particles which are soft or conglomerates of fines.

3. Provide RAP material having a minimum average asphalt binder
content of 4.0% by weight of RAP. As an exception, when using fractionated RAP, the minimum
average asphalt binder content for the coarse portion of the RAP shall be 2.5% by weight of the
coarse portion of the RAP. The coarse portion of the RAP shall be the portion of the RAP
retained on the No. 4 sieve. The Engineer may sample the stockpile to verify that this
requirement is met.

4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher,
screen, or other suitable means to prevent oversized RAP material from showing up in the
completed recycle mixture. If oversized RAP material appears in the completed recycle mix, take
the appropriate corrective action immediately. If the appropriate corrective actions are not
immediately taken, stop plant operations.

334-2.3.2 Material Characterization: Assume responsibility for establishing the
asphalt binder content, gradation, and bulk specific gravity (Gs») of the RAP material based on a
representative sampling of the material.

334-2.3.3 Asphalt Binder for Mixes with RAP: Select the appropriate asphalt
binder grade based on Table 334-2. The Engineer reserves the right to change the asphalt binder
type and grade during production based on characteristics of the RAP asphalt binder.
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Table 334-2

Asphalt Binder Grade for Mixes Containing RAP

Percent RAP Asphalt Binder Grade
0-15 PG 67-22
16 -30 PG 58-22
> 30 PG 52-28

334-3 Composition of Mixture.

334-3.1 General: Compose the asphalt mixture using a combination of aggregates,
mineral filler, if required, and asphalt binder material. Size, grade and combine the aggregate
fractions to meet the grading and physical properties of the mix design. Aggregates from various
sources may be combined.

334-3.2 Mix Design:

334-3.2.1 General: Design the asphalt mixture in accordance with
AASHTO R 35-12, except as noted herein. Submit the proposed mix design with supporting test
data indicating compliance with all mix design criteria to the Engineer. Prior to the production of
any asphalt mixture, obtain the Engineer’s conditional approval of the mix design. If required by
the Engineer, send representative samples of all component materials, including asphalt binder to
a laboratory designated by the Engineer for verification. As an exception to these requirements,
use a currently approved FDOT Mix Design.
Warm mix technologies (additives, foaming techniques, etc.) listed on the
Department’s website may be used in the production of the mix. The URL for obtaining this
information, is:
http://www.dot.state.fl.us/statematerialsoffice/quality/programs/warmmixasphalt/index.shtm.
The Engineer will consider any marked variations from original test data
for a mix design or any evidence of inadequate field performance of a mix design as sufficient
evidence that the properties of the mix design have changed, and at his discretion, the Engineer
may no longer allow the use of the mix design.
334-3.2.2 Mixture Gradation Requirements: Combine the aggregates in
proportions that will produce an asphalt mixture meeting all of the requirements defined in this
specification and conform to the gradation requirements at design as defined in
AASHTO M 323-12, Table 3. Aggregates from various sources may be combined.
334-3.2.2.1 Mixture Gradation Classification: Plot the combined
mixture gradation on an FHWA 0.45 Power Gradation Chart. Include the Control Points from
AASHTO M323-12, Table-3, as well as the Primary Control Sieve (PCS) Control Point from
AASHTO M323-12, Table 4. Fine mixes are defined as having a gradation that passes above or
through the primary control sieve control point.
334-3.2.3 Gyratory Compaction: Compact the design mixture in accordance
with AASHTO T312-12, with the following exceptions: use the number of gyrations at Ngesign s
designed in Table 334-3.

Table 334-3
Gyratory Compaction Requirements

Traffic Level

Ndesign Number of Gyrations

A 50
B 65
C 75
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334-3.2.4 Design Criteria: Meet the requirements for nominal maximum
aggregate size as defined in AASHTO M323-12, as well as for relative density, VMA, VFA, and
dust-to-binder ratio as specified in AASHTO M323-12, Table 6. Ninitial and Nmaximum
requirements are not applicable.

334-3.2.5 Moisture Susceptibility: Test 4 inch specimens in accordance with
FDOT Test Method FM 1-T 283. Provide a mixture having a retained tensile strength ratio of at
least 0.80 and a minimum tensile strength (unconditioned) of 100 pounds per square inch. If
necessary, add a liquid anti-stripping agent from the FDOT’s APL or hydrated lime in order to
meet these criteria.

In lieu of moisture susceptibility testing, add a liquid anti-stripping agent
from the FDOT’s APL. Add 0.5% liquid anti-stripping agent by weight of asphalt binder.

334-3.2.6 Additional Information: In addition to the requirements listed above,
provide the following information on each mix design:

1. The design traffic level and the design number of gyrations (Ndesign).

2. The source and description of the materials to be used.

3. The FDOT source number and the FDOT product code of the aggregate
components furnished from an FDOT approved source (if required).

4. The gradation and proportions of the raw materials as intended to be
combined in the paving mixture. The gradation of the component materials shall be
representative of the material at the time of use. Compensate for any change in aggregate
gradation caused by handling and processing as necessary.

5. A single percentage of the combined mineral aggregate passing each
specified sieve. Degradation of the aggregate due to processing (particularly material passing the
No. 200 sieve) should be accounted for and identified.

6. The bulk specific gravity (Gsb) value for each individual aggregate and
RAP component.

7. A single percentage of asphalt binder by weight of total mix intended to
be incorporated in the completed mixture, shown to the nearest 0.1%.

8. A target temperature for the mixture at the plant (mixing temperature)
and a target temperature for the mixture at the roadway (compaction temperature). Do not exceed
a target temperature of 330°F for PG 76-22 (PMA) and PG 76-22 (ARB) asphalt binders, and
315°F for unmodified asphalt binders.

9. Provide the physical properties achieved at four different asphalt binder
contents. One shall be at the optimum asphalt content, and must conform to all specified physical
requirements.

10. The name of the mix designer.

11. The ignition oven calibration factor.

12. The warm mix technology, if used.

334-4 Process Control.

Assume full responsibility for controlling all operations and processes such that the
requirements of these Specifications are met at all times. Perform any tests necessary at the plant
and roadway to control the process.
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334-5 General Construction Requirements.
334-5.1 Weather Limitations: Do not transport asphalt mix from the plant to the
roadway unless all weather conditions are suitable for the paving operations.
334-5.2 Limitations of Paving Operations:
334-5.2.1 General: Spread the mixture only when the surface upon which it is to
be placed has been previously prepared, is intact, firm, dry, clean, and the tack, with acceptable
spread rate, is properly broken. Ensure all granular base materials are properly primed and all
asphalt base materials are properly tacked, prior to paving.
334-5.2.2 Air Temperature: Place the mixture only when the air temperature in
the shade and away from the artificial heat meets the requirements of Table 334-4. The
minimum ambient temperature requirement may be reduced by 5°F when using a warm mix
technology, if mutually agreed to by both the Engineer and the Contractor. Table 334-4
Ambient Air Temperature Requirements for Paving
Layer Thickness or Asphalt Binder Type Minimum Temperature (°F)
<1 inch 50
Any mixture > 1 inch containing a PG asphalt binder with a high 45
temperature designation > 76°C
Any mixture > 1 inch containing a PG asphalt binder with a high
temperature designation < 76°C

40

334-5.3 Mix Temperature: Heat and combine the ingredients of the mix in such a
manner as to produce a mixture with a temperature at the plant and at the roadway, within a
range of plus or minus 30°F from the target temperature as shown on the mix design. Reject all
loads outside of this range. For warm mix asphalt, the Contractor may produce the first five loads
of the production day and at other times when approved by the Engineer, at a hot mix asphalt
temperature not to exceed 330°F for purposes of heating the asphalt paver. For these situations,
the upper tolerance of +30°F does not apply.

334-5.4 Transportation of the Mixture: Transport the mix in trucks of tight
construction, which prevents the loss of material and the excessive loss of heat and previously
cleaned of all foreign material. After cleaning, thinly coat the inside surface of the truck bodies
with soapy water or an asphalt release agent as needed to prevent the mixture from adhering to
the beds. Do not allow excess liquid to pond in the truck body. Do not use a release agent that
will contaminate, degrade, or alter the characteristics of the asphalt mix or is hazardous or
detrimental to the environment. Petroleum derivatives (such as diesel fuel), solvents, and any
product that dissolves asphalt are prohibited. Provide each truck with a tarpaulin or other
waterproof cover mounted in such a manner that it can cover the entire load when required.
When in place, overlap the waterproof cover on all sides so it can be tied down. Cover each load
during cool and cloudy weather and at any time it appears rain is likely during transit with a
tarpaulin or waterproof cover. Cover and tie down all loads of friction course mixtures.

334-5.5 Preparation of Surfaces Prior to Paving:

334-5.5.1 Cleaning: Clean the surface of all loose and deleterious material by the
use of power brooms or blowers, supplemented by hand brooming where necessary.

334-5.5.2 Patching and Leveling Courses: As shown in the plans, bring the
existing surface to proper grade and cross-section by the application of patching or leveling
Ccourses.
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334-5.5.3 Application over Surface Treatment: Where an asphalt mix is to be
placed over a surface treatment, sweep and dispose of all loose material from the paving area.

334-5.5.4 Tack Coat: Use a rate of application as defined in Table 334-5. Control
the rate of application to be within plus or minus 0.01 gallon per square yard of the target
application rate. The target application rate may be adjusted by the Engineer to meet specific
field conditions. Determine the rate of application as needed to control the operation. When
using PG 52-28, multiply the target rate of application by 0.6.

Table 334-5
Tack Coat Application Rates
. . Target Tack Rate
Asphalt Mixture Type Underlying Pavement Surface (qallyc?)
Newly Constructed Asphalt Layers 0.03 minimum

Base Course, Structural Course, Milled Surface or Oxidized and 0.06
Dense Graded Friction Course Cracked Pavement '

Concrete Pavement 0.08

334-5.6 Placing Mixture:

334-5.6.1 Alignment of Edges: With the exception of pavements placed adjacent
to curb and gutter or other true edges, place all pavements by the stringline method to obtain an
accurate, uniform alignment of the pavement edge. Control the unsupported pavement edge to
ensure that it will not deviate more than plus or minus 1.5 inches from the stringline.

334-5.6.2 Rain and Surface Conditions: Immediately cease transportation of
asphalt mixtures from the plant when rain begins at the roadway. Do not place asphalt mixtures
while rain is falling, or when there is water on the surface to be covered. Once the rain has
stopped and water has been removed from the tacked surface to the satisfaction of the Engineer
and the temperature of the mixture caught in transit still meets the requirements as specified in
334-5.3, the Contractor may then place the mixture caught in transit.

334-5.6.3 Checking Depth of Layer: Check the depth of each layer at frequent
intervals to ensure a uniform spread rate that will meet the requirements of the Contract.

334-5.6.4 Hand Work: In limited areas where the use of the spreader is impossible or

impracticable, spread and finish the mixture by hand.

334-5.6.5 Spreading and Finishing: Upon arrival, dump the mixture in the
approved paver, and immediately spread and strike-off the mixture to the full width required, and
to such loose depth for each course that, when the work is completed, the required weight of
mixture per square yard, or the specified thickness, is secured. Carry a uniform amount of
mixture ahead of the screed at all times.

334-5.6.6 Thickness Control: Ensure the spread rate is within 10% of the target
spread rate, as indicated in the Contract. When calculating the spread rate, use, at a minimum, an
average of five truckloads of mix. When the average spread rate is beyond plus or minus 10% of
the target spread rate, monitor the thickness of the pavement layer closely and adjust the
construction operations.
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If the Contractor fails to maintain an average spread rate within
plus or minus 10% of the target spread rate for two consecutive days, the Engineer may elect to
stop the construction operation at any time until the issue is resolved.

When the average spread rate for the total structural or friction
course pavement thickness exceeds the target spread rate by plus or minus50 pounds per square
yard for layers greater than or equal to 2.5 inches or exceeds the target spread rate by plus or
minus 25 pounds per square yard for layers less than 2.5 inches, address the unacceptable
pavement in accordance with 334-5.10.4, unless an alternative approach is agreed upon by the
Engineer.

334-5.7 Leveling Courses:

334-5.7.1 Patching Depressions: Before spreading any leveling course, fill all
depressions in the existing surface as shown in the plans.

334-5.7.2 Spreading Leveling Courses: Place all courses of leveling with an
asphalt paver or by the use of two motor graders, one being equipped with a spreader box. Other
types of leveling devices may be used upon approval by the Engineer.

334-5.7.3 Rate of Application: When using Type SP-9.5for leveling, do not
allow the average spread of a layer to be less than 50 pounds per square yard or more than
75 pounds per square yard. The quantity of mix for leveling shown in the plans represents the
average for the entire project; however, the Contractor may vary the rate of application
throughout the project as directed by the Engineer. When leveling in connection with base
widening, the Engineer may require placing all the leveling mix prior to the widening operation.

334-5.8 Compaction: For each paving or leveling train in operation, furnish a separate
set of rollers, with their operators.

When density testing for acceptance is required, select equipment, sequence, and
coverage of rolling to meet the specified density requirement. Regardless of the rolling procedure
used, complete the final rolling before the surface temperature of the pavement drops to the
extent that effective compaction may not be achieved or the rollers begin to damage the
pavement.

When density testing for acceptance is not required, use a rolling pattern approved
by the Engineer.

Use hand tamps or other satisfactory means to compact areas which are
inaccessible to a roller, such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc.

334-5.9 Joints.

334-5.9.1 Transverse Joints: Construct smooth transverse joints, which are
within 3/16 inch of a true longitudinal profile when measured with a 15 foot manual straightedge
meeting the requirements of FDOT Test Method FM 5-509. These requirements are waived for
transverse joints at the beginning and end of the project and at the beginning and end of bridge
structures, if the deficiencies are caused by factors beyond the control of the Contractor such as
no milling requirement, as determined by the Engineer. When smoothness requirements are
waived, construct a reasonably smooth transitional joint.

334-5.9.2 Longitudinal Joints: For all layers of pavement except the leveling
course, place each layer so that longitudinal construction joints are offset 6 to 12 inches laterally
between successive layers. Do not construct longitudinal joints in the wheel paths. The Engineer
may waive these requirements where offsetting is not feasible due to the sequence of
construction.
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334-5.10 Surface Requirements: Construct a smooth pavement with good surface

texture and the proper cross slope.

334-5.10.1 Texture of the Finished Surface of Paving Layers: Produce a
finished surface of uniform texture and compaction with no pulled, torn, raveled, crushed or
loosened portions and free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples.
Correct any area of the surface that does not meet the foregoing requirements in accordance with
334-5.10.4.

In areas not defined to be a density testing exception per 334-6.4.1, obtain for the
Engineer, three 6 inch diameter roadway cores at locations visually identified by the Engineer to
be segregated. The Engineer will determine the density of each core in accordance with FDOT
Test Method FM 1-T 166 and calculate the percent Gmm of the segregated area using the average
Gmb of the roadway cores and  representative PC Gmm for the questionable material. If the
average percent Gmm is less than 90.0, address the segregated area in accordance with 334-5.10.4.

334-5.10.2 Cross Slope: Construct a pavement surface with cross slopes in
compliance with the requirements of the Contract Documents.

334-5.10.3 Pavement Smoothness: Construct a smooth pavement meeting the
requirements of this Specification. Furnish a 15 foot manual and a 15 foot rolling straightedge
meeting the requirements of FDOT Test Method FM 5-5009.

334-5.10.3.1 Straightedge Testing:
334-5.10.3.1.1 Acceptance Testing: Perform straightedge testing

in the outside wheel path of each lane for the final (top) layer of the pavement. Test all
pavement lanes where the width is constant using a rolling straightedge and document all
deficiencies on a form approved by the Engineer. Notify the Engineer of the location and time of
all straightedge testing a minimum of 48 hours before beginning testing.

334-5.10.3.1.2 Final (Top) Pavement Layer: At the completion
of all paving operations, straightedge the final (top) layer either behind the final roller of the
paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch in
accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas.

334-5.10.3.1.3 Straightedge Exceptions: Straightedge testing will
not be required in the following areas: shoulders, intersections, tapers, crossovers, sidewalks,
shared use paths, parking lots and similar areas, or in the following areas when they are less than
250 feet in length: turn lanes, acceleration/deceleration lanes and side streets. The limits of the
intersection will be from stop bar to stop bar for both the mainline and side streets. In the event
the Engineer identifies a surface irregularity in the above areas that is determined to be
objectionable, straightedge and address all deficiencies in excess of 3/8 inch in accordance with
334-5.10.4.

334-5.10.4 Correcting Unacceptable Pavement: Correct deficiencies in the

pavement layer by removing and replacing the full depth of the layer, extending a minimum of
50 feet on both sides (where possible) of the defective area for the full width of the paving lane,
at no additional cost.

334-6 Acceptance of the Mixture.
334-6.1 General: The asphalt mixture will be accepted based on the Asphalt Work
Category as defined below:
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1. Asphalt Work Category 1 — Certification by the Contractor as defined in 334-
6.2.

2. Asphalt Work Category 2 — Certification and process control testing by the
Contractor as defined in 334-6.3.

3. Asphalt Work Category 3 — Process control testing by the Contractor and
acceptance testing by the Engineer as defined in 334-6.4.

334-6.2 Certification by the Contractor: On Asphalt Work Category 1 construction, the
Engineer will accept the mix on the basis of visual inspection. Submit a Notarized Certification
of Specification Compliance letter on company letterhead to the Engineer stating that all material
produced and placed on the project meets the requirements of the Specifications. The Engineer
may run independent tests to determine the acceptability of the material.

334-6.3 Certification and Process Control Testing by the Contractor: On Asphalt
Work Category 2 construction, submit a Notarized Certification of Specification Compliance
letter on company letterhead to the Engineer stating that all material produced and placed on the
project meets the requirements of the Specifications, along with supporting test data
documenting all process control testing as described in 334-6.3.1. If required by the Contract,
utilize an Independent Laboratory as approved by the Engineer for the process control testing.
The mix will also require visual acceptance by the Engineer. In addition, the Engineer may run
independent tests to determine the acceptability of the material. Material failing to meet these
acceptance criteria will be addressed as directed by the Engineer such as but not limited to
acceptance at reduced pay, delineation testing to determine the limits of the questionable
material, removal and replacement at no cost to the agency, or performing an Engineering
analysis to determine the final disposition of the material.

334-6.3.1 Process Control Sampling and Testing Requirements: Perform

process control testing at a frequency of once per day. Obtain the samples in accordance with
FDOT Method FM 1-T 168. Test the mixture at the plant for gradation (P-s and P-200) and asphalt
binder content (P»). Measure the roadway density with 6 inch diameter roadway cores at a
minimum frequency of once per 1,500 feet of pavement with a minimum of three cores per day.

Determine the asphalt binder content of the mixture in accordance with
FDOT Method FM 5-563. Determine the gradation of the recovered aggregate in accordance
with FDOT Method FM 1-T 030. Determine the roadway density in accordance with FDOT
Method FM 1-T 166. The minimum roadway density will be based on the percent of the
maximum specific gravity (Gmm) from the approved mix design. If the Contractor or Engineer
suspects that the mix design Gmm is no longer representative of the asphalt mixture being
produced, then a new Gmm value will be determined from plant-produced mix, in accordance
with FDOT Method FM 1-T 209, with the approval of the Engineer. Roadway density testing
will not be required in certain situations as described in 334-6.4.1. Assure that the asphalt binder
content, gradation and density test results meet the criteria in Table 334-4.

Table 334-4
Process Control and Acceptance Values
Characteristic Tolerance

Asphalt Binder Content (percent) Target = 0.55

Passing No. 8 Sieve (percent) Target £ 6.00
Passing No. 200 Sieve (percent) Target = 2.00
Roadway Density (daily average) Minimum 90.0% of Gmm
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334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the
Engineer: On Asphalt Work Category 3, perform process control testing as described in 334-
6.3.1. In addition, the Engineer will accept the mixture at the plant with respect to gradation (P-s
and P-200) and asphalt binder content (Py). The mixture will be accepted on the roadway with
respect to density. The Engineer will sample and test the material as described in 334-6.3.1. The
Engineer will randomly obtain at least one set of samples per day. Assure that the asphalt
content, gradation and density test results meet the criteria in Table 334-4. Material failing to
meet these acceptance criteria will be addressed as directed by the Engineer such as but not
limited to acceptance at reduced pay, delineation testing to determine the limits of the
questionable material, removal and replacement at no cost to the agency, or performing an
Engineering analysis to determine the final disposition of the material.

334-6.4.1 Acceptance Testing Exceptions: When the total quantity of any mix
type in the project is less than 500 tons, the Engineer will accept the mix on the basis of visual
inspection. The Engineer may run independent tests to determine the acceptability of the
material.

Density testing for acceptance will not be performed on widening strips or
shoulders with a width of 5 feet or less, variable thickness overbuild courses, leveling courses,
any asphalt layer placed on subgrade (regardless of type), miscellaneous asphalt pavement,
shared use paths, crossovers, or any course with a specified thickness less than 1 inch or a
specified spread rate less than 100 pounds per square yard. Density testing for acceptance will
not be performed on asphalt courses placed on bridge decks or approach slabs; compact these
courses in static mode only. In addition, density testing for acceptance will not be performed on
the following areas when they are less than 1,000 feet continuous in length: turning lanes,
acceleration lanes, deceleration lanes, shoulders, parallel parking lanes, or ramps. Density testing
for acceptance will not be performed in intersections. The limits of the intersection will be from
stop bar to stop bar for both the mainline and side streets. Compact these courses in accordance
with a standard rolling procedure approved by the Engineer. In the event that the rolling
procedure deviates from the approved procedure, placement of the mix will be stopped.

334-7 Method of Measurement.

For the work specified under this Section, the quantity to be paid for will be the weight of
the mixture, in tons.

The bid price for the asphalt mix will include the cost of the liquid asphalt and the tack
coat application as specified in 334-5.5.4. There will be no separate payment or unit price
adjustment for the asphalt binder material in the asphalt mix.

334-8 Basis of Payment.
334-8.1 General: Price and payment will be full compensation for all the work specified
under this Section.
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CONCRETE FOR LAP (OFF-SYSTEM).
(REV 12-20-11) (FA 2-27-12)

SECTION 344
CONCRETE FOR LAP (OFF-SYSTEM)

344-1 Description.
344-1 General: Construct concrete based on the type of work as described in the
Contract and the concrete work categories as defined below.
344-1.2 Work Categories: Construction will fall into one of the following concrete work
categories:
344-1.2.1 Concrete Work Category 1: Includes the construction of sidewalks,
curb and gutter, ditch and slope pavement, or other non-reinforced cast-in- place elements.
344-1.2.2 Concrete Work Category 2: Includes the construction of precast
concrete including concrete barriers, traffic railing barriers, parapets, sound barriers, inlets,
manholes, junction boxes, pipe culverts, storm sewers, box culverts, prestressed concrete poles,
concrete bases for light poles, highway sign foundations, retaining wall systems, traffic
separators or other structural precast elements.
344-1.2.3 Concrete Work Category 3: Includes the work associated with the
placement and/or construction of structural cast-in-place concrete meeting the requirements of
this section.

344-2 Materials.
344-2.1 General: Use concrete composed of a mixture of Portland cement, aggregates,

and water, with or without chemical or mineral admixtures that meet the following requirements:

344-2.1.1 Portland Cement: Portland cements meeting the requirements of
AASHTO M-85 or ASTM C-150 is required. Different brands of cement, cement of the same
brand from different facilities or different types of cement shall be stored separately and shall not
be mixed.

344-2.1.2 Coarse and Fine Aggregates: Aggregates shall meet ASTM C 33.
Source approval by the FDOT is not required.

344-2.1.3 Water: Water shall meet the requirements of ASTM C 1602.

344-2.1.4 Chemical Admixtures: Chemical admixtures shall be listed on the
FDOT Qualified Products List. Admixtures may be added at the dosage rates recommended by
the manufacturer.

344-2.1.5 Pozzolans and Slag: Pozzolans and Slag shall meet the requirements of
Table 344-1. Fly ash shall not include the residue resulting from the burning of municipal
garbage or any other refuse with coal, or the burning of industrial or municipal garbage in
incinerators.

Table 344-1
Type or Class Test Method Exceptions
Class C Fly Ash ASTM C 618 Not to be used with Types IP or IS cements.
Class F Fly Ash ASTM C 618 Not to be used with Types IP or IS cements.
Petroleum Coke Class | ASTM C 618 Not to be used with Types IP or IS cements.
-61-

FPID(S): 442256-1-58-01
76 of 152




F
Bark Ash ClassF | ASTM C 618 Not to be used with Types IP or IS cements.
Silica Fume ASTM C 1240
Metakaolin ASTM C 618
Slag ASTM C 989 Use only ground granulatedltélgst-furnace slag grade 100 or
Ultra Fine Fly Ash | ASTM C 618 Not to be used with Types IP or IS cements.

344-3 Production, Mixing and Delivery of Concrete.
344-3.1 Concrete Production Requirements:
344-3.1.1 Category 1: Use a concrete production facility that is certified by the
National Ready Mixed Concrete Association (NRMCA) or listed on the FDOT list of non-
structural concrete producers. Concrete production facilities listed on the FDOT Producers with
Accepted QC Programs list for structural concrete may also be used for Category 1.
344-3.1.2 Category 2: Use a prestressed and or precast facility listed on the
FDOT Producers with Accepted QC Programs for precast or prestressed concrete.
344-3.1.3 Category 3: Use a structural concrete facility listed on the FDOT
Producers with Accepted QC Programs for structural concrete.
344-3.2 Classes of Concrete: Meet the requirements of Table 344-2.

Table 344-2

Minimum Target Target
Class Strength (28 | Slump Range
day) (psi) (inches) | (inches)

Minimum Total | Maximum Water
Air Content| Cementitious to Cementitious
Range (%) |Materials Content| Material Ratio

(Iblyd®) (Ib/Ib)
Category 1
ClassNS | 2500 | NA | NA N/A | N/A | N/A
Category 3
| 3,000 3 +15 | 1.0106.0 470 053
| (Pavement) | 3,000 2 +15 | 1.0106.0 470 0.50
T 3,400 3 +15 | 1.0106.0 470 053
Il (Bridge 4500 3 +15 | 1.0t06.0 611 0.44
Deck)
1l 5,000 3 +15 | 1.0106.0 611 0.44
11 (Seal) 3,000 8 +15 | 1.0106.0 611 053
IV 5500 3 +15 | 1.0106.0 658 0.41
'Vs(gf't')'ed 4,000 85 +15 | 001t06.0 658 0.41
V (Special) 6,000 3 +15 | 1.0106.0 752 0.37
V; 6,500 3 +15 | 1.0106.0 752 0.37
Vi 8,500 3 +15 | 1.0106.0 752 0.37

344-3.3 Contractors Quality Control: For Categories 1 and 2, assume full
responsibility for controlling all operations and processes such that the requirements of these
Specifications are met at all times.

-62-

FPID(S): 442256-1-58-01
77 of 152



For Category 3, furnish a Quality Control (QC) plan to identify to the Engineer
how quality will be ensured at the project site. During random inspections, the Engineer will use
this document to verify that the construction of the project is in agreement with the QC plan.

344-3.4 Concrete Mix Design: Before producing any Category 1 or Category 2, submit
the proposed mix designs to the Engineer on a form provided by the Engineer. For Category 3,
submit to the Engineer for approval, FDOT approved mix designs. Do not use concrete mix
designs without prior approval of the Engineer.

Materials may be adjusted provided that the theoretical yield requirement of the
approved mix design is met. Show all required original approved design mix data and batch
adjustments on an Engineer approved concrete delivery ticket.

344-3.5 Delivery: For Category 3, the maximum allowable transit time of concrete is
90 minutes.

Furnish a delivery ticket on a form approved by the Engineer with each batch of
concrete before unloading at the placement site. Record material quantities incorporated into the
mix on the delivery ticket. Ensure that the Batcher responsible for producing the concrete signs
the delivery ticket certifying that the batch was produced and delivered in accordance with these
requirements. Sign the delivery ticket certifying that the concrete was placed in accordance with
these requirements.

344-3.6 Placing Concrete:

344-3.6.1 Concreting in Cold Weather: Do not mix or place concrete when the
air temperature at placement is below 45°F.

During the curing period, if NOAA predicts the ambient temperature to
fall below 35°F for 12 hours or more or to fall below 30°F for more than 4 hours, enclose the
structure in such a way that the air temperature within the enclosure can be kept above 50°F for a
period of 3 days after placing the concrete or until the concrete reaches a minimum compressive
strength of 1,500 psi.

Assume all risks connected with the placing and curing of concrete.
Although the Engineer may give permission to place concrete, the Contractor is responsible for
satisfactory results. If the placed concrete is determined to be unsatisfactory, remove, dispose of,
and replace the concrete at no expense to the Agency.

344-3.6.2 Concreting in Hot Weather: For Category 3, hot weather concreting is
defined as the production, placing and curing of concrete when the concrete temperature at
placing exceeds 86°F but is less than 100°F.

Unless the specified hot weather concreting measures are in effect, reject concrete
exceeding 86°F at the time of placement. Regardless of special measures taken, reject concrete
exceeding 100°F. Predict the concrete temperatures at placement time and implement hot
weather measures to avoid production shutdown.

344-3.7 Mixers: For Category 3 concrete, do not place concrete from a truck mixer that
does not have a current FDOT mixer identification card.

344-3.8 Small Quantities of Concrete: With approval of the Engineer, small quantities
of concrete, less than 3 cubic yards placed in one day and less than 0.5 cubic yards placed in a
single placement may be accepted using a pre-bagged mixture. The Engineer may verify that the
pre-bagged mixture is prepared in accordance with the manufacturer’s recommendations and will
meet the requirements of this Specification.

-63-

FPID(S): 442256-1-58-01
78 of 152



344-3.9 Sampling and Testing:
344-3.9.1 Category 1: The Engineer may sample and test the concrete to verify
its quality. The minimum 28 day compressive strength requirement for this concrete is 2,500 psi.
344-3.9.2: Category 2: No sampling and testing is required for category 2.
344-3.9.3 Category 3: The Engineer will randomly select a sample from each 200 cubic
yards or one day’s production to determine plastic properties and to make three 4 x 8 inch
cylinders for testing by the Engineer at 28 days to ensure that the design compressive strength
has been met for the class of concrete as specified in Table 344-2.
344-3.10 Records: Ensure the following records are available for review for at least 3
years after final acceptance of the project:
1. Approved concrete mix designs.
2. Materials source (delivery tickets, certifications, certified mill test reports).
3. A copy of the scale company or testing agency report showing the observed
deviations from quantities checked during calibration of the scales and meters.
4. A copy of the documentation certifying the admixture weighing/measuring
devices.

344-4 Acceptance of the Work.

344-4.1 Category 1 Work: Category 1 work will be accepted based on certification by
the batcher and contractor on the delivery ticket.

344-4.2 Category 2 Work: Certify that the precast elements were produced by a
production facility on the FDOT’s list of Producers with Accepted QC Programs for precast or
prestressed concrete. In addition, the producer’s logo shall be stamped on the element. The
producer shall not use the Florida Department of Transportation QC stamp on elements used on
this project. Provide a statement of certification from the manufacturer of the precast element
that the element meets the requirements of this Specification.

344-4.3 Category 3 Work: Category 3 concrete will be accepted based on the Engineer’s
test results for plastic properties and compressive strength requirements for the class of concrete
as defined in Table 344-2. In addition, a Delivery Ticket as described in 344-3.5 will be required
for acceptance of the material at the project site.

344-4.4 Small Quantities of Concrete: Category 3 concrete meeting the definition of
344-3.8 will be accepted in accordance with 344-4.3 based on test results for plastic properties
and compressive strength.

344-5 Method of Measurement.
The quantities to be paid for will be the items shown in the plans, completed and
accepted.

344-6 Basis of Payment.
Prices and payments will be full compensation for all work and materials specified in this
Section.
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SPECIAL PROVISIONS:

7 - LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC -LAWS TO
BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT
AND OTHER WILDLIFE REGULATIONS (BEAR).

(REV 6-6-17) (FA 6-13-17) (7-21)
SUBARTICLE 7-1.4 is expanded by the following:

The Department has determined that Florida black bears (Ursus americanus
floridanus) occur in the project area. Unless stored overnight in a sealed, manufacturer-labeled
bear-resistant container or in a locked metal container, remove garbage and food debris from the
construction site daily to eliminate possible sources of food that could encourage and attract
bears. Human bear conflicts are to be reported to the FWC Hotline at 1-888-404-3922.

7 - LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC -LAWS TO
BE OBSERVED - COMPLIANCE WITH FEDERAL ENDANGERED SPECIES ACT
AND OTHER WILDLIFE REGULATIONS (INDIGO SNAKE).

(REV 5-25-17) (FA 6-13-17) (7-21)
SUBARTICLE 7-1.4 is expanded by the following:

The Department has determined that eastern indigo snake (Drymarchon corais
couperi) habitat exists in the project limits. Implement the Standard Protection Measures for the
Eastern Indigo Snake published by the US Fish and Wildlife Service which are available at:
http://www.fws.gov/northflorida/IndigoSnakes/20130812 Eastern_indigo_shake Standard Prot
ection_Measures.htm.

105 - CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS.

SUBARTICLE 105-1.1.2 is deleted and the following substituted:

Test data shall not be required to be entered into any FDOT or City of Callaway
databases.
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Schedule of Events

BOAT RACE ROAD MULTI-USE PATH Construction Project

FPID: 442256-1-58-01

Construction Advertisement

August 20 & 27, 2021

Pre-BID Meeting - Non-Mandatory 10:00 a.m.

August 30, 2021

Deadline for Questions

September 13, 2021

Bids Due Date at 1:00 p.m. and Bids Opening at 1:15 p.m.

September 21, 2021

Bids Evaluation and Approval of Bids by FDOT

October 1, 2021

Board Approval of Low Bid & Contract Award

October 12, 2021

Notice of Award and Notice to Proceed

October 15, 2021

Begin Construction

October 20, 2021

Complete Construction (120 calendar days Construction time)

February 17, 2022
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AGREEMENT FOR CONTRACTOR SERVICES
BOAT RACE ROAD MULTI-USE PATH CONSTRUCTION PROJECT
BID NO. PW2021-05

This Agreement made as of this day of, , 2021, by and between the City of

Callaway, Florida - (the “CITY”), and , authorized to

do business in the State of Florida (the “CONTRACTOR”), and whose address is
Phone: .

In consideration of the mutual promises contained herein, the CITY and the CONTRACTOR
agree as follows:

ARTICLE 1 - SERVICES

This is a Federal Aid Project and is subject to all provisions for Federal Aid Construction Contracts
known as FHWA 1273 (ATTACHED HERETO AS EXHIBIT A) and shall comply with all
applicable procedures, guidelines, manuals, standards and directives as described in the FDOT
Local Agency Program Manual, along with the Davis-Bacon Act (ATTACHED HERETO AS
EXHIBIT B). The contractor will also be responsible for including these requirements in any
subcontract.

The CONTRACTOR'’S responsibility under this Agreement is to furnish, deliver, and construct all
materials, labor, and equipment and to perform all operations in accordance with the plans and
specifications and as listed in the Bid Form for the BOAT RACE ROAD MULTI-USE PATH
CONSTRUCTION project.

Services of the CONTRACTOR shall be under the general direction of the CITY MANAGER, who may
designate a person to act as the CITY’S representative (hereinafter “REPRESENTATIVE”) during the
performance of this Agreement.

The CITY shall furnish to the CONTRACTOR up to four (4) sets of the Contract Documents for execution
of the Work. Additional copies of the Contract Documents are available at the cost of reproduction.

ARTICLE 2 - SCHEDULE

The CONTRACTOR will commence the work required by the contract documents within 10 calendar days
after the date of the Notice to Proceed and will substantially complete the project within 120 consecutive
calendar days and fully complete the project within 30 days thereafter, unless the period for completion is
otherwise extended by the contract documents.

ARTICLE 3 - PAYMENTS TO CONTRACTOR

A. The CITY shall pay to the CONTRACTOR for services satisfactorily performed $
which includes all direct charges, indirect charges and reimbursable expenses, if any. The
CONTRACTOR will bill the CITY monthly.

B. The invoices received from the CONTRACTOR pursuant to this Agreement will be reviewed and
approved by the City Manager’s office, indicating that services have been rendered in conformity
with the Agreement, and then will be sent to the Finance Department for payment. The invoice
must specify the work performed. Ten percent (10%) of each invoiced amount will be withheld
and retained by the CITY until completion of the work to the satisfaction of the CITY.
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C. In order for both parties herein to close their books and records, the CONTRACTOR will clearly
state “final invoice” on the CONTRACTOR’S final/last billing to the CITY. This indicates that all
services have been performed and all charges and costs have been invoiced to the CITY. Since this
account will thereupon be closed, any and other further charges if not properly included on this
final invoice shall be waived by the CONTRACTOR.

D. CONTRACTOR acknowledges that it has reviewed the scope of work and inspected the work site
and does not anticipate having any CONTRACTOR requested change orders. Any subsequent changes
shall be certified to the Engineer as part of the cost proposal or seven calendar days in advance of
performing such extra work.

ARTICLE 4 - TERMINATION

This Agreement may be terminated by the CONTRACTOR on 60 days prior written notice to the CITY in
the event of substantial failure by the CITY to perform in accordance with the terms hereof through no fault
of the CONTRACTOR. It may also be terminated by the CITY, with or without cause, immediately upon
written notice to the CONTRACTOR. Unless the CONTRACTOR is in breach of this Agreement, the
CONTRACTOR shall be paid for services rendered to the CITY’S satisfaction through the date of
termination. After receipt of a termination notice and except as otherwise directed by the CITY the
CONTRACTOR shall:

A Stop work on the date and to the extent specified.

B. Terminate and settle all orders and subcontracts relating to the performance of the terminated work.

C. Transfer all work in process, completed work, and other material related to the terminated work to
the CITY.

D. Continue and complete all parts of the work that have not been terminated.

ARTICLE 5 - PERSONNEL

The CONTRACTOR represents that it has or will secure at its own expense all necessary personnel
required to perform the services under this Agreement. Such personnel shall not be employees of or have
any contractual relationship with the CITY.

All of the services required herein under shall be performed by the CONTRACTOR or under its supervision,
and all personnel engaged in performing the services shall be fully qualified and, if required, authorized or
permitted under State and local law to perform such services.

The CONTRACTOR warrants that all services shall be performed by skilled and competent personnel to
the highest professional standards in the field.

ARTICLE 6 - SUBCONTRACTING

The CITY reserves the right to accept the use of a subcontractor or to reject the selection of a particular
subcontractor and to inspect all facilities of any subcontractors in order to make a determination as to the
capability of the subcontractor to perform properly under this Agreement. The CONTRACTOR is
encouraged to seek minority and women business enterprises for participation in subcontracting
opportunities.

If a subcontractor fails to perform or make progress, as required by this Agreement, and it is necessary to

replace the subcontractor to complete the work in a timely fashion, the CONTRACTOR shall promptly do
S0, subject to acceptance of the new subcontractor by the CITY.
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ARTICLE 7 - FEDERAL AND STATE TAX

The CONTRACTOR shall be responsible for payment of its own FICA and Social Security benefits with
respect to this Agreement and the personnel it employs.

ARTICLE 8 — INSURANCE & BONDS

A.

The CONTRACTOR shall not commence work under this Agreement until it has obtained all
insurance and bonds required under this paragraph and such insurance has been verified by the
CITY.

All insurance policies shall be issued by companies authorized to do business under the laws of the
State of Florida.

The CONTRACTOR shall maintain, during the life of this Agreement, comprehensive automobile
liability insurance in the amount of $1,000,000 and $2,000,000 combined single limit for property
damage and bodily injury liability covering claims which may arise from the ownership, use, or
maintenance of owned and non-owned automobiles, including rented automobiles, whether such
operations be by the CONTRACTOR or by anyone directly or indirectly employed by the
CONTRACTOR. CONTRACTOR shall purchase and maintain a policy or policies of commercial
general liability insurance satisfactory in all respects to CITY, and casualty and extended coverage
insurance. All policies shall be occurrence form policies and shall name CITY as an additional
insured, with the premium thereon fully paid by CONTRACTOR on or before their due date. The
general liability insurance policy shall afford minimum protection of $1,000,000 and $2,000,000
combined single limit coverage for bodily injury.

Required insurance shall be documented in Certificates of Insurance which provide that CITY shall
be notified at least 30 days in advance of cancellation, non-renewal or adverse change. New
Certificates of Insurance are to be provided to CITY at least 15 days prior to coverage renewals.
City of Callaway, Florida is to be named as an additional insured entity.

If requested by CITY, CONTRACTOR shall furnish complete copies of its insurance policies,
forms and endorsements.

For commercial general liability coverage, CONTRACTOR shall, at the option of CITY, provide
an indication of the amount of claims, payments or reserves chargeable to the aggregate amount of
liability coverage.

Receipt of certificates or other documentation of insurance or policies or copies of policies by
CITY, or by any of its representatives, which indicate less coverage than required does not
constitute a waiver of CONTRACTOR’S obligation to fulfill the insurance requirements herein.

CONTRACTOR shall also purchase and maintain workers compensation insurance for all
obligations imposed by law, with employer’s liability limits of at least the statutory limit, or
provide notarized affidavit of exemption listing relevant statutes. CONTRACTOR shall also
purchase any other coverage required by law.

CONTRACTOR’S maintenance of the insurance policies required hereunder shall not limit or
otherwise affect its liability hereunder.

In the event that a performance or payment bond is required due to use of grant funds for the project,
by City Commission or as otherwise required, the CONTRACTOR shall not commence work
under this Agreement until it has obtained the required bonds and provided such bonds to the
CITY.
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ARTICLE 9 - EXCUSABLE DELAYS

The CONTRACTOR shall not be considered in default by reason of any failure in performance if such
failure arises out of causes reasonably beyond the CONTRACTOR’S control and without its fault or
negligence. Such causes may include, but are not limited to: acts of God; the City’s omissive and
commissive failures; natural or public health emergencies; labor disputes; freight embargoes; and severe
weather conditions. If failure to perform is caused by the failure of the CONTRACTOR’S subcontractor(s)
and is without the fault or negligence of them, the CONTRACTOR shall not be deemed to be in default.

Upon the CONTRACTOR’S request, the CITY shall consider the facts and extent of any failure to perform
the work and, if the CONTRACTOR’S failure to perform was without its fault or negligence as determined
by the CITY, any affected provision of this Agreement shall be revised accordingly; subject to the CITY’s
rights to change, terminate, or stop any or all of the work at any time.

ARTICLE 10 - LIQUIDATED DAMAGES

Liquidated damages shall be paid to the CITY at the rate of $1,694 per day for all work awarded under the
contract until the work has been satisfactorily completed as provided by the Contract Documents, Article 2.

It is agreed that the amount is the per-diem rate for damage incurred by reason of failure to complete the
work. The said amount is hereby agreed upon as the reasonable costs which may be accrued by the CITY
after the expiration of the time of completion. It is expressly understood and agreed that this amount is not
to be considered in the nature of a penalty, but as liquidated damages which have accrued against the
CONTRACTOR. The CITY shall have the right to deduct such damages from any amount due, or that may
become due the CONTRACTOR, or the amount of such damages shall be due and collectable from the
CONTRACTOR or Surety.

ARTICLE 11 - ARREARS

The CONTRACTOR shall not pledge the CITY’S credit or make it a guarantor of payment or surety for any
contract, debt, obligation, judgment, lien, or any form of indebtedness.

ARTICLE 12 - DISCLOSURE AND OWNERSHIP OF DOCUMENTS

The CONTRACTOR shall deliver to the CITY for approval and acceptance, and before being eligible for
final payment of any amount due, all documents and materials prepared by and for the CITY under this
Agreement.

All written and oral information not in the public domain or not previously known, and all information and
data obtained, developed, or supplied by the CITY or at its expense will be kept confidential by the
CONTRACTOR and will not be disclosed to any other party, directly or indirectly, without the CITY’S
prior written consent.

Such information and data shall be and will remain the CITY’S property and may be reproduced and reused
at the discretion of the CITY.

All products generated by the CONTRACTOR for the CITY become the property of the CITY. The CITY
may require submission of any electronic file version of reports, data, maps, or other submission of
documentation produced for or as a result of this project in addition to paper documents.

The CITY and the CONTRACTOR shall comply with the provisions of the Florida Public Records Law.
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PuBLIC RECORDS LAW. CONTRACTOR acknowledges that it is familiar with the provisions of the
Public Records Law of the State of Florida.

CONTRACTOR agrees to comply with Chapter 119, Florida Statutes, and specifically per Florida Statute
119.0701, CONTRACTOR agrees to keep and maintain public records that would be required by the City
of Callaway in order to perform the services provided for in this Agreement; CONTRACTOR agrees to
provide public access to any required public records in the same manner as a public agency;
CONTRACTOR agrees to protect exempt or confidential records from disclosure; CONTRACTOR agrees
to meet public records retention requirement; and CONTRACTOR agrees that at the end of term of this
Agreement, to transfer all public records to the City of Callaway and destroy any duplicate exempt or
confidential public records.

All products generated by the CONTRACTOR for the CITY become the property of the CITY. The CITY
may require submission of any electronic file version of reports, data, maps or other submission of
documentation produced for or as a result of this Bid/Proposal in addition to paper documents.

Further, in accordance with the Public Records Laws of the State of Florida, Section 119.0701, (2013),
Contractor must:

A. Keep and maintain public records that ordinarily and necessarily would be required by the public
agency in order to perform the service.

B. Provide the public with access to public records on the same terms and conditions that the public
agency would provide the records and at a cost that does not exceed the cost provided in this
chapter or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public records are not
disclosed except as authorized by law.

D. Meet all requirements for retaining public records and transfer, at no cost, to the public agency all
public records in possession of the contractor upon termination of the contract and destroy any
duplicate public records that are exempt or confidential and exempt from public record disclosure
requirements. All records stored electronically must be provided to the public agency in a format
that is compatible with the information technology systems of the public agency.

E. If a contractor does not comply with a public records request, the public agency shall enforce the
contract provision in accordance with the contract. All covenants, agreements, representations, and
warranties made herein, or otherwise made in writing by any party pursuant hereto shall survive the
execution and delivery of this Agreement and the consummation of the transactions contemplated
hereby.

If the CONTRACTOR has questions regarding the application of Chapter 119,
Florida Statutes, to the CONTRACTOR’S duty to provide public records
relating to this contract, contact the custodian of public records, Janice Peters,
City Clerk, at 850-215-6694, by email at jpeters@cityofcallaway.com, or via
mail, at 6601 E. Hwy. 22, Callaway, FL 32404,

ARTICLE 13 - INDEPENDENT CONTRACTOR RELATIONSHIP

The CONTRACTOR is, and shall be, in the performance of all work services and activities under this
Agreement, an independent contractor, and not an employee, agent, or servant of the CITY. All persons
engaged in any of the work or services performed pursuant to this Agreement shall at all times, and in all
places, be subject to the CONTRACTOR’S sole direction, supervision, and control. The CONTRACTOR
shall exercise control over the means and manner in which it and its employees perform the work, and in all
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respects the CONTRACTOR’S relationship and the relationship of its employees to the CITY shall be that
of an independent contractor and not as employees or agents of the CITY.

The CONTRACTOR does not have the power or authority to bind the CITY in any promise, agreement or
representation.

"To the extent provided by law, CONTRACTOR shall indemnify, defend, and hold harmless the CITY and
the State of Florida, Department of Transportation, including the Department's officers, agents, and
employees, against any actions, claims, or damages arising out of, relating to, or resulting from negligent or
wrongful act(s) of CONTRACTOR, or any of its officers, agents, or employees, acting within the scope of
their office or employment, in connection with the rights granted to or exercised by CONTRACTOR
hereunder, to the extent and within the limitations of Section 768.28, Florida Statutes.

The foregoing indemnification shall not constitute a waiver of sovereign immunity beyond the limits set
forth in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by
CONTRACTOR to indemnify the CITY for the negligent acts or omissions of the CITY, its officers, agents,
or employees, or third parties. Nor shall the same be construed to constitute agreement by CONTRACTOR
to indemnify the Department for the negligent acts or omissions of the Department, its officers, agents, or
employees, or third parties. This indemnification shall survive the termination of this Agreement."”

ARTICLE 14 - CONTRACT ASSIGNMENT

The CONTRACTOR shall not sublet, sell, transfer, assign or otherwise dispose of the CONTRACT or any
portion thereof, or of his right, title, or interest therein, without written consent of the CITY. The
CONTRACTOR shall complete the work contemplated by the terms and conditions of this Agreement in an
amount equivalent to at least 40 percent (40%) of the dollar value of work to be performed under this
Contract utilizing its own business or corporate entity, so that no single labor, material man, or
subcontractor shall be permitted to perform more than 40% of the work contemplated by this Contract.

ARTICLE 15 - AMENDMENT

None of the provisions, terms and conditions contained in this Agreement may be added to, modified,
superseded or otherwise altered, except by a written instrument executed by the parties hereto.

ARTICLE 16 - ENFORCEMENT COSTS

If any legal action or other proceeding is brought for the enforcement of this Agreement, or because of an
alleged dispute, breach, default, or misrepresentation in connection with any provision, the successful or
prevailing party or parties shall be entitled to recover reasonable attorney’s fees, court costs and all
expenses even if not taxable as court costs (including, without limitation, all such fees, costs and expenses
incident to appeals), incurred in that action or proceeding, in addition to any other relief to which such party
or parties may be entitled.

ARTICLE 17 - AUTHORITY TO PRACTICE

The CONTRACTOR hereby represents and warrants that it has and will continue to maintain all licenses
and approvals required to conduct its business, and that it will at all times conduct its business activities in a
reputable manner.

ARTICLE 18 - SEVERABILITY

If any term or provision on this Agreement, or the application thereof to any person or circumstances shall,
to any extent, be held invalid or unenforceable, the remainder of this Agreement, or the application of such
terms or provisions to persons or circumstances other than those as to which it is held invalid or
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unenforceable, shall not be affected, and every other term and provision of this Agreement shall be deemed
valid and enforceable to the extent permitted by law.

ARTICLE 19 - CITY’S REPRESENTATIVE AND AUTHORITY

The person designated by the CITY MANAGER shall serve as the CITY’S REPRESENTATIVE and shall
decide questions which may arise as to quality and acceptability of materials furnished and work performed,
and shall interpret the intent of the Contract Documents with reasonable promptness.

The REPRESENTATIVE will not be responsible for the construction means, controls, techniques,
sequences, procedures, or construction safety.

The REPRESENTATIVE may assign Project Inspector(s) who shall serve to assist the
REPRESENTATIVE in determining if the work performed and the materials used meet the Contract
requirements. The Project Inspector shall be authorized to issue Field Orders. The Project Inspector shall
be authorized to stop all or any portion of the work if in his opinion the work is not proceeding according to
the requirements of the plans and specifications.

ARTICLE 20 - MODIFICATION

The CITY reserves the right to make changes in the work, including alterations, reductions therein or
additions thereto. Upon receipt by the CONTRACTOR of the CITY’S notification of a contemplated
change, the CONTRACTOR shall (1) if requested by CITY, provide an estimate for the increase or
decrease in cost due to the contemplated change, (2) notify the CITY of any estimated change in the
completion date, and (3) advise the CITY in writing if the contemplated change shall affect the
CONTRACTOR’S ability to meet the completion dates or schedules of this Agreement.

If the CITY so instructs in writing, the CONTRACTOR shall suspend work on that portion of the work
affected by a contemplated change, pending the CITY’S decision to proceed with the change.

If the CITY elects to make the change, the CITY shall issue a contract amendment or change order and the
CONTRACTOR shall not commence work on any such change until such written amendment or change
order has been issued and signed by each of the parties.

ARTICLE 21 - CONTRACT DOCUMENTS

The other documents which comprise the entire Agreement are attached hereto, made a part hereof and
consist of the following:
Advertisement for Bids,

Special Instructions and Conditions,

General Instructions and Conditions,

Minimum Technical Specifications,

Bid Forms

Bid Certification Form

LAP Certification of Current Capacity
Certification Regarding Debarment

Certification of Disclosure of Lobbying Activities
Non-Collusion Declaration and Compliance With 49 CFR §29
F. Addenda (if any),

G. Performance & Payments Bonds (if required),

mon®w >
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Change Orders (if any),
Notice of Award
Notice to Proceed
Engineered Drawings

ReTx

In the event of a conflict between the terms of the above documents and the terms of this Agreement, the
terms of this Agreement shall prevail.

There are no contract documents other than those listed above and there are no promises or understandings
other than those stated herein.

ARTICLE 22 - VENUE

All applicable laws, regulations and ordinances of the State of Florida, Bay County and the City of
Callaway will apply to consideration and award of any Bid/Proposal and the performance of the
bidder/proposal pursuant thereto, and shall be governed by the laws of the State of Florida both as to
intention and performance. The venue for any action arising from the award or subsequent performance
shall lie exclusively in the Circuit Court of Bay County, Florida, or the United States District Court
for the Northern District of Florida, as applicable.

ARTICLE 23 — INSPECTOR GENERAL
The parties agree to comply with S.20.055(5) Florida Statutes, and to incorporate in all
subcontracts, the obligation to comply with S.20.055(5), Florida Statutes.

ARTICLE 24 - NOTICE

All notices required in this Agreement shall be sent by certified mail, return receipt requested, and if sent
to the CITY shall be mailed to:

City of Callaway

6601 East Hwy. 22

Callaway, Florida 32404

Attention: Janice L. Peters, City Clerk
Phone: (850) 215-6694

Fax: (850) 871-2224

Email: jpeters@cityofCallaway.com

With a copy to: Kevin D. Obos, Esg. City Attorney
Hand Arendall Harrison Sale
P.O. Drawer 1579
Panama City, FL 32402
Phone: (850) 769-3434
Fax: (850) 769-6121

and if sent to the CONTRACTOR shall be mailed to:

Either party may change its address noted above by giving written notice to the other party in accordance
with the requirements of the Section.
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This Agreement is entered into as of the day and year first written above and is executed in at least two
original copies of which one is to be delivered to the CONTRACTOR, and one to the CITY CLERK for

filing in the official records.

CITY CLERK

Attest:

Janice L. Peters, MMC
City Clerk

Contractor Witnesses:
(2 REQUIRED)

Witness:

Name

Signature

Witness:

Name

Signature

APPROVED AS TO FORM FOR THE RELIANCE OF THE
CITY OF CALLAWAY ONLY:

KEVIN D. OB0OS, HARRISON SALE McCLoY
CITY ATTORNEY
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CITY OF CALLAWAY, FLORIDA

By:

Keith E. Cook, City Manager

Contractor:

Business Name

By:

Signature

Print Name and Title
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EXHIBIT A

FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor

95 of 152

3


http://www.fhwa.dot.gov/eforms/

will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok koK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok kK

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok K

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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EXHIBIT B

"General Decision Number: FL20210158 01/01/2021
Superseded General Decision Number: FL20200158
State: Florida

Construction Type: Highway

County: Bay County in Florida.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable

wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,

if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

this EO applies to the above-mentioned types of contracts
entered into by the federal government that are subject

to the Davis-Bacon Act itself, but it does not apply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
(%] 01/01/2021

* SUFL2013-019 08/19/2013
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CARPENTER. ... viv i

CEMENT MASON/CONCRETE
FINISHER, Includes Form Work

ELECTRICIAN........cvvvenn

HIGHWAY/PARKING LOT STRIPING:

Operator (Striping Machine)

HIGHWAY/PARKING LOT STRIPING:

Painter........ oo,
IRONWORKER, ORNAMENTAL......
IRONWORKER, REINFORCING.....
IRONWORKER, STRUCTURAL......

LABORER (Traffic Control
Specialist)...ceveiinnnnnn.

LABORER: Asphalt, Includes

Raker, Shoveler, Spreader and

Distributor.........ccovvu..
LABORER: Common or General.
LABORER: Flagger...........
LABORER: Grade Checker.....

LABORER: Mason Tender -
Cement/Concrete.............

LABORER: Pipelayer.........

OPERATOR:
Backhoe/Excavator/Trackhoe..

OPERATOR: Bobcat/Skid
Steer/Skid Loader...........

OPERATOR: Broom/Sweeper....

OPERATOR: Bulldozer........

OPERATOR: Concrete Finishing

$ 11.

$ 22.

$ 13.

$ 12.
$ 13.
$ 16.

$ 16.

$ 11.

$ 1o.
$ 1o.
$ 1o.

$ 1o.

$ 12.

$ 11.

$ 13.

$ 14.
$ 11.

$ 14.

61

11

81

13

48

24

42

51

91

16

25

83

81

70

13

o7

10

29
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OPERATOR: Crane........ceveeeenn
OPERATOR: Curb Machine..........
OPERATOR: Distributor...........
OPERATOR: Drill.................
OPERATOR: Forklift..............
OPERATOR: Gradall...............
OPERATOR: Grader/Blade..........
OPERATOR: Loader................
OPERATOR: Mechanic..............
OPERATOR: Milling Machine.......
OPERATOR: Oiler......eivevvennns

OPERATOR: Paver (Asphalt,
Aggregate, and Concrete).........

OPERATOR: Piledriver............

OPERATOR: Post Driver
(Guardrail/Fences)......ccceveenn.

OPERATOR: Roller................
OPERATOR: Scraper......cceeeee..
OPERATOR: Screed...........cu...
OPERATOR: Trencher..............
PAINTER: Spray.......coceeeeeeens

TRAFFIC SIGNALIZATION:
Traffic Signal Installation......

TRUCK DRIVER: Dump Truck........
TRUCK DRIVER: Flatbed Truck.....

TRUCK DRIVER: Lowboy Truck......

15.

21.

19.

14.

14.

12.

14.

16.

11.

15.

13.

16.

12.

17.

17.

10.

12.

13.

16.

19.

15.

10.

14.

13.

44

23

21

54

78

29

71

50

66

84

29

32

43

23

02

99

o1

13

04

57

44

77

28

35
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
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in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
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each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage
payment data, project description, area practice material,
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etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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PROPOSAL CHECKLIST
CITY OF CALLAWAY
BOAT RACE ROAD MULTI-USE PATH
CONSTRUCTION PROJECT
BID NO.: PW2021-05

FORMS/ITEMS TO BE RETURNED
WITH YOUR PROPOSAL!

The following forms are to be completed/signed by the Proposer and submitted to the City:

1 Bid/RFP Certification Form(s),

2 One (1) sets with original signatures, notarized signatures required, plus five (5) copies,
3. Bid Bond or Cashier’s Check/Certified Check in the amount of 5% of bid,
4

Proof of Insurance in amounts required by the City with the City listed as Certificate
Holder and Additionally Insured (See Special Instructions & Conditions),
State of Florida License

o

List of Subcontractors with names of directors or owners, addresses, telephone numbers,
and email address (if applicable),

0. List of references for similar type work with contact information.
10. LAP Certification of Current Capacity — FDOT Form #525-010-46
11.  Conflict of Interest Form
12. DBE Bid Package Information — FDOT Form #575-030-11

E-Verify/Form 19

13: Disclosure of Lobbying Activities FDOT Form #375-030-33; #375-030-34
14, Non-Collusion Provision (FDOT Form #575-060-13
15. Certification Regarding Debarment — FDOT Form #375-030-32

Note: Incomplete Bid/Proposal submissions may not be accepted/considered. Do not modify the
forms! Any additional information you desire to present may be included as an attachment.

Reminder:  Submit requested number of copies! (See Special Instructions and Conditions)
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BID/RFP CERTIFICATION FORM
CITY OF CALLAWAY
BOAT RACE ROAD MULTI-USE PATH CONSTRUCTION PROJECT
BID NO. PW2021-05

PROPOSERS CERTIFICATION TO THE CITY OF CALLAWAY:

1.

The undersigned warrants that: (A) This Proposal is submitted in response to, and is in compliance with, all
terms and conditions applicable thereto as set forth in the Advertisement, Instructions to Proposers, General
Instructions and Conditions, Special Instructions and Conditions, Bid/RFP Certification Forms, the
Minimum Technical Specifications, Addendum, Exhibits, Agreement, Bonds, and Insurance Requirements,
each of which has been carefully examined, (B) Proposer or Proposer’s representative has made such
investigation as is necessary to determine the character and extent of the work and their capability to
perform the work, and (C) agrees that if the Proposal is accepted by the City, Proposer will provide the
necessary labor, materials, machinery, equipment, tools or apparatus, and perform all the work or services
required to complete the assignment and/or contract within the time specified according to the requirements
of the City as herein and hereinafter set forth, and (D) he/she is authorized to legally execute binding
contracts for and on behalf of the Proposer.

Please check one:
Ol Proposer declares that the only person, persons, company, or parties interested in this Proposal are
named in the Proposal.

Ol Proposer, or one or more of Proposer’s officers, principals, or any owner of more than 5% in or of
proposer, or members of their immediate families: (A) have a financial interest in another company,
project, or property that could benefit financially from this proposed project; and/or (B) another
individual or business will be compensated by (or on behalf of proposer) if Proposer is selected by
the City for the requested services. (Attach a detailed explanation for either.)

Bid Bond - If the Proposal is accepted by the City, it will become a binding contract on both parties. If a
Bid Bond or Cashier’s Check/Certified Check is required, it shall be submitted with the Proposal. If the
undersigned shall fail to deliver or perform, or if applicable, execute a Contract as stated herein, then the
City may, at its option, determine that the undersigned has abandoned the Award/Contract, and thereupon
such Bid and/or Award shall be null and void, and any Cashier’s Check/Certified Check or Bond
accompanying this Bid shall be forfeited to and become the property of the City, and the full amount of said
check, or if a Bid Bond, the full amount of such bond, shall be paid to the City as partial liquidated
damages; otherwise, any Bond or Cashier’s Check/Certified Check accompanying this Bid shall be
returned to the undersigned within 30 calendar days from the date of Award, or if provisions for a Notice to
Proceed are included, from the date of the Notice to Proceed.

Vendor proposes and agrees to provide all materials, services or equipment required for the City of
Callaway BOAT RACE ROAD MULTI-USE PATH CONSTRUCTION PROJECT, for the Total
Sum(s) as follows (totals must match attached breakdown of costs for each
Part): Dollars ($ ).

Number of days from date of the Notice to Proceed that will be required for the final completion of all work
as described herein: (Maximum 120 Calendar Days)

The City reserves the right to accept any or all prices itemized in any combination that best serves the
interests of the City. The City further reserves the right to accept or reject any of the components of this
Proposal, including alternates.

BIDDER HEREBY ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUMS:
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BASIS OF BID

ITEM DESCRIPTION QTY UNIT UNITPRICE AMOUNT
1 | Mobilization (Including preconstruction video & photos) 1 LS
2 | Erosion Control (Silt Fence) 5180 LF
3 | Maintenance of Traffic (MOT) 1 LS
4 | Clearing and Grubbing 1 LS
5 | Removal of Existing Concrete 528 SY
6 | Mailbox 2 EA
7 | Regular Evacuation 612 CYy
8 | Embankment 940 CY
9 | Type “B” Stabilization LBR 40, 12” 5560 SY
10 | Prepared Soil Layer 8630 SY
11 | Base Group 1, 4” 4162 SY
12 | SP 9.5 Asphalt Concrete, 1 %2 303 TN
13 | Gravity Wall 85.6 CcY
14 | Conc. Class | (Endwall) 12 CYy
15 | Type C Inlet 5 EA
16 | Storm Manhole 7 EA
17 | Junction Box 3 EA
18 | 15” CMP 343 LF
19 | 18" RCP 200 LF
20 | 24” RCP 10 LF
21 | 30" RCP 10 LF
22 | 36” 21 LF
23 | 12”x18” ERCP 30 LF
24 | 23"x14” ERCP 232 LF
25 | 32"x19” ERCP 30 LF
26 | 45”x29” ERCP 90 LF
27 | 18" MES 5 EA
28 | 36” MES EA
29 | 12"x18” MES 2 EA
30 |23"x14” MES 12 EA
31 | 32"x19”"MES 2 EA
32 | 45"x29” MES 3 EA
33 | Pipe Guiderail, Aluminum 199 LF
34 | Concrete Sidewalk, 4” x 3,000 PSI 225 SY
35 | Concrete Driveways, 67, FDOT Class 1, 3000 PSI 923 SY
36 | Detectable Warnings 135 SF
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37 | As-Builts 1 LS
38 | Performance Turf — Sodding 8630 SY
39 | Single Post Sign, F&I 8 EA
40 | Single Post Sign, Remove 8 EA
41 | Thermoplastic, Standard, White, Solid for Crosswalk 12” 500 LF
42 | Thermoplastic, Standard, White, Solid for Stop Bar 24” 98 LF
43 | Thermoplastic, Standard, White, Solid for Crosswalk 24” 517 LF
44 | Thermoplastic, Remove 22 SF

PART A - CONSTRUCTION TOTAL $

UTILITY CONSTRUCTION ITEMS

ITEM DESCRIPTION QTY UNIT UNITPRICE AMOUNT
1 | Adjust Manhole, Utility 1 EA
2 | Adjust Sewer Cleanout 1 EA
3 | Fire Hydrant, F&l 3 EA
4 Fire Hydrant, Remove 3 EA

PART B - UTILITY CONSTRUCTION ITEMS TOTAL $

TOTAL BID-PARTSA &B $
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Name of Bidder:

Business structure: ( ) Corporation, ( ) Partnership, ( ) Individual, ( ) Other:

If a Partnership:

Name(s) of Partner(s):

If a Corporation:

Incorporated in State of: Date of Incorporation:

Business Address:

City: State Zip
Telephone Number: () Fax ()
Submitted By:

(Print) Affix Corporate Seal
Title: (If Corporation)
Signature:
ATTEST:

Secretary
By:

Print Name
State of Florida The foregoing instrument was acknowledged before
County of me by means of []Physical Presence or
[1Online Notarization

The foregoing instrument was acknowledged before me this ___ day of .20, by ,
who is personally known to me or who presented as identification, and who (did) (did not) take
an oath.
[Signature of Notary Public] [Printed, typed or stamped name of Notary Public)

NOTE: BIDS MAY BE REJECTED IF ALL DOCUMENTS ARE NOT COMPLETE AND EXECUTED, AND
THE NUMBER OF COPIES SPECIFIED/REQUESTED OF EACH ARE NOT SUBMITTED WITH THE
BID.
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275-030-11
STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION EQUAL OPPORTUNITY OFFICE

DBE BID PACKAGE INFORMATION 1017

Page 2 of 2

DBE/AA Plans

Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT Form
275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract. DBE/AA Plans
must be received with the contractors bid or received by the Equai Opportunity Office prior to the award of
the contract.

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative
Code. Plans that do not meet these mandatory requirements may not be approved. Approvals are for a
(3) three year period and should be updated at anytime there is a change in the company’s DBE Liaison
Officer and/or President. Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a
change in the designated DBE Liaison officer as follows:

o Print the first page of the document on company stationery (‘letterhead”) that indicates the
company’s name, mailing address, phone number, etc.

¢ Print the company’'s name in the * " space; next to “Date” print the month/day/year the policy is
being signed; record the signature of the company's Chief Executive Officer, President or
Chairperson in the space next to “by” and print the full first and last name and position title of the
official signing the policy.

o Print the DBE Liaison’s full name, email address, business mailing address and phone number
the bottom of email.

E-mail the completed and signed DBE AA Plan to: eeoforms@dot.state.fl.us.

The Department will review the policy, update department records and issue a notification of approval or
disapproval, a copy of the submitted plan will not be returned to the contractor.
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Employment Eligibility Verification USCIS
. ) Form I-9
Department of Homeland Security OMB No. 1615-0047

U.S. Citizenship and Immigration Services Expires 08/31/2019

P> START HERE: Read instructions carefully before completing this form. The instructions must be available, either in paper or electronically,
during completion of this form. Employers are liable for errors in the completion of this form.

ANTI-DISCRIMINATION NOTICE: it is illegal to discriminate against work-authorized individuals. Employers CANNOT specify which
document(s) an employee may present to establish employment autherization and identity. The refusal to hire or continue to employ
an individual because the documentation presented has a future expiration date may also constitute illegal discrimination.

Last Name (Family Name) First Name (Given Name) Middle Initial Other Last Names Used (if any)
Address (Street Number and Name) Apt. Number | City or Town State ZIP Code
Date of Birth (mm/dd/yyyy) U.S. Social Security Number Employee's E-mail Address Employee’s Telephone Number

RIRNIRRIR

| am aware that federal law provides for imprisonment and/or fines for false statements or use of false documents in
connection with the completion of this form.

| attest, under penalty of perjury, that | am (check one of the following boxes):

(] 1. Acitizen of the United States

[:] 2. A noncitizen national of the United States (See instructions)

[:] 3. Alawful permanent resident  (Alien Registration Number/USCIS Number):

[___] 4. An alien authorized to work until (expiration date, if applicable, mmydd/yyyy):
Some aliens may write "N/A" in the expiration date field. (See instructions)

QR Code - Section 1

Aliens authorized to work must provide only one of the following document numbers to complete Form 1-9: Do Not Wiite In This Space

An Alien Registration Number/USCIS Number OR Form 1-94 Admission Number OR Foreign Passport Number.

1. Alien Registration Number/USCISNumber:
OR

2. Form 1-94 Admission Number:

OR

3. Foreign Passport Number:

Country of Issuance:

Signature of Employee Today's Date (mm/dd/yyyy)

Preparer and/or Translator Certification (check one):
D 1 did not use a preparer or transiator. D A preparer(s) and/or translator(s) assisted the employee in completing Section 1.
(Fields below must be completed and signed when preparers and/or transiators assist an employee in completing Section 1.)

| attest, under penalty of perjury, that | have assisted in the completion of Section 1 of this form and that to the best of my
knowiedge the information is true and correct.

Signature of Preparer or Translator Today's Date (mm/dd/yyyy)
Last Name (Family Name) First Name (Given Name)
Address (Street Number and Name) City or Town State ZIP Code

Form 19 07/17/17 N
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Employment Eligibility Verification USCIS

D . ” . Form I-9
epar tmcnﬁ of Homel.‘lnd Security OMB No. 1615-0047
U.S. Citizenship and Immigration Services Expires 0873172019

i Last Name (Family Name) First Name (Given Name) M1 Citizenship/Immigration Status
Employee Info from Section 1
List A OR List B AND ListC
Identity and Employment Authorization Identity Employment Authorization

Document Title | Document Title Document Title

Issuing Authority Issuing Authority {ssuing Authority

Document Number Document Number Document Number

Expiration Date (if any)(mm/dd/tyyyy) Expiration Date (if any)(mm/dd/yyyy) Expiration Date (if any)(mm/dd/yyyy)

Document Title

QR Code - Sections 24 3

Issuing Authority
Do Not Write In This Space

Additionai Information

Document Number

Expiration Date (if any)(mm/dd/yyyy)

Document Title

Issuing Authority

Document Number

Expiration Date (if any)(mm/dd/yyyy)

Certification: | attest, under penalty of perjury, that (1) | have examined the document(s) presented by the above-named employee,
(2) the above-listed document(s) appear to be genuine and to relate to the employee named, and (3) to the best of my knowledge the
employee is authorized to work in the United States.

The employee’s first day of employment (mm/dd/yyyy): (See instructions for exemptions)

Signature of Employer or Authorized Representative Today's Date (mm/dd/yyyy) Title of Employer or Authorized Representative

Last Name of Employer or Authorized Representative First Name of Employer or Authorized Representative Employer's Business or Organization Name

Employer's Business or Organization Address (Street Number and Name) City or Town State ZIP Code

A. New Name (if applicable) B. Date of Rehire {ifapplicable)

Last Name (Family Name) First Name (Given Name) Middle Initial Date (mm/dd/yyyy)

C. If the employee's previous grant of employment authorization has ‘expired, provide the information for the document or receipt that establishes
continuing .employment authorization in'the space provided below.

Document Title Document Number ExpirationDate (ifany) (mm/dd/yyyy)

I attest, under penalty of perjury, that to the best of my knowledge, this emplioyee is authorized to work in the United States, and if
the employee presented document(s), the document(s) | have examined appear to be genuine and to relate to the individual.

Signature of Employer or Authorized Representative Today's Date (mm/dd/yyyy) Name of Employer or Authorized Representative
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LISTS OF ACCEPTABLE DOCUMENTS
All documents must be UNEXPIRED

Employees may present one selection from List A
or a combination of one selection from List B and one selection from List C.

LIST A LISTB LISTC
Documents that Establish Documents that Establish Documents that Establish
Both Identity and ldentity Employment Authorization
Employment Authorization AND
1. U.S. Passport or U.S. Passport Card . Driver's license or ID card issued by a 1. A Social Security Account Number

2. Permanent Resident Card or Alien
Registration Receipt Card (Form I-551)

3. Foreign passport that contains a
temporary 1-551 stamp or temporary
1-551 printed notation on a machine-
readable immigrant visa

State or outlying possession of the
United States provided it contains a
photograph or information such as
name, date of birth, gender, height, eye
color, and address

4. Employment Authorization Document
that contains a photograph (Form
|-766)

. ID card issued by federal, state or local
government agencies or entities,
provided it contains a photograph or

card, unless the card includes one of
the following restrictions:

(1) NOT VALID FOR EMPLOYMENT

(2) VALIDFORWORKONLYWITH
INS AUTHORIZATION

(3) VALIDFORWORKONLYWITH
DHS AUTHORIZATION

information such as name, date ofbirth, | 2
gender, height, eye color, and address

5. For a nonimmigrant alien authorized
to work for a specific employer
because of his or her status:

a. Foreign passport; and

b. Form 1-94 or Form {-94A that has
the following:

(1) The same name as the passport
and

(2) An endorsement of the alien's
nonimmigrant status as long as
that period of endorsement has
not yet expired and the
proposed employment is not in
conflict with any restrictions or
limitations identified on the form.

. Certification of report of birth issued
by the Department of State (Forms
DS-1350, FS-545, FS-240)

School ID card with a photograph

Voter's registration card

U.S. Military card or draft record

Military dependent's ID card

. Original or certified copy of birth
certificate issued by a State,
CITY, municipal authority, or
territory of the United States
bearing an official seal

. U.S. Coast Guard Merchant Mariner 4.

Native American tribal document

Card

U.S. Citizen ID Card (Form 1-197)

Native American tribal document

[=2]

. Driver's license issued by a Canadian
government authority

. ldentification Card for Use of
Resident Citizen in the United
States (Form 1-179)

6. Passport from the Federated States of
Micronesia (FSM) or the Republic of
the Marshall Islands (RMI) with Form
1-94 or Form |-94A indicating
nonimmigrant admission under the
Compact of Free Association Between
the United States and the FSM or RMI

For persons under age 18 who are | 7
unable to present a document
listed above:

10. School record or report card

11. Clinic, doctor, or hospital record

12. Day-care or nursery school record

. Employment authorization
document issued by the
Department of Homeland Security

Examples of many of these documents appear in Part 13 of the Handbook for Employers (M-274).

Refer to the instructions for more information about acceptable receipts.

Form [-9 07/17/17 N
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 375-030-34

DISCLOSURE OF LOBBYING ACTIVITIES PROCUREMENT
Is this form applicable to yourfirm?
YES[] NO[O
If no, then please complete section 4
below for “Prime”
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
c. cooperative agreement c. post-award For Material Change Only:
d. loan Year:; Quarter:
e. loan guarantee Date of last report:
f. loan insurance (mm/dd/yyyy)

4. Nahe and Address[of Reporting Entity:
Prime Subawardee
Tier , if known:

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
Address of Prime:

Congressional District, if known: 4c

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

3

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MD):

11. information requested through this form is authorized by title 31
U.S.C. section 1352. This disclosure of lobbying activities is a
material representation of fact upon which reliance was placed
by the tier above when this transaction was made or entered
into. This disclosure is required pursuant to 31 U.S.C. 1352.
This information will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not morethan
$100,000 for each such failure.

Signature;

Print Name:

Title:

Telephone No.: Date (mm/dd/yyyy):

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)

126 of 152




375-030-34
PROCUREMENT
04/14

Page 2 of 2

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C.
section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by
the Office of Management and Budget for additionalinformation.

1.

10.

1.

Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

Identify the status of the covered Federal action.

Identify the appropriate classification of this report. If this is a followup report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State
and zip code of the prime Federal recipient. Include Congressional District, if known.

Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full

Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

(a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying

Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal
action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information uniess it displays a

valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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375-030-32
STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION PROCUREMENT

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 11115
INELIGIBILITY AND VOLUNTARY EXCLUSION-
LOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS
(Compliance with 2 CFR Parts 180 and 1200)

Itis certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency.

Name of CONSULTANT/Contractor:

By:
Date:
Title:

Instructions for Certification

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated
may pursue available remedies, including suspension and/ordebarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if
at any time the prospective lower tier participant learns that its certification was erronecus by reason of changed circumstances.

d. The terms "covered transaction," "debarred,"” "suspended," "ineligible,” "participant,” "person,” "principal," and “voluntarily
excluded,” as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal
is submitted for assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered
transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts).
“First Tier Participant” refers to the participant who has entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in this covered transaction, uniess authorized by the department or
agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant is responsibie for ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any
lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website
(https:/iwww .epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension and/or debarment.
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