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DOCUMENT 01 45 00 


QUALITY CONTROL 


PART 1 - GENERAL 


1.01 RELATED DOCUMENTS AND PROVISIONS: 


All Contract Documents should be reviewed for applicable provisions related to the 


provisions in this document, including without limitation: 


A. General Conditions, including, without limitation, Inspector, Inspections and 


Tests, Uncovering of Work and Non-conforming of Work and Correction of 


Work; 


B. Special Conditions. 


1.02 RELATED CODES: 


A. The Work is governed by requirements of Title 24, California Code of 


Regulations (“CCR”), and the Contractor shall keep a copy of these available 


at the job Site for ready reference during construction. 


B. The Division of the State Architect (“DSA”) shall be notified at or before the 


start of construction. 


1.03 OBSERVATION AND SUPERVISION: 


A. The District and Architect or their appointed representatives will review the 


Work and the Contractor shall provide facilities and access to the Work at all 


times as required to facilitate this review.  Administration by the Architect and 


any consulting Structural Engineer will be in accordance with applicable 


regulations, including, without limitation, CCR, Part 1, Title 24, Section 4-341. 


B. One or more Project Inspector(s) approved by DSA and employed by or in 


contract with the District, referred to hereinafter as the “Project Inspector”, 


will observe the work in accordance with CCR, Part 1, Title 24, Sections 4-


333(b) and 4-342: 


(1) The Project Inspector and Special Inspector(s) shall have access to the 


Work wherever it is in preparation or progress for ascertaining that the 


Work is in accordance with the Contract Documents and all applicable 


code sections.  The Contractor shall provide facilities and operation of 


equipment as needed, and access as required and shall provide 


assistance for sampling or measuring materials. 


(2) The Project Inspector will notify the District and Architect and call the 


attention of the Contractor to any observed failure of Work or material 


to conform to Contract Documents. 


(3) The Project Inspector shall observe and monitor all testing and 


inspection activities required. 
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The Contractor shall conform with all applicable laws as indicated in the Contract 


Documents, including, without limitation, to CCR, Part 1, Title 24, Section 4-343.  


The Contractor shall supervise and direct the Work and maintain a competent 


superintendent on the job who is authorized to act in all matters pertaining to the 


Work.  The Contractor's superintendent shall also inspect all materials, as they 


arrive, for compliance with the Contract Documents.  Contractor shall reject 


defective Work or materials immediately upon delivery or failure of the Work or 


material to comply with the Contract Documents.  The Contractor shall submit 


verified reports as indicated in the Contract Documents, including, without limitation, 


the Specifications and as required by Part 1, Title 24, Section 4-336. 


1.04 TESTING AGENCIES: 


A. Testing agencies and tests shall be in conformance with the General 


Documents and the requirements of Part 1, Title 24, Section 4- 335. 


B. Testing and inspection in connection with earthwork shall be under the 


direction of the District's consulting soils engineer, if any, referred to 


hereinafter as the "Soils Engineer." 


C. Testing and inspection of construction materials and workmanship shall be 


performed by a qualified laboratory, referred to hereinafter as the "Testing 


Laboratory." The Testing Laboratory shall be under direction of an engineer 


registered in the State of California, shall conform to requirements of ASTM 


E329, and shall be employed by or in contract with the District. 


1.05 TESTS AND INSPECTIONS: 


A. The Contractor shall be responsible for notifying the District and Project 


Inspector of all required tests and inspections.  Contractor shall notify the 


District and Project Inspector at least seventy-two hours (72) hours in 


advance of performing any Work requiring testing or inspection. 


B. The Contractor shall provide access to Work to be tested and furnish 


incidental labor, equipment, and facilities to facilitate all inspections and tests. 


C. The District will pay for first inspections and tests required by the “CCR”, and 


other inspections or tests that the District and/or the Architect may direct to 


have made, including the following principal items: 


(1) Tests and observations for earthwork and paving. 


(2) Tests for concrete mix designs, including tests of trial batches. 


(3) Tests and inspections for structural steel work. 


(4) Field tests for framing lumber moisture content. 


(5) Additional tests directed by the District that establish that materials 


and installation comply with the Contract Documents. 


(6) Tests and observations of welding and expansion anchors. 
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D. The District may at its discretion, pay and then back charge the Contractor 


for: 


(1) Retests or reinspections, if required, and tests or inspections required 


due to Contractor error or lack of required identifications of material. 


(2) Uncovering of work in accordance with Contract Documents. 


(3) Testing done on weekends, holidays, and overtime will be chargeable 


to the Contractor for the overtime portion. 


(4) Testing done off Site. 


E. Testing and inspection reports and certifications: 


(1) If initially received by Contractor, Contractor shall provide to each of 


the following a copy of the agency or laboratory report of each test or 


inspection or certification. 


(a) The District; 


(b) The Construction Manager, if any; 


(c) The Architect; 


(d) The Consulting Engineer, if any; 


(e) Other engineers on the Project, as appropriate; 


(f) The Project Inspector; and 


(g) The Contractor. 


(2) When the test or inspection is one required by the CCR, a copy of the 


report shall also be provided to the DSA. 


PART 2 - PRODUCTS 


2.01 TYPE OF TESTS AND INSPECTIONS: 


A. Asphalt Concrete – subgrade to be compacted properly (95% minimum) 


before placement of any asphalt. 


PART 3 - EXECUTION Not Used. 


END OF DOCUMENT 
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DOCUMENT 01 50 00 


TEMPORARY FACILITIES AND CONTROLS 


PART 1 – GENERAL 


1.01 RELATED DOCUMENTS AND PROVISIONS: 


All Contract Documents should be reviewed for applicable provisions related to the 


provisions in this document, including without limitation: 


A. General Conditions; 


B. Special Conditions;  


C. Site Standards; and 


D. Construction Waste Management and Disposal. 


1.02 TEMPORARY UTILITIES: 


A. Electric Power and Lighting: 


(1) Contractor will pay for power during the course of the Work.  To the 


extent power is available in the building(s) or on the Site, Contractor 


may use the District’s existing utilities by making prearranged 


payments to the District for the utilities used by Contractor and all 


Subcontractors.  Contractor shall be responsible for providing 


temporary facilities required to deliver that power service from its 


existing location in the building(s) or on the Site to point of intended 


use. 


(2) Contractor shall verify characteristics of power available in building(s) 


or on the Site.  Contractor shall take all actions required to make 


modifications where power of higher voltage or different phases of 


current are required.  Contractor shall be fully responsible for 


providing that service and shall pay all costs required therefor. 


(3) Contractor shall furnish, wire for, install, and maintain temporary 


electrical lights wherever it is necessary to provide illumination for the 


proper performance and/or observation of the Work: a minimum of 20 


foot-candles for rough work and 50 foot-candles for finish work. 


(4) Contractor shall be responsible for maintaining existing lighting levels 


in the project vicinity should temporary outages or service 


interruptions occur. 


B. Heat and Ventilation: 


(1) Contractor shall provide temporary heat to maintain environmental 


conditions to facilitate progress of the Work, to meet specified 


minimum conditions for the installation and curing of materials, and to 
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protect materials and finishes from damage due to improper 


temperature and humidity conditions.  Portable heaters shall be 


standard units complete with controls. 


(2) Contractor shall provide forced ventilation and dehumidification, as 


required, of enclosed areas for proper installation and curing of 


materials, to disperse humidity, and to prevent hazardous 


accumulations of dust, fumes, vapors, and gases. 


(3) Contractor shall pay the costs of installation, maintenance, operation, 


and removal of temporary heat and ventilation, including costs for fuel 


consumed, required for the performance of the Work. 


C. Water: 


(1) Contractor shall pay for water used during the course of the Work.  


Contractor shall coordinate and pay for installation or use of water 


meter in compliance with local water agency requirements.  To the 


extent water is then available in the building(s) or on the Site, 


Contractor may use the District’s existing utilities by making 


prearranged payments to the District for the utilities used by 


Contractor and all Subcontractors.  Contractor shall be responsible for 


providing temporary facilities required to deliver such utility service 


from its existing location in the building(s) on the Site, or other 


location approved by the local water agency, to point of intended use. 


(2) Contractor shall use backflow preventers on water lines at point of 


connection to District’s water supply.  Backflow preventers shall 


comply with requirements of Uniform Plumbing Code. 


(3) Contractor shall make potable water available for human consumption. 


D. Sanitary Facilities: 


(1) Contractor shall provide sanitary temporary facilities in no fewer 


numbers than required by law and such additional facilities as may be 


directed by the Inspector for the use of all workers.  The facilities shall 


be maintained in a sanitary condition at all times and shall be left at 


the Site until removal is directed by the Inspector or Contractor 


completes all other work at the Site. 


(2) Use of toilet facilities in the Work under construction shall not be 


permitted except by consent of the Inspector and the District. 


E. Telephone Service: 


(1) Contractor shall arrange with local telephone service company for 


telephone service as required for the performance of the Work.  


Contractor shall, at a minimum, provide in its field office one line for 


telephone and one line for fax machine. 


(2) Contractor shall pay the costs for telephone and fax lines installation, 


maintenance, service, and removal. 
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F. Fire Protection: 


(1) Contractor shall provide and maintain fire extinguishers and other 


equipment for fire protection.  Such equipment shall be designated for 


use for fire protection only and shall comply with all requirements of 


the California Fire, State Fire Marshall and/or its designee. 


(2) Where on-site welding and burning of steel is unavoidable, Contractor 


shall provide protection for adjacent surfaces. 


G. Trash Removal: 


Contractor shall provide trash removal on a timely basis.  Under no 


circumstance shall Contractor use District trash service.   


1.03 CONSTRUCTION AIDS: 


A. Plant and Equipment: 


(1) Contractor shall furnish, operate, and maintain a complete plant for 


fabricating, handling, conveying, installing, and erecting materials and 


equipment; and for conveyances for transporting workers.  Include 


elevators, hoists, debris chutes, and other equipment, tools, and 


appliances necessary for performance of the Work. 


(2) Contractor shall maintain plant and equipment in safe and efficient 


operating condition.  Damages due to defective plant and equipment, 


and uses made thereof, shall be repaired by Contractor at no expense 


to the District. 


B. None of the District’s tools and equipment shall be used by Contractor for the 


performance of the Work. 


1.04 BARRIERS AND ENCLOSURES: 


A. Contractor shall obtain the District's written permission for locations and 


types of temporary barriers and enclosures, including fire-rated materials 


proposed for use, prior to their installation. 


B. Contractor shall provide and maintain temporary enclosures to prevent public 


entry and to protect persons using other buildings and portions of the Site 


and/or Premises, the public, and workers.  Contractor shall also protect the 


Work and existing facilities from the elements, and adjacent construction and 


improvements, persons, and trees and plants from damage and injury from 


demolition and construction operations. 


C. Contractor shall provide site access to existing facilities for persons using 


other buildings and portions of the Site, the public, and for deliveries and 


other services and activities. 


D. Tree and Plant Protection: 
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(1) Contractor shall preserve and protect existing trees and plants on the 


Premises that are not designated or required to be removed, and those 


adjacent to the Premises. 


(2) Contractor shall provide barriers to a minimum height of 4'-0" around 


drip line of each tree and plant, around each group of trees and plants, 


as applicable, in the proximity of demolition and construction 


operations, or as denoted on the Plans. 


(3) Contractor shall not park trucks, store materials, perform Work or 


cross over landscaped areas.  Contractor shall not dispose of paint 


thinners, water from cleaning, plastering or concrete operations, or 


other deleterious materials in landscaped areas, storm drain systems, 


or sewers.  Plant materials damaged as a result of the performance of 


the Work shall, at the option of the District and at Contractor's 


expense, either be replaced with new plant materials equal in size to 


those damaged or by payment of an amount representing the value of 


the damaged materials as determined by the District. 


(4) Contractor shall remove soil that has been contaminated during the 


performance of the Work by oil, solvents, and other materials which 


could be harmful to trees and plants, and replace with good soil, at 


Contractor's expense. 


(5) Excavation around Trees: 


(a) Excavation within drip lines of trees shall be done only where 


absolutely necessary and with written permission from the 


District. 


(b) Where trenching for utilities is required within drip lines, 


tunneling under and around roots shall be by hand digging and 


shall be approved by the District.  Main lateral roots and 


taproots shall not be cut.  All roots 2 inches in diameter and 


larger shall be tunneled under and heavily wrapped with wet 


burlap so as to prevent scarring or excessive drying.  Smaller 


roots that interfere with installation of new work may be cut 


with prior approval by the District.  Roots must first be cut with 


a Vermeer, or equivalent, root cutter prior to any trenching. 


(c) Where excavation for new construction is required within drip 


line of trees, hand excavation shall be employed to minimize 


damage to root system. Roots shall be relocated in backfill 


areas wherever possible.  If encountered immediately adjacent 


to location of new construction, roots shall be cut 


approximately 6 inches back from new construction. 


(d) Approved excavations shall be carefully backfilled with the 


excavated materials approved for backfilling.  Backfill shall 


conform to adjacent grades without dips, sunken areas, humps, 


or other surface irregularities.  Do not use mechanical 


equipment to compact backfill.  Tamp carefully using hand 
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tools, refilling and tamping until Final Acceptance as necessary 


to offset settlement. 


(e) Exposed roots shall not be allowed to dry out before permanent 


backfill is placed.  Temporary earth cover shall be provided, or 


roots shall be wrapped with four layers of wet, untreated burlap 


and temporarily supported and protected from damage until 


permanently relocated and covered with backfill. 


(f) Accidentally broken roots should be sawed cleanly 3 inches 


behind ragged end. 


1.05 SECURITY: 


The Contractor shall be responsible for project security for materials, tools, 


equipment, supplies, and completed and partially completed Work. 


1.06 TEMPORARY CONTROLS: 


A. Noise Control: 


(1) Contractor acknowledges that adjacent facilities may remain in 


operation during all or a portion of the Work period, and it shall take 


all reasonable precautions to minimize noise as required by applicable 


laws and the Contract Documents. 


(2) Notice of proposed noisy operations, including without limitation, 


operation of pneumatic demolition tools, concrete saws, and other 


equipment, shall be submitted to the District a minimum of forty-eight 


(48) hours in advance of their performance. 


B. Noise and Vibration: 


(1) Equipment and impact tools shall have intake and exhaust mufflers. 


(2) Contractor shall cooperate with District to minimize and/or cease the 


use of noisy and vibratory equipment if that equipment becomes 


objectionable by its longevity. 


C. Dust and Dirt: 


(1) Contractor shall conduct demolition and construction operations to 


minimize the generation of dust and dirt, and prevent dust and dirt 


from interfering with the progress of the Work and from accumulating 


in the Work and adjacent areas including, without limitation, occupied 


facilities. 


(2) Contractor shall periodically water exterior demolition and construction 


areas to minimize the generation of dust and dirt. 


(3) Contractor shall ensure that all hauling equipment and trucks carrying 


loads of soil and debris shall have their loads sprayed with water or 
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covered with tarpaulins, and as otherwise required by local and state 


ordinance. 


(4) Contractor shall prevent dust and dirt from accumulating on walks, 


roadways, parking areas, and planting, and from washing into sewer 


and storm drain lines. 


D. Water: 


Contractor shall not permit surface and subsurface water, and other liquids, to 


accumulate in or about the vicinity of the Premises.  Should accumulation develop, 


Contractor shall control the water or other liquid, and suitably dispose of it by means 


of temporary pumps, piping, drainage lines, troughs, ditches, dams, or other 


methods. 


E. Pollution: 


(1) No burning of refuse, debris, or other materials shall be permitted on 


or in the vicinity of the Premises. 


(2) Contractor shall comply with applicable regulatory requirements and 


anti-pollution ordinances during the conduct of the Work including, 


without limitation, demolition, construction, and disposal operations. 


F. Lighting: 


(1) If portable lights are used after dark, all light must be located so as 


not to direct light into neighboring property. 


1.07 JOB SIGN(S): 


A. General: 


(1) Contractor shall provide and maintain a Project identification sign with 


the design, text, and colors designated by the District and/or the 


Design Professional; locate sign as approved by the District. 


(2) Signs other than the specified Project sign and or signs required by 


law, for safety, or for egress, shall not be permitted, unless otherwise 


approved in advance by the District. 


B. Materials: 


(1) Structure and Framing: Structurally sound, new or used wood or 


metal; wood shall be nominal 3/4-inch exterior grade plywood. 


(2) Sign Surface: Minimum 3/4-inch exterior grade plywood. 


(3) Rough Hardware: Galvanized. 


(4) Paint: Exterior quality, of type and colors selected by the District 


and/or the Design Professional. 
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C. Fabrication: 


(1) Contractor shall fabricate to provide smooth, even surface for painting. 


(2) Size: 4'-0" x 8'-0", unless otherwise indicated. 


(3) Contractor shall paint exposed surfaces of supports, framing, and 


surface material with exterior grade paint: one coat of primer and one 


coat of finish paint. 


(4) Text and Graphics: As indicated. 


1.08 PUBLICITY RELEASES: 


A. Contractor shall not release any information, story, photograph, plan, or 


drawing relating information about the Project to anyone, including press and 


other public communications medium, including, without limitation, on 


website(s) without the written permission of the District. 


PART 2 – PRODUCTS Not used. 


PART 3 – EXECUTION Not used. 


END OF DOCUMENT 
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PERALTA COMMUNITY COLLEGE DISTRICT 
 


 
 


LANEY PERIMETER PAVING REHABILITATION 
 


ADDENDA 
 


BID NO. 20-21/ 07 
 


Laney Perimeter Paving Rehabilitation 
 


900 Fallon Street Oakland, CA 94607 
 
February 19, 2021 
  


ADDENDUM No. 1 
 


This addendum supersedes items of the original Bid documents wherein it is inconsistent with it.  All other conditions 
remain unchanged.  The following changes, modifications, corrections, additions, or clarifications shall apply to the 
contract documents and shall be made a part of and subject to all of the requirements thereof as if originally 
specified or shown.  It is the responsibility of the bidder to review the list of attachments to ensure that the 
addendum is full and complete.  This Addendum modifies the original Bid Documents for the above project.  
Acknowledge receipt of this addendum in the space provided on Acknowledgement and Signature 
Form.  Failure to do so may subject Bidder to disqualification. 
 
 


Revisions/Additions to Bid documents: 
 


 
Changes to Plans and Specifications: 
 
Sheet 2.2 - Delete note 2 and replace with: "During repaving operations grade surface at this 
location for positive drainage surface flow, no pipe or inlet improvements" 
 
Sheet 4.1 - Delete detail 2 - Catch Basin 
 
Spec Section 01 45 00 Quality Control – replace in its entirety. 
 
Spec Section 01 50 00 Temporary Facilities and Controls – replace in its entirety. 
 
Specification Section 01 21 00 Allowance - Add the following sentence to the end of section 1.3  
 
A: "Assume for bidding purposes there will be approximately 40 digout areas, which are an 
average of 100 SF each. Assume 10 of the 40 areas will be less than 50 SF each." 
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Additions: 
 
Procurement Forms and Supplements 
 
Division 0  Section Title 
 
   00 45 27      Small Local Busines Enterprise and Small Emerging Local   
     Business Enterprise Program 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


 
 
 
 
 


END OF DOCUMENT 
 








PERALTA COMMUNITY COLLEGE DISTRICT 
 


 


SMALL LOCAL BUSINESS ENTERPRISE and  


SMALL EMERGING LOCAL BUSINESS ENTERPRISE PROGRAM 


 


The District is committed to ensure equal opportunity and equitable treatment in awarding and 
managing its public contracts and has established an annual overall program goal of twenty-five 
percent participation for small local businesses.  To facilitate opportunities for small local business, the 
District will use a maximum 5% bidding preference for SLBE and SELBE firms.  The preference is only 
used for computation purposes to determine the winning bidder, the contract is awarded at the actual 
bid amount.  Please review the following guidelines to see if your firm qualifies for the preference.  


The 5% bidding preference for an SLBE and SELBE firms are for construction, personal and 
professional services, goods and services, maintenance, repairs, and operations where responsibility 
and quality are equal.  The preference will be 5% of the bid amount of the lowest responsive 
responsible bidder, and may not exceed $50,000.00 for any bid.   


A Non-SLBE/SELBE Prime Contractor who utilizes 25% of total bid amount, with SLBE or SELBE 
subcontractors (who meet the District’s Definition of an SLBE and SELBE), can also receive a 
maximum of 4% bidding preference, not to exceed $50,000.00 for any bid. (See below Subcontractor 
section.)  


 
Definitions: 


SLBE: A Small Local Business Enterprise is a business that has not exceeded gross annual 
revenue of 8.5 million dollars for a construction firm, or 6 million dollars for goods and non-
professional services firm, or 3 million dollars for architecture, engineering and professional 
services firm, for the past three consecutive years and meets the below geographic location 
requirements.  


SELBE: A Small Local Emerging Business Enterprise is a business that has not exceeded gross 
annual revenue of 1.5 million dollars for the past three consecutive years and meets the below 
geographic location requirements. 


Commercially Useful Function: Shall mean a business is directly responsible for providing the 
materials, equipment, supplies or services to the District as required by the contract solicitation.  
The business performs work that is normal for its business services and carries out its obligation 
by actually performing, managing, or supervising the work involved.  The business is not 
Commercially Useful if its role is limited to that of an extra participant in a transaction, contract, or 
project through which funds are passed in order to obtain the appearance of SLBE or SELBE 
participation. 


Geographic Location Requirements: 
 


• The business must be located at a fixed, established commercial address located in the 
District’s market area of Albany, Alameda, Berkeley, Emeryville, Oakland, or Piedmont, and 
not a temporary or movable office, a post office box, or a telephone answering service. 
 


• If the business has an office outside of the District’s market area as well as an office within 
the market area, the office within the District’s market area must be staffed on a full time 
permanent basis with someone employed by the business. 
 


• If requested, the business that has an office outside of the District’s market area must 
provide proof of one or more past contracts citing the business address (such as contracts 
to perform work, to rent space or equipment, or for other business services) was within the 
District’s market area at least one (1) year prior to the date of contract award.  The one-year 
requirement does not apply to businesses whose sole establishment is located within the 
District’s market area. 







Subcontractors:  
Non-SLBE/SELBE Prime Contractors who use subcontractors, who meet the district definitions of 
SLBE and SELBE, may receive a maximum of 4% bidding preference if the following conditions 
are met: 


1. 25% of total bid amount is with Subcontractors who meet the District’s definition of an 
SLBE and SELBE.  The Prime Contractor must list each Subcontractor on the 
Subcontractor List form, clearly identifying the SLBE and SELBE status and the Dollar 
Amount of work each subcontractor will perform. 


2. The Subcontractors must provide a Commercially Useful Function. 


3. The Prime Contractor must maintain the Subcontractor percentages (based on the 
quoted dollar amounts) indicated in the Subcontractor List form at the time the 
Contract is awarded and throughout the term of the Contract. 


4. The Prime Contractor must fill out sign the SLBE/SELBE Self Certification Affidavit 
and return it with the bid documents, and 48 hours after the bid opening the Prime 
Contractor must submit signed SLBE/SELBE Self Certification Affidavit from each of 
the SLBE and SELBE subcontractors listed in the Subcontractor form.  The 
Subcontractor must agree to provide the requested documentation to verify the 
SLBE/SEBLE status. 


5. No Substitutions can be made to the SLBE and SELBE subcontractor without the prior 
written approval of the District.  The District will approve a subcontractor substitution 
on the following conditions: 


a. A written statement from the subcontractor agreeing to the substitution. 


b. When the subcontractor has been given a reasonable opportunity to 
execute the subcontract, yet fails to, or refuses to execute the subcontract, 
or refuses to satisfy contractual obligations. 


c. When the subcontractor becomes insolvent. 


d. When the District determines the work performed by the subcontractor is 
not in accordance with the contact agreement, or the subcontractor is 
substantially and unduly delaying or disrupting the progress of work. 
 


Firms that meet the District criteria for an SLBE and SELBE can complete the below self-certification 
affidavit signed under penalty of perjury.  Firms claiming SLBE and SELBE status in the self-
certification affidavit will be required to submit proof of residency and revenue 48 hours after bid 
opening.  Such proof shall consist of a copy of a contract to perform work, to rent space or equipment, 
or for other business services, executed from their local address, and the firm’s tax returns for the past 
three consecutive years. 
 







PERALTA COMMUNITY COLLEGE DISTRICT 
 
 


SLBE/SELBE SELF CERTIFICATION AFFIDAVIT 
 


 
Bid No.: 20-21/07 LANEY PERIMETER PAVING REHABILITATION 


 


 
 


 


I certify under penalty of perjury that my firm meets the District’s definition of a Small Local Business 
Enterprise or a Small Emerging Local Business Enterprise and resides in the geographic location of the 
District’s market area and qualifies for the below preference.  The maximum preference will be five 
percent of the bid amount of the lowest responsible bidder and may not exceed $50,000.00 for any bid.  
The preference is only used for computation purposes to determine the winning bidder; the contract is 
awarded at the actual bid amount.  The District’s Contract Compliance Office will determine whether this 
requirement has been fulfilled.  Bidders may only claim one of the below preferences. 


 


Certification Status 
 


Preference 
Preference Claimed 


(check only one) 


SLBE   5% of lowest bid  


SELBE  5% of lowest bid  


25% of Subcontractors are 
SLBE/SELBE 4% of lowest bid  


Not Applicable None  


 


 


 


 
1. I acknowledge and am hereby advised that upon a finding of perjury with the claims made in this self 


certification affidavit the District is authorized to impose penalties which may include any of the 
following: 
 


a) Refusal to certify the award of a contract 
b) Suspension of a contract 
c) Withholding of funds 
d) Revision of a contract for material breach of contract 
e) Disqualification of my firm from eligibility for providing goods and services to the Peralta 


Community College District for a period not to exceed five (5) years 
 
2. I acknowledge and have been advised and hereby agree that my firm will be required to provide proof 


(and if applicable, my SLBE and SELBE Subcontractors will provide proof) of the status claimed on 
this self-certification affidavit 48 hours after bid opening.  Proof of status claimed includes tax returns 







from the previous three years and past contracts to determine the size and geographical location of 
my firm. 


 


3. I declare that the above provisions are attested to under penalty of perjury under the laws of the State 
of California. 


Bid Number:   ________________   Bid Name:   ____________________________________  
 


   


Signed  Date 


 


 


  


Printed or typed name  Title 


     


Name of Company    Telephone 





		SLBE/SELBE SELF CERTIFICATION AFFIDAVIT

		Certification Status



