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PROJECT SUMMARY

Rosslyn - Ballston Corridor ADA Improvements Poject - Phase 2

The project consists of the streetscape and ADA improvements at various intersections
throughout the county. The improvements include new sidewalks, curb and gutter, curb
extensions, handicap accessible ramps, storm sewer pipes and inlets, paving, pavement
markings and signeage; related site work and other incidental work dscribed and required in
the contract documents. The project sites are as follows:

Site A-2 (Fairfax Dr. & N. Utah St.)

Site B-4 (Fairfax Dr. & N. Lynn St.)

Site B-5 (N. Glebe Rd. & 11th St. N.)

Site C-2 (N. 14th St. & N. Uhle St.)

Site C-3 (N. Glebe Rd. & Washington Blvd.)
Site S-4 (10th Street N. & N. Barton St.)

Site S-5 (N. 14th St. & N. Veitch St.)

Site S-8 (N. Clarendon Blvd. & N. Cleveland St.)

The Contractor shall provide all resources to successfully perform the terms of this contract
in accordance with project plans, and in compliance with Arlington County and VDOT
Standards and Specifications. The Contractor shall perform the work complete, in place,
tested, and ready for continuous service.

All work within the VDOT Right-Of-Way shall be performed in accordance with the VDOT
Standards and Specifications, unless otherwise noted. All work within the County Right-Of-
Way shall be in accordance with the Arlington County Standards and Specifications, unless
otherwise noted.

23-DES-ITB-555
3



SUPPLEMENTS TO THE GENERAL CONDITIONS

These Conditions modify the Arlington County Construction General Conditions. All
provisions that are not modified or deleted by these Supplemental Conditions shall remain
in full force and effect.

The address system used in these Supplemental Conditions is the same as the address
system used in the General Conditions, with the prefix “SC” added thereto.

ARTICLE B — DRAWINGS, SPECIFICATIONS AND RELATED DATA
SC-B.10 TESTS
Add the following new language to Paragraph B.10:

All materials testing shall be in compliance with the Arlington County Materials Testing
Specification Reference. This document specifies the method and frequency of testing for
Arlington County projects. A copy of this document is included in the bid documents. This
shall be incidental to the work and no separate payment will be made.

The Contractor shall engage the services of a geotechnical company, acceptable to both the
County and VDOT, to conduct all materials testing per the County and VDOT Specifications.

If it is observed that samples for testing are being improperly taken or that samples are
being taken from an area that is not fully representative of all project conditions, then
Contractor shall take and test additional samples at the County Project Officer’s request
from areas designated by the County Project Officer and at the Contractor’s expense.

In addition, the Contractor shall provide the County with unfettered site access as needed
for VDOT/County personnel or VDOT/County consultants to enter the site, inspect, and
perform any additional testing for any and all materials (including soil, concrete, asphalt,
etc.).

Compaction results must meet VDOT Specifications and be certified by a Geotechnical
Engineer licensed in Virginia. This work shall be at no cost to the County.

SC-B.13 SURVEYS AND CONTROLS
Delete Paragraph B.13 in its entirety and insert the following in its place:

Unless otherwise stated, the County will provide horizontal and vertical reference points
necessary for the Contractor to proceed with the Work. The Contractor shall carefully
preserve all reference points, and in the case of destruction thereof by the Contractor or
due to the negligence of the Contractor or of any subcontractor, the Contractor shall be
responsible for expense and damage resulting therefrom and shall be responsible for any
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mistakes or construction errors that may be caused by the loss or disturbance of such
reference points. The Contractor shall be responsible for laying out the Work and shall
retain a professional land surveyor licensed in the Commonwealth of Virginia to survey and
provide all necessary construction layouts and to establish all control lines, grades, and
elevations during construction.

ARTICLE C— COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS
SC-C4 INSPECTION OF WORK
Add the following new language to Paragraph C.4:

Contractor shall notify the Project Officer at least 3 working days prior to disturbing any
existing, or installing any new, traffic signs, signals, or other traffic control devices. The
Contractor shall allow 3 working days for the inspection and approval of the pre markings
prior to placing the permanent markings.

SC-C.9 CONTRACTOR MANAGEMENT PERSONNEL
Add the following new language to Paragraph C.9:

Site Supervisor:

The Contractor shall have a qualified and experienced site supervisor who can clearly
communicate technical matters on-site at all times when construction activity is occurring or
when the site is not in a secure state.

Safety Project Officer:

The Contractor shall have at least one (1) employee certified by VDOT in Basic Work Zone
Traffic Control on-site at all times that work is occurring and be responsible for the
following:

= Placement, maintenance, and removal of work zone traffic control devices,

= Compliance with permit requirements and conditions, approved plans and
specifications, the Virginia Work Area Protection Manual, and the Manual of Uniform
Traffic Control Devices.

The flagger shall be certified in accordance with the VDOT Flagger Certification Program, the
American Traffic Safety Services Association Flagger Certification Program or any other
VDOT approved flagger program. The flagger shall have his/her certification card with them
at all times while performing flagging activities.

The Contractor shall have at least one (1) employee certified in OSHA 10 on-site at all times
that work is occurring. The employee shall have served as a Project Safety Officer on at
least three (3) prior projects. If the contractor has multiple employees with these

23-DES-ITB-555
5



requirements, the Contractor shall clearly identify which employee shall serve as the Project
Safety Officer.

Environmental Project Officer:

The Contractor shall have at least one (1) employee that has successfully completed the
VDOT Erosion & Sediment Control Contractor Certification training. The contractor
employee shall be on-site during all land disturbance activities. The Contractor shall be
responsible for ensuring compliance with all applicable local, State, and Federal erosion and
sediment control regulations and permits during land disturbance activities.

If the Contractor proposes to deviate from the approved Erosion and Sediment Control Plan,
it shall be the Contractor’s responsibility to coordinate and obtain approval from the County
Project Officer prior to implementing any changes.

SC-C.13 PROTECTION OF WORK AND PROPERTY
Add the following new language to Subparagraph C.13.c:

The Contractor shall be responsible for all damages caused by their construction activities.
The Contractor shall perform or provide repairs, replacements, and restoration to all
property that has been damaged resulting from construction operations performed by the
Contractor, and shall meet the following requirements:

1. Restore all areas to conditions that existed prior to construction. Remove and Replace
damaged items with items equal to or better than the damaged items.

ARTICLE E — LEGAL RESPONSIBILITY AND PUBLIC SAFETY
SC-E.1 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
Add the following new language at the end of E.1:

When construction activity reaches in proximity to existing utilities, the trench(es) shall be
opened a sufficient distance ahead of the work or test pits shall be made to verify the exact
location and inverts of the utility to allow for possible changes in the line or grade as
directed by the Project Officer. This shall be incidental to the work and no separate
payment shall be made.

SC-E.2 PUBLIC CONVENIENCE
Add the following new language to Paragraph E.2:

The Contractor shall set up controls at the beginning of each work day and take down
controls at the end of each work day for the duration of the project. At all times the
Contractor shall maintain safe two-way vehicular traffic, and safe accessible pedestrian
traffic in conformance with County and VDOT standards.
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At all times the Contractor shall use the personnel and traffic control signs and devices
necessary to comply with the Virginia Work Area Protection Manual and Part VI of the
"National Manual on Uniform Traffic Control Devices." The Contractor has sole responsibility
for ensuring that its operations are conducted in a safe manner and notwithstanding any
other provision to the contrary, shall fully indemnify Arlington County, its officers, agents
and employees for any damage or injury related to traffic operations which is caused by
negligent or otherwise improper or deficient performance under the Contract or
nonperformance of the terms of the Contract. All personnel, signs, barricades and any other
items necessary for the maintenance of traffic and safety shall be provided by the
Contractor.

When conditions warrant due to traffic volumes, patterns, or special events, the County may
suspend or otherwise direct the Contractor's activities to protect the public and or the
County's transportation network.

When the project includes a VDOT and/or County approved MOT Plan (or Plans), the
Contractor shall strictly abide by this plan. If the Contractor proposes to deviate from the
approved MOT Plan for a County road, it shall be the Contractor’s responsibility to
coordinate and obtain approval from the County Project Officer prior to implementing any
changes. If the Contractor proposes to deviate from the approved MOT Plan for a VDOT
road, it shall be the Contractor’s responsibility to coordinate and obtain approval directly
from VDOT prior to implementing any changes.

Prior to any lane closures within the VDOT Right-of-Way, the County Project Officer and
VDOT Field Inspector must be notified in advance of such lane closure in accordance with
VDOT requirements.

The Contractor shall not be entitled to any additional payment for changes to MOT which
are the result of the Contractor’s work schedule or resource allocation, weather delays, or
other factors not controlled by the County.

Failure of the Contractor to correct any MOT deficiency immediately upon notification may
result in the project being shut down until the deficiency is corrected, and a reduction from
the amount of payment due in the amount of $1,000.00 per violation. Repeated violations
of this provision may result in contract termination.

The Contractor shall install project information signs (size - 36”x48") at least two (2)
different locations for each site. Signs will be supplied by the County. Sign posts and
incidentals necessary for a complete installation of the signs shall be furnished by the
Contractor. Signs shall be installed at least two (2) weeks prior to the start of the
construction. The Contractor shall coordinate the location of the signs with the Project
Officer. After the project has been completed the Contractor shall remove and return the
signs to the County Project Officer. The cost for this work shall be considered incidental to
other items within the Contract and no separate payment will be made.
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At the close of each work day, the area of work shall be confined to the smallest area
possible, but in no event larger than the area designated in the Construction Documents, so
that the maximum use of the street and sidewalk shall be restored and the hazard to traffic
reduced to the minimum.

The Contractor shall preserve all bus stops, including maintaining adequate accessibility
through and adjacent to the construction for buses and their passengers. The Contractor
shall not close, relocate, or otherwise modify a bus stop without prior request of the Project
Officer. Any relocation or closure of a bus stop will require at least four weeks advance
notice for coordination with the county's bus stop coordinator.

SC-E.10 SITE CLEAN-UP AND WASTE DISPOSAL
Add the following new language to Paragraph E.10:

The County’s Earth Products Recycling Yard (located at 4300 29" Street South, Arlington,
VA) shall not be used on an as-needed basis for unspecified quantities of waste (due in part
to the limited size of the Yard). Although atypical, the Yard may be considered, on a case-
by-case basis, for disposal of specific types/quantities of waste from County construction
projects. In such cases disposal arrangements must be approved by the County Project
Officer, be made in advance, depend on available space and the type/quantity of waste, and
comply with certain requirements (for example, concrete shall be broken into pieces no
longer than 24” in any dimension, contain less than 20% soil content, and be free of rebar).

SC-E.11 STORMWATER POLLUTION PREVENTION PLAN (SWPPP)
Delete Paragraph 2.

ARTICLE F — PROGRESS AND COMPLETION OF THE WORK

SC-F.2 TIME FOR COMPLETION

Delete Paragraph F.2 and replace with the following language:

It is hereby understood and mutually agreed by and between the Contractor and the County
that the Commencement Date, the rate of progress, and the Time for Completion of the
Work to be done hereunder are essential conditions of the Contract. The Contractor agrees
that the Work shall be started promptly upon receipt of a written Notice to Proceed in
accordance with the accepted schedule. Additional time shall not be allowed for holidays or
weather delays except as allowed in the contract.

ARTICLE G — MEASUREMENT AND PAYMENT

SC-G.1 PAYMENTS TO CONTRACTOR
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Add the following new language to Section G.1:

Payments will be based on actual quantities and site measurements of the approved work
taken in the field by the County Project Officer using the Contract Unit Prices. Any Work that
is not shown on the approved plans that has not been previously authorized in writing by
the Project Officer shall be at the Contractor’s expense, and at no cost to the County.
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1.

SPECIAL CONDITIONS

These Special Conditions include any project-specific requirements in addition to the
General Condition, Supplementary Specifications, and the County Standards Referenced
herein.

CONSTRUCTION STANDARDS

All work shall conform to project plans and specifications along with the current edition of
following County and VDOT construction standards and specifications:

e The Arlington County Department of Environmental Services (DES) Bike Parking
Standards, a copy of which may be downloaded at no charge from the internet
at: https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-
standards

e The Arlington County Department of Environmental Services (DES) Construction
Standards and Specifications, a copy of which may be downloaded at no charge from the
internet at: http://topics.arlingtonva.us/building/construction-standards-specifications/

o The Arlington County Department of Environmental Services (DES) Traffic Signal
Specifications, a copy of which may be downloaded at no charge from the internet at:
https://transportation.arlingtonva.us/traffic-signal-specification-updates/

¢ The Arlington County Department of Environmental Services (DES) Streetlight
Specifications, a copy of which may be downloaded at no charge from the internet at:
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-
specifications-updates/

e The Arlington County Department of Environmental Services (DES) Pavement Marking
Specifications, a copy of which may be downloaded at no charge from the internet at:
Design Standards & Guidelines — Official Website of Arlington County Virginia Government

(arlingtonva.us)

¢ The Arlington County Department of Parks and Recreation (DPR) Specifications, a copy of
which may be downloaded at no charge from the internet at:
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-
Standards

o The Virginia Department of Transportation (VDOT) Road and Bridge Standards and
Specifications, a copy of which may be downloaded at no charge from the internet at:
http://www.virginiadot.org/business/const/spec-default.asp

o The Virginia Work Area Protection Manual (WAPM), a copy of which may be downloaded
at no charge from the internet at: https://www.virginiadot.org/business/trafficeng-
WZS.asp

e Manual on Uniform Traffic Control Devices(MUTCD), a copy of which may be downloaded
at no charge from the internet at:

http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf index.htm
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https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
http://topics.arlingtonva.us/building/construction-standards-specifications/
https://transportation.arlingtonva.us/traffic-signal-specification-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
https://www.arlingtonva.us/Government/Programs/Building/Resources/Design-Standards-Guidelines
https://www.arlingtonva.us/Government/Programs/Building/Resources/Design-Standards-Guidelines
https://www.arlingtonva.us/files/sharedassets/public/transportation/documents/marking-standards-rev-2.0-3.30.2020.pdf
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-Standards
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-Standards
http://www.virginiadot.org/business/const/spec-default.asp
https://www.virginiadot.org/business/trafficeng-WZS.asp
https://www.virginiadot.org/business/trafficeng-WZS.asp
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm

o The Arlington County Department of Environmental Services (DES) Dechlorination and
Disposal Procedures, a copy of which may be downloaded at no charge from the internet
at: https://www.arlingtonva.us/Government/Programs/Water-Utilities/Discharging-
Chlorinated-Water

¢ The Supplementary Specifications listed within the Contract.

In case of a discrepancy, the following order of priority will apply, with the highest governing
item appearing first and the least governing item appearing last:

The Contract Bid Items

Special Conditions

Contract Drawings

Supplemental Specifications

Arlington County Construction Standards and Specifications
External Agency Specifications

2. PERMITS
Permits required for the project include, but are not limited to:

e County Land Disturbing Activities (LDA) permit

e County Public Right-Of-Way (PROW) permit

e County Transportation Right-Of-Way(TROW) permits
e County Resource Protection Area (RPA) permit

e County Water Meter and Fire Hydrant permits

All fees for County permits will be waived by Arlington County, and fees for non-County
permits will be paid by Arlington County.

The County shall obtain the County LDA permit and the County RPA permit. The Contractor
shall transfer the County LDA permit, in the Contractors name as the permittee and/or
responsible party prior to the start of Work. The Contractor will obtain and pay for VDOT
Land Use permit, if required prior to the start of work.

The Contractor shall provide a Responsible Land Disturber (RLD) that meets all the required
qualifications of the permits. The Contractor shall complete and sign the RLD certificate and
submit to the County Project Officer prior to the start of Work.

The Contractor shall obtain the County PROW permit, the County TROW permits and the
County Water Meter and Fire Hydrant permits. The Contractor is responsible for
investigating and satisfying all permit requirements for the above-mentioned permits.

3. SPECIAL CONTRACTOR/SUBCONTRACTOR QUALIFICATIONS
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The Contractor shall have three (3) continuous years of construction contract experience
conducting public works infrastructure and street improvement projects in an urban
environment. The experience shall be work of similar size and scope, construction, re-
construction, and maintenance. The Contractor obtained project experience shall consist of
the following:

e State and County streets

e  Curbs and gutters

e Sidewalks and walkways

e Driveway aprons

e Storm sewer pipes and inlets

o Wet Utilities

e Pavement markings and signage

e Electrical conduits

e Traffic signals and Street lighting

e Streetscapes and related site work

The Contractor shall provide a complete list of projects completed within the last five (5)
years with reference contact information for each project for Bidder qualification
verification. Failure to qualify according to the foregoing requirements will result in bid
rejection by the Arlington County Purchasing Office. The County will randomly contact at
least five (5) of the references provided.

STAKEOUT AND CUT-SHEETS

The Contractor shall be responsible for laying out the work and shall retain a professional
land surveyor licensed in the Commonwealth of Virginia to provide all necessary
construction layouts and establish all control lines, grades, and elevation during
construction. The Contractor shall submit a copy of all cut-sheets for review, per the
Arlington County Specifications. All cut-sheets for layout and construction shall be provided
as submittals at least seven (7) calendar days prior to construction of the work included on
that cut-sheet. The cost of all necessary surveying services shall be considered incidental to
the work and no separate payment shall be made.

SCHEDULE, DURATION, AND PHASING REQUIREMENTS

The Contractor shall provide a schedule for all work listed on plans including any additional
work not specifically mentioned on plans but was agreed upon with the County prior to
work commencing.

Work Duration per task order shall be calculated in accordance with Supplements to the
General Condition “SC-F.2 TIME FOR COMPLETION”. The Time for completion shall be
used as the basis for the project schedule.
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Contractor shall make sure that the submittals/shop drawings are reviewed and accepted
and materials ordered and delivered on site as no additional time will be granted for this.

WORK HOURS

The Contractor shall comply with normal daytime working hours as defined in the County
Noise Control Ordinance unless otherwise defined by the project plans and specifications, or
approved by the Project Officer.

The Contractor shall comply with restricted working hours of 9:00 am to 3:00 pm when
working in Arlington County arterial streets unless otherwise indicated on the Maintenance
of Traffic Plans for each project.

The Contractor shall comply with restricted working hours as defined by VDOT and as noted
on the approved VDOT permit when working within the VDOT Right-Of-Way. For restricted
work hours in VDOT ROW, see attached “Lane Closure Guidelines in NOVA District”. The
Contractor is responsible for satisfying all VDOT Permit requirements found at:
http://www.virginiadot.org/business/fairfax-permits-main.asp.

In addition, the County reserves the right to restrict working days and hours to
accommodate special site conditions as required.

GENERAL SITE SECURITY AND CONTROLS

The Contractor is responsible for securing its work area for safety and security. The
Contractor shall confine its construction and presence to the Limits of Work, unless
otherwise approved by the County Project Officer.

The Contractor shall provide, erect, and maintain barricades, fences, and/or signage as
required to protect the general public, workers, and adjoining properties at no additional
cost to the County. Before leaving the site at the end of each day, the Contractor shall
replace any and all sections of the security fence or barricade moved or removed during
work hours.

The Contractor shall maintain clear vehicular access to existing driveways and entrances at
all times unless such access is otherwise addressed on County-approved project plans,
precluding concrete pouring and curing of such access points, unless otherwise directed by
the County Project Officer.

Homeowners shall be notified by the Contractor a minimum of fourteen (14) calendar days
in advance of any driveway closure, and driveways can only be closed for a maximum of five
(5) calendar days.

The Contractor shall monitor parking of construction personnel’s private vehicles and
ensure that the public has unobstructed access to and through parking areas.

SPECIAL TRAFFIC MAINTENANCE CONSIDERATIONS
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None identified at this time.

TRAFFIC SIGNALS AND STREETLIGHTS

Materials and construction of the communications conduit, streetlights, and traffic signals
shall abide by the latest versions of the ‘Arlington County Traffic Signal Specifications and
Standards’ and ‘Arlington County Lighting Specifications and Standards. All materials for
these areas shall be approved by Arlington County Transportation Engineering and
Operations Bureau. The County Project Officer will facilitate the material specification
submissions for review by the Transportation Engineering and Operations Bureau.

The Contractor shall abide by VDOT’s requirement to submit signal foundation details for
review. These details include, but are not limited to soil tests to verify the detail design,
along with any other supporting information required by VDOT in their submission package.
Details shall be created for each signal pole foundation and shall be for both three feet and
four feet diameter foundations. The County will assist only in the submission of these
details to VDOT, if requested. The Contractor is responsible for satisfying all VDOT
requirements. The Contractor shall incorporate all costs for this in relevant items and no
payment will be made by the County. The submission shall be submitted with enough time
for VDOT to adequately review it. The Contractor cannot claim any time delay or any
additional compensation due to such delay.

Prior to removal of the existing signal equipment and materials, the Contractor shall meet
with the Project Officer to verify which equipment will be returned to the County, when and
where the returned equipment will be delivered, and which equipment will be disposed. All
costs associated with this shall be incidental to other items in the Contract.

Installation of electrical service for temporary services such as signals, streetlights, signal
cabinets, construction trailers, or for equipment use are incidental to the contract.

Intercepting existing streetlight conduits and splicing into existing cables are incidental to
the contract.

References to a CCTV camera shall mean to both furnish and install the CCTV camera, unless
specifically excluded.

As part of the luminaire installation, Contractor shall install house-side shields in each
fixture. These shields will be provided by the County. If requested, the County will
demonstrate how to install the shields. The Contractor shall contact the Streetlights
Operations Team Manager at (703) 228-6531 to obtain the shields prior to ordering any
streetlight materials to ensure they will be available at the time of construction, and to
request a demonstration on how to install the shields. Failure to do so will be at the
Contractor’s expense for time if construction is stopped because the shields are not
available. The installation of the shields is considered incidental to the contract and no
additional payments shall be made for this work.
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SUPPLEMENTS TO THE DES CONSTRUCTION STANDARDS AND SPECIFICATIONS

SECTION 01500 — TEMPORARY EROSION AND SEDIMENT CONTROL
PART 3 - EXECUTION

PARAGRAPH 3.1 Installation and Maintenance of Erosion and Sediment Controls

Delete

3.1.E The Contractor shall conduct dewatering operations in a manner to prevent
sediment or other pollutants from discharging to the County’s storm drain system, which
includes the curb and gutter, or any surface water. Dewatering operations shall not
create any erosion or flooding. Dewatering discharges that contain chemicals,
hydrocarbons, or sewage shall not be discharged to the storm drain system. Any
discharge from dewatering operations shall be properly filtered prior to being
discharged. A dewatering plan with sufficient detail to ensure the proposed dewatering
shall comply with applicable regulations must be included as part of the erosion and
sediment control plan.

Add

3.1.E The Contractor shall conduct dewatering operations in a manner to prevent
sediment or other pollutants from discharging to the County’s storm drain system, which
includes the curb and gutter, or any surface water. Dewatering operations shall not
create any erosion or flooding. Dewatering discharges that contain chemicals,
hydrocarbons, or sewage shall not be discharged to the storm drain system. Any
discharge from dewatering operations shall be properly filtered prior to being
discharged. A dewatering plan with sufficient detail to ensure the proposed dewatering
shall comply with applicable regulations shall be prepared by the Contractor.

SECTION 02200 — EARTHWORK
PART 3 - EXECUTION

PARAGRAPH 3.5 Dewatering

Delete

3.5.C The Contractor shall conduct dewatering operations in a manner to prevent
sediment or other pollutants from discharging to the County’s storm drain system, which
includes the curb and gutter, or any surface water. Dewatering operations shall not
create any erosion or flooding. Dewatering discharges that contain chemicals,
hydrocarbons, or sewage shall not be discharged to the storm drain system. A
dewatering plan with sufficient detail to ensure the proposed dewatering shall comply
with applicable regulations must be included as part of the erosion and sediment control
plan.

Add

3.5.C The Contractor shall conduct dewatering operations in a manner to prevent
sediment or other pollutants from discharging to the County’s storm drain system, which
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includes the curb and gutter, or any surface water. Dewatering operations shall not
create any erosion or flooding. Dewatering discharges that contain chemicals,
hydrocarbons, or sewage shall not be discharged to the storm drain system. Any
discharge from dewatering operations shall be properly filtered prior to being
discharged. A dewatering plan with sufficient detail to ensure the proposed dewatering
shall comply with applicable regulations shall be prepared by the Contractor.

SECTION 02500 — GRAVITY SEWERS AND APPURTENANCES
PART 4 — MEASUREMENT AND PAYMENT

PARAGRAPH 4.1 Sewer

Delete

4.1.A Sewer pipe for the various materials, classes, and sizes shown on the plans shall be
measured in linear feet along the center line of the pipe and shall be measured from
inside wall of structure to inside wall of structures. Payment shall include the furnishing
of all pipe and fittings, all necessary tests, excavation, removal and disposal of existing
pipes, removal and disposal of unsuitable or surplus material, placement of bedding and
backfill as shown in Standard M-3.0, restoration of roadways as shown in Standard M-
6.1, all other restoration, and all other work required to providing a complete sewer
installation in compliance with the Construction Documents.

Add

4.1.A Sewer pipe for the various materials, classes, and sizes shown on the plans shall be
measured in linear feet along the center line of the pipe and shall be measured from
inside wall of structure to inside wall of structures. Payment shall include the furnishing
of all pipe and fittings, all necessary tests, excavation, abandonment and/or removal and
disposal of existing pipes, removal and disposal of unsuitable or surplus material,
placement of bedding and backfill as shown in Standard M-3.0, restoration of roadways
as shown in Standard M-6.1, all other restoration, and all other work required to
providing a complete sewer installation in compliance with the Construction Documents.

SECTION 02600 - BITUMINOUS ROADWAY PAVEMENTS

PART 4 — MEASUREMENT AND PAYMENT

Delete

4.2 Subbase shall be measured to the width and depths shown on the approved plans as
verified in the field by the Project Officer or his designee. Payment shall be in cubic yards
of material.

Add

4.2 Subbase shall be measured to the width and depths shown on the approved plans as
verified in the field by the Project Officer or his designee. Payment shall be in cubic yards
of material and shall include demolition, excavation, and the necessary preparation of
the sub grade surface.
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SECTION 02900 - PAVEMENT MARKINGS
PART 3 - EXECUTION

PARAGRAPH 3.2 Provision for Temporary Markings

Add
B. All Type D pavement markings shall conform to the latest VDOT requirements.

PART 4 - MEASUREMENT AND PAYMENT

PARAGRAPH 4.3 Colorized Asphalt Coating (to reconcile measurement in specification with
Cost Est Template):

Delete A.

Add A. Measurement of colored asphalt coating shall be per square yard of area completed.
Payment for colored asphalt coating shall be per square foot and shall include all labor,
materials, tools, equipment, transportation, supplies, and incidentals required to complete
the coating.

PARAGRAPH 4.4 Removal/Eradication of Existing Pavement Markings

Delete

A. Payment for pavement line markings (type, class, width) removal and/or eradication
shall be paid by actual work performed as listed in the contract and shall include all labor,
materials, tools, equipment, transportation, supplies, and incidentals required to remove
and/or eradicate the line markings as specified.

Add

A. Payment for pavement line markings (type, class, width) removal and/or eradication
shall be incidental to the work and no separate payment shall be made.

Add
PARAGRAPH 4.5 Pavement Message Marking

A. Measurement of pavement message markings (type, class, size) shall be in units of
each furnished and installed.

B. Payment for pavement message markings (type, class, size) shall be in units of each
and shall include all labor, materials, tools, equipment, transportation, supplies, and
incidentals required to furnish and install the message markings as specified.

SECTION 329100 - PLANTING PREPARATION
PART 4 - MEASUREMENT AND PAYMENT
Add
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4.10 The measurement of CONTINUOUS SOIL PANEL to be paid for shall be per CUBIC
YARD of the amended soil in accordance with the plans, specifications and to the
satisfaction of the Project Officer.

4.11 The unit price for CONTINUOUS SOIL PANEL shall include the cost of furnishing all
labor, materials, equipment and incidental expenses, including but not limited to
imported topsoil, vapor barrier, 4" UD-4 underdrain (per VDOT specification), bedding
material per Continuous Soil Panel and Tree Pit Drainage Details, and connection to
storm sewer system.

SUPPLEMENTS TO THE 2020 LIGHTING SPECIFICATIONS

Modify the listed sections as follows:
SECTION 14050 — LIGHTING CONDUCTORS
PART 4 MEASUREMENT AND PAYMENT
Delete

(a) Furnish Conductor shall be measured and paid for on a linear foot basis.
(b) Install Conductor will be measured and paid for on a linear foot basis. Several
conductors pulled into a single conduit at the shall be measured by the length of the pull
rather than the total length of the conductors installed. Cost for pulling conductors shall
include all connectors, splice enclosures, or other appurtenances required for making the
electrical connections.

1. The cost of installing or replacing pull rope shall be incidental to the cost of pulling
conductor.

Add

(a) Furnishing and installing all conductor(s) and/or cable(s) for streetlights is included in a
single price paid per linear foot measured by the length of conduit installed. The Unit
Price shall include the cost of all conductors, fittings, connections, slack, securing
terminals and other incidentals necessary for the Work as detailed in the County Lighting
Specifications.

1. The size, number and/or required slack length of the conductor(s) and/or cable(s)
will not be assessed independently for payment.

2. The cost of installing or replacing pull rope shall be incidental to the cost of the
conductor(s).
(b) THIS LINE INTENTIONALLY LEFT BLANK
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