

<b>Exhibit C-2</b>		<b>Name of Bidder:</b>	
Project: City of FWB ITB 22-014			
<b>Item</b>	<b>Quantity</b>	<b>Units</b>	<b>Total Line Item Cost</b>
<b>SITE 1 – BEAL PKWY CEMETERY</b>			
<b>1.1 Project Site Work</b>			
Per bid docs	1	L.S.	
Subcontractor Name(s) (if any):			
<b>Subtotal</b>			
<b>1.2 Construction of new building, parking lots, appurtenances</b>			
Construction of new facilities per bid docs	1	L.S.	
<b>Subtotal</b>			
<b>1.3 Demolition of Existing Building</b>			
Per bid docs	1	L.S.	
Subcontractor Name:			
<b>Subtotal</b>			
<b>1.4 Delivery Times</b>			
<b>1.5 Warranties</b>			
<b>Labor</b>			
<b>Materials</b>			
<b>SITE 1 PROJECT TOTAL</b>			
<b>SITE 2 – GOLF COURSE STORAGE BUILDING</b>			
<b>2.1 Secondary Project – Pore footers; assemble bldg</b>			
Assembly of Golf Course 40 x 60 shed	1	L.S.	
Per Exhibit D			
Subcontractor Name (if any):			
<b>2.2 Warranties</b>			
<b>Labor</b>			
<b>SITE 2 PROJECT TOTAL</b>			
CY= Cubic yard; EA=Each; LF=Linear Foot; LS=Lump			
Sum; SF=square foot; SY=square yard; TN=Ton			

1. FOB Point: Delivered
2. Terms of Payment: (e.g. Net 45): \_\_\_\_\_

3. The City shall receive shipment or project completion notice with \_\_\_\_\_ days from the date Vendor receives official Purchase Order or Notice to Proceed.

**Re-check your quotations prior to submission. Bids may not be changed after being opened.**

PROJECT TIMELINE:

1. Provide a timeline for receiving of key materials, nad not product / suppies that are experiencing long lead-times:

2. Based on your industry experitise, list the milestones you anticipate for ordering, receivng and construction Site 1, based on lead limes above. Remember to include the parking area in your overview.

3. Will the delays indicated above affect your ability to complete this project in 180 calendar days? If so, please explain.