IFB 39344

THE GOVERNING BOARD OF THE
ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
LABORATORY RESTORATION AT DISTRICT HEADQUARTERS
INVITATION FOR BID 39344

The Governing Board of the St. Johns River Water Management District (the “District”), requests that
interested parties respond to the solicitation below by 2:00 p.m., January 4, 2024. Further information is
available through DemandStar at Demandstar.com [(800) 711-1712], Vendor Registry at
Vendorregistry.com, the state of Florida’s myfloridamarketplace.com, Central Bidding at
centralbidding.com (225-810-4814) or the District’s website at sjrwmd.com. Solicitation packages may be
obtained from DemandStar, Vendor Registry, My Florida Market Place, Central Bidding or the District
by calling or emailing Mark Morris, Associate Procurement Specialist, at 386-329-4264 or
rmmorris@sjrwmd.com. Responses will be opened at District Headquarters, 4049 Reid Street, Palatka,
Florida 32177.

MANDATORY PRE-BID CONFERENCE

A Mandatory Pre-Bid Conference is scheduled for December 19, 2023, at 10:00 a.m., at District
Headquarters, Executive Building (Building 1), 4049 Reid Street, Palatka, Florida 32177.

The purpose of the pre-bid conference is to allow potential bidders an opportunity to review the project
area and to present questions to staff and obtain clarification on the requirements of the bid documents.
For mandatory pre-bid conferences, the District will only accept bids from those firms attending the
pre-bid conference.

The objective of this project is the restoring of the District laboratory’s cabinetry, shelving, doors,
wood finishings, and metal shelving; adding a water-resistant backsplash in the laboratory (the “Lab”)
to existing sinks; replacing all potable water faucets in Lab; replacing exterior windows on the Lab; and
resurfacing all exterior metal doors.

The budget estimate for the project is $144,000.

Americans With Disabilities Act (ADA)

The District does not discriminate on the basis of disability in its services, programs, or activities. Special
accommodations for disabilities may be requested through Mark Morris, or by calling (800) 955-8771
(TTY), at least five business days before the date needed.
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INSTRUCTIONS TO RESPONDENTS
1. DEFINITIONS

The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can
be found in the sample contract document (the “Agreement”) that is at the end of these instructions.

2. CONTRACT ADMINISTRATION

All inquiries related to this solicitation may only be directed to the Associate Procurement Specialist:

Mark Morris, Associate Procurement Specialist
Phone: 386-329-4264
Email: rmmorris@sjrwmd.com

Between the release of this solicitation and the posting of the notice of intended decision, Respondents to
this solicitation or persons acting on their behalf may not contact any employee or officer of the District
concerning any aspect of this solicitation, except the procurement employee listed above. Violation of
this provision is grounds for rejecting a response.

WHERE TO DELIVER BID
Respondent must submit its Bid in electronic format (no paper copies) either by:

(1) uploading to Demandstar directly at www.demandstar.com OR to Central Bidding directly at
www.centralauctionhouse.com (NOT BOTH); OR

(2) delivering all files on a single pin/thumb/jump drive either by mail or hand-delivery in a sealed
envelope labeled as follows:

SEALED BID — DO NOT OPEN
Respondent’s Name:

Invitation for Bid: 39344
Opening Time: 2:00 p.m.
Opening Date: TBD

Mark Morris, Assoc. Procurement Specialist
Office of Financial Services

St. Johns River Water Management District
4049 Reid Street

Palatka FL 32177

DO NOT SUBMIT YOUR BID BY EMAIL OR MORE THAN ONCE — THIS WILL RESULT IN THE
BID BEING REJECTED AS NON-RESPONSIVE.


http://www.demandstar.com/
http://www.centralauctionhouse.com/
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4. PREPARATION AND ORGANIZATION OF BID DOCUMENTS

Respondent must submit its Bid in an electronic format as directed in paragraph 3, above, or the Bid may
be deemed non-responsive.

1. Respondents must complete and submit the following forms in PDF format (these forms are in
the FORMS section of this document):

Bid Form

Cost Schedule

Certificate as to Corporation

Affidavit as to Non-collusion and Certification of Material Conformance with Specifications

Qualifications (General, Similar Projects, and Client References)

Subcontractors

© o o o

Drug-Free Workplace Form (not required unless there is a tie bid)

2. All blank spaces on the bid documents must be typewritten or legibly printed in ink. In the event
you decline to submit a bid, the District would appreciate submittal of the “No Response Form”
provided at the end of the “FORMS” section to describe the reason for not submitting a bid.

3. The file naming conventions for the bid must clearly identify specific information, such as the
solicitation number and the respondent’s name (Example: [FB 12345, ABC Company)

4. Please do not password protect files saved to a pin/thumb/jump drive. The District
recommends that Respondents confirm their Submittal will open correctly on a non-company
owned computer. Any electronic submittal received by the District that does not open on a
District-owned computer is subject to rejection as a defective response.

All of the forms and questionnaires in the Invitation for Bids package are available upon request in
Microsoft® Word to aid the Respondent in submitting its Bid.

A RESPONDENT’S BID MAY BE REJECTED AS NON-RESPONSIVE FOR (1) FAILING TO
COMPLETE ALL FORMS AND QUESTIONNAIRES; (2) FAILING TO PROVIDE ALL
REQUIRED MATERIALS; AND (3) OTHERWISE FAILING TO COMPLY WITH
INSTRUCTIONS FOR PREPARATION AND ORGANIZATION OF BID.

5. OPENING OF BIDS

Respondents or their authorized agents are invited to attend the opening of the Bids at the following time
and place:

2:00 p.m., January 4, 2024
St. Johns River Water Management District
4049 Reid Street, Palatka, Florida 32177

The Florida Public Records Act, §119.071(1)(b), Fla. Stat., exempts sealed Bids from inspection and
copying until such time as the District provides notice of an intended decision pursuant to §120.57(3)(a),
Fla. Stat., or until 30 days after opening of bids, proposals, submittals, or final replies, whichever is
carlier. This exemption is not waived by the public opening of the Bids.

Unless otherwise exempt, Respondent’s Bid is a public record subject to disclosure upon expiration of
the above exemption period. If any information submitted with the Bid is a trade secret as defined in
§812.081, Fla. Stat., and exempt from disclosure pursuant to §815.04, Fla. Stat., Respondent must clearly
identify any such material as “CONFIDENTIAL TRADE SECRET” in its Bid and explain the basis for
such exemption. The District reserves the right, in its sole judgment and discretion, to reject a Bid for
excessive or unwarranted assertion of trade secret confidentiality and return the Bid to Respondent.

-4
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6. INQUIRIES AND ADDENDA

District staff are not authorized to orally interpret the meaning of the specifications or other Agreement
documents, or correct any apparent ambiguity, inconsistency, or error therein. In order to be binding
upon the District, the interpretation or correction must be given by the Procurement Specialist and must
be in writing. The Procurement Specialist may orally explain the District’s procedures and assist
Respondents in referring to any applicable provision in the Invitation for Bids documents, but the
Respondent is ultimately responsible for submitting the Bid in the appropriate form and in accordance
with written procedures.

Every request for a written interpretation or correction must be received at least nine days prior to
opening of Bids in order to be considered. Requests may be submitted by email at
rmmorris@sjrwmd.com . Interpretations, corrections, and supplemental instructions will be
communicated by written addenda to this solicitation posted by DemandStar and Vendor Registry to all
prospective Respondents (at the respective addresses furnished for such purposes) no later than five days
before the opening of Bids.

Submission of a Bid constitutes acknowledgment of receipt of all addenda. Bids will be construed as
though all addenda had been received. Failure of the Respondent to receive any addenda does not relieve
Respondent from any and all obligations under the Bid, as submitted. All addenda become part of the
Agreement.

7. BUDGET ESTIMATE

The estimated budget for this project is $144,000.00. This amount is an estimate only and does not limit
the District in awarding the Agreement.

Respondents are cautioned to not make any assumptions from the District Project Manager’s
construction estimate about the total funds available for the Work. The District retains the right to adjust
the estimate in awarding the Agreement. The District also reserves the right to reject all Bids if
subsequent negotiations with qualified Respondents result in costs over the engineer's consturction
estimate. In addition, the District reserves the right to increase, decrease, or delete any class, item, or part
of the Work in order to reduce costs for any reason. The District may discuss alternatives for reducing
the cost of the Work with Respondents and make such modifications as it determines to be in its best
interest.

8. MINIMUM QUALIFICATIONS

Respondent must use the “Qualification” forms (General, Similar Projects, and Client References)
provided in these documents to document the minimum qualifications listed below. Failure to include
these forms with the Bid may be considered non-responsive.

a. Respondent (or a combination of the firm, individual, or project manager assigned to the
work) must have successfully completed three projects of a similar nature (providing
construction renovation services) in the past three years. Each project shall have had an
annual project value of at least $50,000. (Respondent must use form Qualifications — Similar
Projects provided under the section “FORMS”).

b. Respondent must submit documentation showing that it has no less than three years of
experience on projects of the nature specified above. (Respondent must use form
Qualifications —General provided under the section “FORMS”).

c. Respondent must provide three client references. At least two of the client references must
be from the similar projects listed in response to sub-paragraph 8(a), above. No more than
one of the client references may be from similar work successfully completed for the
District.
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If a successfully completed project for the District is cited, do not request a letter from District staff.

(Respondent must use form Qualifications — Client References provided under the section “FORMS”).

d. Business Registration (Respondent-provided documentation). Respondent must submit
evidence of respondent's qualification to do business in the state where the Project is located.

e. General Contractor License (Respondent-provided documentation). Respondent must submit
a copy of a current Florida Licensed General Contractor (either the Respondent, individual
or project manager).

Irrespective of the minimum qualifications stated above, the District may make such investigations as
it deems necessary to determine the ability of the Respondent to perform the Work.

The District reserves the right to reject any Bid if the evidence submitted by such Respondent and/or
the District’s independent investigation of such Respondent fails to satisfy the District that such
Respondent is properly qualified to carry out the obligations of the Agreement and complete the Work
in a manner acceptable to the District within the time period specified.

9.

10.

11.

SUBCONTRACTS

Respondent must submit with its Bid a list of all known subcontractors who will participate in more than
ten percent of the Work on the attached “Proposed Subcontractors” form. Acceptance of the Bid does not
constitute approval of the subcontractors identified with the Bid.

SIGNATURE AND CERTIFICATION REQUIREMENTS

An individual submitting a Bid must sign his/her name therein and state his/her address and the name
and address of every other person interested in the Bid as principal.

If a firm or partnership submits the Bid, state the name and address of each member of the firm or
partnership.

If a corporation submits the Bid, an authorized officer or agent must sign the Bid, subscribing the name
of the corporation with his or her own name and affixing the corporate seal. Such officer or agent must
also provide the name of the state under which the corporation is chartered, and the names and business
addresses of the President, Secretary, and Treasurer. Corporations chartered in states other than Florida
must submit evidence of registration with the Florida Secretary of State for doing business in the State of
Florida.

Respondent must certify that all persons or entities having an interest as principal in the Bid or in
substantial performance of the Work have been identified in the Bid forms.

DISQUALIFICATION OF RESPONDENTS

Any of the following causes will be considered as sufficient grounds for disqualification of a Respondent
and rejection of the Bid:

a. Contacting a District employee or officer other than the procurement employee named in this
solicitation about any aspect of this solicitation before the notice of intended decision is
posted.

b. Submission of more than one Bid for the same subject matter by an individual, firm,
partnership, or corporation under the same or different names;

c. Evidence of collusion among Respondents;

-6-
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d. Submission of materially false information with the Bid;

e. Information gained through checking of references or other sources which indicates that
Respondent may not successfully perform the Work;

Respondent is failing to adequately perform on any existing contract with the District;
g. Respondent has defaulted on a previous contract with the District;

h. The evidence submitted by Respondent, or the District’s investigation of Respondent, fails to
satisfy the District that Respondent is properly qualified to carry out the obligations of the
Agreement in a manner acceptable to the District and within the time period specified; or

i.  Any other cause that is sufficient to raise doubt regarding the ability of a Respondent to
perform the Work in a manner that meets the District’s objectives for the Work.

REJECTION OF BID

Bids must be delivered to the specified location and received before the Bid opening in order to be
considered. Untimely Bids will be returned to the Respondent unopened. Bids will be considered
irregular and may be rejected if they show material omissions, alterations of form, additions not called
for, conditions, limitations, or other material irregularities. The District may consider incomplete any Bid
not prepared and submitted in accordance with the provisions specified herein and reserves the right to
waive any minor deviations or irregularities in an otherwise valid Bid.

The District reserves the right to reject any and all Bids and cancel this request for qualifications when it
determines, in its sole judgment and discretion, that it is not in its best interest to award the agreement.

WITHDRAWAL OF BIDS

Respondent may withdraw its Bid if it submits such a written request to the District prior to the
designated date and hour of opening of Bids. Respondent may be permitted to withdraw its Bid no later
than 72 hours after the Bid opening for good cause, as determined by the District in its sole judgment and
discretion.

AWARDING THE AGREEMENT

a. The Agreement will be awarded to the lowest responsive, responsible Respondent, being the
Respondent with the lowest Total Bid Cost who demonstrates, in accordance with the
requirements of the bid documents, a verifiable history of the skill, ability, integrity, and
reliability necessary for the faithful performance of the Agreement (the “Successful
Respondent”). The Agreement may be modified based on the District’s acceptance of any
alternatives listed in the bid that the District deems in its best interest.

b. Section 286.0113, Fla. Stat., exempts from being open to the public any portion of a meeting at
which: (1) a negotiation with a Respondent is conducted pursuant to a competitive solicitation;
(2) a Respondent makes an oral presentation as part of a competitive solicitation; (3) a
Respondent answers questions as part of a competitive solicitation;

or (4) negotiation strategies are discussed. Also, recordings of, and any records presented at, the
exempt meeting are exempt from §119.07(1) and §24(a), Art. I of the State Constitution (Public
Records) until such time as the District provides notice of an intended decision or until 30 days
after opening the bids, proposals, submittals, or final replies, whichever occurs earlier. A
complete recording shall be made of any portion of an exempt meeting. No portion of the
exempt meeting may be held off the record.

c. Pursuant to §286.0113 Fla. Stat., if the District rejects all bids and concurrently provides notice
of its intent to reissue the competitive solicitation, any recordings or records presented at any

-7-



15.

16.

IFB 39344

exempt meeting relating to the solicitation shall remain exempt from §119.07(1) and §24(a), Art.
I of the State Constitution (Public Records) until such time as the District provides notice of an
intended decision concerning the reissued competitive solicitation or until the District withdraws
the reissued competitive solicitation. A recording and any records presented at an exempt
meeting are not exempt for longer than 12 months after the initial District notice rejecting all
bids.

d. Iftwo or more bids are equal in all respects, the Agreement will be awarded as follows: (1) to the
Respondent that certifies compliance with §287.087, Fla. Stat., via the Drug-Free Workplace
Form; (2) to a Respondent university in the State University System pursuant to §373.63, Fla.
Stat.; (3) to a Respondent whose bid contains commodities manufactured, grown, or produced
within the State of Florida pursuant to §287.082 Fla. Stat.; or (4) by lot.

e. The District reserves the right to award the Agreement to the next lowest available Respondent
in the event the Successful Respondent fails to enter into the Agreement, or the Agreement with
said Respondent is terminated within 90 days of the effective date.

f.  All Respondents will be notified of the District's intent to award or decision to award the
Agreement. For the purpose of filing a bid protest under §120.57(3), Fla. Stat., the time period
will commence as provided in “NOTICES AND SERVICES THEREOF.”

EXECUTION OF AGREEMENT

Submittal of a Bid binds the Successful Respondent to perform the Work upon acceptance of the Bid and
execution of the Agreement by the District.

Unless all Bids are rejected, a contract substantially in the form included in these documents will be
provided to the Successful Respondent, who must execute and return the Agreement to the District
within ten days of the date of receipt, along with the following:

a. A completed Internal Revenue Service Form W-9;
b. Satisfactory evidence of all required insurance coverage;

c. Proof satisfactory to the District of the authority of the person or persons executing the
Agreement on behalf of Respondent; and

d. All other information and documentation required by the Agreement.

The District will not execute the Agreement until the above documents have been executed and delivered
to the District. The Agreement will not be binding until executed by the District. A copy of the fully
executed Agreement will be delivered to the Successful Respondent. The District reserves the right to
cancel award of the Agreement without liability at any time before the Agreement has been fully
executed by all parties and delivered to the Successful Respondent.

Failure upon the part of the Successful Respondent to execute the Agreement or timely submit the
required evidence of insurance coverage, or any other matter required by the Agreement, will be just
cause, if the District so elects, for the recommended award to be annulled.

EXAMINATION OF AGREEMENT DOCUMENTS AND WORK AREA

Respondent is solely responsible for being fully informed of the conditions under which the Work is to
be performed in relation to existing conditions. Respondent is responsible for carefully examining the
general area of the Work, the requirements of the drawings and other contract documents related to the
Work, the time in which the Work must be completed, and any other details of the Work. Respondent
must satisfy itself from its own personal knowledge and experience or professional advice as to the
character of the Work, the conditions and materials to be encountered, the character, quality, and
quantities of the Work, and any other conditions affecting the Work, including surrounding land.
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Failure to satisfy the obligations of this paragraph will not relieve a Successful Respondent of its
obligation to furnish all material, equipment, and labor necessary to perform the Agreement and to
complete the Work for the consideration set forth in its Bid. Any such failure will not be sufficient cause
to submit a claim for additional compensation.

No verbal agreement or conversation with any District officer, agent or employee, either before or after
the execution of the Agreement, will affect or modify any of its terms.

DIVERSITY

The District is committed to the opportunity for diversity in the award and performance of all
procurement activities. The District encourages its Respondents to make a good faith effort to ensure that
women and minority-owned business enterprises (W/MBE) are given the opportunity for maximum
participation as second and lower tier participants. The District will assist Respondents by sharing
information on W/MBEs to encourage their participation.

PROHIBITION AGAINST CONSIDERING SOCIAL, POLITICAL, OR IDEOLOGICAL
INTERESTS IN GOVERNMENT CONTRACTING - F.S. 287.05701:

Notice is hereby provided that pursuant to Section 287.05701, Florida Statutes, the District (1) will not
request documentation of or consider a Respondent’s social, political, or ideological interests when
determining if the Bidder is a responsible Bidder and (2) may not give preference to a Bidder based on
the Bidder’s social, political, or ideological interests.

FLORIDA SALES TAX

The District is exempt from payment of State of Florida sales tax pursuant to §212.08(6), Fla. Stat. Any
tangible personal property that is the subject of this Invitation for Bids is intended to remain tangible
personal property and not become part of a public work owned by the District.

PUBLIC ENTITY CRIMES/DISCRIMINATORY VENDORS

In accordance with §287.133 and §287.134, Fla. Stat., a person or affiliate who has been placed on the
convicted or discriminatory vendor lists following a conviction for a public entity crime or placement on
the discriminatory vendor list may not submit a bid, proposal, or reply on a contract to provide any goods
or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public entity
for the construction or repair of a public building or public work; may not submit bids, proposals, or
replies on leases of real property to a public entity; may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact
business with any public entity in excess of the threshold amount provided in §287.017 for CATEGORY
TWO ($35,000) for a period of 36 months following the date of being placed on the convicted or
discriminatory vendor lists.

USE BY OTHER FLORIDA GOVERNMENTAL ENTITIES

Respondent may provide services to other State of Florida governmental entities pursuant to the terms
and conditions of the Agreement. These governmental entities include other water management districts,
state of Florida agencies (including members of the state university system and community college
system), counties, school boards, municipalities, special districts, and other local public agencies or
authorities. References to the St. Johns River Water Management District in the Agreement will be
replaced with the purchasing entity and the District will not be a party to any other governmental entity’s
agreement to purchase. Nor will the District be responsible for payment for any goods or services
delivered or performed for any other governmental entity that utilizes Respondent pursuant to this
paragraph.
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NOTICES AND SERVICES THEREOF

The District will publish notice of specifications and criteria, including addenda, intended agency
decisions, or other matters pertinent to this solicitation on Onvia DemandStar at DemandStar.com and
Vendor Registry at vendorregistry.com. Onvia DemandStar and Vendor Registry may also be accessed
through the District’s web site at sjrwmd.com. In addition, the District will post notices of intended
agency decisions at the District’s headquarters, 4049 Reid Street, Palatka, Florida, Administration
Building, Procurement Bulletin Board, on the date the publication is posted on Onvia DemandStar.

Notices will be posted for a minimum of 72 hours. The time period for filing a Notice of Protest pursuant
to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, commences at the time notices are
posted.

As a courtesy to Respondents, the District may send copies of the notices of intended agency decisions
via email to Respondent. These courtesy communications neither constitute official notice nor vary the
times of receipt set forth above.

PROTEST PROCEDURES

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely
affected by the terms, conditions, or specifications contained in a solicitation, including addenda, must
file a written Notice of Protest within 72 hours after its posting.

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.003, Fla. Admin. Code, any person adversely
affected by a District decision or intended decision to award a contract, or to reject all bids, proposals, or
qualifications, must file a written Notice of Protest within 72 hours after posting of the decision or
intended decision.

Pursuant to §120.57(3), Fla. Stat., and Rule 28-110.004, Fla. Admin. Code, the protester must also file a
Formal Written Protest within ten days after the date the Notice of Protest is filed with the District. The
Formal Written Protest must state with particularity the facts and law upon which the protest is based.
Pursuant to §287.042(2)(¢c), Fla. Stat., any person who files an action protesting the decision or intended
decision must post with the District Clerk at the time of filing the Formal Written Protest a bond,
cashier’s check, or money order made payable to the St. Johns River Water Management District in an
amount equal to one percent (1%) of the District’s estimated contract amount.

No additional time will be added for mailing. All filings must comply with Rule 28-106.104, Fla. Admin.
Code, and must be addressed to and received by the District Clerk at the District Headquarters in Palatka,
Florida within the prescribed time periods. The District will not accept as filed any electronically
transmitted facsimile pleadings, petitions, Notice of Protest, or other documents.

The District’s acceptance of pleadings, petitions, Notice of Protest, Formal Written Protest, or other
documents filed by email is subject to certain conditions set forth in the District’s Statement of Agency
Organization and Operation (issued pursuant to Rule 28-101.001, Florida Administrative Code), which is
available for viewing at sjrwmd.com. These conditions include, but are not limited to, the document
being in the form of a PDF or TIFF file and being capable of being stored and printed by the District.

Failure to file a protest within the time prescribed in §120.57(3), Fla. Stat., or failure to post the bond or
other security required by law within the time allowed for filing a bond will constitute a waiver of
proceedings under chapter 120, Fla. Stat. Mediation under §120.573, Fla. Stat., is not available.

-10-
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FORMS
BID FORM

Include this form in the response
RESPONDENT:

The undersigned, as Respondent, hereby declares and certifies that the only person(s) or entities interested in
this bid as principal(s), or as persons or entities who are not principal(s) of the Respondent but are substantially
involved in performance of the Work, is or are named herein, and that no person other than herein mentioned
has any interest in this bid or in the Agreement to be entered into; that this bid is made without connection with
any other person, company, or parties making a bid; and that this bid is in all respects fair and in good faith
without collusion or fraud.

Respondent represents to the District that, except as may be disclosed in an addendum hereto, no officer,
employee or agent of the District has any interest, either directly or indirectly, in the business of Respondent to
be conducted under the Agreement, and that no such person shall have any such interest at any time during the
term of the Agreement, should it be awarded to Respondent.

Respondent further declares that it has examined the Agreement and informed itself fully in regard to all
conditions pertaining to this solicitation; it has examined the specifications for the Work and any other
Agreement documents relative thereto; it has read all of the addenda furnished prior to the bid opening, as
acknowledged below; and has otherwise satisfied itself that it is fully informed relative to the Work to be
performed.

Respondent agrees that if its bid is accepted, Respondent shall contract with the District in the form of the
attached Agreement, and shall furnish everything necessary to complete the Work in accordance with the time

for completion specified in the Agreement, and shall furnish the required evidence of the specified insurance.

Acknowledgment is hereby made of the following addenda (identified by number) received:

Addendum No. Date Addendum No. Date
Respondent (firm name) Date
Address

Email address

Signature* Telephone number

Typed name and title
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COST SCHEDULE

Include this form in the response
Bid to be opened at 2:00 p.m., January 4, 2024

To: ST. JOHNS RIVER WATER MANAGEMENT DISTRICT

In accordance with the advertisement requesting bids for the Renovation of Executive Building Lobby
Restrooms project, subject to the terms and conditions of the Agreement, the undersigned proposes to perform
the Work for the costs contained in the following schedule (fill in all blanks). The Agreement will be awarded
to the lowest responsive and responsible Respondent for the Total Cost (also known as the “Total Bid Cost”).

Respondents are reminded to refer to “PREPARATION AND ORGANIZATION OF BID DOCUMENTS”
for information to be included with the bid package.

Item | Description Total Cost
1 Labor $
2 Materials S
TOTAL BID COST S

I HEREBY ACKNOWLEDGE, as Respondent’s authorized representative, that I have fully read and
understand all terms and conditions as set forth in this bid and upon award of such bid, shall fully comply with
such terms and conditions.

Respondent (firm name) Date

Address

E-mail address

Signature Telephone number

Typed name and title
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PROPOSED SUBCONTRACTORS
Include this form in the response

Respondent must submit with its Bid a list of all known subcontractors who (1) will participate in more than
ten percent of the Work; OR (2) holds a license that Respondent intends to utilize to obtain a permit to
perform the Work by providing the information requested below. If none, so indicate. Acceptance of the Bid
does not constitute approval of the subcontractors identified with the Bid. Attach additional sheets if
necessary.

1. Name and address of subcontractor:

Description of work:

Estimated value of Work:

2. Name and address of subcontractor:

Description of work:

Estimated value of Work:

3. Name and address of subcontractor:

Description of work:

Estimated value of Work:
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CERTIFICATE AS TO CORPORATION
Include this form in the response
The below Corporation is organized under the laws of the State of . is authorized by law

to respond to this Invitation for Bids and perform all work and furnish materials and equipment required
under the Agreement, and is authorized to do business in the state of Florida.

Corporation name:

Address:
Registration No.:
Registered Agent:
By:
(Official title)
(Affix corporate seal)
Attest:
(Secretary)

The full names and business or residence addresses of persons or firms interested in the foregoing bid as
principals or officers of Respondent are as follows (specifically include the President, Secretary, and
Treasurer and state the corporate office held of all other individuals listed):

Identify any parent, subsidiary, or sister corporations involving the same or substantially the same officers
and directors that will or may be involved in performance of the Project, and provide the same information
requested above on a photocopy of this form.

If applicable, attach a copy of a certificate to do business in the state of Florida, or a copy of the application
that has been accepted by the state of Florida to do business in the state of Florida, for the Respondent and/or
all out-of-state corporations that are listed pursuant to this form.
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AFFIDAVIT AS TO NON-COLLUSION AND CERTIFICATION OF
MATERIAL CONFORMANCE WITH SPECIFICATIONS

Include this form in the response

STATE OF
COUNTY OF

I, the undersigned, being first duly sworn, depose and say that:

1. Iam the owner or duly authorized officer, representative, or agent of:

the Respondent that has submitted the attached bid.
2. The attached bid is genuine. It is not a collusive or sham bid.

3. Tam fully informed respecting the preparation and contents of, and knowledgeable of all pertinent
circumstances respecting the attached bid.

4. Neither Respondent nor any of its officers, partners, owners, agents, representatives, employees, or
parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed,
directly or indirectly, with any other Respondent, firm, or person to submit a collusive or sham bid in
connection with the Agreement for which the attached bid has been submitted, or to refrain from bidding
in connection with such Agreement, or has in any manner, directly or indirectly, sought by agreement,
collusion, communication, or conference with any other Respondent, firm, or person to fix the price or
prices in the attached bid of any other Respondent , or to fix any overhead, profit, or cost element of the
bid prices or the bid price of any other Respondent, or to secure through collusion, conspiracy,
connivance, or unlawful agreement any advantage against the District or any other person interested in
the proposed Agreement.

5. The price(s) quoted in the attached bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the Respondent or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant.

6. No official or other officer or employee of the District, whose salary or compensation is payable in
whole or in part by the District, is directly or indirectly interested in this bid, or in the supplies, materials,
equipment, work, or labor to which it relates, or in any of the profits therefrom.

7. Any materials and equipment proposed to be supplied in fulfillment of the Agreement to be awarded
conform in all respects to the specifications thereof. Further, the proposed materials and equipment will
perform the intended function in a manner acceptable and suitable for the intended purposes of the
District.

Signature:

Title:

Subscribed and sworn to before me by means of [physical presence or [lonline notarization, this
day of ,20 .

Notary Public, state of at Large

My commission expires:

(SEAL)
[JPersonally known OR [J Produced identification, Type of Identification Produced:
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QUALIFICATIONS — GENERAL

Include this form in the response

As part of the bid, Respondent shall complete the following so that the District can determine Respondent’s
ability, experience, and facilities for performing the Work.

Name of Respondent:

Year company was organized/formed:

Number of years Respondent has been engaged in business under the present firm or trade name:

Total number of years Respondent has experience providing construction renovation services as described in
the INSTRUCTIONS TO RESPONDENTS:

Has Respondent previously been engaged in the same or similar business under another firm or trade name?
If so, please describe each such instance.

Has Respondent ever been adjudicated bankrupt, initiated bankruptcy, or been the subject of bankruptcy
proceedings on behalf of the current entity submitting this bid or a prior entity that Respondent substantially
operated or controlled? If yes, please describe the nature and result of those proceedings and the entity
involved.

LICENSES

Respondent must identify the General Contractor license to be used to acquire any permits. The General
Contractor License must be current and active, as described in paragraph 8 of the Solicitation.

Classification Issuing Government License Issue Date Number
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QUALIFICATIONS — SIMILAR PROJECTS

Include this form in the response

Respondent (or a combination of the firm, individual, or project manager assigned to the work) must have
successfully completed three projects of a similar nature (providing construction renovation services) in the
past three years. Each project shall have had an annual project value of at least $50,000.

Completed Project 1:

Agency/company:

Current contact person at agency/company:

Telephone: Email:

Address of agency/company:

Name of project:

Address of project completed:

Total value of this project: $

Start date: Completion date:
(month/year) (month/year)

Description of work involving construction renovation services for this company:

Name(s) of assigned personnel:

Respondent’s project manager:
Others:

Start date: Completion date:
(month/year) (month/year)

Project completed by (check one and include name of Subcontractor, if applicable):

|:| Respondent |:| Subcontractor

(Subcontractor name)
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Agency/company:

Current contact person at agency/company:

Telephone: Email:

Address of agency/company:

Name of project:

Address of project completed:

Total value of this project: $

Start date: Completion date:

(month/year) (month/year)

Description of work involving construction renovation services for this company:

Name(s) of assigned personnel:

Respondent’s project manager:
Others:

Start date: Completion date:
(month/year) (month/year)

Project completed by (check one and include name of Subcontractor, if applicable):

|:| Respondent |:| Subcontractor

(Subcontractor name)

- 18 -



Completed Project 3:

IFB 39344

Agency/company:

Current contact person at agency/company:

Telephone: Email:

Address of agency/company:

Name of project:

Address of project completed:

Total value of this project: $

Start date: Completion date:

(month/year) (month/year)

Description of work involving construction renovation services for this company:

Name(s) of assigned personnel:

Respondent’s project manager:

Others:

Start date: Completion date:
(month/year) (month/year)

Project completed by (check one and include name of Subcontractor, if applicable):

|:| Respondent |:| Subcontractor

(Subcontractor name)
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QUALIFICATIONS — CLIENT REFERENCE
Include this form in the response

Respondent must provide three client references. At least two of the client references must be from the
similar projects listed in response to QUALIFICATIONS. — SIMILAR PROJECTS. No more than one of
the client references may be from similar work successfully completed for the District. If a successfully
completed project for the District is cited, do not request a letter from District staff.

Client Reference 1:

Agency/company:

Current contact person at agency/company:

Telephone: E-mail:

Agency/Company Address:

Name of project:

Description:

Project value: Project manager:

Client Reference 2:

Agency/company:

Current contact person at agency/company:

Telephone: Fax: E-mail:

Agency/Company Address:

Name of project:

Description:

Project value: Project manager:

Client Reference 3:

Agency/company:

Current contact person at agency/company:

Telephone: Fax: E-mail:

Agency/Company Address:

Name of project:

Description:

Project value: Project manager:
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DRUG-FREE WORKPLACE FORM

This form required only in the event of a tie response

The Respondent, (business name) , in accordance

with §287.087, Fla. Stat., hereby certifies that Respondent does the following:

L.

Informs employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse violations

Publishes a statement notifying employees that:

a. the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is
prohibited in the workplace and specifying the actions that will be taken against its employees for
violations of such prohibition; and

b. as a condition of working on the contractual services that are the subject of this solicitation, the
employee will abide by the terms of the statement and will notify the employer of any conviction
of, or plea of guilty or nolo contendere to, any violation of chapter 893, Fla. Stat., or of any
controlled substance law of the United States or any state, for a violation occurring in the
workplace no later than five days after such conviction.

Gives each employee engaged in providing the contractual services that are the subject of this
solicitation a copy of the statement specified in paragraph 2, above.

Imposes a sanction on or requires the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee’s community, by any employee convicted

of a violation listed in sub-paragraph 2.b., above.

Makes a good faith effort to continue to maintain a drug-free workplace through implementation of
§287.087, Fla. Stat.

As the person authorized to sign this statement, | certify that this firm complies fully with the above

requirements.

By:

Title:

Date:

221 -



IFB 39344

NO RESPONSE FORM

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
INVITATION FOR BIDS 39344

Your reasons for not responding to this Invitation for Bids are valuable to the St. Johns River Water
Management District’s procurement process. Please complete this form and return it to the Office of
Financial Services no later than the date set for receipt of bids. Thank you for your cooperation.
Please check (as applicable):

Specifications too “general” (explain below).

Insufficient time to respond to the solicitation.

Do not provide this type of work for this project.

Schedule would not permit us to perform.

Unable to meet solicitation specifications.

Specifications unclear (explain below).

Disagree with solicitation or Agreement terms and conditions (explain below).

Other (specify below).

Remarks:

DATE

RESPONDENT (FIRM NAME)

ADDRESS

E-MAIL ADDRESS

SIGNATURE TYPED NAME AND TITLE

TELEPHONE NUMBER
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AGREEMENT BETWEEN THE

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT
AND FOR
LABORATORY RESTORATION AT DISTRICT HEADQUARTERS

THIS AGREEMENT is entered into by and between the GOVERNING BOARD of the ST.
JOHNS RIVER WATER MANAGEMENT DISTRICT (the “District”), whose address is 4049 Reid
Street, Palatka, Florida 32177-2571, and (“Contractor”), whose address is
. All references to the parties hereto include the parties, their officers,
employees, agents, successors, and assigns.

In consideration of the payments hereinafter specified, Contractor agrees to furnish and deliver all
materials and perform all labor required for 39344, Laboratory Restoration at District Headquarters (the
“Work™). In accordance with IFB 39344, Contractor shall complete the Work in conformity with this
Agreement, which consists of and incorporates all of the following documents: (1) advertisement for bids,
proposals, or qualifications; (2) Instructions to Respondents; (3) addenda; certifications, and affidavits;
(4) bid, proposal, or qualifications submittals; (5) Agreement, including the Statement of Work, and any
Special Conditions or other attachments. If any provision in the body of this Agreement conflicts with any
attachment hereto, the body of this Agreement shall prevail. This Agreement, including attachments, shall
take precedence over all solicitation documents (items 1 —4). The parties hereby agree to the following
terms and conditions.

1. TERM

(a) The term of this Agreement shall be from the Effective Date to the Completion Date. Time is of
the essence for each and every aspect of this Agreement. Where additional time is allowed to
complete the Work, the new time limit shall also be of the essence. All provisions of this
Agreement that by their nature extend beyond the Completion Date survive termination or
expiration hereof.

(b) Effective Date. The Effective Date is the date upon which the last party to this Agreement has
dated and executed the same.

(c) Completion Date. The Completion Date of this Agreement is September 30, 2024, unless
extended by mutual written agreement of the parties. The Work shall be completed for use no
later than said date.

2. DELIVERABLES

(a) The Work is specified in the Statement of Work, Attachment A. Contractor shall deliver all
products and deliverables as stated therein. Contractor is responsible for the professional quality,
technical accuracy, and timely completion of the Work. Both workmanship and materials shall be
of good quality. Contractor shall, if required, furnish satisfactory evidence as to the kind and
quality of materials provided. Unless otherwise specifically provided for herein, Contractor shall
provide and pay for all materials, labor, and other facilities and equipment necessary for
performance of the Work. The District’s Project Manager shall make a final acceptance
inspection of the deliverables when completed and finished in all respects.

(b) If not otherwise addressed in the Statement of Work, upon written request, Contractor shall
submit written progress reports to the District’s Project Manager at the frequency requested in the
form approved by the District Project Manager at no additional cost to the District. The progress
report shall provide an updated progress schedule, taking into account all delays and approved
changes in the Work. Failure to provide a progress report will be cause to withhold payment.
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3. OWNERSHIP OF DELIVERABLES. All deliverables, including Work not accepted by the
District, are District property when Contractor has received compensation therefor, in whole or in
part. Any District source documents or other District or non-District documents, specifications,
materials, reports, or accompanying data developed, secured, or used in the performance of the Work,
excluding proprietary materials, as outlined in a Statement of Work, are District property and shall be
safeguarded and provided to the District upon request. District plans and specifications shall not be
used on other work and, with the exception of the original plans and specifications, shall be returned
to the District upon request. This obligation shall survive termination or expiration of this agreement.

4. FUNDING OF AGREEMENT

(a) For satisfactory performance of the Work, the District agrees to pay Contractor according to the
cost schedule set forth in the Statement of Work attached hereto as Attachment A, an amount not
to exceed $ (the “Total Compensation”).

5. PAYMENT OF INVOICES

(a) Contractor shall submit itemized invoices on a monthly basis by one of the following two
methods: (1) by email to acctpay@sjrwmd.com (preferred) or (2) by mail to the St. Johns River
Water Management District, Accounting Director, 4049 Reid Street, Palatka, Florida 32177-
2571. Each invoice shall be submitted in detail sufficient for proper pre-audit and post-audit
review. If necessary for audit purposes, Contractor shall provide additional supporting
information as required to document invoices.

(b) End of District Fiscal Year Reporting. The District’s fiscal year ends on September 30.
Irrespective of the invoicing frequency, the District is required to account for all encumbered
funds at that time. When authorized under the Agreement, submittal of an invoice for Work
completed as of September 30 satisfies this requirement. The invoice shall be submitted no later
than October 30. If the Agreement does not authorize submittal of an invoice for Work completed
as of September 30, Contractor shall submit, prior to October 30, a description of the additional
Work completed between the last invoice and September 30, and an estimate of the additional
amount due as of September 30 for such Work. If there have been no prior invoices, Contractor
shall submit a description of the Work completed on the project through September 30 and a
statement estimating the dollar value of that Work as of September 30.

(c) Final Invoice. The final invoice must be submitted no later than 20 business days after the
Completion Date; provided, however, that when the Completion Date corresponds with the end of
the District’s fiscal year (September 30), the final invoice must be submitted no later than 30 days
after the Completion Date. Final invoices that are submitted after the requisite date shall be
subject to a penalty of ten percent of the invoice. This penalty may be waived by the
District, in its sole judgment and discretion, upon a showing of special circumstances that
prevent the timely submittal of the final invoice. Contractor must request approval for
delayed submittal of the final invoice not later than ten days prior to the due date and state
the basis for the delay.

(d) Required Invoice Information. All invoices shall include the following information: (1) District
contract number; (2) Contractor’s name and address (include remit address, if necessary);
(3) Contractor’s invoice number and date of invoice; (4) District Project Manager;
(5) Contractor’s Project Manager; (6) supporting documentation as to cost and/or project
completion (as per the cost schedule and other requirements of the Statement of Work; and
(7) Progress Report (if required). Invoices that do not correspond with this paragraph shall be
returned without action, stating the basis for rejection. Payments shall be made within 20 business
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days of receipt of the invoice. Disputes regarding invoice sufficiency are resolved pursuant to the
dispute resolution procedure of this Agreement.

(e) Travel expenses. If the cost schedule for this Agreement includes a line item for travel expenses,
travel expenses shall be drawn from the project budget and are not otherwise compensable. If
travel expenses are not included in the cost schedule, they are a cost of providing the service that
is borne by Contractor and are only compensable when specifically approved by the District as an
authorized District traveler. In such instance, travel expenses must be submitted on District or
State of Florida travel forms and shall be paid pursuant to District Administrative Directive 391.

(f) Payments. Absent exceptional circumstances, Contractor is required to sign up and receive
payment(s) electronically from the District via Automated Clearing House (ACH) payment.

(g) Payments withheld. The District may withhold or, on account of subsequently discovered
evidence, nullify, in whole or in part, any payment to such an extent as may be necessary to
protect the District from loss as a result of: (1) defective Work not remedied; (2) failure of
Contractor to make payments when due to subcontractors or suppliers for materials or labor;
(3) failure to maintain adequate progress in the Work; (4) damage to another contractor; or
(5) any other material breach of this Agreement. Amounts withheld shall not be considered due
and shall not be paid until the ground(s) for withholding payment have been remedied.

PAYMENT AND RELEASE. Upon satisfactory completion of the Work, the District will provide
Contractor a written statement accepting all deliverables. Contractor’s acceptance of final payment
shall constitute a release in full of all Contractor claims against the District arising from the
performance of this Agreement, with the exception of any pending claims for additional
compensation that have been documented and filed as required by this Agreement.

INDEMNIFICATION. Contractor shall indemnify and hold harmless, release, and forever discharge
the District, its public officers, employees, agents, representatives, successors, and assigns, from any
and all liabilities, damages, losses, and costs, including, but not limited to, reasonable attorney’s fees,
to the extent caused by the negligence, recklessness, or intentional wrongful misconduct arising from
or caused by the Contractor, its employees or subcontractors, in the performance of the Work.
Contractor shall further indemnify the District for all costs and penalties the District incurs related to
any failure to offer Patient Protection and Affordable Care Act compliant health care coverage to
Contractor-employees performing under this contract.

INSURANCE. Contractor shall acquire and maintain all insurance required by Attachment B,
Insurance Requirements, and shall not commence Work until it has provided Certificates of Insurance
to the District as per Attachment B. Receipt of Certificates of Insurance indicating less coverage than
required does not constitute a waiver of the Insurance Requirements. Contractor waives its right of
recovery against the District to the extent permitted by its insurance policies. Contractor’s insurance
shall be considered primary, and District insurance shall be considered excess, as may be applicable
to Contractor’s obligation to provide insurance.

FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability,
which may include a single source or multiple sources, including, but not limited to: (1) ad valorem
tax revenues appropriated by the District's Governing Board; (2) annual appropriations by the Florida
Legislature, or (3) appropriations from other agencies or funding sources. Agreements that extend for
a period of more than one Fiscal Year are subject to annual appropriation of funds in the sole
discretion and judgment of the District's Governing Board for each succeeding Fiscal Year. Should
the Work not be funded, in whole or in part, in the current Fiscal Year or succeeding Fiscal Years, the
District shall so notify Contractor and this Agreement shall be deemed terminated for convenience
five days after receipt of such notice, or within such additional time as the District may allow. For the
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purpose of this Agreement, “Fiscal Year” is defined as the period beginning on October 1 and ending
on September 30.

10. PROJECT MANAGEMENT PERSONNEL

(a)

(b)

(©)

(d)

The Project Managers listed below shall be responsible for overall coordination and management
of the Work. Either party may change its Project Manager upon three business days’ prior written
notice to the other party. Written notice of change of address shall be provided within five
business days. All notices shall be in writing to the Project Managers at the addresses below and
shall be sent by one of the following methods: (1) hand delivery; (2) U.S. certified mail;

(3) national overnight courier; or (4) email.

Notices via certified mail are deemed delivered upon receipt. Notices via overnight courier are
deemed delivered one business day after having been deposited with the courier. Notices via
email are deemed delivered on the date transmitted and received.

DISTRICT CONTRACTOR

Scott Tilton, Project Manager TBD, Project Manager
St. Johns River Water Management District ~ TBD

4049 Reid Street TBD

Palatka, FL 32177 TBD

Phone: 386-937-1378 Phone: TBD

Email: stilton@sjrwmd.com Email: TBD

The District’s Project Manager shall have sole responsibility for transmitting instructions,
receiving information, and communicating District policies and decisions regarding all matters
pertinent to performance of the Work.

Contractor shall provide efficient supervision of the Work, using its best skill and attention.
Contractor shall keep on the worksite during its progress, a competent superintendent that is
satisfactory to the District. The superintendent shall not be changed except with the District’s
consent, unless the superintendent proves to be unsatisfactory to Contractor and/or ceases to be in
its employ. The superintendent shall represent Contractor in the absence of Contractor’s Project
Manager. All directions given to him shall be as binding as if given to Contractor. If the District
produces documented evidence and informs the Contractor that any person on the job is
incompetent, disorderly, or is working contrary to the Agreement or the District’s instructions,
that person shall thereupon be immediately dismissed from the project and shall not be given
employment on any work connected with this Agreement. The District may request Contractor
replace its Project Manager if said manager fails to carry the Work forward in a competent
manner, follow instructions or specifications, or for other reasonable cause.

Contractor shall maintain an adequate and competent professional staff. Contractor’s employees,
subcontractors, or agents shall be properly trained to meet or exceed any specified licensing,
training and/or certification applicable to their profession. Upon request, Contractor shall furnish
proof thereof.

11. SCHEDULING AND WORK PLANNING; PROGRESS REPORTING

(a)

Pre-work Conference. Within ten days after execution of this Agreement, Contractor shall
schedule a pre-work conference with the District’s Project Manager to discuss scheduling and
other matters. Contractor shall provide a work plan for the District’s approval not less than five
days prior to the pre-work conference. The District shall have ten days to review the work plan.
Not less than five days prior to the pre-work conference, Contractor shall provide the District a
list of each subcontract exceeding ten percent of the Total Compensation. The list shall include:
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(1) name, address, contract, phone number and email address of subcontractor, (2) description of
subcontract work, and (3) estimated value of work.

Daily Reporting. The District may require Contractor to provide a daily report regarding the
progress of the Work. The need for a daily report shall be determined at the pre-work conference.
If required, a form shall be completed for each day any Work is performed until the project is
accepted by the District. Completed forms shall be submitted to the District’s Project Manager or
other authorized representative by 9:00 a.m. of the following day.

Progress Meetings. The District may elect to conduct on-site progress meetings with Contractor
on a frequency to be determined by the District. In such event, Contractor shall make available its
Project Manager and/or superintendent and other appropriate personnel to discuss matters
pertinent to the Work.

Failure to Meet Schedule. If progress of the Work falls five percent or more behind schedule,
except as a result of District-approved delays, Contractor shall take all necessary steps to augment
the work effort to get the project back on schedule. Should the progress of the Work fall ten
percent or more behind schedule, the District may advise Contractor through a “cure” notice that
this Agreement is subject to termination for cause if the failure is not cured within the time frame
specified in said notice.

12. FORCE MAJEURE; DELAYS

(a)

(b)

Force Majeure. Contractor shall not be liable for failure to carry out the terms of this Agreement
to the extent such failure is due to a Force Majeure event, except for failures that could have been
reasonably foreseen and guarded against so as to avoid or reduce the adverse impact thereof. A
Force Majeure event is hereby defined as the failure to carry out any of the terms of this
Agreement due to any one of the following circumstances beyond the control of Contractor:

(a) the operation and effect of rules, regulations, or orders promulgated by any commission,
county, municipality, or governmental agency of the State of Florida or the United States, (b) a
restraining order, injunction, or similar decree of any court of competent jurisdiction, (c) war,

(d) flood, (e) earthquake, (f) fire, (g) severe wind storm, (h) acts of public disturbance, (i)
quarantine restrictions, (j) epidemics, (k) strikes, (1) freight embargoes, or (m) sabotage. The
times specified herein for performances include delays that can ordinarily be anticipated due to
adverse weather conditions. The District is not obligated to grant an extension of time due to
adverse weather conditions unless such conditions rise to the level of Force Majeure.

Delay. Contractor shall not be compensated for delays caused by Contractor’s inefficiency,
rework made necessary by Contractor’s error, failure to perform the Work as scheduled, or any
other corrective or productivity measures made necessary by errors, omissions, or failures to
properly perform the Work. Within ten days after the onset of a delay, Contractor shall notify the
District in writing of the delay, which shall provide: (1) a detailed description the delay and its
probable duration, (2) the specified portion of the Work affected, and (3) an opinion as to the
cause of the delay and liability (if any) for the delay. Notices provided more than ten days after
the inception of the delay shall only be effective as to additional costs or delay incurred during
the ten-day period preceding receipt of such notice. In the case of continuing cause delay for the
same cause, only one notice of delay is necessary. Failure to provide this notice waives any
claim for extension of time or additional compensation resulting from such delay. If the
delay is due to the failure of another District contractor to complete its work in a timely manner,
changes ordered in the Work, a Force Majeure event, or any other cause which the District, in its
sole judgment and discretion, determines to justify the delay, then the Completion Date may be
extended as necessary to compensate for the delay. All time extensions shall be in the form of a
written amendment signed by both parties.
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13. MODIFICATION OF SPECIFICATIONS; CHANGE ORDERS; EMERGENCY CHANGES
IN WORK

(a)

(b)

(©)

Modification of Specifications. No verbal agreement or conversation with any officer, agent, or
employee of the District after execution of this Agreement shall affect or modify any of its terms.
No one is authorized to change any provision of the specifications without written authorization
of the District. The presence or absence of a District inspector shall not relieve Contractor from
any requirements of this Agreement.

The District’s Project Manager may also issue a District Supplemental Instruction (DSI) form
(Attachment C) to authorize minor adjustments to the Work that are consistent with the purpose
of the Work. A DSI may not be used to change the Total Compensation, quantity, quality or the
Completion Date of the Work, or to change or modify the Agreement. The DSI shall indicate that
both parties agree the adjustments to the Work do not affect the Total Compensation or the
Completion Date. Both parties must sign the DSI. If Contractor believes that the proposed
supplemental instructions will involve extra cost or extend the Completion Date and the District
continues to direct that the DSI be implemented, Contractor shall implement said instructions and
may submit a Change Order, subject to the dispute resolution procedure. In an emergency
condition, the parties shall follow the procedure for “Emergency Changes in the Work.”

Change Orders

(i)  The District may alter, add to, or deduct from the Work by executing a Change Order
without liability to Contractor, except for the reasonable cost of any additional Work. All
such Work within Contractor’s capacity to perform shall be performed pursuant to the
Change Order. Any associated claim for extension of time will be adjusted when the
Change Order is issued. The parties shall negotiate the cost of the Change Order on an
equitable basis, which may be determined in one or more of the following ways:

(1) estimate and acceptance of a lump sum, (2) unit prices named in the contract or
subsequently agreed upon, (3) costs and percentage or by (4) cost and a fixed fee. If the
parties cannot agree upon cost, Contractor shall implement the Change Order and shall
maintain and present in such form as the District Project Manager may direct the correct
amount of the net cost of labor and materials, together with vouchers. The Project Manager
will certify the amount due Contractor, including reasonable allowances for overhead and
profit. Pending a final determination of value, payments will be based upon the District
Project Manager’s certification. Final resolution of the amount due to Contractor shall be
pursuant to the dispute resolution procedure.

(ii))  For any Change Order requests submitted by Contractor, the District may determine that
District instructions to correct deficient Work, to stop the Work due to deficiencies in the
Work, or any other matters that impose additional costs upon Contractor, do not warrant an
increase in the Total Compensation or extension of the Completion Date. If Contractor
disputes this determination, final resolution shall be pursuant to the dispute resolution
procedure.

Emergency Changes in Work. In the event an emergency endangering life or property requires
immediate action, the District may give Contractor an oral instruction to proceed with an
emergency change in the Work, which will be confirmed in writing within five days. Within 15
days after commencement of the emergency change in the Work, Contractor shall provide the
District with a written estimate of any increased costs or delays as a result thereof. Failure to so
notify the District constitutes a waiver of any right to an extension of time or increase in
compensation. Within 15 days after receipt of Contractor’s estimate, the parties shall negotiate a
Change Order. If unable to reach agreement, disputed issues shall be resolved pursuant to the
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dispute resolution procedure. In no event shall Contractor decline to perform the emergency
change in the Work.

14. TERMINATION AND SUSPENSION

(a)

(b)

(c)

(d)

District Termination for Cause. The Agreement may be terminated by the District for cause in
the event of any breach hereof, including, but not limited to, Contractor’s: (1) failing to carry
forward and complete the Work as provided herein; (2) failing to comply with applicable laws,
regulations, permits, or ordinances; (3) failing to timely correct defective Work;

(4) making a general assignment for the benefit of its creditors; (5) having a receiver appointed
because of insolvency; (6) filing bankruptcy or having a petition for involuntary bankruptcy filed
against it; (7) failing to make payments when due to subcontractors, vendors, or others for
materials or labor used in the Work; (8) making a material misrepresentation to the District
regarding the Work, or (9) any other material breach of this Agreement. In such event, the
District shall provide Contractor with written notice of its intention to terminate this Agreement,
stating the nature of the deficiency and the effective date of termination. At the District’s sole
judgment and discretion, the District may afford Contractor an opportunity to cure said
deficiency, in which event the notice shall specify the time allowed. Upon termination, the
District may take possession of the premises and of all materials thereon and finish the Work by
whatever means it deems expedient. In such event, Contractor shall not receive any further
payment until the Work is completed by the District. Contractor shall be liable for all costs
involved in completing the Work, including additional managerial and administrative services,
which shall be offset against any amount due to Contractor.

District Termination for Convenience. Notwithstanding any other provision hereof, the District
may at any time terminate this Agreement or any Work issued under it, in whole or in part,
without cause, upon 30 days’ written notice to Contractor. In such event, Contractor shall be
compensated for any Work performed prior to the date of termination and for materials that were
ordered prior to receipt of notice of termination that cannot be returned to the vendor, which shall
become District property. Upon receipt of notice, Contractor shall discontinue the Work on the
date and to the extent specified therein and shall place no further orders for materials, equipment,
services, or facilities, except as needed to continue any portion of the Work not terminated.
Contractor shall also make every reasonable effort to cancel, upon terms satisfactory to the
District, all orders or subcontracts related to the terminated Work. Contractor may not claim any
compensation not specifically provided for herein, including, but not limited to: loss of
anticipated profits; idle equipment, labor, and facilities; any additional claims of subcontractors
and vendors.

District Suspension for Cause. The District may issue a written partial or full Stop Work Notice
in the event Contractor fails to comply with or is negligent in performing any provision hereof.
All performance shall immediately cease as per such notice and no further billable costs shall be
incurred. The District may terminate this Agreement if Contractor fails or refuses to comply with
a Stop Work Notice.

District Suspension for Convenience. The District may direct Contractor to stop Work, in whole
or in part, whenever, in the District’s sole judgment and discretion, such stoppage is necessary to
ensure proper completion of the Work, avoid injury to third persons, or otherwise meet the
District’s objectives. The District shall provide Contractor not less than five days’ written notice,
except in emergency circumstances. Contractor shall immediately comply with such notice.
Should such stoppage increase Contractor’s cost, an equitable adjustment will be made by
Change Order. The notice shall be effective until rescinded in writing, unless the period of
suspension is stated in the notice.
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(e) Contractor’s Right to Stop Work or Terminate Agreement

(1)

(i)

(iii)

Stop Work. Contractor may stop work only under the following circumstances: (1) the
Work is ordered temporarily discontinued by a court or other public authority; (2) it is
necessary to stop work in order to protect the safety of Contractor or third persons; or
(3) the District fails to pay Contractor when due any undisputed and adequately
documented sum certified for payment by the District Project Manager.

In such event, Contractor shall provide the District not less than seven days prior written
notice of its intention to stop work, except in emergency circumstances or when necessary
to prevent injury to persons or property.

Termination. Contractor may terminate this Agreement under only the following
circumstances: (1) the Work is ordered discontinued by a court or other public authority,
through no act or fault of Contractor, for a period of not less than three months; (2) the
District fails to pay Contractor when due any undisputed and adequately documented sum
certified for payment by the District Project Manager. In such event, Contractor shall
provide not less than 20 days written notice of its intention to terminate and afford the
District the opportunity to cure said deficiency within said time period.

Duty to Perform. Except as expressly provided above, in the event of any event, dispute,
or other matter arising under this Agreement, Contractor shall fully perform the Work in
accordance with the District’s written instructions and may claim additional compensation
as a Change Order, subject to the dispute resolution procedure.
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ADDITIONAL PROVISIONS
(In Alphabetical Order)

15. DEFINITIONS

ADDENDA: Written or graphic instruments issued prior to the opening of responses, which make
additions, deletions, or revisions to the solicitation or contract documents.

AGREEMENT: The written contract between the District and Contractor covering the Work, which
includes all documents attached to this Agreement or incorporated herein by reference. The words
“contract” and “Agreement” are synonymous in these documents.

AMENDMENT: Any written change made to the terms and conditions of the Agreement.

BID: The written offer of Respondent (when submitted on the reproduced approved forms) to perform the
Work and furnish the necessary materials in accordance with the provisions of this Agreement.

BUSINESS DAY: Monday through Friday, excepting those holidays observed by the District

CHANGE ORDER: A written agreement of the parties after the Commencement Date to amend this
Agreement so as to modify the Statement of Work or the Total Compensation or provide for an extension
of time.

CONTRACTOR: Contractor, its officers, employees, agents, successors, and assigns.

CONTRACTOR’s PROJECT MANAGER: The individual designated by the Contractor to be
responsible for overall coordination, oversight, and management of the Work for Contractor.

DELIVERABLES: All Work that is to be performed pursuant to the Statement of Work, in whole or in
part, including, but not limited to, all equipment or materials that are incorporated within the Work.

DISTRICT’S PROJECT MANAGER: The District employee designated by the District to be
responsible for overall coordination, oversight, and management of the Work for the District.

HOLIDAY: The following holidays as observed by the District: New Year’s Day, Birthday of Martin
Luther King, Jr., Memorial Day, Independence Day, Labor Day, Veterans’ Day, Thanksgiving and the
Friday after Thanksgiving, and Christmas Day

INVITATION FOR BIDS: An advertised solicitation for sealed competitive Bids, with the title, date,
and hour of the public opening designated. It includes a detailed description of the goods and/or services
sought, the date for submittal of Bids, and all contractual terms and conditions.

PERSON: Any individual, partnership, society, association, joint stock company, corporation, estate,
receiver, trustee, assignee, referee, or capacity, whether appointed by a court or others, and any
combination of individuals.

STATEMENT OF WORK: The District’s written directions, requirements and technical specifications
for completing the Work. Standards for specifying materials or testing that are incorporated therein by
reference shall have the same force and effect as if fully set forth therein.

SUBCONTRACTORS: Those persons having a direct contract with Contractor relating to performance
of the Work, including one who furnishes material worked into a special design in accordance with the
plans or specifications of the Work, but not including one who merely furnishes material.

TOTAL BID: The total cost to be paid to Contractor for completion of the Work.

TOTAL COMPENSATION: The total funds to be expended pursuant to this Agreement upon
satisfactory completion of the Work.

-31-



IFB 39344

WORK: All labor, materials, equipment, transportation, supporting documentation, and other products,
services, or facilities necessary for complete performance of the Agreement.

16.

17.

18.

ACCESS; WORK AREA; GATES

(a) Access. The District will provide sufficient access to accomplish Work performed on District
property. Contractor shall maintain all on-site roadways and paved and unpaved access roadways
to and from the worksite in an acceptable and passable condition at no additional cost to the
District, which shall, upon conclusion of the Work, be returned to their original condition. Land
access to construction sites is restricted to the route designated by the District. Contractor is
responsible for improvements and repairs to access routes required during construction. All
access routes shall be used for the purpose of construction only. Contractor shall not disturb lands
or waters outside the area of construction, except as may be found necessary and authorized by
the District.

(b) Work Area. All Work shall be confined to the designated work area(s). Contractor shall obtain
written approval from the District before making any adjustments.

(c) Gates. Contractor shall keep all gates to District lands or easements closed and locked in
accordance with District specifications when not in use, and shall immediately notify the District
when a gate has become impaired due to vandalism or other cause. Unless otherwise stated in the
specifications, Contractor shall be responsible for providing lock(s) to District properties.

ASSIGNMENT AND SUBCONTRACTS

(a) Contractor shall not sublet, assign, or transfer any Work involving more than 15% of the total
cost of the Work, or assign any monies due hereunder, without the District’s prior written
consent. No more than 40% of the work on the project may be performed by
subcontractors. The remaining balance of the work on the project must be performed by
Respondent’s own forces. As soon as practicable after signing this Agreement, but not less than
seven business days prior to the effective date of any subcontracts, Contractor shall notify the
District’s Project Manager in writing of the name of any subcontractor that has not been
previously disclosed in the procurement process. Within five business days the District shall
indicate its approval or disapproval, which shall not be unreasonably withheld. Failure to timely
provide such approval or disapproval shall constitute approval. Neither District approval of a
subcontractor nor any other provision of this Agreement creates a contractual relationship
between any subcontractor and the District.

(b) Contractor is responsible for fulfilling all work elements in any subcontracts and payment of all
monies due. Contractor is fully responsible to the District for the acts and omissions of its
subcontractors and persons directly or indirectly employed by them, and shall hold the District
harmless from any liability or damages resulting from any subcontract to the extent allowed by
law.

AUDIT; ACCESS TO RECORDS. Contractor must preserve its books and other records involving
transactions related to this Agreement and provide the District, or its duly authorized representatives,
access and necessary facilities to inspect and audit those records for five years after the receipt of
funds. If an examination or audit is performed, Contractor must continue to maintain all required
records until such audit has been completed and all questions arising from it are resolved. Contractor
shall refund any payment(s) that are found to not constitute allowable costs based upon an audit
examination.
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CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Contractor shall not discriminate against any
employee or applicant for employment because of race, color, religion, sex, pregnancy, or national
origin, age, handicap, or marital status.

CLEANUP; EQUIPMENT REMOVAL. Upon expiration or termination of this Agreement,
Contractor shall restore the worksite to its original condition, except for replacement of vegetation,
unless otherwise required by this Agreement. Contractor shall remove from District property and all
public and private property all machinery, equipment, supplies, surplus materials, temporary
structures, rubbish, and waste materials resulting from its activities. After 20 days, the District may
sell or dispose of any materials left at the worksite as it sees fit and deduct the cost of sale or disposal
from any amounts due to Contractor. Any revenues obtained shall be applied toward costs incurred by
the District, with excess revenues paid to Contractor.

COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA.
STAT. Contractor and any subcontractors understand and will comply with their duty, pursuant to
§20.055(5), Fla. Stat., to cooperate with the inspector general in any investigation, audit, inspection,
review, or hearing.

COORDINATION WITH THE DISTRICT AND OTHER DISTRICT CONTRACTORS

(a) The District may let other contracts in connection with the Work. Wherever work done by the
District or another District contractor is contiguous to Contractor’s Work, the respective rights of
the various interests shall be established by the District so as to secure completion of the Work.
Contractor shall arrange its Work so as not to interfere with the District or other District
contractors and join its Work to that of others in a proper manner, and in accordance with the
intent of the Statement of Work. Contractor shall perform its Work in the proper sequence in
relation to that of other District contractors, as may be directed by the District. Contractor shall
afford other District contractors reasonable opportunity for introduction and storage of their
materials and execution of their work, and shall properly conduct and coordinate its Work with
theirs. Contractor shall take into account all contingent work to be done by others and shall not
plead its want of knowledge of such contingent work as a basis for delay or non-performance.
Contractor shall be liable for any damage it causes to the work performed by other District
contractors.

(b) If any part of the Work depends for proper execution or results upon the work of other District
contractors, Contractor shall inspect and promptly report any defects in the other contractors’
work that render it unsuitable for Contractor’s Work. Failure to so inspect and report shall
constitute an acceptance of the other contractors’ work as fit and proper for the reception of its
Work, except as to defects which may develop in the other contractors’ work after execution of
the Work.

CORRELATION AND INTENT OF DOCUMENTS; QUESTIONS OR ISSUES REGARDING
PERFORMANCE OF THE WORK

(a) This Agreement and all attachments are complementary. What is called for by one is as binding
as if called for by all. The intent is to include all labor and materials, equipment, transportation,
and incidentals necessary for the proper and complete execution of the Work. Materials or work
described in words, which so applied have a well-known technical or trade meaning, shall be held
to refer to such recognized standards.
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(b) It is the District’s intention to fully assist Contractor in the successful performance of the Work
and to respond in a timely manner to questions or issues that arise. Contractor should discuss any
questions or issues with the District’s Project Manager and communicate such questions or issues
in writing when required by this Agreement. The District shall respond through its Project
Manager.

DISPUTE RESOLUTION

(a) During the course of work. In the event any dispute arises during the course of the Work,
Contractor shall fully perform the Work in accordance with the District’s written instructions and
may claim additional compensation. Contractor is under a duty to seek clarification and resolution
of any issue, discrepancy, or dispute by submitting a formal request for additional compensation,
schedule adjustment, or other dispute resolution to the District’s Project Manager no later than 15
days after the precipitating event. If not resolved by the District Project Manager within five
business days, the District Project Manager shall forward the request to the District’s Office of
General Counsel, which shall issue a written decision within 15 days of receipt. This
determination shall constitute final action of the District and shall then be subject to judicial
review upon completion of the Work. Contractor shall proceed with the Work in accordance
with said determination. This shall not waive Contractor’s position regarding the matter in
dispute.

(b) Invoices. In the event the District rejects an invoice as improper, and the Contractor declines to
modify the invoice, the Contractor must notify the District in writing within ten days of receipt of
notice of rejection that the Contractor will not modify the invoice and state the reason(s) therefor.
Within five business days of receipt of such notice, if not informally resolved through discussion
with the District Project Manager, the District Project Manager shall forward the disputed invoice
and the Contractor’s written response to the District’s Office of General Counsel. The matter
shall then proceed as described in subsection (a), above.

DIVERSITYOPPORTUNITIES. The District is committed to the opportunity for diversity in its
procurement activities, and encourages its vendors (contractors and suppliers) to make a good faith
effort to ensure that women, veterans, or minority-owned business enterprises (W/MBE) are given the
opportunity for maximum participation as sub-contractors. The District will assist Contractor by
sharing information on W/MBE:s.

DUTY TO INSPECT AND REPORT DEFICIENCIES IN PLANS AND SPECIFICATIONS

(a) For any Work that is dependent upon conditions at the worksite, Contractor’s acceptance of
contract award represents and warrants that Contractor has inspected and satisfied itself
concerning the nature and location of the Work and general and local conditions, including,
without limitation: (1) conditions affecting transportation, disposal, handling, and storage of
materials; (2) availability and quality of labor; (3) availability and condition of roads; (4) climatic
conditions and seasons; (5) hydrology of the terrain; (6) topography and ground surface
conditions; (7) nature and quantity of surface materials to be encountered; (8) equipment and
facilities needed preliminary to and during the Work; and (9) all other matters that can affect the
Work and the cost thereof. Contractor’s failure to acquaint itself with such conditions will not
relieve it from its responsibility for properly estimating the time required or cost of performing
the Work. Where the District has investigated subsurface conditions, this data may be provided to
Contractor or is available upon request. Contractor must either seek clarification concerning the
data or assume the responsibility for its interpretation.
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If Contractor discovers hidden or subsurface conditions that differ materially from those normally
expected or indicated in the technical specifications, Contractor shall immediately, and before
such conditions are disturbed, notify the District in writing of: (1) subsurface or latent physical
conditions differing materially from those indicated in the technical specifications, or

(2) unknown physical conditions of an unusual nature differing materially from those ordinarily
encountered and generally recognized as inherent in work of the character provided for herein.
The District shall promptly investigate the conditions and determine whether they materially
differ so as to cause an increase or decrease in Contractor’s cost. Where the differing site
conditions materially impact Contractor’s cost, an equitable adjustment shall be made and the
Agreement modified accordingly. No claim will be allowed if Contractor fails to provide the
required notice.

If Contractor in the course of the Work finds any defect in the plans and specifications, including,
but not limited to, any discrepancy between the drawings and the physical conditions at the
worksite, or any errors or omissions in the drawings or in the layout, as given by points and
instructions, it shall immediately inform the District in writing, which shall be promptly verified
by the District. Any Work done after such discovery, until authorized, will be done at
Contractor’s risk as to cost overruns and modifications necessary to correct deficiencies in the
Work. To ensure the proper execution of its subsequent Work, Contractor shall measure Work
already in place or completed and shall immediately report any discrepancy between the executed
Work and the drawings or other specifications.

27. EMPLOYMENT ELIGIBILITY.

(a)

(b)

Pursuant to section 448.095, Fla. Stat., Contractor must use the United States Department of
Homeland Security’s E-Verify system (“E-Verify”) to verify the work authorization status of all
newly hired employees during the term of this Agreement. Within 30 days of this Agreement’s
Effective Date, Contractor must provide the District with evidence that Contractor is enrolled in
the E-Verify system. Answers to questions regarding E-Verify as well as instructions on
enrollment may be found at the E-Verify website: www.e-verify.gov.

Contractor shall include in related subcontracts, if authorized under this Agreement, a
requirement that subcontractors performing work or providing services pursuant to this
Agreement utilize the E-Verify system to verify employment eligibility of all employees used by
the subcontractor for the performance of the Work. The subcontractor must provide Contractor
with an affidavit stating that the subcontractor does not employ, contract with, or subcontract with
an unauthorized alien. Contractor must maintain a copy of such affidavit for the duration of the
Agreement. If the District has a good faith belief that a subcontractor knowingly violated section
448.095, Fla. Stat., and notifies Contractor of such, but the Contractor otherwise complied with
the statute, then Contractor shall immediately terminate the contract with the Subcontractor.

28. GOVERNING LAW, VENUE, ATTORNEY’S FEES, WAIVER OF RIGHT TO JURY
TRIAL. This Agreement shall be construed according to the laws of Florida and shall not be
construed more strictly against one party than against the other because it may have been drafted by
one of the parties. As used herein, “shall” is always mandatory. In the event of any legal proceedings
arising from or related to this Agreement: (1) venue for any state legal proceeding is Putnam County
and federal legal proceedings shall be in Duval County; (2) each party shall bear its own attorney’s
fees, including appeals; (3) for civil proceedings, the parties hereby consent to trial by the court and
waive the right to jury trial.
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INTEREST IN THE BUSINESS OF CONTRACTOR; NON-LOBBYING. Contractor certifies
that no officer, agent, or employee of the District has any material interest, as defined in chapter 112,
Fla. Stat., either directly or indirectly, in the business of Contractor to be conducted under this
Agreement, and that no such person shall have any such interest at any time during the term of this
Agreement. Pursuant to §216.347, Fla. Stat., monies received from the District pursuant to this
Agreement shall not be used to lobby the Florida Legislature or any other state agency.

INDEPENDENT CONTRACTOR. Contractor is an independent contractor. Neither Contractor
nor Contractor’s employees are employees or agents of the District. Contractor controls and directs
the means and methods by which the Work is accomplished. Contractor is solely responsible for
compliance with all labor, health insurance (Patient Protection and Affordable Care Act 42 U.S.C. §§
18001, et seq.), and tax laws pertaining to Contractor, its officers, agents, and employees, and shall
indemnify and hold the District harmless from any failure to comply with such laws.

LIENS. Neither final payment nor payment of any part of the retainage shall become due until
Contractor delivers to the District releases of all labor and material cost liens arising from
Contractor’s performance of the Work, including Contractor and any subcontractor(s), and an
affidavit by Contractor stating that the releases and receipts include all labor and material costs for
which a lien could be filed. If any subcontractor refuses to furnish Contractor a release or a receipt in
full, Contractor may furnish to the District a bond satisfactory to the District, indemnifying the
District against any such potential lien. If any lien or potential lien remains unsatisfied, the District
may discharge the same forthwith and deduct the cost thereof from any amounts due to Contractor. In
the event Contractor has been fully paid or the amount of such lien exceeds the amount due to
Contractor, Contractor shall refund to the District all monies that the District paid in discharging such
lien, including all costs and a reasonable attorney’s fee. The discharging of such a lien by the District
shall not constitute a waiver of any claims of defenses that Contractor may have against the lienor.

NUISANCE. Contractor shall exercise every reasonable means to avoid creating or continuing a
public or private nuisance resulting from the Work, including, but not limited to: (1) excessive noise
associated with radio or other forms of electronic entertainment for persons at the worksite; (2) dust
from construction operations, and (3) the uncontrolled flow of surface waters.

PERMITS AND LICENSES; COMPLIANCE WITH LAW. Contractor shall comply with all
applicable federal, state and local laws and regulations, including those pertaining to health and
safety. All materials used and work performed must conform to the laws of the United States, the
state of Florida and county and municipal ordinances. Contractor represents and warrants that it is
duly licensed to perform the Work in accordance with the laws of the state of Florida and the county
or municipality in which the Work is to be performed. Unless otherwise specifically provided for
herein, Contractor shall give to the proper authorities all required notices relative to the Work in its
charge; obtain and pay for all official permits or any other licenses, including any and all professional
licenses required by the nature of the Work; and furnish any bonds, security, or deposits required to
permit performance of the Work. Contractor is responsible for the resolution of any issues resulting
from a finding of noncompliance by any regulatory agencies, due to the Contractor’s failure to
comply with applicable regulatory requirements, including all costs for delays, litigation, fines, or
other costs.

PROTECTION OF THE WORK, DISTRICT EQUIPMENT, AND PROPERTY. Contractor is
responsible for the proper care of the Work and protecting the Work from damage until final
acceptance by the District, whether or not the same has been covered by partial payments. Contractor
is solely responsible for all District-owned equipment in its possession, if any. Contractor shall
adequately protect and maintain all passageways, guard fences, lights, and other facilities as required
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by public authority or local conditions. Contractor is responsible for locating and protecting all
utilities. Contractor shall conduct the Work so as to minimize damage to existing improvements, and
shall restore, as nearly as practical, to its original condition, any such improvements damaged by its
operations. In the event of temporary suspension of the Work, or during inclement weather, or
whenever the District shall direct, Contractor shall carefully protect the Work from damage. If any
Work is damaged due to Contractor’s failure to so protect the Work, the loss shall be remedied at
Contractor’s expense. Contractor shall protect public and privately-owned property, structures,
utilities, and work of any kind against damage or interruptions of service resulting from its activities.
Contractor shall repair, replace, or restore any damage or loss to any public or private property to the
District’s satisfaction. Should Contractor fail to perform these obligations, the District may make
good any such damage and deduct the cost thereof from Contractor’s final payment.

PUBLIC RECORDS

(a) Contractor is responsible for identifying confidential trade secret information as such upon
submittal to the District. Notwithstanding any other provision hereof, the District shall not be
liable to Contractor for release of confidential information not identified as such upon submittal.
If the District receives a public records request that requests information claimed to be
confidential by Contractor, the District shall take such steps as are necessary to comply with
chapter 119, Fla. Stat., while protecting the confidentiality of trade secret information. In the
event of a dispute as to whether the requested information is a trade secret, Contractor shall be
liable for all costs incurred by the District resulting from the dispute, including any court costs
and attorney’s fees. The calculation of those costs shall not include costs that are charged to the
public records requestor.

(b) Contractor shall comply with Florida Public Records law under Chapter 119, Fla. Stat. Records
made or received in conjunction with this Agreement are public records under Florida law, as
defined in §119.011(12), Fla. Stat. Contractor shall keep and maintain public records required by
the District to perform the services under this Agreement.

(c) If Contractor meets the definition of “Contractor” found in §119.0701(1)(a), Fla. Stat.; [i.e., an
individual, partnership, corporation, or business entity that enters into a contract for services with

a public agency and is acting on behalf of the public agency], then the following requirements

apply:

(i)  Pursuant to §119.0701, Fla. Stat., a request to inspect or copy public records relating to this
Agreement for services must be made directly to the District. If the District does not
possess the requested records, the District shall immediately notify the Contractor of the
request, and the Contractor must provide the records to the District or allow the records to
be inspected or copied within a reasonable time. If Contractor fails to provide the public

records to the District within a reasonable time, the Contractor may be subject to penalties
under s. 119.10, Fla. Stat.

(ii))  Upon request from the District’s custodian of public records, Contractor shall provide the
District with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Fla. Stat., or as otherwise provided by law.

(iii)  Contractor shall identify and ensure that all public records that are exempt or confidential
and exempt from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the Agreement term and following completion of the
Agreement if the Contractor does not transfer the records to the District.
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(iv)  Upon completion of the Agreement, Contractor shall transfer, at no cost to District, all
public records in possession of Contractor or keep and maintain public records required by
the District to perform the services under this Agreement. If the Contractor transfers all
public records to the District upon completion of the Agreement, the Contractor shall
destroy any duplicate public records that are exempt or confidential and exempt from
public disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the Agreement, the Contractor shall meet all applicable requirements for
retaining public records. All records that are stored electronically must be provided to the
District, upon request from the District’s custodian of public records, in a format that is
accessible by and compatible with the information technology systems of the District.

(@) IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLA. STAT., TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE DISTRICT’S
CUSTODIAN OF PUBLIC RECORDS AT:

District Clerk

St. Johns River Water Management District
4049 Reid Street

Palatka, Florida 32177-2571

(386) 329-4127

clerk@sjrwmd.com

RELEASE OF INFORMATION. Contractor shall not publish or release any information related to
performance of this Agreement, or prepare, publish, or release any news or press release in any way
related to this Agreement, without prior District review and written consent.

REMEDIES FOR NON-PERFORMANCE. In the event of incomplete or damaged Work caused
by Contractor’s failure of performance, the District may terminate this Agreement for cause.
Alternatively, the District, in its sole discretion and judgment, may allow Contractor to correct the
deficiency at its expense. If the District determines that it is not in its best interest for Contractor to
correct the deficiency, the District may pursue any or all of the following remedies, in whole or in
part: (1) accept the Work as is and deduct the reasonable value of the deficient Work from the Total
Compensation; (2) complete the Work through the utilization of District employees and deduct the
cost thereof from the Total Compensation; (3) contract with a third party to complete the deficient
Work and deduct the cost thereof from the Total Compensation. In addition to the remedies set forth
above, the District may avail itself of any statutory and/or common law remedies. Delay or failure by
the District to enforce any right or remedy hereunder shall not impair, or be deemed a waiver of, any
such right or remedy, or impair the District’s rights or remedies for any subsequent breach of this
Agreement.

SAFETY. For any Work that is to be performed on premises that are owned or controlled by the
District (the Premises), Contractor has the sole and exclusive duty for the safety of the premises.
Contractor shall provide and maintain sufficient protection for the safety of its employees and other
persons who may utilize the Premises, and prevent damage to District property, materials, and
equipment. Contractor shall at all times enforce strict discipline and good order among its employees
and shall not employ any unfit person or anyone not skilled in the work assigned. Neither Contractor
nor its subcontractors shall allow or cause to be allowed any hunting or any weapons, animals,
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alcohol, or drugs, on or from the Premises or adjacent property. Contractor employees shall not park
their vehicles or store equipment or materials adjacent to roads where it may be a hazard to traffic. A
clear distance of at least 30 feet from the edge of the pavement or right-of-way shall be kept free of
any obstacles unless otherwise authorized by the District. Contractor shall ensure that only authorized
personnel are allowed on the worksite and shall post notices warning both employees and the public
of all safety hazards created by Contractor.

SCRUTINIZED COMPANIES. Contractor certifies that it is not on the Scrutinized Companies that
Boycott Israel List or engaged in a boycott of Israel. Pursuant to §287.135, Fla. Stat., the District may
terminate this Agreement at its sole option if the Contractor is found to have submitted a false
certification; or if the Contractor is placed on the Scrutinized Companies that Boycott Israel List or is
engaged in the boycott of Israel during the term of the Agreement.

USE OF COMPLETED PORTIONS OF THE WORK. The District shall have the right to take
possession of and use any completed or partially completed portions of the Work, notwithstanding the
fact that the time for completing the entire Work or such portions may not have expired. Such taking
of possession and use will not be deemed an acceptance of any Work not completed. If such
possession and use increase the cost of or delays the Work, Contractor shall be entitled to a Change
Order for extra compensation, or extension of time, as necessary, to offset the effect of such prior
possession and use.

WARRANTY

(a) Contractor warrants that the Work, workmanship, and material furnished by Contractor shall be
new and of specified quality, shall conform to the requirements of this Agreement, shall be free
from defects, and shall be free from any security interest, lien, or other encumbrances. This
warranty shall remain in effect for a period of 12 months after completion of the Work, unless
otherwise specified herein. Any defective Work, workmanship, or material corrected during the
warranty period shall be similarly warranted for 12 months following its correction or for such
other period as specified herein. The express warranty set forth herein shall not be exclusive and
shall not act as a limitation upon any statutory or other warranty of any kind, express or implied,
including any implied warranty of merchantability or fitness for a particular purpose.

(b) In the event of breach of this warranty, Contractor shall take the necessary actions to correct the
breach in the most expedient manner as dictated by then-existing circumstances. All costs
incidental to the repair, replacement, redesign, and testing incurred as a result thereof, including
the removal, replacement, and reinstallation of equipment in place when the Work was started,
shall be Contractor’s responsibility. Upon written notification of a breach, Contractor shall
promptly send the necessary personnel to the project site to assume responsibility for corrective
action. Time is of the essence.

Contractor shall be afforded necessary and reasonable access to perform warranty work. If
Contractor fails to promptly correct the breach, the District may take corrective action without
waiving any other rights or remedies it may have, and Contractor shall reimburse the District for
all expenses reasonably incurred in performing such corrective action.

42. WORK SCHEDULE. The District Project Manager shall approve the dates and times of the Work.
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IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly
authorized designee, and Contractor has caused this Agreement to be executed on the day and year written
below in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the
corporation to be attached. This Agreement may be executed in separate counterparts, which shall not
affect its validity. Upon execution, this Agreement constitutes the entire agreement of the parties,
notwithstanding any stipulations, representations, agreements, or promises, oral or otherwise, not printed
or inserted herein. This Agreement cannot be changed by any means other than written amendments
referencing this Agreement and signed by all parties.

ST. JOHNS RIVER WATER CONTRACTOR
MANAGEMENT DISTRICT
By: By:

Mary Ellen Winkler, J.D., Assistant Executive Director

Typed Name and Title

Date: Date:

Attest:

Typed Name and Title

Attachments:

Attachment A — Statement of Work/Technical Specifications
Attachment B — Insurance Requirements

Attachment C — District’s Supplemental Instructions (sample)
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ATTACHMENT A — STATEMENT OF WORK/TECHNICAL SPECIFICATIONS

LABORATORY RESTORATION AT DISTRICT HEADQUARTERS

Introduction:

The District’s water quality laboratory (the “Lab”) was built in 1989. The fascia of the wooden
cabinetry and backsplash has started to peel and delaminate; additionally, the metal cabinetry and sink
fixtures have started to corrode. The goal of this project is to make aesthetic improvements to the aging
cabinetry, replacement of sink fixtures, and replace windows that have become fogged. The project is
located at 4049 Reid St. Palatka FL. 32177 (District Headquarters). Work within the Lab shall take place
after hours and on weekends (i.e., outside of District normal business hours). Contractor’s work shall
begin at 5:00 pm on weekdays and end before 5:00 am on weekdays before staff’s arrival. Weekends
will start Friday 5:00 pm and end before 5:00 am Monday morning. Contractor is responsible for
cleanup each day before District’s Staff’s Arrival. Cabinetry doors and drawers may be removed and
restored offsite. Contractor shall provide a schedule at the beginning of the project to be approved by the
District Project Manager.

Objective:

Contractor shall provide all labor, materials, equipment, and any necessary licensing, insurance, and
permits to complete restorations for this project. Work shall be conducted in a professional manner and
in consideration of staff work during normal hours. Work site shall be cleaned and free from any
obstruction that may hinder staff’s daily work activities Monday through Friday.

Scope Of Work/Task Identification:

Contractor responsibilities shall be:

e Cabinetry, shelving, doors, and wood finishings, including metal shelving in all rooms of the
Lab (excluding room 113) shall be reconditioned (wood cracks filled, surface sanded smooth,
metal rust treated, rough estimate of cabinetry 1,200 sq. ft). All reconditioned surfaces shall
be primed and painted. Paint and chemical specifications (including color) to be used in the
process must be preapproved by the District’s Lab Director or Project Manager before use.

e Lab room 109 shall have all wooden fascia surfaces removed and shelving installed under pre-
existing counter tops, metal cabinets sanded, treated for rust and all shelving will be primed and
painted.

e Replace handles and knobs on all cabinetry. All cabinetry handles and knobs shall be provided
and installed by the Contractor. Contractor shall provide the District project manager with the
recommendations for replacement options and obtain the District Project Manager’s approval.

e Add a water-resistant backsplash in the Lab for the existing sinks, to extend out at least two foot
each side of sink. Contractor may replace the entire length of backsplash if deemed more
effective.

e Replace cove base on cabinets to match that existing in Lab (black).

e Resurface, treat for rust, and prime/paint all six exterior metal doors inside and outside,
including preparation, repair and painting of trim.

e Provide and install exterior knobs, resurface, treat for rust, and prime/paint the exterior of the
hazmat building outside of the Lab using suitable exterior paint for application.

e Replace exterior windows on the Lab (aluminum frame/tempered glass/energy efficient), reseal,
patch and paint stucco around windows to match existing. Below is a list of existing windows to
be replaced.

o 11- 2'x6(23.57x71.5”)
o 1- 2"x3(23.5x35.5)
o 8- 4'x6 (475x71.5)
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e Replace all potable water faucets (14 total) in the Lab with like faucets where sinks are located.
Replacement faucets will be provided by the District. The Contractor shall be responsible for
any materials or hardware needed for the installation of the faucets.

e Contractor shall be responsible for all debris and cleanup of work area.

District Responsibilities:

e The District will provide access to the Lab.

e The District will provide all potable water faucets to be replaced, Contractor is responsible for any
materials or hardware needed for the installation.

e The District will provide approval of paint color samples to be used in the Lab as provided by the
Contractor.

Cost Schedule
Payment shall be made pursuant to the PAYMENT OF INVOICES section in the Agreement,
pursuant to the following Cost Schedule:

e Total for Labor: $STBD
e Total for Materials: $STBD
e Project Total: $TBD

Project Manager
Scott Tilton, Facilities Program Manager

386-937-1378
stilton@sjrwmd.com
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ATTACHMENT B — INSURANCE REQUIREMENTS

Contractor shall acquire and maintain until completion of the Work the insurance coverage listed below,
which constitutes primary coverage. Contractor shall not commence the Work until the District receives and
approves Certificates of Insurance documenting required coverage. Contractor’s General Liability policy
shall include Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water Management
District (the “District”) as Additional Insured. All required policies shall include: (1) endorsement that
waives any right of subrogation (Endorsement CG 24 04 05 09, or equivalent) against the District for any
policy of insurance provided under this requirement or under any state or federal worker’s compensation or
employer’s liability act; (2) endorsement to give the District no less than 30 days’ notice in the event of
cancellation or material change. Certificates of Insurance must be accompanied by copies of the requested
endorsements.

Any deductibles or self-insured retentions above $100,000 must be declared to and approved by the District.
Approval will not be unreasonably withheld. Contractor is responsible for any deductible or self-insured
retention. Insurance must be placed with insurers having an A.M. Best rating of A-V or greater. District
receipt of insurance certificates providing less than the required coverage does not waive these insurance
requirements.

(a) Workers’ Compensation Insurance. Workers’ compensation and employer’s liability coverage,
including maritime workers’ compensation, if applicable, in not less than the minimum limits
required by Florida law. If Contractor claims an exemption from workers’ compensation coverage,
Contractor must provide a copy of the Certificate of Exemption from the Florida Division of
Workers” Compensation for all officers or members of an LLC claiming exemption who will be
participating in the Work. In addition, Contractor must provide a completed District “Affidavit
(Non-Construction)” for non-construction contracts.

(b) General Liability. Commercial General Liability Insurance on an “Occurrence Basis,” with limits
of liability for each occurrence of not less than $1,000,000 for personal injury, bodily injury, and
property damage, with a(n) project aggregate of $2,000,000. Coverage shall include: (1) contractual
liability, (2) products and completed operations, (3) independent contractors, and (4) property in the
care, control, or custody of the Contractor. Extensions shall be added or exclusions deleted to
provide the necessary coverage.

(c) Automobile Liability. $500,000 combined single limit.
(d) Umbrella Policy. Minimum limits of $2,000,000 per occurrence.
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ATTACHMENT C — DISTRICT’S SUPPLEMENTAL INSTRUCTIONS (sample)

DISTRICT SUPPLEMENTAL INSTRUCTIONS #
DATE:

TO:

b

FROM: Scott Tilton, Project Manager

CONTRACT NUMBER: 39344

CONTRACT TITLE: Laboratory Restoration at Distri

The Work shall be carried out in accordance with the following supp
with the Contract Documents without change in the Contract Sum or

L. CONTRACTOR’S SUPPLEMENTAL INSTRUB(
2. DESCRIPTION OF WORK TO B

3. DESC

Approved:

(It is agreed that thes W@% the Total CompensatiofLat the Completion Date.)
Approved: Date:

(Contractor agrees to i
accordance with the requ

plemental Instructions as requested but reserves the right to seek a Change Order in
ents of the Agreement.)

Approved: Date:

Scott TiltO\I’l, District Project Manager

Acknowledged: Date:

Mark Morris, District Associate Procurement Specialist

c: Contract file
Financial Services
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	1. DEFINITIONS
	The definitions of capitalized terms used in this solicitation that are not otherwise defined herein can be found in the sample contract document (the “Agreement”) that is at the end of these instructions.
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