
ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

2100 CLARENDON BOULEVARD, SUITE 500 
ARLINGTON, VA  22201 

(703) 228-3410

INVITATION TO BID NO. 24-DES-ITB-163 

ELECTRONIC SEALED BIDS WILL BE RECEIVED BY ARLINGTON COUNTY VIA VENDOR REGISTRY UNTIL 4:00 
P.M. ON THE 1ST DAY OF MAY 2023.

FOR THE PROVISION OF UNDERGROUND DETENTION TANK/VAULT INSPECTION & MAINTENANCE AT 
CARDINAL ELEMENTARY SCHOOL, 1644 N. MCKINLEY ROAD, ARLINGTON, VA 22205. 

VENDORS ARE REQUIRED TO REGISTER ON VENDOR REGISTRY IN ORDER TO SUBMIT A RESPONSE TO 
THIS INVITATION TO BID. NO RESPONSES WILL BE ACCEPTED AFTER THE BID DUE DATE AND TIME. 

The County will conduct a virtual bid opening via Microsoft Teams Application (APP). Bidders interested 
in viewing the public bid opening must download the APP and join the meeting via the Microsoft Teams 
APP and enable audio, video or both. The link to join the virtual bid opening is provided below: 

Click here to join the meeting 
+1 347-973-6905   United States, New York City (Toll)

Conference ID: 246435638# 

Arlington County reserves the right to reject any and all bids, cancel this solicitation, and waive any 
informalities or irregularities as defined in the Arlington County Purchasing Resolution.  

Arlington County, Virginia 
Office of the Purchasing Agent 

Kaylin Schreiber 
Procurement Officer 

kschreiber@arlingtonva.us 

NOTICE: ANY BIDDER ORGANIZED AS A STOCK OR NONSTOCK CORPORATION, LIMITED LIABILITY 
COMPANY, BUSINESS TRUST, OR LIMITED PARTNERSHIP OR REGISTERED AS A LIMITED LIABILITY 
PARTNERSHIP MUST BE AUTHORIZED TO TRANSACT BUSINESS IN THE COMMONWEALTH OF 
VIRGINIA BEFORE CONTRACT AWARD (REFER TO AUTHORITY TO TRANSACT BUSINESS SECTION IN 
THE SOLICITATION FOR FURTHER INFORMATION) 

https://vrapp.vendorregistry.com/Vendor/Register/Index/arlington-county-government-va-vendor-registration
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MmUzYjk0ODEtZGU5OC00Y2Q0LWJjNzgtNGYzZjQxOTExNzhi%40thread.v2/0?context=%7b%22Tid%22%3a%2280354804-1fdf-428e-9f5f-5091e994cf54%22%2c%22Oid%22%3a%22a145db3e-fa73-4497-8269-09ee6dc9fdb8%22%7d
tel:+1%20347-973-6905,,814000887#%20
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I. INFORMATION FOR BIDDERS 
 
1. QUESTIONS AND ADDENDA 
BIDDERS MUST BE REGISTERED IN VENDOR REGISTRY TO SUBMIT A QUESTION FOR THIS INVITATION TO 
BID.  
 
All communications relating to this solicitation must be submitted online using Vendor Registry. For a 
question to be considered, the question must be entered in the Question Section of the ITB No. 24-DES-
ITB-163.  Prior to the award of a contract resulting from this solicitation, bidders are prohibited from 
contacting any County staff other than those assigned to the Office of the Purchasing Agent. 
 
QUESTIONS REGARDING THE ORIGINAL SOLICITATION MUST BE SUBMITTED BY APRIL 26, 2023, AT 5:00 
PM EASTERN TIME TO BE CONSIDERED FOR AN ADDENDUM. ALL QUESTIONS RECEIVED BY THE 
QUESTION DEADLINE WILL BE RESPONDED TO WITHIN VENDOR REGISTRY AND POSTED FOR ALL 
BIDDERS. THE SYSTEM WILL NOT ACCEPT ANY QUESTIONS AFTER THIS DATE AND TIME. 
 
If any questions or responses require revisions to this solicitation, such revisions will be by formal 
Addendum only. Bidders are cautioned not to rely on any written, electronic, or oral representations made 
by any County representative or other person, including the County’s technical contact, that appear to 
change any portion of the solicitation unless the change is ratified by a written Addendum to this 
solicitation issued by the Office of the Purchasing Agent.  
 
2. INTEREST IN MORE THAN ONE BID AND COLLUSION 
Reasonable grounds for believing that a Bidder is interested in more than one bid for a solicitation, 
including both as a Bidder and as a subcontractor for another Bidder, or that collusion exists between two 
or more Bidders, will result in rejection of all affected bids. However, an individual or entity acting only as 
a subcontractor may be included as a subcontractor on bids of two or more different Bidders. Bidders 
rejected under the above provision will also be disqualified if they respond to a re-solicitation for the same 
work.  
 
3. TRADE SECRETS OR PROPRIETARY INFORMATION 
Trade secrets or proprietary information that a bidder or contractor submits in connection with a 
procurement transaction may be exempted from public disclosure under the Virginia Freedom of 
Information Act (“VFOIA”). However, the bidder or contractor must invoke VFOIA protection clearly and 
in writing on the Bid Form for County review. The Bid Form must include at least the following: (1) the 
data or other materials sought to be protected and (2) specific reasons why the material is confidential or 
proprietary. It is the bidder’s sole responsibility to defend such exemptions if challenged in a court of 
competent jurisdiction. 
 
4. DEBARMENT STATUS 
The Bidder must indicate on the Bid Form whether it or any of its principals is currently debarred, enjoined, 
or suspended from submitting bids to the County or to any other state or political subdivision and whether 
the Bidder is an agent of any person or entity that is currently debarred, enjoined or suspended from 
submitting bids to the County or to any other state or political subdivision. An affirmative response may 
be considered grounds for rejection of the bid. 
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5. AUTHORITY TO TRANSACT BUSINESS
Any Bidder organized as a stock or nonstock corporation, limited liability company, business trust, or
limited partnership or registered as a registered limited liability partnership must be authorized to
transact business in the Commonwealth of Virginia as a domestic or foreign business entity if so required
by Title 13.1 or Title 50 of the Code of Virginia, or as otherwise required by law. The proper and full legal
name of the entity and the identification number issued to the Bidder by the Virginia State Corporation
Commission must be included on the Bid Form. Any Bidder that is not required to be authorized to transact 
business in the Commonwealth must include in its bid a statement describing why the Bidder is not
required to be so authorized. The County may require a Bidder to provide documentation that 1) clearly
identifies the complete name and legal form of the entity and 2) establishes that the entity is authorized
by the State Corporation Commission to transact business in the Commonwealth of Virginia. Failure of a
Bidder to provide such documentation will be a ground for rejection of the bid or cancellation of any
award. For further information refer to the Commonwealth of Virginia State Corporation Commission
website at: www.scc.virginia.gov.

The County reserves the right to waive this requirement at any time, for any reason. 

6. ARLINGTON COUNTY BUSINESS LICENSES
The successful Bidder must comply with the provisions of Chapter 11 (“Licenses”) of the Arlington County
Code, if applicable. For information on the provisions of that Chapter and its applicability to this
solicitation, contact the Arlington County Business License Division, Office of the Commissioner of the
Revenue, at 2100 Clarendon Blvd., Suite 200, Arlington, Virginia, 22201, tel. (703) 228-3060, or e-mail
business@arlingtonva.us.

7. COVID-19 VACCINATION POLICY FOR CONTRACTORS
Due to the ongoing COVID-19 pandemic, the County has taken various steps to protect the welfare, health, 
safety, and comfort of the workforce and public at large.  As part of these steps, the County has
implemented various requirements with respect to health and safety including policies with respect to
social distancing, the use of face-coverings and vaccine mandates.  To protect the County’s workforce and
the public at large, all employees and subcontractors of the Contractor who are assigned to this Contract,
should be fully vaccinated against COVID-19.  Any contractor employee or subcontractor who is not fully
vaccinated should follow a weekly testing protocol as established by the Contractor, unless exempt
pursuant to a valid reasonable accommodation under state or federal law.

8. VIRGINIA CONTRACTOR LICENSE
For all work that is classified as being performed by "Contractors" as defined by the Virginia State Board
for Contractors, a Class A, B, or C License is required.

If a contract for performing or managing construction, removal, repair or improvements is for $120,000 
or more, or if the total value of all such construction, removal, repair, or improvements undertaken by 
the bidder within any twelve-month period is $750,000 or more, the bidder is required under Title 54.1, 
Chapter 11, Code of Virginia, as amended, to be licensed as a "CLASS A CONTRACTOR."  

If a contract for performing or managing construction, removal, repair or improvements is for $10,000 or 
more, but less than $120,000, or if the total value of all such construction, removal, repair, or 
improvements undertaken by the bidder within any twelve-month period is $150,000 or more, but less 
than $750,000, the bidder is required under Title 54.1, Chapter 11, Code of Virginia, as amended, to be 
licensed as a "CLASS B CONTRACTOR."  

http://www.scc.virginia.gov/
mailto:business@arlingtonva.us
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If a contract for performing construction, removal, repair or improvements is for $1,000 or more, but no 
more than $10,000 or if the total value of all such construction, removal, repair, or improvements 
undertaken by the bidder within any twelve month period is less than $150,000, the bidder is required 
under Title 54.1, Chapter 11, Code of Virginia, as amended, to be licensed as a "CLASS C CONTRACTOR." 
Class C contractors shall not include electrical, plumbing, and heating, ventilation and air conditioning 
contractors. 
 
For further information, contact the State Board for Contractors, 2 South Ninth Street, Richmond, VA 
23219, (804) 367-8511.  
 
9. ESTIMATED QUANTITIES/NON-EXCLUSIVITY OF CONTRACTOR 
The contract that will result from this solicitation will not obligate the County to purchase a specific 
quantity of items or services during the Contract Term. Any quantities that are included in the contract 
documents are the present expectations the County for the period of the contract, and the County is 
under no obligation to buy that, or any, amount as a result of having provided this estimate or of having 
had any normal or otherwise measurable requirement in the past. The County may require more goods 
and/or services than the estimated annual amount, and any such additional quantities will not give rise 
to any claim for compensation other than at the unit prices and/or rates specified in the contract.  
 
The items or services covered by this contract may be or become available under other County contract(s), 
and the County may determine that it is in its best interest to procure the items or services through such 
other contract(s). The County does not guarantee that the selected contractor will be the exclusive 
provider of the goods or services covered by the resulting contract.  
 
10. BID FORM SUBMISSION 
The submitted Bid Form must be signed and fully executed. The Bid Form must be submitted electronically 
via Vendor Registry no later than the date and time specified in this solicitation. The Vendor Registry 
system will not accept bids after the close date and time. The County will not accept emailed or faxed bid 

The Bidder name on the electronic bid submittal shall be the same as the Contractor/Vendor name as the 
registration in Vendor Registry for the upload to be considered a valid bid.  ONLY ELECTRONIC 
SUBMISSION IS ALLOWED, NO BID SUBMITTED OTHER THAN A VENDOR REGISTRY ELECTRONIC UPLOAD 
WILL BE ACCEPTED.  Arlington County is not responsible for late submissions, missed Addendums, or 
questions not submitted before the end date and time.  

Timely submission is solely the responsibility of the Bidder.  The Vendor Registry System will not accept 
applications after the publicly posted date and time.  A bid may be rejected if the Bid Form is not signed 
in the designated space by a person authorized to legally bind the Bidder. 

Modification of or additions to the Bid Form may be cause for rejection of the bid; however, Arlington 
County reserves the right to decide, in its sole discretion, whether to reject such a bid as nonresponsive. 
As a precondition to bid acceptance, Arlington County may request the bidder to withdraw or modify any 
such modifications or additions, if it does not affect quality, quantity, price, or delivery. 

Bids and all documents uploaded/submitted to Arlington County by an Bidder become the property of the 
County upon receipt. 
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11. BIDDER CERTIFICATION 
Submission of a signed Bid Form is certification by the respective bidder that it is registered with the 
Virginia State Corporation Commission (SCC), if applicable, it is the legal entity authorized to enter into an 
agreement with the County, and that it will accept any award made to it as a result of the submission. 
Entry of a Bidder’s SCC number may be required at Vendor Registration. 
 
12. ERRORS IN EXTENSION 
If the unit price and the extension price differ, the unit price will prevail. 
 
13. EXCEPTIONS  
Conditional or qualified bids containing exceptions, unless specifically allowed in the solicitation, are 
subject to rejection in whole or in part as nonresponsive. 
 
14.        NONCONFORMING TERMS AND CONDITIONS 
If a bid contains alternate terms and conditions that do not conform to the terms and conditions in this 
solicitation, the bid will be subject to rejection for nonresponsiveness. The County reserves the right to 
permit a bidder to withdraw nonconforming terms and conditions from its bid prior to the County’s 
determination of nonresponsiveness. 
 
15. BIDDERS’ RESPONSIBILITY TO INVESTIGATE 
Before submitting a bid, each bidder must make all investigations necessary to ascertain all conditions 
and requirements affecting the full performance of the contract and to verify any representations made 
by the County upon which the bidder will rely. No pleas of ignorance of such conditions and requirements 
will relieve the successful bidder from its obligation to comply in every detail with all provisions and 
requirements of the contract or will be accepted as a basis for any claim for any monetary consideration 
on the part of the successful bidder. 
 
16. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
Each bidder is responsible for ascertaining the nature and locations of the Work of the solicitation, and 
for investigating the general and local conditions and factors which can affect the work or its cost, 
including but not limited to: 

a. conditions bearing upon transportation, disposal, handling, and storage of materials; 
b. the availability of labor, water, electric power, and roads; 
c. uncertainties of weather, river stage, tides, or similar physical conditions at the site; 
d. the conformation and conditions of the ground; and 
e. the character of equipment and facilities needed before and during work performance. 
 

Each bidder is responsible for investigating the character, quality, and quantity of surface and subsurface 
materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an 
inspection of the site, including all exploratory work publicly or otherwise available, as well as from the 
drawings and specifications made a part of this solicitation.   

 
The locations of existing utilities, including underground utilities, which may affect the work are indicated 
on the drawings or in the specifications insofar as their existence and location were known at the time of 
preparation of the drawings.  However, nothing in these drawings or specifications shall be construed as 
a guarantee that such utilities are in the location indicated or that they actually exist, or that other utilities 
are not within the area of operations.  The bidder shall make all necessary investigations to determine the 
existence and locations of such utilities.   
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The County assumes no responsibility for any conclusions or interpretations made by the bidder based on 
the information made available by the County.  The County assumes no responsibility for any 
understanding reached or representation made concerning conditions which could affect the work by any 
of its officers or agents before the execution of the contract, unless that understanding, or representation 
is expressly stated in the Contract. 
 
17. INCOMPLETE DOCUMENTS 
Each bidder is responsible for having determined the accuracy and/or completeness of the solicitation 
documents upon which it relied in making its bid, and has an affirmative obligation to notify the Arlington 
County Purchasing Agent immediately upon discovery of an apparent or suspected inaccuracy, error in, 
or omission of any pages, drawings, sections, or addenda whose omission from the documents was 
apparent from a reference or page numbering or other indication in the solicitation documents. 
 
If a bidder downloads an electronic version of the solicitation documents, that potential bidder is 
responsible for determining the accuracy and/or completeness of the electronic documents and ensuring 
that the electronic documents used in preparing the bid are the most current version of solicitation 
documents issued by the County. 
 
If the successful bidder proceeds with any activity that may be affected by an inaccuracy, error in, or 
omission in the solicitation documents of which it is aware but has not notified the Arlington County 
Purchasing Agent, the bidder hereby agrees to perform any activity described in the missing or incomplete 
documents at bidder’s sole expense and at no additional cost to Arlington County. 
 
18. ERRONEOUS OR INFEASIBLE REQUIREMENTS 
Each bidder is responsible for having determined the feasibility of the work required and shall notify the 
County Purchasing Agent immediately upon discovery of any apparent erroneous, contradictory, 
incomplete, or infeasible requirements or directions contained in the Solicitation Documents. If a bidder 
fails to notify the County of such conditions immediately upon discovery, the bidder assumes all 
responsibility for any and all work required to satisfy the contract requirements at no additional cost to 
the County and within the Time for Completion. 
 
19. QUALIFICATION OF BIDDERS 
In order to be considered responsible and responsive, Bidders shall have the experience described 
below, and provide the supporting documentation as instructed. 

 
COMPANY QUALIFICATIONS: 
Bidders shall have five (5) continuous years of experience conducting public works infrastructure 
and on-call inspection and maintenance contract experience in an urban environment projects. 
The experience shall be work of similar size and scope, construction, re-construction, and 
maintenance. The Bidder’s obtained project experience shall consist of the following:  

• Storm sewer pipes and inlets 
• Underground detention vaults 
• Sediment removal 
• Confined space entry 
• Flow monitoring sensors 
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Bidders shall provide a list of three (3) similar projects in on-call inspection and maintenance in 
an urban environment recently completed within the last five (5) years. For each project, 
Bidders shall list the following information: 

• Project Name  
• Project description and Bidder’s scope of work within the project 
• Project manager’s name, telephone number and email address  
• Work start date, scheduled completion, and actual completion date  
• Initial contract cost and final contract cost  

 
The experience of the contractor owner(s) may be imputed to a newly formed 
company/Contractor provided the Contractor owner(s) has/have at least five (5) years of 
demonstrated experience of reliability and meets the criteria set forth herein.  

  
 STAFFING QUALIFICATIONS: 
 
 Contract Manager 

The Contract Manager assigned to this work shall have at least three (3) years of experience as a 
Contract Manager for underground stormwater management facility inspection, maintenance, 
and reporting and at least three (3) years of experience in the maintenance of all the 
underground system types listed in the scope of work . In addition, the Contract Manager must 
have experience in comprehending Construction Documents and be fluent in English. 
 
Site Supervisor 
The Contractor shall have a Site Supervisor assigned to this work who is qualified and 
experienced and who can clearly communicate technical matters on-site at all times when 
inspection or maintenance activity is occurring or when the site is not in a secure state. 
 
VDOT Basic Work Zone Traffic Control Personnel 
The Contractor shall have at least one (1) employee certified by VDOT in Basic Work Zone Traffic 
Control on-site at all times that work is occurring within the right-of-way and be responsible for 
the following: 

• Placement, maintenance, and removal of work zone traffic control devices, 
• Compliance with permit requirements and conditions, approved plans and 

specifications, the Virginia Work Area Protection Manual, and the Manual of Uniform 
Traffic Control Devices. 

 
Flagger 
The Contractor shall have a flagger who shall be certified in accordance with the VDOT Flagger 
Certification Program, the American Traffic Safety Services Association Flagger Certification 
Program or any other VDOT approved flagger program. The flagger shall have his/her 
certification card with them at all times while performing flagging activities. 
 
OSHA Personnel 
The Contractor shall have at least one (1) employee certified in Occupational Safety and Health 
Administration (OSHA) 10 on-site at all times that work is occurring. The employee shall have 
served as a Project Safety Officer on at least three (3) prior projects. 
 
Environmental Project Officer 
Any Contractor employee who will enter the vault shall have successfully completed confined 
space training. The employee shall be on-site during all inspection/maintenance activities. The 
Contractor shall be responsible for ensuring compliance with all applicable local, State, and 
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Federal regulations and permits during inspection/maintenance activities.  
 
Bidders must provide copies of Confined Space certifications for all employees who will enter 
the vault with their bid submission. 

 
In addition, the Purchasing Agent may require a bidder to demonstrate that it has the necessary facilities, 
ability, and financial resources to comply with the contract and furnish the service, material or goods 
specified herein in a satisfactory manner before the award of any contract.  A bidder may also be required 
to provide past history and references. Failure to qualify according to the foregoing requirements will 
result in bid rejection.   
 
20. ALTERNATE BID 
Bidders who have other items they wish to offer in lieu of, or in addition to, what is required by this 
solicitation shall submit a separate bid clearly marked “ALTERNATE BID”.  Alternate bids will be 
automatically deemed nonresponsive.  
 
21. INFORMALITIES 
The County reserves the right to waive minor defects or variations from the exact requirements of the 
solicitation in a bid insofar as those defects or variations do not affect the price, quality, quantity, or 
delivery schedule of the services being procured. If insufficient information is submitted for Arlington 
County to properly evaluate a bid or a bidder; the County may request such additional information after 
bid opening, provided that the information requested does not change the price, quality, quantity, or 
delivery schedule for the services being procured. 
 
22. NEW MATERIAL 
Unless otherwise provided for in this solicitation, all goods, materials, supplies, or components offered to 
the County under this bid solicitation must be new, not used or reconditioned, and are not of such age or 
so deteriorated as to impair their usefulness or safety and that the goods, materials, supplies, or 
components offered are current production models of the respective manufacturer.  If a bidder believes 
that furnishing used or reconditioned goods, materials, supplies or components will be in the County's 
interest, the bidder shall notify the County Purchasing Agent in writing no later than fifteen (15) calendar 
days prior to the date set for opening of bids.  The notice shall include the reasons for the request and any 
benefits which may accrue to the County if the Purchasing Agent authorizes the bidding of used or 
reconditioned goods, materials, supplies or components. 
 
23. BID WITHDRAWAL PRIOR TO BID OPENING 
The Bidder may withdraw a bid from Vendor Registry before the opening date and time. It is the sole 
responsibility of the Bidder to remove and/or resubmit a bid before the bid deadline.  
 
24. WITHDRAWAL OF BID FROM CONSIDERATION AFTER BID OPENING 
After the opening of a bid, a bidder may withdraw its bid from consideration if the price of the bid is 
substantially lower than other bids due solely to a mistake therein, provided the bid is submitted in good 
faith, the mistake is a clerical mistake as opposed to a judgment mistake, and is actually due to an 
unintentional arithmetic error or an unintentional omission of a quantity of work, labor or material made 
directly in the compilation of the bid, which unintentional error or unintentional omission can be clearly 
shown by objective evidence drawn from inspection of original work papers, documents and materials 
used in the preparation of the bid sought to be withdrawn. No partial withdrawals of bids will be permitted 
after the time and date set for the bid opening. The bidder must give an electronic written notice to the 
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Arlington County Purchasing Agent of a claim of right to withdraw a bid and provide all l work papers, 
documents and other materials used in the preparation of the bid sought to be withdrawn, within two (2) 
business days after the date of bid opening. A bid may also be withdrawn if the County fails to award or 
issue a notice of intent to award the bid within ninety (90) days after the date fixed for opening bids. 
 
25. METHOD OF AWARD 
The County will award to the lowest responsive and responsible bidder. The lowest bidder will be 
determined by Grand Total. 
 
26. NOTICE OF DECISION TO AWARD 
When the County has made a decision to award a contract(s), the County will post a Notice of Award or 
Intent to Award to Vendor Registry. 
 
27. INSURANCE REQUIREMENTS 
Each bidder must be able to demonstrate proof of the specific coverage requirements and limits 
applicable to this solicitation.  If the bidder is not able to do so, it may propose alternate insurance 
coverage for consideration by the County. Written requests for consideration of alternate coverage must 
be received by the County Purchasing Agent at least 10 working days prior to bid due date.  If the County 
permits alternate coverage, an amendment to the Insurance Checklist will be issued prior to the time and 
date set for receipt of bids. 
 
28. EXECUTION OF CONTRACT 
Within three days after the Contract is presented to the successful Bidder for signature, the Contractor 
must submit to the County Purchasing Agent the original of the executed Agreement. Within ten days the 
Contractor must submit required certificate of insurance.   Failure to do so shall constitute a default, and 
the County may award the Contract to the next lowest responsive and responsible bidder or solicit new 
bids.  The County may then charge against the Contractor the difference between the amount of the 
Contract award and the amount for which a Contract is subsequently executed, up to the total amount of 
the Contractor's bid security.   
  
29. EXPENSES INCURRED IN PREPARING BID 
All expenses related to a bid are the sole responsibility of the bidder.  
 
30. NEGOTIATIONS WITH LOWEST RESPONSIVE AND RESPONSIBLE BIDDER 
If the bid by the lowest responsive and responsible bidder exceeds available funds, the County reserves 
the right to negotiate with the apparent low bidder to obtain an acceptable price. Negotiations with the 
apparent low bidder may involve discussions of reduction of quantity, quality, or other cost saving 
mechanisms. The final negotiated contract shall be subject to final approval of the County, in its sole 
discretion. 
 
31. ELECTRONIC SIGNATURE 
If awarded, the Bidder may be required to accept an agreement and sign electronically through the 
County's e-signature solution, DocuSign. 

  
 
 
 

https://vrapp.vendorregistry.com/Bids/View/BidsList?BuyerId=a596c7c4-0123-4202-bf15-3583300ee088
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FOLLOWING THIS PAGE IS THE AGREEMENT THAT WILL BE ENTERED INTO BETWEEN THE COUNTY 
AND THE CONTRACTOR. THE AGREEMENT IS PART OF THIS SOLICITATION. THIS AGREEMENT IS 
SUBJECT TO REVIEW BY THE COUNTY ATTORNEY PRIOR TO BEING SUBMITTED FOR CONTRACTOR'S 
SIGNATURE. 
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II.  AGREEMENT AND CONTRACT TERMS AND CONDITIONS 

 
ARLINGTON COUNTY, VIRGINIA 

OFFICE OF THE PURCHASING AGENT 
SUITE 500, 2100 CLARENDON BOULEVARD 

ARLINGTON, VA 22201 
 

AGREEMENT NO. 24-DES-ITB-163 
 
THIS AGREEMENT is made, on____________________, between ____Contractor’s name___, 
 Contractor’s address  (“Contractor”) a  name of state ______  type of entity   
authorized to do business in the Commonwealth of Virginia, and the County Board of Arlington County, 
Virginia (“County”). The County and the Contractor, for the consideration hereinafter specified, agree as 
follows: 
 
1. CONTRACT DOCUMENTS 
The Contract Documents consist of: 
 

• Agreement No. 24-DES-ITB-163, and all modifications properly incorporated into the Agreement 
• Exhibit A – Arlington County Invitation to Bid No. 24-DES-ITB-163, including DES General 

Conditions, incorporated by reference  
• Exhibit B – Price Bid of Contractor 
• Exhibit C – Special Conditions 
• Exhibit D – Manual for Underground Detention Tank/Vault Inspection & Maintenance at Cardinal 

Elementary School 
• Exhibit E –Waste Disposal Signature Form 

 
Where the terms and provisions of this Agreement vary from the terms and provisions of the other 
Contract Documents, the terms and provisions of this Agreement will prevail over the other Contract 
Documents, and the remaining Contract Documents will be complementary to each other. If there are any 
conflicts, the most stringent terms or provisions will prevail. 
 
The Contract Documents set forth the entire agreement between the County and the Contractor. The 
County and the Contractor agree that no representative or agent of either party has made any 
representation or promise with respect to the parties’ agreement that is not contained in the Contract 
Documents. The Contract Documents may be referred to below as the “Contract” or the “Agreement”. 
 
2. SCOPE OF WORK 
The Contractor will furnish all labor, materials, and equipment for underground detention tank/vault 
inspection and maintenance at Cardinal Elementary School (the “Project”) and all other work shown, 
described, and required by the Contract Documents (hereinafter “the Work”).  
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The Work shall be performed according to the standards established by the Contract Documents read 
together as a single specification. It shall be the Contractor's responsibility, at solely the Contractor's cost, 
to provide sufficient services to fulfill the purposes of the Work. Nothing in the Contract Documents shall 
be construed to limit the Contractor's responsibility to manage the details and execution of its Work. 
 
3. PROJECT OFFICER 
The performance of the Contractor is subject to the review and approval of the County Project Officer 
identified in Section 59, Notices, unless the Contractor is otherwise notified in writing. 
 
4. CONTRACT TERM 
The term of this Agreement will commence on _____ __, 20__, and shall be completed no later than 
___________20 _ (“Initial Contract Term”), subject to any written modifications as provided for in the 
Contract Documents.  Upon completion of the Initial Term, County and Contractor may agree, through 
bilateral execution of a Notice of Renewal,  continued operations of the Contractor for not more than two 
(2) additional twelve (12) month periods from ____________, 20____ to ____________, 20____ (each a 
"Subsequent Contract Term").  The Initial Contract Term and any Subsequent Contract Term(s) are 
together the “Contract Term”. 
 
5. CONTRACT AMOUNT 
The County will pay the Contractor in accordance with the terms of the Progress Payments and Retainage 
and Payment Terms sections below and at the prices shown in Exhibit B, for the Contractor's completion 
of the Work as required by the Contract Documents provided the Work is performed to the satisfaction 
of and is accepted by the Project Officer. The Contractor will complete the Work for the total amount 
specified in this section (“Contract Amount”) unless such amount is modified as provided in this 
Agreement. The Contract Amount includes all of the Contractor's costs and fees (profit) and is inclusive of 
all anticipated or known site conditions, anticipated or known materials, labor, and equipment costs, or 
any other costs which should reasonably have been expected by the Contract Documents. 
 
6. CONTRACT PRICE ADJUSTMENTS 
The Contract Amount/unit price(s) will remain firm until _________________________ (2 years) (“Price 
Adjustment Date”). To request a price adjustment, the Contractor or the County must submit a written 
request to the other party not less than 90 days before the Price Adjustment Date. Adjustments to the 
Contract Amount/unit price(s) will not exceed the percentage of change in the U.S. Department of Labor 
Consumer Price Index, All Items, Unadjusted, Urban Areas (“CPI-U”) for the 12 months of statistics 
available at the time of the Contract’s renewal. 
 
Any Contract Amount/unit price(s) that result from this provision will become effective the day after the 
Price Adjustment Date and will be binding for 12 months. The new Price Adjustment Date will be 12 
months after the price adjustment.  
 
If the Contractor and the County have not agreed on a requested adjustment by 30 days before the 
Price Adjustment Date, the County may not renew the Contract, whether or not the County has 
previously elected to renew the Contract’s term. 
 
7. PROGRESS PAYMENTS AND RETAINAGE 
The County will make monthly progress payments to the Contractor upon written application by the 
Contractor, on the basis of a written estimate of the work performed during the preceding calendar month 
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as approved by the Project Officer.  However, 5% of each progress payment will be retained by the County 
until Final Completion and acceptance of all Work covered by the Agreement.  
 
All material and work covered by partial payments will become the property solely of the County at the 
time the partial payment is made.  However, the Contractor will have the sole responsibility, care and 
custody for all materials and work upon which payments have been made until Substantial Completion.    
 
When calculating payment for materials on-site, the County shall not pay for materials which are not 
scheduled for incorporation into the Work within sixty (60) days from the date of application for payment. 
 
8. PAYMENT TERMS 
The Contractor must submit invoices to the County’s Project Officer, who will either approve the invoice 
or require corrections. The County will pay the Contractor within 45 days after approval of an invoice for 
completed work which is reasonable and allocable to the Contract. All payments will be made from the 
County to the Contractor via ACH.    The number of the County Purchase Order pursuant to work has been 
performed must appear on all invoices.  
 
9. PAYMENT OF SUBCONTRACTORS  
The Contractor is wholly responsible for the entire amount owed to any subcontractor with which the 
Contractor contracts in the performance of this Agreement, regardless of whether the Contractor has 
received payment from the County. The Contractor is not liable for amounts that are not owed as a result 
of the subcontractor’s breach of its agreement with the Contractor, in which case the Contractor must 
notify the subcontractor in writing of its intention to withhold payment, in full or in part, and the reason 
for doing so.  
 
The Contractor is obligated to take one of the two following actions within seven days after receipt of 
payment by the County for work performed by any subcontractor under this Contract: 
 
a. Pay the subcontractor for the proportionate share of the total payment received from the County 

attributable to the work performed by the subcontractor under this Contract; or 
 
b. Notify the County and the subcontractor, in writing, of the Contractor's intention to withhold all 

or a part of the subcontractor's payment with the reason for nonpayment. 
 
The Contractor is obligated to pay interest to the subcontractor on all amounts owed by the Contractor 
to the subcontractor that remain unpaid after seven days following receipt by the Contractor of payment 
from the County for work performed by the subcontractor under this Contract, except for amounts 
withheld as allowed in subsection b., above. Unless otherwise provided under the terms of this Contract, 
interest will accrue at the rate of 1% per month. 
  
The Contractor must include in each of its subcontracts, if any are permitted, a provision requiring each 
subcontractor to include or otherwise be subject to the same payment and interest requirements with 
respect to each lower-tier subcontractor. 
 
The Contractor's obligation to pay an interest charge to a subcontractor pursuant to this section may not 
be construed to be an obligation of the County. A Contract modification may not be made for the purpose 
of providing reimbursement for such interest charge. A cost reimbursement claim may not include any 
amount for reimbursement for such interest charge. 
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10. RELEASE AND REQUEST FOR FINAL PAYMENT 
In order to receive final payment upon Final Completion of the Project and before Final Acceptance, the 
Contractor must submit to the Project Officer a signed original notarized copy of the Arlington County 
Release and Request for Final Payment form per the General Conditions.  
 
11. BACKGROUND CHECK  
All employees or subcontractors whom the Contractor assigns to work on this Contract must pass a County 
background check. The background check will include fingerprinting by the County Sheriff’s Office and a 
credit check.  
 
12.  PERFORMANCE OF WORK BY THE CONTRACTOR 
The Contractor shall perform on site, and with its own organization, at least seventy-five percent (75%) of 
the total direct labor and at least seventy-five percent (75%) of the total work in place to be performed 
under the Contract.  Prior to award, the Contractor must demonstrate to the Project Officer’s satisfaction 
that both of these standards will be met during contract performance.  Labor and work to be counted 
when determining whether the Contractor has met the self-performance requirement shall not include 
any work that the Contractor performs under the supervision of a subcontractor.   
 
The self-performance percentage or requirement may be reduced by an Amendment to the Contract, if 
during performance of the Work, the Contractor requests a reduction and the Project Officer determines 
that the reduction would be to the advantage of the County.   
 
13. NON-APPROPRIATION 
All payments by the County to the Contractor pursuant to this Contract are subject to the availability of 
an annual appropriation for this purpose by the County Board of Arlington County, Virginia (“Board”). In 
the event that the Board does not appropriate funds for the goods or services provided under this 
Contract, the County will terminate the Contract, without termination charge or other liability to the 
County, on the last day of the fiscal year or when the previous appropriation has been spent, whichever 
occurs first.  
 
14. ESTIMATED QUANTITIES/NON-EXCLUSIVITY OF CONTRACTOR 
This Contract does not obligate the County to purchase a specific quantity of items or services during 
Contract Term. Any quantities that are included in the Contract Documents are the present expectations 
of the County for the period of the Contract; and the County is under no obligation to buy that or any 
amount as a result of having provided this estimate or of having had any normal or otherwise measurable 
requirement in the past. The County may require more goods and/or services than the estimated annual 
quantities, and any such additional quantities will not give rise to any claim for compensation other than 
at the unit prices and/or rates in the Contract.  
 
The County does not guarantee that the Contractor will be the exclusive provider of the goods or services 
covered by this Contract. The items or services covered by this Contract may be or become available under 
other County contract(s), and the County may determine that it is in its best interest to procure the items 
or services through those contract(s). 
 
15. COUNTY PURCHASE ORDER REQUIREMENT 
County purchases are authorized only if the County issues a Purchase Order in advance of the transaction, 
indicating that the ordering County agency has sufficient funds available to pay for the purchase. If the 
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Contractor provides goods or services without a signed County Purchase Order, it does so at its own risk 
and expense. The County will not be liable for payment for any purchases made by its employees that are 
not authorized by the County Purchasing Agent.  
 
16. LIEN 
It is expressly agreed that after any payment has been made by the County either to the Contractor for 
work done, or labor or material supplied under the Contract, the County will have a lien upon all material 
delivered to the site either by the Contractor, or for the Contractor, which is to be used in the performance 
of the Contract. 
 
17. EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED 
During the performance of its work pursuant to this Contract: 
 

A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, color, sex, sexual orientation, gender identity, national origin, age, 
disability or on any other basis prohibited by state law. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices setting 
forth the provisions of this nondiscrimination clause. 
 

B. Notices, advertisements and solicitations placed in accordance with federal law, rule or 
regulation will be deemed sufficient for meeting the requirements of this section. 
 

C. The Contractor will state in all solicitations or advertisements for employees that it places or 
causes to be placed that such Contractor is an Equal Opportunity Employer. 

D. The Contractor will comply with the provisions of the Americans with Disabilities Act of 1990 
(“ADA”), which prohibits discrimination against individuals with disabilities in employment and 
mandates that disabled individuals be provided access to publicly and privately provided 
services and activities. 

 
E. The Contractor must include the provisions of the foregoing paragraphs in every subcontract or 

purchase order of more than $10,000.00 relating to this Contract so that the provisions will be 
binding upon each subcontractor or vendor. 

  
18. EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED 
In accordance with §2.2-4311.1 of the Code of Virginia, as amended, the Contractor must not during the 
performance of this Contract knowingly employ an unauthorized alien, as that term is defined in the 
federal Immigration Reform and Control Act of 1986.  
 
19. DRUG-FREE WORKPLACE TO BE MAINTAINED BY CONTRACTOR 
During the performance of this Contract, the Contractor must: (i) provide a drug-free workplace for its 
employees; (ii) post in conspicuous places, available to employees and applicants for employment, a 
statement notifying employees that the unlawful manufacture, sale, distribution, dispensation, 
possession, or use of a controlled substance or marijuana is prohibited in the Contractor's workplace and 
specifying the actions that will be taken against employees for violating such prohibition; (iii) state in all 
solicitations or advertisements for employees placed by or on behalf of the Contractor that the Contractor 
maintains a drug-free workplace; and (iv) include the provisions of the foregoing clauses in every 
subcontract or purchase order of more than $10,000.00 relating to this Contract so that the provisions 
will be binding upon each subcontractor or vendor.  
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For the purposes of this section, "workplace" means the site(s) for the performance of the work required 
by this Contract.  
 
20. SEXUAL HARASSMENT POLICY   
If the Contractor employs more than five employees, the Contractor shall (i) provide annual training on 
the Contractor's sexual harassment policy to all supervisors and employees providing services in the 
Commonwealth, except such supervisors or employees that are required to complete sexual harassment 
training provided by the Department of Human Resource Management, and (ii) post the Contractor’s 
sexual harassment policy in (a) a conspicuous public place in each building located in the Commonwealth 
that the Contractor owns or leases for business purposes and (b) the Contractor’s employee handbook. 
 
21. COVID-19 VACCINATION POLICY FOR CONTRACTORS 
Due to the ongoing COVID-19 pandemic, the County has taken various steps to protect the welfare, health, 
safety, and comfort of the workforce and public at large.  As part of these steps, the County has 
implemented various requirements with respect to health and safety including policies with respect to 
social distancing, the use of face-coverings and vaccine mandates.  To protect the County’s workforce and 
the public at large, all employees and subcontractors of the Contractor who are assigned to this Contract, 
should be fully vaccinated against COVID-19.  Any contractor employee or subcontractor who is not fully 
vaccinated should be following a weekly testing protocol as established by the Contractor, unless exempt 
pursuant to a valid reasonable accommodation under state or federal law.   
 
22. PROJECT STAFF 
The County has the right to reasonably reject staff or subcontractors whom the Contractor assigns to the 
Project.  The Contractor must then provide replacement staff or subcontractors satisfactory to the County 
in a timely manner and at no additional cost to the County.  The day-to-day supervision and control of the 
Contractor's employees and its subcontractors is the sole responsibility of the Contractor. 
 
23. FAILURE TO DELIVER 
If the Contractor fails to deliver goods or services in accordance with the Contract terms and conditions, 
the County, after notice to the Contractor, may procure the goods or services from other sources and hold 
the Contractor responsible for any resulting additional purchase and administrative costs.  The County 
shall be entitled to offset such costs against any sums owed by the County to the Contractor.  However, if 
public necessity requires the use of nonconforming materials or supplies, they may be accepted at a 
reduction in price to be determined solely by the County.  
 
24. UNSATISFACTORY WORK 
If any of the work done, or material, goods, or equipment provided by the Contractor, is unsatisfactory to 
the County the Contractor must, upon notice from the County, immediately remove at the Contractor's 
expense such unsatisfactory work, material, goods, or equipment and replace the same with work, 
material, goods, or equipment satisfactory to the County. If the Contractor fails to do so after fifteen (15) 
days the County shall have the right to remove or replace the rejected work, material, goods, or 
equipment at the expense of the Contractor and offset the expense and administrative costs against any  
 
sums owed to the Contractor.  This provision applies during the Contract term and during any warranty 
or guarantee period. At the Project Officer’s discretion, rather than correction or replacement of the work, 
an appropriate adjustment to the Contract Amount may be made. 
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25. TERMINATION  
The County may terminate this Contract at any time as follows: (1) for cause, if, as determined by the 
County, the Contractor is in breach or default or has failed to perform the Work satisfactorily; or (2) for 
the convenience of the County. 
 
Upon receipt of a notice of termination, the Contractor must not place any further orders or subcontracts 
for materials, services or facilities; must terminate all vendors and subcontracts, except as are necessary 
for the completion of any portion of the Work that the County did not terminate; and must immediately 
deliver all documents related to the terminated Work to the County.  
Any purchases that the Contractor makes after the notice of termination will be the sole responsibility of 
the Contractor, unless the County has approved the purchases in writing as necessary for completion of 
any portion of the Work that the County did not terminate.  
 
If any court of competent jurisdiction finds a termination for cause by the County to be improper, then 
the termination will be deemed a termination for convenience.  
 

A. TERMINATION FOR CAUSE, INCLUDING BREACH AND DEFAULT; CURE 
1. Termination for Unsatisfactory Performance. If the County determines that the Contractor 

has failed to perform satisfactorily, then the County will give the Contractor written notice 
of such failure(s) and the opportunity to cure them within 15 days or any other period 
specified by the County (“Cure Period”). If the Contractor fails to cure within the Cure 
Period, the County may terminate the Contract for failure to provide satisfactory 
performance by providing written notice with a termination date. Upon such termination, 
the Contractor may apply for compensation for Contract services that the County previously 
accepted (“Termination Costs”), unless payment is otherwise barred by the Contract. The 
Contractor must submit any request for Termination Costs, with all supporting 
documentation, to the County Project Officer within 30 days after the expiration of the Cure 
Period. The County may accept or reject the request for Termination Costs, in whole or in 
part, and may notify the Contractor of its decision within a reasonable time. 
 
In the event of termination by the County for failure to perform satisfactorily, the 
Contractor must continue to provide its services as previously scheduled through the 
termination date, and the County must continue to pay all fees and charges incurred 
through the termination date. 
 

2. Termination for Breach or Default. If the County terminates the Contract for default or 
breach of any Contract provision or condition, then the termination will be immediate after 
notice of termination to the Contractor (unless the County provides for an opportunity to 
cure), and the Contractor will not be permitted to seek Termination Costs. 
 
Upon any termination pursuant to this section, the Contractor will be liable to the County 
for costs that the County must expend to complete the Work, including costs resulting from 
any related delays and from unsatisfactory or non-compliant work performed by the 
Contractor or its subcontractors. The County will deduct such costs from any amount due 
to the Contractor; or if the County does not owe the Contractor, the Contractor must 
promptly pay the costs within 15 days of a demand by the County. This section does not 
limit the County’s recovery of any other damages to which it is entitled by law. 
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Except as otherwise directed by the County, the Contractor must stop work on the date of 
receipt the notice of the termination. 

 
B. TERMINATION FOR THE CONVENIENCE OF THE COUNTY 

The County may terminate this Contract in whole or in part whenever the Purchasing Agent 
determines that termination is in the County's best interest. The County will give the Contractor 
at least 15 days’ notice in writing. The notice must specify the extent to which the Contract is 
terminated and the effective termination date. The Contractor will be entitled to Termination 
Costs, as defined above, plus any other reasonable amounts that the parties might negotiate; 
but no amount will be allowed for anticipatory profits. 
 
Except as otherwise directed by the County, the Contractor must stop work on the date of 
receipt of the notice of the termination. 
 

26. INDEMNIFICATION 
The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless 
and indemnify the County and all of its elected and appointed officials, officers, current and former 
employees, agents, departments, agencies, boards and commissions (collectively the “County 
Indemnitees”) from and against any and all claims made by third parties for any and all losses, damages, 
injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability, demands or 
exposure resulting from, arising out of or in any way connected with the Contractor’s acts or omissions, 
including the acts or omissions of its employees, vendors, delivery drivers and/or subcontractors, in 
performance or nonperformance of the Contract. This duty to save, defend, hold harmless and indemnify 
will survive the termination of this Contract. If the Contractor fails or refuses to fulfill its obligations 
contained in this section, the Contractor must reimburse the County for any and all resulting payments 
and expenses, including reasonable attorneys’ fees. The Contractor must pay such expenses upon demand 
by the County, and failure to do so may result in the County withholding such amounts from any payments 
to the Contractor under this Contract.  
 
27. INTELLECTUAL PROPERTY INDEMNIFICATION 
The Contractor warrants and guarantees that in providing services under this Contract neither the 
Contractor nor any subcontractor is infringing on the intellectual property rights (including, but not limited 
to, copyright, patent, mask and trademark) of third parties. 
 
If the Contractor or any of its employees or subcontractors uses any design, device, work or material that 
is covered by patent or copyright, it is understood that the Contract Amount includes all royalties, licensing 
fees, and any other costs arising from such use in connection with the Work under this Contract. 
 
The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless, 
and indemnify the County Indemnitees, as defined above, from and against any and all claims, losses, 
damages, injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability or 
exposure for infringement of or on account of any trademark, copyright, patented or unpatented 
invention, process or article manufactured or used in the performance of this Contract. This duty to save, 
defend, hold harmless and indemnify will survive the termination of this Contract. If the Contractor fails 
or refuses to fulfill its obligations contained in this section, the Contractor must reimburse the County for 
any and all resulting payments and expenses, including reasonable attorneys’ fees. The Contractor must 
pay such expenses upon demand by the County, and failure to do so may result in the County withholding 
such amounts from any payments to the Contractor under this Contract.  
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28. COPYRIGHT 
By this Contract, the Contractor irrevocably transfers, assigns, sets over and conveys to the County all 
rights, title and interest, including the sole exclusive and complete copyright interest, in any and all 
copyrightable works created pursuant to this Contract. The Contractor will execute any documents that 
the County requests to formalize such transfer or assignment.  
 
The rights granted to the County by this section are irrevocable and may not be rescinded or modified, 
including in connection with or as a result of the termination of or a dispute concerning this Contract.  
The Contractor may not use subcontractors or third parties to develop or provide input into any 
copyrightable materials produced pursuant to this Contract without the County’s advance written 
approval and unless the Contractor includes this Copyright provision in any contract or agreement with 
such subcontractors or third parties related to this Contract. 
 
29. OWNERSHIP AND RETURN OF RECORDS 
This Contract does not confer on the Contractor any ownership rights or rights to use or disclose the 
County’s data or inputs.  
 
All drawings, specifications, blueprints, data, information, findings, memoranda, correspondence, 
documents or records of any type, whether written, oral or electronic, and all documents generated by 
the Contractor or its subcontractors as a result of this Contract (collectively “Records”) are the exclusive 
property of the County and must be provided or returned to the County upon completion, termination, 
or cancellation of this Contract. The Contractor will not use or willingly cause or allow such materials to 
be used for any purpose other than performance of this Contract without the written consent of the 
County.  
 
The Records are confidential, and the Contractor will neither release the Records nor share their contents. 
The Contractor will refer all inquiries regarding the status of any Record to the Project Officer or to his or 
her designee. At the County's request, the Contractor will deliver all Records, including hard copies of 
electronic records, to the Project Officer and will destroy all electronic Records. 
 
The Contractor agrees to include the provisions of this section as part of any contract or agreement related 
to this Contract into which it enters with subcontractors or other third parties. 
The provisions of this section will survive any termination or cancellation of this Contract.  
 
30. CONFIDENTIAL INFORMATION 
The Contractor and its employees, agents and subcontractors will hold as confidential all County 
information obtained under this Contract. Confidential information includes, but is not limited to, 
nonpublic personal information; personal health information (PHI); social security numbers; addresses; 
dates of birth; other contact information or medical information about a person; and information 
pertaining to products, operations, systems, customers, prospective customers, techniques, intentions, 
processes, plans and expertise. The Contractor must take reasonable measures to ensure that all of its 
employees, agents and subcontractors are informed of and abide by this requirement. 
 
31. ETHICS IN PUBLIC CONTRACTING 
This Contract incorporates by reference Article 9 of the Arlington County Purchasing Resolution, as well 
as all state and federal laws related to ethics, conflicts of interest or bribery, including the State and Local 
Government Conflict of Interests Act (Code of Virginia § 2.2-3100 et seq.), the Virginia Governmental 
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Frauds Act (Code of Virginia § 18.2-498.1 et seq.) and Articles 2 and 3 of Chapter 10 of Title 18.2 of the 
Code of Virginia, as amended (§ 18.2-438 et seq.). The Contractor certifies that its bid was made without  
 
collusion or fraud; that it has not offered or received any kickbacks or inducements from any other offeror, 
supplier, manufacturer or subcontractor; and that it has not conferred on any public employee having 
official responsibility for this procurement any payment, loan, subscription, advance, deposit of money, 
services or anything of more than nominal value, present or promised, unless consideration of 
substantially equal or greater value was exchanged. 
 
32. COUNTY EMPLOYEES 
No Arlington County employee may share in any part of this Contract or receive any benefit from the 
Contract that is not available to the general public. 
 
33. FORCE MAJEURE 
Neither party will be held responsible for failure to perform the duties and responsibilities imposed by 
this Contract if such failure is due to a fire, riot, rebellion, natural disaster, war, act of terrorism or act of 
God that is beyond the control of the party and that makes performance impossible or illegal, unless 
otherwise specified in the Contract, provided that the affected party gives notice to the other party as 
soon as practicable after the force majeure event, including reasonable detail and the expected duration 
of the event’s effect on the party. 
 
34. AUTHORITY TO TRANSACT BUSINESS 
The Contractor must, pursuant to Code of Virginia § 2.2-4311.2, be and remain authorized to transact 
business in the Commonwealth of Virginia during the entire term of this Contract. Otherwise, the Contract 
is voidable at the sole option of and with no expense to the County.  
 
35. RELATION TO THE COUNTY 
The Contractor is an independent contractor, and neither the Contractor nor its employees or 
subcontractors will be considered employees, servants or agents of the County. The County will not be 
responsible for any negligence or other wrongdoing by the Contractor or its employees, servants or 
agents. The County will not withhold payments to the Contractor for any federal or state unemployment 
taxes, federal or state income taxes or Social Security tax or for any other benefits. The County will not 
provide to the Contractor any insurance coverage or other benefits, including workers' compensation. 
 
36. ANTITRUST 
The Contractor conveys, sells, assigns and transfers to the County all rights, title and interest in and to all 
causes of action under state or federal antitrust laws that the Contractor may have relating to this 
Contract. 
 
37. REPORT STANDARDS 
The Contractor must submit all written reports required by this Contract for advance review in a format 
approved by the Project Officer. Reports must be accurate and grammatically correct and should not 
contain spelling errors. The Contractor will bear the cost of correcting grammatical or spelling errors and 
inaccurate report data and of other revisions that are required to bring the report(s) into compliance with 
this section.  

  
Whenever possible, proposals must comply with the following guidelines: 
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• printed double-sided on at least 30% recycled-content and/or tree-free paper 
• recyclable and/or easily removable covers or binders made from recycled materials (proposals 

with glued bindings that meet all other requirements are acceptable) 
• avoid use of plastic covers or dividers 
• avoid unnecessary attachments or documents or superfluous use of paper (e.g. separate title 

sheets or chapter dividers) 
 
38. AUDIT 
The Contractor must retain all books, records and other documents related to this Contract for at least 
five (5) years, unless otherwise specified in the Contract, or such period of time required by the County’s 
funding partner(s), if any, whichever is greater, after the final payment and must allow the County or its 
authorized agents to examine the documents during this period and during the Contract Term. The 
Contractor must provide any requested documents to the County for examination within 15 days of the 
request, at the Contractor’s expense. Should the County’s examination reveal any overcharging by the 
Contractor, the Contractor must, within 30 days of County’s request, reimburse the County for the 
overcharges and for the reasonable costs of the County’s examination, including, but not limited to, the 
services of external audit firm and attorney’s fees; or the County may deduct the overcharges and 
examination costs from any amount that the County owes to the Contractor. If the Contractor wishes to 
destroy or dispose of any records related to this Contract (including confidential records to which the 
County does not have ready access) within five (5) years after the final payment, unless otherwise 
specified in the Contract, or such period of time required by the County’s funding partner(s), if any, 
whichever is greater, the Contractor must give the County at least 30 days’ notice and must not dispose 
of the documents if the County objects.  
 
The Purchasing Agent may require the Contractor to demonstrate that it has the necessary facilities, 
ability, and financial resources to comply with the Contract and furnish the service, material or goods 
specified herein in a satisfactory manner at any time during the term of this Contract. 
 
39. ASSIGNMENT 
The Contractor may not assign, transfer, convey or otherwise dispose of any award or any of its rights, 
obligations or interests under this Contract without the prior written consent of the County.  
 
40. AMENDMENTS 
This Contract may not be modified except by written amendment executed by persons duly authorized to 
bind the Contractor and the County. 
 
41. ARLINGTON COUNTY PURCHASING RESOLUTION AND COUNTY POLICIES 
Nothing in this Contract waives any provision of the Arlington County Purchasing Resolution, which is 
incorporated herein by reference, or any applicable County policy. 
 
42. DISPUTE RESOLUTION 
All disputes arising under this Agreement or concerning its interpretation, whether involving law or fact 
and including but not limited to claims for additional work, compensation or time, and all claims for 
alleged breach of contract must be submitted in writing to the Project Officer as soon as the basis for the 
claim arises. In accordance with the Arlington County Purchasing Resolution, claims denied by the Project 
Officer may be submitted to the County Manager in writing no later than 60 days after the final payment. 
The time limit for a final written decision by the County Manager is 30 days. Procedures concerning 
contractual claims, disputes, administrative appeals and protests are contained in the Arlington County 
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Purchasing Resolution. The Contractor must continue to work as scheduled pending a decision of the 
Project Officer, County Manager, County Board or a court of law. 
 
43. APPLICABLE LAW, FORUM, VENUE, AND JURISDICTION 
This Contract is governed in all respects by the laws of the Commonwealth of Virginia; and the jurisdiction, 
forum and venue for any litigation concerning the Contract or the Work is in the Circuit Court for Arlington 
County, Virginia, and in no other court.  
 
44. ARBITRATION 
No claim arising under or related to this Contract may be subject to arbitration. 
 
45. NONEXCLUSIVITY OF REMEDIES  
All remedies available to the County under this Contract are cumulative, and no remedy will be exclusive 
of any other at law or in equity. 
 
46. NO WAIVER 
The failure to exercise a right provided for in this Contract will not be a subsequent waiver of the same 
right or of any other right.  
 
47. SEVERABILITY 
The sections, paragraphs, clauses, sentences, and phrases of this Contract are severable; and if any 
section, paragraph, clause, sentence or phrase of this Contract is declared invalid by a court of competent 
jurisdiction, the rest of the Contract will remain in effect. 
 
55.  ATTORNEY’S FEES 
In the event that the County prevails in any legal action or proceeding brought by the County to enforce 
any provision of this Contract, the Contractor will pay the County’s reasonable attorney’s fees and 
expenses. 
 
56. SURVIVAL OF TERMS 
In addition to any statement that a specific term or paragraph survives the expiration or termination of 
this Contract, the following sections also survive: INDEMNIFICATION; INTELLECTUAL PROPERTY 
INDEMNIFICATION; RELATION TO COUNTY; OWNERSHIP AND RETURN OF RECORDS; AUDIT; COPYRIGHT; 
DISPUTE RESOLUTION; APPLICABLE LAW AND JURISDICTION; ATTORNEY’S FEES, AND CONFIDENTIAL 
INFORMATION. 
 
57. HEADINGS 
The section headings in this Contract are inserted only for convenience and do not affect the substance 
of the Contract or limit the sections’ scope.  
 
58. AMBIGUITIES  
The parties and their counsel have participated fully in the drafting of this Agreement; and any rule that 
ambiguities are to be resolved against the drafting party does not apply. The language in this Agreement 
is to be interpreted as to its plain meaning and not strictly for or against any party.  
 
59. NOTICES 
Unless otherwise provided in writing, all legal notices and other formal communications required by this 
Contract are deemed to have been given when either (a) delivered in person; (b) delivered by an agent, 
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such as a delivery service; or (c) deposited in the United States mail, postage prepaid, certified or 
registered and addressed as follows: 
 

TO THE CONTRACTOR:  
         
         
         
         
 
TO THE COUNTY: 
 
______, Project Officer  
         
         
         
 
AND 
 
 
Dr. Sharon T. Lewis, LL.M, MPS, VCO, CPPB 
Purchasing Agent 
Arlington County, Virginia 
2100 Clarendon Boulevard, Suite 500 
Arlington, Virginia 22201 
Phone: (703) 228-3294 
Email: slewis1@arlingtonva.us  

 
TO COUNTY MANAGER’S OFFICE (FOR PROJECT CLAIMS): 
 
County Manager 
Arlington County, Virginia 
2100 Clarendon Boulevard, Suite 318 
Arlington, Virginia 22201 
 

60. NON-DISCRIMINATION NOTICE 
Arlington County does not discriminate against faith-based organizations. 
 
61. INSURANCE 
The Contractor shall maintain the required insurance coverage as set forth in the Invitation to Bid through 
completion of the Contract, including all warranty and guarantee periods.  
 
62. MATERIAL CHANGES   
The Contractor shall notify Purchasing Agent within seven days of any material changes in its operation 
that relate to any matter attested regarding certifications on its bid form.   
 
65. COUNTERPARTS 
This Agreement may be executed in one or more counterparts and all of such counterparts shall together 
constitute one and the same instrument. Original signatures transmitted and received via facsimile or 

mailto:slewis1@arlingtonva.us
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other electronic transmission (e.g., PDF or similar format) are true and valid signatures for all purposes 
hereunder and shall be effective as delivery of a manually executed original counterpart.   
 
 
WITNESS these signatures: 
 
 
THE COUNTY BOARD OF ARLINGTON    CONTRACTOR  
COUNTY, VIRGINIA  
 
AUTHORIZED      AUTHORIZED 
SIGNATURE:_____________________________  SIGNATURE: ____________________________ 
 
 
NAME          NAME: ________________________________    
 
TITLE:  __________________________________ TITLE: _________________________________ 
 
 
DATE:  __________________________________ DATE:  _________________________________ 
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A. INTRODUCTION TO TERMS 
 

1) The term "Agreement" means the completed and signed Form of Contract 
Agreement. 

 
2) The term “Award Date” means the date of execution of the Agreement by the 

Purchasing Agent.  
 
3) The term “Business Day” shall refer to any day that the County is open for general 

business. 
  

4) The term “Calendar Day” means any day of twenty-four hours measured from 
midnight to the next midnight. Included are weekends and holidays. When the 
term “Day” is used it shall be assumed to refer to a Calendar Day unless otherwise 
specified. 

 
5) The term “Change Order” means a written order to the Contractor, signed by the 

Project Officer and the Contractor, which authorizes a change in the Work, and/or 
adjustment to the Contract Amount and/or an adjustment to the Time for 
Completion. A Change Order once signed by all the parties is incorporated into 
and becomes part of the Contract. 

 
6) The term "Commencement Date" means the date on which the Time for 

Completion will commence for the Contractor to begin to perform his obligations 
under the Contract Documents as provided in the Notice to Proceed. 

 
7) The term “Construction Change Directive” means a written order issued by the 

County directing a change in the Work prior to agreement on adjustment, if any, 
in the Contract Amount or Contract Time, or both.   

 
8) The term "Contract Documents" means the Agreement and all the documents 

and Exhibits and/or Attachments identified therein which shall include the 
Drawings and the Specifications, and all modifications including amendments 
and subsequent Change Orders thereto properly incorporated in the Contract. 

 
9) The terms "County" and "Contractor" shall mean the respective parties to the 

Contract. They shall be treated throughout the Contract Documents as though 
each were of the singular number and masculine gender. Only one Contractor is 
recognized as a party to this Contract. 

 
10) The term “Critical Path Method or CPM” means a step-by-step project 

management technique for process planning that defines critical and non-
critical tasks with the goal of preventing time-frame problems and 
process bottlenecks. An activity on the critical path cannot be started until its 
predecessor activity has been completed.is delayed then the entire project is 
delayed.     

 

http://searchcio.techtarget.com/definition/project-management
http://searchcio.techtarget.com/definition/project-management
http://searchenterprisewan.techtarget.com/definition/bottleneck
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11) The term “Delay” means an event or condition that results in a work activity 
starting or being completed later than originally planned. 

 
12) The term "Drawings" means all drawings pertaining to the Contract, including 

the Contract Drawings and Construction Notes which show and describe the 
locations, character, dimensions, and details of the Work to be performed under 
the contract. 

 
13) The term “Field Order” is a written order to the Contractor, authorized by the 

Project Officer, which acknowledges a change in the Work that does not adjust 
the Contract Amount and does not adjust the Time for Completion. 

 
14) The term “Final Acceptance” shall mean the date on which the County issues 

the final payment for the Work. 
 
15) The term “Final Completion” shall mean the condition when the County agrees 

that all the Work has been fully completed in accordance with the Contract 
Documents and is acceptable. The date of the Final Completion of the Work 
under the Contract is the date on which Final Completion is accomplished. 

 
16) The term “Float” shall represent the amount of time that a task in a project 

network or sequence can be delayed without causing a delay to: subsequent 
tasks ("free Float") or project completion date ("total Float").   Float shall belong 
to the County and shall be used for the successful completion of the Project 
within the Time for Completion.  

 
17) The term “Limits of Disturbance (LOD)" shall represent the area within which 

land disturbing activities take place. Land disturbing activities include all actions 
that expose bare soil during construction. 

 
18) The term “Limits of Work (LOW)" shall represent the area within which 

construction activities take place, including but not limited to the Limits of 
Disturbance area. 

 
19) The term “Notice to Proceed” shall mean a written notice issued by the County 

to the Contractor stating the Commencement Date.   The Notice to Proceed will 
specify the Time for Completion of the Contract. 

 
20) The term “Project” means the entire proposed construction to be executed as 

stipulated in the Contract Documents 
 
21) The term "Project Officer" means the County Project Officer assigned by the 

Director of the County Department responsible for the project, or the Director’s 
designee. When a designee to act on behalf of the Project Officer is used by the 
County, the name of the designee and the duties and authority of such designee 
will be identified in the Contract Documents or in a written notice to the 
Contractor from the Project Officer responsible for the project. The designee 
may be a professional architect or engineer or other person employed by the 
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County to perform construction services administration, design services, or 
project oversight. 

 
22) The term “Punch List” means unfinished items of the construction of the 

Project, which unfinished items of construction are minor or insubstantial 
details of construction, mechanical adjustment or decoration remaining to be 
performed, the non-completion of which would not materially affect use of the 
Project, and which are capable of being completed within the time specified for 
Final Completion after Substantial Completion has been achieved. 

 
23) The term “Request for Information” (RFI) means a request originated by the 

Contractor requesting clarification or additional information from the Project 
Officer and/or Architect/Engineer concerning information in the construction 
documents where the Contractor believes there is insufficient information or a 
conflict in the documents. RFI’s shall be submitted by the Contractor sufficiently 
in advance of the Work to provide time for assessment and response without 
delay of the Work.  Reponses to RFI’s shall not be construed as authorization for 
a Change Order. 

 
24) The term “Schedule of Values” means a listing of the Contractor’s total contract 

value by Construction Specifications Institute (CSI) divisions, including Division 1, 
Contractor’s General Conditions. 

 
25) The term “Site” refers to that portion of the property on which the Work is to be 

performed or which has otherwise been set aside for use by the Contractor.   
 
26) The terms "Special Conditions" mean the written statements modifying or 

supplementing the Technical Specifications or General Conditions for 
requirements or conditions peculiar to the Contract.  

 
27) The term "Specifications" means and shall include the Technical Specifications, 

the Special Conditions and all written agreements and instructions pertaining to 
the performance of the Work. 

 
28) When used, the term “Stipulated Price Item” means and includes an item of 

Work, unanticipated or of unknown quantity at the time of issuance of the 
solicitation for a Bid and determined to be executed, based on the actual field 
conditions during the progress of Work under the Contract. The Unit Price for the 
“Stipulated Price Item”, as identified in the “Stipulated Price Items” section of the 
Bid Form, is predetermined by the County as the current reasonably workable 
rate for the Item inclusive of all necessary labor, equipment, materials, overheads 
(provision and installation), and the contractor’s profit. 

 
29) The term "Subcontractor", shall include only those having a direct contract with 

the Contractor, and it shall include those who furnish material worked to a special 
design according to the plans and specifications for this Work but shall not include 
those who merely furnish material not so worked. 
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30) The term “Substantial Completion” shall mean the condition when the County 
agrees that the Work, or a specific portion thereof, is sufficiently complete, in 
accordance with the Contract Documents, so that it can be utilized by the County 
for the purposes for which it was intended.  The date of Substantial Completion 
of the Work under the Contract is the milestone date on which Substantial 
Completion condition is accomplished.    

 
31) The term "Technical Specifications" means that part of the Contract Documents that 

describe the quality of materials, method of installation, standard of workmanship, and 
the administrative and procedural requirements for the performance of the Work under 
the contract. 

 
32) The term “Time for Completion” shall mean the time period set forth in the 

Agreement. 
 
33) The term "Work" shall mean the services performed under this Contract 

including, but not limited to, furnishing labor, and furnishing and installing 
materials and equipment required to complete the Project specified in the 
Contract Documents. 
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B. DRAWINGS, SPECIFICATIONS, RELATED DATA AND RECORDS KEEPING 
 
 1. INTENT OF THE DRAWINGS AND SPECIFICATIONS 
 
  a. It is understood that, except as otherwise specifically stated in the 

Contract Documents, the Contractor shall provide and pay for all 
materials, labor, tools, equipment, water, water haulage, light power, 
transportation, superintendence, temporary construction of all kinds, 
and other services and facilities of every nature whatsoever that are 
necessary to execute and deliver the Work, complete and usable within 
the scope of the Contract with all parts in working order, and all 
connections properly made. 

 
  b. The general character and scope of the Work are illustrated by the 

Drawings and listed in the Specifications. Any additional drawings and or 
other instructions deemed necessary by the Project Officer or designee 
will be furnished to the Contractor when required for the Work and 
shall be incorporated into the Contract Documents. 

 
  c. Where “as shown”, “as indicated”, “as detailed”, or words of similar 

import are used, it shall be understood that direction, requirements, 
permission, or review of Project Officer or designee is intended unless 
stated otherwise. As used herein, “provide” shall be understood to 
mean “provide complete in place”, that is, “furnish and install.” 

 
  d. Unless otherwise specifically noted, the word "similar" where it occurs 

in the Drawings, shall be interpreted in its general sense and not as 
meaning identical, and all details shall be worked out in relation to their 
locations and their connection with other parts of the Work. 

 
  e. Materials or work described in words which, so applied, have a well-

known technical, construction industry, or trade meaning, shall be held 
to refer to the recognized technical or trade meaning. 

 
f. The Contract Documents are complementary, and what is called for by 

any one document shall be as binding as if called for by all documents. 
In case of conflicting variance between the Contract Documents, the 
Order of Precedence stated in the Agreement shall govern. Figured 
dimensions on the plans shall be used; drawings shall not be scaled. 

 
  g. Unless otherwise specifically noted, construction tolerances shall be to 

the numerical precision presented in the Contract Drawings. 
 

 2. DISCREPANCIES AND ERRORS 
  If the Contractor discovers any discrepancies between the Drawings and Specifications 

and the site conditions or any errors or omissions in the Drawings or Specifications, the 
Contractor shall at once, but in no event later than three calendar days after discovery of 
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the discrepancy or error, report them in writing to the Project Officer or designee. If the 
Contractor proceeds with any work that may be affected by such discrepancies, errors, or 
omissions, after their discovery, but before a clarification is provided, such work shall be 
at the Contractor's risk and expense.  Issues affecting critical path activities shall be made 
known to the Project Officer or designee within one business day after discovery.   

 
3. DIFFERING SITE CONDITIONS 

The Contractor shall immediately, and before the conditions are further 
disturbed, give notice to the Project Officer of subsurface or latent physical 
conditions at the site which differ materially from those indicated in this 
Contract, or previously unknown physical conditions discovered at the site of an 
unusual nature and which differ materially from those ordinarily expected to be 
encountered at the site.  Such notice shall be followed by a written notice 
provided within 48 hours of discovery. 

 
The Project Officer will investigate the site conditions promptly after receiving 
the notice. If the conditions do materially differ to the extent that an increase or 
decrease would result in the Contractor's cost of the Work, or the time required 
for performing any part of the Work under the contract, an equitable 
adjustment may be made under this clause and the Contract modified in writing 
accordingly. 
 
No request by the Contractor for an adjustment to the Contract under this 
clause shall be allowed, unless the Contractor has given the written notice 
required.  If the Contractor proceeds with any work that may be affected by 
such differing site conditions before giving notice to the Project Officer as set 
forth herein, such work shall be at the Contractor’s sole risk and expense. 
 
No request by the Contractor for an adjustment to the contract for differing site 
conditions shall be allowed if made after Final Payment under the Contract. 

  
 4. COPIES FURNISHED 
  Except as provided for otherwise, copies of the Drawings and Specifications reasonably 

necessary for the execution of the Work will be furnished to the Contractor.  One 
electronic copy of the Contract Drawings and Specifications will be provided by the 
Project Officer or designee to the Contractor. 

 
 
5. USE OF CADD FILES 

The Contractor may request Electronic CADD files related to the Work or the 
Project.  The CADD files will be provided by the County only if the Contractor completes 
the Arlington County Electronic CADD Drawing Release Form, which form is then 
incorporated by reference into this Contract.  Use of CADD files is at the Contractor’s 
own risk and in no way alleviates Contractor’s responsibility for the Work to conform to 
the Plans and Specifications. 
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 6. DOCUMENTS ON THE JOBSITE 
  The Contractor shall keep on the site of the Project a copy of the Drawings and 

Specifications updated to include all authorized revisions and RFI responses, and 
shall at all times give the County and its authorized representatives access 
thereto.   The Contractor shall mark up the Drawings on a daily basis in red.  The 
As-Built Drawings shall be submitted to the County at Substantial Completion as 
the  Final As-Built Drawings. 

 
 7. OWNERSHIP OF DRAWINGS AND SPECIFICATIONS 
 
  All Drawings and Specifications and copies thereof furnished by the County are the 

property of the County and shall not be used on other projects. All copies of the 
Drawings and Specifications except the signed Contract sets shall be returned to the 
Project Officer or designee at Final Completion. 

 
  8.  SUBMITTALS 
 
  a. The term "submittals", as used herein, shall include fabrications, 

erection and setting drawings, manufacturers' standard drawings, 
schedules, descriptive literature, catalogs, brochures, performance and 
test data, wiring and control diagrams, and other descriptive data 
pertaining to the materials and equipment as required to demonstrate 
compliance with the Contract requirements. 

 
  b. Unless other specified in the Specifications the Contractor shall submit 

for the review of the Project Officer or designee a listing of all 
submittals required by the Specifications or requested by the Project 
Officer or designee within fifteen (15) calendar days after receipt of the 
Notice to Proceed.  This listing shall include due dates for each required 
submittal, coordinated with the project schedule such that adequate 
time is allotted for review and potential resubmittals, fabrication and 
delivery without causing delay.  The Contractor bears all risk for delay 
associated with submittals not received in a timely manner.   

 
  c. Submittals shall be submitted in such number of copies as established in 

the Specifications. Each submission shall be accompanied by a letter of 
transmittal, listing the contents of the submission and identifying each 
item by reference to specification section or drawing. All submittals 
shall be clearly labeled with the name of the project and such 
information as may be necessary to enable their complete review by the 
Project Officer or designee. Catalog plates and other similar material 
that cannot be so labeled conveniently shall be bound in suitable covers 
bearing the identifying data. 

 
  d. Submittals shall be accompanied by all required certifications and other 

such supporting material, and shall be submitted in sequence or groups 
that all related items can be checked together. When submittals cannot 
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be checked because a submission is not complete, or because 
submittals on related items have not been received by the Project 
Officer or designee, then such submittals will be returned without 
action or will be held, not checked, until the missing material is 
received. Incomplete or defective submittals shall not be considered to 
have been submitted.  Failure to deliver submittals within the specified 
time will not be grounds for additional time or compensation.   

 
  e. Submittals shall have been reviewed by the Contractor and coordinated 

with all other related or affected work before they are submitted for 
review and acceptance and shall bear the Contractor's certification that 
the Contractor has checked and approved them as complying with all 
relevant information in the Contract Documents. Submittals submitted 
without such certification and coordination will be returned to the 
Contractor without action and will not be considered as a formal 
submission. 

 
  f. If shop drawings show variations from the Drawings and Specifications 

because of standard shop practice or other reasons, the Contractor shall 
make specific mention of such variation in the Contractor's letter of 
transmittal in order that, if acceptable, suitable action may be taken for 
proper adjustment; otherwise the Contractor will not be relieved of the 
responsibility for executing the work in accordance with the Drawings 
and Specifications even though shop drawings have been accepted. 

 
  g. The Project Officer or designee shall review the shop drawings with 

reasonable promptness. Review and/or acceptance of shop drawings 
will be general for conformance with the design concept of the Project 
and compliance with the information given in the Contract Documents, 
and will not include quantities, detailed dimensions, nor adjustments of 
dimensions to actual field conditions. Acceptance shall not be construed 
as permitting any departure from Contract requirements, as 
authorization of any increase in price nor as relieving the Contractor of 
the responsibility for any error in details, dimensions or otherwise that 
may exist.  Review is not intended to relieve the contractor of full 
responsibility for the accuracy and completeness of the plans and 
calculations, or for the complete compliance with the contract 
documents.  Contractor is solely responsible for the means and methods 
of the construction, including temporary items proposed for use. 

 
 9. SAMPLES 
  The Contractor shall submit to the Project Officer or designee, all samples 

required by the Specifications or requested by the Project Officer or designee. 
Samples shall be submitted in single units only, unless the Contractor desires 
additional units for the Contractor's own use. Each sample shall bear a label 
indicating what the material represented, the name of the producer and the 
title of the Project. Acceptance of a sample shall be only for conformance with 
the design concept of the Project and compliance with the information given in 
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the Contract Documents, and only for the characteristics or use named in such 
acceptance. Such acceptance shall not be construed to change or modify any 
Contract requirements or the Contract Price. Materials and equipment 
incorporated in the Work shall match the accepted samples.  The Contractor 
shall be responsible for researching the availability of the specified product in 
the dimensions and colors specified at no additional cost to the County.  Failure 
of the Contractor to identify specified products that are not commercially 
produced within the time required for submittal transmittal in order to meet 
the project schedule shall not be entitled to additional time or compensation. 

 
 10. TESTS   
  Any specified tests of materials and finished articles shall be made by bureaus, 

laboratories or agencies approved by the Project Officer or designee and the 
certified reports of such tests shall be submitted to the Project Officer or 
designee. All tests shall be in compliance with the Specifications. All costs in 
connection with the testing and test failures shall be borne by the Contractor. 
Failure of any material to pass the specified tests or any test performed by the 
Project Officer or designee, will be sufficient cause for refusal to consider, under 
this Contract, any further materials of the same brand or make of that material. 
Samples of various materials delivered on the site or in place may be taken by 
the Project Officer or designee for testing. Samples failing to meet the Contract 
requirements will automatically void previous acceptance of the items tested.  
The Contractor will not be compensated for additional time and/or cost 
incurred in finding an acceptable replacement or the removal and replacement 
of the defective item. 

 
11. MATERIALS AND EQUIPMENT LIST 

 
  a. Unless otherwise specified in the Specifications, within thirty (30) days 

of the Commencement Date the Contractor shall submit to the Project 
Officer or designee a complete list of materials and equipment 
proposed for use in connection with the Project. Partial lists submitted 
from time to time will not be considered unless specifically approved by 
the Project Officer or designee. 

 
  b. After any material or piece of equipment has been approved through 

submittal process, no change in brand or make will be permitted unless 
satisfactory written evidence is presented to prove that the 
manufacturer cannot make scheduled delivery of the accepted material, 
or that material delivered has been rejected and the substitution of a 
suitable material is an urgent necessity, or that other conditions have 
become apparent which indicate that acceptance of such other material 
is in the best interest of the County.  The Contractor is solely responsible 
for the cost and time required to obtain and install a suitable 
replacement.    
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 12.  STANDARDS, SUBSTITUTIONS 
 
  a. Any material specified by reference to the number, symbol or title of a 

specific standard, such as a Commercial Standard, a Federal 
Specification, a Trade Association Standard, or other similar standard, 
shall comply with the requirements in the latest revision of the 
standards or specification and any amendment or supplement, except 
as limited to type, class or grade, or as modified in such reference. The 
standard referred to, except as modified in the Specifications, shall have 
full force and effect as though printed in the Specifications.  

   
  b. Reference in the Specifications or on the Drawings to any article, device, 

product, material, fixture, form or type of construction by name, make 
or catalog number shall be interpreted as establishing a standard of 
quality and shall not be construed as eliminating from competition 
other products of equal or better quality by other approved 
manufacturers. Otherwise, applications for acceptance of substitutions 
for the specified items will be considered only upon request of the 
Contractor, not of individuals, trades or suppliers, and only for a specific 
purpose; no blanket acceptance will be granted. No acceptance of a 
substitution shall be valid unless it is in written form and signed by the 
Project Officer or designee.  

 
  c. If any proposed substitution will affect a correlated function, adjacent 

construction or the work of other contractors, then the necessary 
changes and modifications to the affected work shall be considered as 
an essential part of the proposed substitution, to be accomplished by 
the Contractor without additional expense to the County or an 
extension of the contract time, if and when accepted. Detail drawings 
and other information necessary to show and explain the proposed 
modifications shall be submitted with the request for acceptance of the 
substitution.   

 
 13.  SURVEYS AND CONTROLS 

  Unless otherwise specified, the Contractor shall establish all baselines for the 
location of the principal component parts of the Work, establish a suitable 
number of benchmarks adjacent to the Work, and develop all detail surveys 
necessary for construction by a professional land surveyor licensed in the 
Commonwealth of Virginia. The Contractor shall carefully preserve benchmarks, 
reference points and stakes, and in the case of destruction thereof by the 
Contractor or due to the Contractor's negligence or the negligence of any 
subcontractor or supplier, the Contractor shall be responsible for expense and 
damage resulting therefrom and shall be responsible for any mistakes that may 
be caused by the loss or disturbance of such benchmarks, reference points and 
stakes. The Contractor shall within 30 days of NTP perform a full site survey to 
verify all control points shown on the drawings against existing conditions 
within the site limits. Any discrepancies found during this effort shall be made 
known immediately to the Project Officer.  Failure to perform this survey and 
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provide proof and acceptance of Project datum, control points, and existing 
benchmarks will not give rise to any extensions to contract time or amount. The 
cost of all necessary surveying services shall be considered incidental to the 
work and, unless otherwise specified, shall be included in the cost of the Work. 

 
14.  AS-BUILT DRAWINGS  

  As-Built Drawings shall be the responsibility of the Contractor. The Contractor shall 
maintain and mark up one set of prints of the applicable Contract Drawings to portray 
as-built construction. The prints shall be neatly and clearly marked in red to show all 
variations between the Work actually provided and that indicated on the Contract 
Drawings, and all utilities encountered in the Work. All drafting shall conform to good 
drafting practice and shall include such supplementary notes, legends and details as 
may be necessary for legibility and clear portrayal of the as-built construction. These 
drawings shall be marked promptly upon any approved change to the Work or discovery 
of any undocumented utility or obstruction and shall be submitted to the Project Officer 
or designee in sufficient time to be approved no later than thirty (30) calendar days 
after the Substantial Completion Date. The final As-Built Drawings approved by the 
Project Officer or designee shall be submitted in paper copy and .pdf format electronic 
files prior to Final Completion.  Unless otherwise required under the Contract 
Documents, incorporation of red-lined changes into CADD format shall be the 
responsibility of the Architect and/or Engineer of Record, with the exception being any 
documents prepared by the Contractor in CADD, the record version of which shall also 
be provided to the County in CADD format by the Contractor.  Final payments will be 
held until the complete set of red-line drawings are submitted to and approved by the 
Project Officer. 

 
15. WEB BASED RECORDS DOCUMENTATION  

  Unless instructed otherwise, the Contractor shall use the web based construction 
management tool, e-Builder for, but not limited to, submittals, record keeping and 
document storage of all construction files including, invoices, pay applications, RFIs, 
approved shop drawings, change orders, construction progress meeting minutes, 
warranties, equipment specifications and brochures, record drawings, automated alerts 
and reminders for all functions, and Operation and Maintenance (O&M) Manuals. 
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C. COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS 
 

 1. STATUS OF COUNTY PROJECT OFFICER OR DESIGNEE 
  The Project Officer or designee shall be the County's representative during the 

construction period. All Contractor instructions or requests shall be issued from 
or submitted through the Project Officer or designee.  The Project Officer or 
designee shall have authority to suspend the Work whenever such suspension 
may be necessary in the responsible opinion of the Project Officer or designee 
to ensure the proper execution of the Contract. The Project Officer or designee 
shall also have authority to reject all work and materials that do not conform to 
the Contract and to decide questions that arise in the execution of the Work. 
The County Project Officer or designee will, within a reasonable time, make 
decisions on all matters relating to the execution and progress of the Work. 

 
 

 2. LIMITATION ON COUNTY’S RESPONSIBILITIES 
  The County shall not supervise, direct, or have control or authority over, nor be 

responsible for: The Contractor’s means, methods, techniques, sequences or 
procedures of construction; the safety precautions and programs related to 
safety, or the Contractor’s failure to perform or furnish the Work in accordance 
with the Contract Documents. 

 
 3. DISPUTES 

  
  a. All disputes or claims arising under this Contract or its interpretation, whether 

involving law or fact or both, or extra work, and all claims for alleged breach of 
Contract shall be submitted in writing to the Project Officer or designee as set 
forth in these General Conditions. Such claims must set forth in detail the 
amount of the claim, and shall state the facts surrounding it in sufficient detail 
to identify it together with its character and scope. 

 
  b. Claims denied by the Project Officer shall be processed in accordance with the 

procedures outlined in Sections 7-107, Contractual Disputes and 7-108, Legal 
Actions of the Arlington County Purchasing Resolution and the Dispute 
Resolution paragraph in the Agreement.  

 
  c. The Contractor shall not cause a delay in the work pending a decision of the 

Project Officer or designee, County Manager, County Board, or court, except by 
prior written approval of the Project Officer or designee. 

 
 4. INSPECTION OF WORK 

  The Project Officer or designee and representatives of any public authority having 
jurisdiction shall, at all times, have access to the Work while in progress. The Contractor 
shall provide suitable facilities for such access and for proper observation of the Work 
and shall conduct all special tests required by the Specifications, the Project Officer or 
designee's instructions, and any laws, ordinances or the regulations of any public 
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authority applicable to the work. Nothing in this section shall abrogate or otherwise 
limits or relieves the Contractor’s independent duty to inspect the Work. 

 
 5. INSPECTION OF MATERIALS 

  All articles, materials, and supplies purchased by the Contractor for the Work are 
subject to inspection upon delivery to the site and during manufacturing or fabrication 
The County reserves the right to return for full credit, at the risk and expense of the 
Contractor, all or part of the articles, materials, or supplies furnished contrary to 
Specifications and instructions. Nothing in this section shall abrogate or otherwise limit 
or relieve the Contractor’s independent duty to inspect materials. 

 
 6. EXAMINATION OF COMPLETED WORK 

  If the Project Officer or designee requests it, the Contractor, at any time before 
acceptance of the Work, shall remove or uncover such portions of the finished work as 
may be directed. After examination, the Contractor shall restore said portions of the 
work to the standard required by the Specifications. Should the work thus exposed or 
examined prove acceptable, then the uncovering or removing, and the replacing of the 
covering or making good of the parts removed shall be paid for as extra work, but 
should the work so exposed or examined prove unacceptable, then the uncovering, 
removing and replacing shall be at the Contractor's expense. 

 
7. RIGHT TO SUSPEND WORK 
 The County shall have the authority to suspend the Work, in whole or in part, for such 

periods and such reasons as the County may deem necessary or desirable. Any such 
suspension shall be in writing to the Contractor and the Contractor shall obey such 
order immediately and not resume the Work until so ordered in writing by the County. 
No such suspension of the Work shall be the basis for a claim by the Contractor for any 
increase in the Contract Amount provided that the suspension is for a reasonable time 
under the circumstances then existing. If the suspension of Work is caused by the 
County’s belief that non-conforming work is being installed, and subsequent 
investigation proves that the Work was non-conforming, the Contractor shall not be 
awarded additional time or costs. 

 
8. RIGHT TO CARRY OUT THE WORK 

If the Contractor defaults or neglects to carry out the Work in accordance with the 
Contract Documents and fails within a 10-day period after receipt of written notice from 
the County or such shorter time as may be reasonable under the circumstances, to 
commence and continue correction of such default or neglect with diligence and 
promptness, the County may, without prejudice to other remedies the County may 
have, correct such deficiencies. In such case an appropriate Change Order shall be 
issued deducting from payments then or thereafter due the Contractor the reasonable 
cost of correcting such deficiencies, including the County’s expenses, and any additional 
architect or engineering costs necessary by Contractor’s default, neglect or failure.  If 
payments then or thereafter due the Contractor are not sufficient to cover such 
amounts, the Contractor shall pay the difference to the County upon demand. 
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 9. CONTRACTOR MANAGEMENT PERSONNEL 
  The Contractor shall keep a competent superintendent and any necessary assistants on 

the Site at all times during progress of the Work and such persons shall be satisfactory 
to the Project Officer or designee. The superintendent or project manager shall not be 
changed except with the Project Officer or designee’s consent.  If the Project Officer 
determines that the superintendent or project manager is no longer satisfactory, then 
the superintendent or project manager must be replaced within 15 days of the Project 
Officer’s written notice with a replacement superintendent or project manager with 
equal or superior qualifications and subject to Project Officer approval. 

 
  The superintendent and project manager shall represent the Contractor and all 

directions given to such persons shall be as binding as if given to the Contractor. The 
Contractor shall at all times enforce strict discipline and good order among the workers 
performing under this Contract, and shall not employ on the Work any person not 
reasonably proficient in the Work assigned.  Persons permitted to perform Work under 
Contractor, or any subcontractor, or sub-subcontractor, shall meet all employment 
eligibility, safety training, security or drug/alcohol testing requirements required by law 
or by the County. Any person not complying with all such requirements shall be 
immediately removed from the Site. 

 
  The Contractor shall have a qualified and experienced person who can clearly 

communicate technical matters regarding the subject project.  This person shall be 
available via phone to respond to emergency situations on the project 24 hours a day. 

 
10. DRUG-FREE POLICY 

The Contractor is responsible for ensuring that the Site remains a drug-free site.  
Contractor will require that employees undergo random drug/alcohol screening on a 
quarterly interval.  Any employee who fails the test must be removed from the Site 
immediately.  Random screening shall be performed by a third party licensed to do so in 
the Commonwealth of Virginia.  The Contractor shall provide its random testing policy 
and schedule to the Project Officer within 30 days of Notice to Proceed.  The Contractor 
will include this provision in every subcontract relating to this Contract.  Any infraction by 
an employee of the Drug-Free policy shall be reported to the Project Officer within 24 
hours.  

 
11. LANDS BY COUNTY 

  The County shall provide access to the lands shown on the Drawings upon which 
the Work under the Contract is to be performed and to be used for rights of way 
and for access. In case all the lands, rights-of-way or easements have not been 
obtained as herein contemplated before construction begins, then the 
Contractor shall begin its work on such lands and rights-of-way that the County 
has acquired access to. No additional time or compensation shall be awarded to 
the Contractor for modifying work location and sequence provided other 
locations are available for work. 
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  Contractor shall verify the acquisition of all off-site easements and Rights-of-
Way prior to the start of off-site construction.  Restore all off-site easements to 
the conditions existing prior to the start of work. 

 
  The Contractor shall confine all activities at the site associated with construction 

activities, to include storage of equipment and or materials, access to the work, 
formwork, etc. to within the designated Limits of Disturbance (LOD). 

 
 12. LANDS BY CONTRACTOR 

  If the Contractor requires additional land or lands for temporary construction facilities 
and for storage of materials and equipment other than the areas available on the site or 
right-of-way, or as otherwise furnished by the County, then the Contractor shall provide 
such other lands and access thereto entirely at the Contractor's own expense and 
without liability to the County. The Contractor shall not enter upon private property for 
any purpose without prior written permission of all of the persons and entities who own 
the property.  The Contractor shall provide copies of all agreements to the County and 
shall include language in the agreement indemnifying and holding the County harmless 
for any damages, repairs, restoration or fees associated with the use of the property.  
Upon termination of the agreement, the Contractor shall provide to the County a fully 
executed release from the property owner.   

 
 13.  PROTECTION OF WORK AND PROPERTY 

 
  a. The Contractor shall continuously maintain and protect all of its Work 

from damage and shall protect the County's property from damage or 
loss arising in connection with this Contract until Substantial 
Completion.  After Substantial Completion, the maintenance or 
protection of any incomplete or remedial Work identified on the punch 
list that requires maintenance or protection in order to allow for the 
final completion and acceptance of such Work shall be the responsibility 
of the Contractor until Final Completion.  The Contractor shall make 
good any such damage or loss, except such as may be caused by agents 
or employees of the County.  Failure to adequately protect the Work 
shall not be grounds for additional compensation for any maintenance 
and/or repairs to such Work. 

 
 b. The Contractor shall not place upon the Work, or any part thereof, any 

loads which are not consistent with the design strength of that portion 
of the Work. 

 
  c. The Contractor shall be responsible for the preservation of all public and 

private property, trees, monuments, etc., along and adjacent to the 
street and/or right-of-way, and shall use every precaution to prevent 
damage to pipes, conduits and other underground structures, curbs, 
pavements, etc., except those to be removed or abandoned in place and 
shall protect carefully from disturbance or damage all monuments and 
property marks until an authorized agent has witnessed or otherwise 
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referenced their location and shall not remove them until directed. Any 
damage which occurs by reason of the operations under this Contract, 
whether shown or not on the approved construction plans, shall be 
completely repaired or replaced to the County’s satisfaction by the 
Contractor at the Contractor's expense. The Contractor shall be 
responsible for all damages caused by their construction activities.   

 
  d. Prior to commencing construction activity at the Site, the Contractor 

shall videotape the Site and an additional fifty (50) feet outside the 
perimeter of the Site. Contractor shall submit a copy of high resolution 
digital recording on a DVD or flash drive to the County.  The recording 
shall be stable, continuous, and contain all items within the limits of 
Work. Submission of the DVD to the County shall be a condition 
precedent to any obligation of the County to consider an Application for 
Payment. The DVD shall be the property of the County, and the County 
shall be permitted to reproduce such DVD’s and use the same for any 
purpose without limitation or claim of ownership or compensation from 
any party. Contractor shall incorporate the cost of the preconstruction 
survey in the bid amount or the unit prices of the bid items, as 
applicable. No additional payment will be made by the County. 

   
  e. The Contractor shall shore, brace, underpin, secure, and protect, as may 

be necessary, all foundations and other parts of existing structures 
adjacent to, adjoining, and in the vicinity of the site that may be 
affected in any way by excavations or other operations connected with 
the work required under this Contract. The Contractor shall be 
responsible for giving any and all required notices to owners or 
occupants of any adjoining or adjacent property or other relevant 
parties before commencement of any work. Contractor shall provide all 
engineering (signed and sealed) for items listed in this section per the 
Specifications.  The Contractor shall indemnify and hold the County 
harmless from any damages on account of settlements or loss of all 
damages for which the County may become liable in consequence of 
such injury or damage to adjoining and adjacent structures and their 
premises. 

 
  f. In an emergency affecting the safety of life or of the Work, or of 

adjoining property, the Contractor, without special instruction or 
authorization from the Project Officer or designee, or the County, is 
hereby permitted to act, at the Contractor's discretion, to prevent such 
threatened loss or injury, and the Contractor shall so act without 
appeal, if so instructed or authorized. 

 
  g.  The Contractor shall contact "Miss Utility" at 811 for marking the 

locations of existing underground utilities (i.e. Water, sewer, gas, 
telephone, electric, and cable tv) at least 72 hours prior to any 
excavation or construction. The Contractor is required to identify and 
protect all other utility lines found in the work site area belonging to 
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other owners that are not members of "Miss Utility". Private water 
and/or sewer laterals will not be marked by “Miss Utility” or the County.  
The Contractor shall locate and protect these services during 
construction. 

14. SEPARATE CONTRACTS

a. The County reserves the right to let other contracts in connection with
this Project. The Contractor shall afford other contractors reasonable
access to the Project including storage of their materials and the
execution of their work, and shall properly connect and coordinate its
work with the work of other such contractors.

b. If any part of the Contractor's work depends, for proper execution or
results, upon the work of any other contractor, the Contractor shall
inspect and promptly report to the Project Officer or designee any
defects in such work that renders it unsuitable for such proper
execution and results. The Contractor's failure to so inspect and report
shall constitute an acceptance of the other contractor's work as fit and
proper for the reception of the Contractor's work, except as to defects
which may develop in other contractor's work after its execution.

c. If the Contractor or any of the Contractor's subcontractors or
employees cause loss or damage to any separate contractor on the
Work, the Contractor agrees to settle or make every effort to settle or
compromise with such separate contractor. If such separate contractor
sues the County on account of any loss so sustained, the County shall
notify the Contractor, who shall indemnify and save the County
harmless against any expense, claim or judgment arising therefrom,
including reasonable attorney's fees.

d. In case of a dispute arising between two or more separate contractors
engaged on adjacent work as to the respective rights of each under
their respective contracts, the Project Officer shall determine the rights
of the parties.

15. SUBCONTRACTS

a. Unless otherwise specified, the Contractor shall, within fifteen (15) calendar
days after the execution of the Contract by the County, provide to the Project
Officer or designee, in writing, the names of all subcontractors proposed for the
principal parts of the Work and for such others as requested by the Project
Officer or designee, and shall not employ any subcontractors that the Project
Officer or designee may object to as incompetent or unfit after an appropriate
determination of the subcontractor's ability. No proposed subcontractor will be
disapproved except for cause.
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  b. The Contractor shall make no substitutions for any subcontractor previously 
selected/approved unless first submitted to the County for approval. 

 
  c. The Contractor shall be as fully responsible to the County for the acts and 

omissions of the Contractor's subcontractors as the Contractor is for the acts 
and omissions of persons directly employed by the Contractor. 

 
  d. The Contractor shall cause appropriate provisions to be inserted in all 

subcontracts relative to the Work to bind subcontractors to the Contractor by 
the terms of the General Conditions of the Contract, Special Provisions and 
other Contract Documents comprising the Contract insofar as such documents 
are applicable to the work of subcontractors. 

 
  e. Nothing contained in the Contract shall be construed to create any contractual 

relation between any subcontractor and the County, nor shall it establish any 
obligation on the part of the County to pay to, or see to the payment of any 
sums to any subcontractor.  The County will not discuss, negotiate or otherwise 
engage in any contractual disputes with any subcontractor.   

 
  f.  If requested by the County, the Contractor shall replace any subcontractor at no 

cost to the County within 30 days of the Project Officers written notice or as 
otherwise specified.  No additional time or compensation will be provided in the 
event a subcontractor is removed due to non-compliance of the requirements 
outlined within the Contract.   

 
16.  ELIMINATED ITEMS  

  If any item(s) in the Contract are determined to be unnecessary for the proper 
completion of the Work contracted, the Project Officer or designee may, upon written 
notice to the Contractor, eliminate such item(s) from the Contract. Payment will not be 
made for such item(s) so eliminated; except that the Contractor will be compensated for 
the actual cost of any work performed and the net cost of materials purchased before 
the item(s) was eliminated from the Contract, including freight and tax costs, as 
evidenced by invoice. No additional compensation will be made for overhead or 
anticipated profit.  The County will receive the full unit price credit for work eliminated 
prior to production or installation. 

 
17.  COUNTY ORDINANCES 
 The Contractor shall comply with all applicable County ordinances, including but not 

limited to: the Noise Control, Erosion & Sediment Control, Storm Water Management, 
and Chesapeake Bay Preservation ordinances (Chapters 15, 57, 60, and 61 of the County 
Code). 
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D. MATERIALS AND WORKMANSHIP 
 

 1.  MATERIALS FURNISHED BY THE CONTRACTOR 
 
  Unless otherwise specified, all materials and equipment incorporated in the Work under 

the Contract shall be new. All work shall be accomplished by persons qualified in the 
respective trades. 

 
 2.  IBC AND VUSBC REQUIREMENTS 

The Contractor certifies that all material supplied or used under this Contract meets all 
current International Building Code (IBC) requirements and the requirements of the 
Virginia Uniform Statewide Building Code (VUSBC); and further certifies that, if the 
material delivered or used in the performance of the work is found to be deficient in any 
of the applicable state or national code requirements, all costs necessary to bring the 
material into compliance with the requirements shall be borne by the Contractor. The 
County shall be entitled to offset such costs against any sums owed by the County to the 
Contractor under this Contract. 

 
 3.  ADA COMPLIANCE 

The Contractor shall ensure that all Work performed under this Agreement is completed 
in accordance with the Contract Documents, including Work intended to meet the 
accessibility requirements of the Americans with Disabilities Act (ADA). 

 
The Contractor is not required to ascertain whether the Contract Documents meet ADA 
design standards and guidelines. However, should the Contractor discover any non-
conformity with such requirements, the Contractor shall immediately inform the County 
and its design consultant, if applicable, to allow for corrective action. 

 
The Contractor shall defend and hold the County harmless from any expense or liability 
arising from the Contractor’s non-compliance in meeting its obligations herein. The 
Contractor shall be responsible for all costs related to permitting delays, redesign, 
corrective Work, and litigation relating to such non-compliance. 

 
 4. MANUFACTURER'S DIRECTIONS 

  Manufactured articles, material, and equipment shall be applied, installed, connected, 
erected, used, cleaned, and conditioned in accordance with the manufacturer's 
directions as accepted by the Project Officer or designee, unless herein specified to the 
contrary. 

 
 5. WARRANTY  

  All material provided to the County shall be fully guaranteed by the Contractor against 
manufacturing defects within the period of the manufacturer's standard warranty. Such 
defects shall be corrected by the Contractor at no expense to the County. The 
Contractor shall provide all manufacturers’ warranties to the Project Officer by the date 
of Final Completion.  
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All Work is guaranteed by the Contractor against defects resulting from the use of 
inferior or faulty materials.  The Contractor warrants that the Work will conform to the 
requirements of the Contract Documents and will be free from defects or inferior or 
faulty workmanship, or work not in accordance with the Contract Documents for one (1) 
year from the date of Substantial Completion or as set forth in the Specifications of the 
work by the County in addition to and irrespective of any manufacturer's or supplier's 
warranty. 
 
No date other than Substantial Completion or as set forth in the Specifications shall 
govern the effective date of the Warranty, unless that date is agreed upon by the 
County and the Contractor in advance and in a signed writing.  
 
The Contractor shall promptly correct any defective work or materials after receipt of a 
written notice from the County to do so. If the Contractor fails to proceed promptly or 
use its best efforts and due diligence to complete such compliance as quickly as 
possible, the County may have the materials or work corrected and the Contractor and 
its Sureties shall be liable for all expenses and costs incurred by the County.  
 
Nothing contained in this section shall be construed to establish a period of limitations 
with respect to other obligations the Contractor may have under this Contract.  

 
 6. INSPECTION AND ACCEPTANCE OF MATERIALS 

  Inspection and acceptance by the County will be at the work site in Arlington County, 
Virginia and within ten (10) calendar days of delivery unless otherwise provided for in 
the Contract Documents. The County will not inspect, accept, or pay for any materials 
stored or delivered off-site by the Contractor, except as provided by the Payment for 
Stored Materials clause of these General Conditions and other requirements of the 
Contract Documents.  The County's right of inspection shall not be deemed to relieve 
the Contractor of its obligation to ensure that all articles, materials and supplies are 
consistent with Specifications and instructions and are fit for their intended use. The 
County reserves the right to conduct any tests or inspections it may deem appropriate 
before acceptance. The Contractor shall be responsible for maintaining all materials and 
supplies in the condition in which they were accepted until they are used in the work. 

 
The Contractor is to coordinate its work and request inspections in such a manner as to 
minimize the cost to the County without impacting the overall schedule of the Project 
within reason.  All costs associated with re-inspection shall be borne by the Contractor. 

 
 7. CONTRACTOR'S TITLE TO MATERIALS 

  No materials or supplies for the work shall be purchased by the Contractor or any 
subcontractor subject to any chattel mortgage or under a conditional sale or other 
agreement by which an interest is retained by the seller. The Contractor warrants that it 
has good title to, and that it will require all subcontractors to warrant that they have 
good title to, all materials and supplies for which the Contractor invoices for payment.  
The County may request proof of title or payment prior to acceptance of the 
Contractors invoice. 
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8. TITLE TO MATERIALS AND WORK COVERED BY PARTIAL PAYMENTS 
All material and work covered by partial payments made by the County will become the 
property solely of the County at the time the partial payment is made. However, risk of 
loss or damage to all items shall be the responsibility of the Contractor until Final 
Acceptance by the County. This provision will not be construed as relieving the 
Contractor from having sole responsibility for all materials and work upon which 
payments have been made and for the restoration of any damaged work or 
replacement or repair at the County’s option of any damaged materials. This provision 
will not be construed as a waiver of the County’s right to require fulfillment of all terms 
of the Agreement, including full rights under the terms of the Warranty provisions of the 
Agreement, nor shall payment indicate acceptance of the materials or work. 

 
 9. CONNECTING WORK 

The Contractor shall do all cutting, patching, or digging of the Contractor's work that 
may be required to make its several parts come together properly and fit it to receive or 
be received by work of other contractors as shown upon or reasonably implied by the 
Drawings and Specifications for the completed Project and shall make good after them 
as the Project Officer or designee may direct. This work will be performed in a 
workmanlike manner utilizing proper care and equipment to achieve proper line and 
grade. The Contractor shall not endanger any work by cutting, patching, or digging, or 
otherwise, and shall not cut or alter the work of any other contract except with the prior 
written consent of the Project Officer or designee.  

 
 10. REJECTED WORK AND MATERIALS 

 
  a. Any of the Work or materials, goods, or equipment which do not conform to the 

requirements of the Contract Documents, or are not equal to samples accepted 
by the Project Officer or designee, or are in any way unsatisfactory or unsuited 
to the purpose for which they are intended, shall be rejected and replaced 
immediately so as not to cause delay to the Project or work by others. Any 
defective work, whether the result of poor workmanship, use of defective 
materials, damage through carelessness or any other cause, shall be removed 
and the work shall be re-executed by the Contractor at the Contractor’s 
expense. The fact that the Project Officer or designee may have previously 
overlooked such defective work shall not constitute acceptance of any part of it.  

 
  b. If the Contractor fails to proceed at once with the replacement of rejected 

material and/or the correction of defective workmanship when notified to do so 
by the Project Officer or designee, the County may, by contract or otherwise, 
replace such material or correct such workmanship and charge the cost to the 
Contractor. This clause applies during the Contract and during any warranty or 
guarantee period.   

c. The Contractor shall be responsible for managing, addressing within a timely 
manner, and formally closing out all notices of non-compliance issued by the 
inspector of record, Arlington County Inspection Services, or the Design Team.  
The Contractor shall be solely liable for any costs or time associated with the 
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corrective action to address any notices of non-compliance.  The Contractor 
must work directly with the entity issuing the notice of non-compliance.   

 
 ` d.   If the Project Officer or designee deems it expedient not to require correction 

of work which has been damaged or not done in accordance with the Contract, 
an appropriate adjustment to the Contract Price may be made. 

 
11. PROHIBITION AGAINST ASBESTOS CONTAINING MATERIALS 
No goods or equipment provided to the County or construction material installed shall 
contain asbestos. If a Contractor or supplier provides or installs any goods, equipment, 
supplies, or materials that contain asbestos in violation of this prohibition, the 
Contractor shall be responsible for all costs related to the immediate removal and legal 
disposal of the goods, equipment or materials containing asbestos and replacement 
with County-approved alternate. The Contractor shall be responsible for all goods, 
equipment, supplies or materials installed or provided by any of its employees, agents 
or subcontractors in connection with the work under this contract. The Contractor shall 
also reimburse to the County all costs of such goods, equipment, supplies or materials 
installed if not corrected by the Contractor. 
 

E. LEGAL RESPONSIBILITY AND PUBLIC SAFETY 
 
 1.  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

The Contractor acknowledges that it has taken steps reasonably necessary to ascertain 
the nature and locations of the work of the Contract, and that it has investigated and 
satisfied itself as to the general and local conditions and factors which can affect the 
Work or its cost, including but not limited to: 

 
a. conditions bearing upon transportation, disposal, handling, and storage of 

materials; 
b. the availability of labor, water, electric power, and roads; 
c. uncertainties of weather, river stages, tides, or similar physical conditions at the 

site;  
d. the information and conditions of the ground; and  
e. the character of equipment and facilities needed before and during work 

performance. 
 

The Contractor, by executing the Contract, represents that it has reviewed and 
understands the Contract Documents and has notified the County of and obtained 
clarification of any discrepancies which have become apparent during the bidding 
period.  During the Contract, the Contractor must promptly notify the County in writing 
of any apparent errors, inconsistencies, omissions, ambiguities, construction 
impracticalities or code violations discovered as a result of the Contractor’s review of 
the Contract Documents including any differences between actual and indicated 
dimensions, locations and descriptions, and must give the County timely notice in 
writing of same and of any corrections, clarifications, additional Drawings or 
Specifications, or other information required to define the Work in greater detail or to 
permit the proper progress of the Work.  The Contractor must provide similar notice 
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with respect to any variance between its review of the Site and physical data and Site 
conditions observed.  If the Contractor performs any Work involving an apparent error, 
inconsistency, ambiguity, construction impracticality, omission or code violation in the 
Contract Documents of which the Contractor is aware, or which could reasonably have 
been discovered, without prompt written notice to the County and request for 
correction, clarification or additional information, as appropriate, the Contractor does 
so at its own risk and expense and all related claims are specifically waived.   

 
The Contractor also acknowledges that it has satisfied itself as to the character, quality, 
and quantity of surface and subsurface materials or obstacles to be encountered insofar 
as this information is reasonably ascertainable from an inspection of the site, including 
all exploratory work done by the County, as well as from the Drawings and 
Specifications made a part of this Contract.  Unless otherwise specified, all existing 
structures, materials and obstructions that interfere with the new construction shall be 
removed and disposed of as part of this Contract.  Any failure of the Contractor to take 
the actions described and acknowledged in this paragraph will not relieve the 
Contractor from responsibility for estimating properly the difficulty and cost of 
successfully performing the Work without additional expense to the County.  
 
The locations of existing utilities, including underground utilities, which may affect the 
Work, are indicated on the Drawings or in the Specifications insofar as their existence 
and location were known at the time of preparation of the drawings. However, nothing 
in these Drawings or Specifications shall be construed as a guarantee that such utilities 
are in the location indicated or that they actually exist, or that other utilities are not 
within the area of the operations. The Contractor shall make all necessary investigations 
to determine the existence and locations of such utilities. Should uncharted or 
incorrectly charted utilities be encountered during performance of the Work, notify the 
Project Officer or designee immediately for instructions.  The Contractor will be held 
responsible for any damage to and maintenance and protection of existing utilities and 
structures, of both public and private ownership. However, if it is determined that such 
existing utility lines or structures require relocation or reconstruction or any other work 
beyond normal protection, then such additional work will be ordered under the terms of 
the clause entitled “Changes in Work.”  At all times, cooperate with the County and 
utility companies to keep utility services and facilities in operation. 
  
The County assumes no responsibility for any conclusions or interpretations made by 
the Contractor based on the information made available by the County. The County 
assumes no responsibility for any understanding reached or representation made 
concerning conditions which can affect the Work by any of its officers or agents before 
the execution of this Contract, unless that understanding or representation is expressly 
stated in this Contract. 

 
 2. PUBLIC CONVENIENCE 

The Contractor shall at all times so conduct its Work as to ensure the least possible 
obstruction to traffic (vehicular, bicycle and pedestrian) and inconvenience to the 
general public, County employees, and the residents in the vicinity of the Work. Traffic 
shall be maintained in accordance with the approved Maintenance of Traffic (MOT) 
plan. No road, street or sidewalk shall be closed to the public except with the permission 
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of the Project Officer or designee and or proper governmental authority. Fire hydrants 
on or adjacent to the Work shall be kept accessible to firefighting equipment at all 
times. Temporary provisions shall be made by the Contractor and included in the cost of 
the Work to ensure the use of sidewalks, trails, and transit facilities compliant with all 
applicable ADA and other regulations, as well as the proper functioning of all gutters, 
drainage inlets, drainage ditches, and irrigation ditches, which shall not be obstructed 
except as approved by the Project Officer or designee. 
 
The Contractor is responsible for securing its work area for safety and security.  The 
Contractor shall confine its construction and presence to the Limits of Work, unless 
otherwise approved by the County Project Officer.    

 
 3. SAFETY AND ACCIDENT PREVENTION 

 The Contractor shall comply with, and ensure that the Contractor's employees and 
subcontractors comply with, all current applicable local, state and federal policies, 
regulations and standards relating to safety and health, including, by way of illustration 
and not limitation, the U.S. Department of Labor’s Occupational Safety and Hazard 
Administration (OSHA) Construction Industry Regulations, the standards of the Virginia 
Occupational Safety and Health program of the Department of Labor and Industry for 
General Industry and for the Construction Industry, the Federal Environmental 
Protection Agency Standards and the applicable standards of the Virginia Department of 
Environmental Quality. 

 
The Contractor shall provide, or cause to be provided, all technical expertise, qualified 
personnel, equipment, tools and material to safely accomplish the Work specified to be 
performed by the Contractor and subcontractor(s).  

 
The Contractor shall identify to the County Project Officer at least one on-site person 
who is the Contractor's competent, qualified, and authorized safety officer on the 
worksite and who is, by training or experience, familiar with and trained in policies, 
regulations and standards applicable to the work being performed. The competent, 
qualified and authorized person must be capable of identifying existing and predictable 
hazards in the surroundings or working conditions which are unsanitary, hazardous or 
dangerous to employees, shall be capable of ensuring that applicable safety regulations 
are complied with, and shall have the authority and responsibility to take prompt 
corrective measures, which may include removal of the Contractor's personnel from the 
work site. 
  
The Contractor shall provide to the County, within 7 days of issuance of the Notice to 
Proceed, a copy of the Contractor's written safety policies and safety procedures 
applicable to the scope of work. Failure to provide this information within may result in 
cancellation of the Contract.  
 

  The Contractor shall exercise proper precaution at all times for the protection of 
persons and property and shall be responsible for all injury to persons and damage to 
property either on or off the site, which occur as a result of the Contractor's prosecution 
of the Work.  
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  The Contractor shall take or cause to be taken such additional safety and health 
measures as the County may determine to be reasonably necessary. Machinery, 
equipment, and all hazards shall be guarded in accordance with the safety provisions of 
the current version of "Manual of Accident Prevention" published by the Associated 
General Contractors of America, Inc., to the extent that such provisions are not in 
conflict with applicable local laws. The Contractor is directed to the "Rules and 
Regulations Governing Construction, Demolition and All Excavation" and adopted by the 
Safety Codes Commission of Virginia, 1966, or latest edition, covering requirements for 
shoring, bracing, and sheet piling of trench excavations. 

 
4. HAZARDOUS MATERIALS 

Arlington County is subject to the Hazard Communication Standard, 29 CFR §1910.1200 
(Standard). The Contractor agrees that it will provide or cause to be provided Safety 
Data Sheets (SDS) required under the Standard for all hazardous materials supplied to 
the County or used in the performance of the work. Such SDS shall be delivered to the 
County no later than the time of actual delivery of any hazardous materials to the 
County or use of such material in the performance of work under the Contract by the 
Contractor or its subcontractors, whichever occurs first. Container labeling meeting the 
requirements of the Standard shall be appropriately affixed to the shipping or internal 
containers. The County reserves the right to refuse shipments of hazardous materials 
not appropriately labeled, or when SDS have not been received prior to or at the time of 
receipt of the shipment for use by the County or for use by the Contractor in the 
performance of the Contract, or whenever the material is delivered in a manner 
inconsistent with any applicable law or regulation. Any expenses incurred due to the 
refusal or rejection of SDS are the responsibility of the Contractor. The Contractor shall 
comply with all federal, state, and local laws governing the storage, transportation, and 
use of toxic and hazardous materials.  The Contractor shall maintain onsite an up to date 
SDS binder for all material used and delivered to the Project.  The County Project Officer 
or his designee shall be allowed access to the SDS book at all times.   
 

5.    HAZARDOUS WASTE 
Hazardous Waste Generator/Hazardous Waste Disposal: The County Board of Arlington 
County, Virginia and the Contractor shall be listed as Co-generators. The Contractor shall 
assume all the duties pertaining to the Waste Generator, including signing the Waste 
Shipment Record ("WSR") and manifest. The Contractor shall supply the County Project 
Officer with the executed original Owner's Copy of the WSR, as required by applicable 
regulatory agencies within 35 days from the time the waste was accepted by the initial 
waste transporter, and prior to request for final payment. A separate WSR shall be 
submitted for each shipment to the disposal site. 

 
Delayed Waste Shipment Records: The Contractor shall report in writing to the EPA 
Region III office within 45 days if an executed copy of the WSR is not received from the 
operator of the disposal site. The report to the EPA regional office shall include a copy of 
the original WSR and a cover letter signed by the Contractor stating the efforts taken to 
locate the hazardous waste shipment and the results of those efforts. 

 
Temporary Hazardous Waste Storage Prohibited: The Contractor shall not temporarily 
store hazardous waste unless pre-approved by the County in writing. If so approved, 
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hazardous waste stored off-site in a temporary facility shall be monitored and records 
shall be kept on the number of containers, size, and weight. The Contractor shall inform 
the County when the hazardous waste is to be transported to the final disposal site. The 
County has the right to inspect the temporary site at any time. The Contractor shall 
submit copies of all relevant manifests, Waste Shipment Record(s), and landfill receipts 
to the County Project Officer prior to the request for final payment. All paperwork shall 
be signed by the Contractor and disposal site operator as required. 
 

6.      ASBESTOS 
Whenever and wherever during the course of performing any work under this Contract 
the Contractor discovers the presence of asbestos or suspects that asbestos is present, 
the Contractor shall stop work immediately, secure the area, notify the County Project 
Officer immediately and await positive identification of the suspect material. During the 
downtime in such a case, the Contractor shall not disturb any surrounding surfaces but 
shall protect the area with suitable dust covers. Work shall not proceed without an 
Asbestos-Related Work Authorization executed by the County Asbestos Program 
Manager. 

 
 7. CROSSING UTILITIES 
  When construction crosses highways, railroads, streets, waterways, or utilities under the 

jurisdiction of State, County, City, or other public agency, public utility, or private entity, 
the Contractor shall secure written permission where necessary from the proper 
authority before executing such new construction.  A copy of such written permission 
must be filed with the County before any work is started. The Contractor shall be 
required to furnish a release from the proper authority before Final Acceptance of the 
Work. 

 
8. OVERHEAD HIGH VOLTAGE LINES SAFETY ACT 

If any work required herein will be performed within ten feet of an overhead high 
voltage line, the provisions of Virginia Statute 59.1-406, et. seq., "Overhead High 
Voltage Line Safety Act" (Act) shall apply. The "person or contractor responsible for the 
work to be done", as that term is used in the Act, will be interpreted to mean the 
Contractor. The Contractor shall notify the owner or operator of the high voltage line in 
the manner prescribed in Section 59.1-411 of the Act in sufficient time prior to the time 
work is to be commenced to avoid any delays in the work. The County will not pay for 
lost time, profits, or permit any extension of the work for any delays caused by the 
failure of the Contractor to make such arrangements in a timely manner. All costs for 
the work shall be paid by the Contractor. The County shall reimburse the Contractor for 
the actual reasonable cost paid to the owner or operator of the high voltage line by the 
Contractor on presentation to the County by the Contractor of original invoices from the 
owner or operator of the high voltage line in the same manner as for other Contractor 
invoices submitted for work performed. Retention, if applicable to the Contract, shall 
not be withheld from the payment to the Contractor by the County for this work. No 
processing, administrative, or other charges above the actual amount charged by the 
owner or operator of the high voltage line shall be paid to the Contractor by the County. 
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 9. SANITARY PROVISIONS 
  The Contractor shall provide and maintain such sanitary accommodations for the use of 

the Contractor's employees and those of its subcontractors as may be necessary to 
comply with the requirements and regulations of OSHA and of the local and State 
departments of health.  

 
 10. SITE CLEAN-UP AND WASTE DISPOSAL 

The Contractor shall frequently remove and properly dispose of all refuse, rubbish, scrap 
materials, and debris from the site resulting from the Contractor's operations during the 
performance of this contract.  The Contractor shall ensure the work site presents a neat 
and orderly appearance at all times.  The Contractor shall isolate any and all dumpsters, 
trash cans and recycling bins provided for the Project from public use until Final 
Acceptance. 
 
Unless otherwise stated, the Contract Amount and any unit prices shall include all costs 
and fees for removal and disposal of all waste and debris, whether disposed of at a 
County site or at any other location. 

 
The Contractor shall remove all surplus material, false work, temporary structures 
including foundations thereof, and debris resulting from the Contractor's operations at 
work completion and before Final Acceptance. The County shall reserve the right to 
remove the surplus material, false work, temporary structures including foundations 
and debris. The County will restore the site to a neat, orderly condition if the Contractor 
fails to do so.  The County shall be entitled to offset such cost against any sums owed by 
the County to the Contractor under this Contract. 

 
 11.  STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

When the Project includes an approved SWPPP, the Contractor shall strictly abide by 
this plan which includes:  a Pollution Prevention (P2) Plan, an Erosion and Sediment 
Control (E&S) Plan, and a Stormwater Management Plan.  If the Contractor proposes to 
deviate from this approved plan, it shall be the Contractor’s responsibility to coordinate 
and obtain approval from the County Project Officer prior to implementing any changes.   

 
No separate payment shall be made by the County for SWPPP implementation, with the 
exception of E&S items as specified on the E&S plans or listed as pay items.  The 
Contractor shall not be entitled to any additional payment for changes to the SWPPP 
which are the result of the Contractor’s work schedule or resource allocation, weather 
delays, or other factors not controlled by the County.   
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F. PROGRESS AND COMPLETION OF THE WORK 
 
 1. NOTICE TO PROCEED 
  The Contractor shall be given written Notice to Proceed with the Work.  Such Notice to 

Proceed shall state the date on which the Work is to be commenced, and every calendar 
day thereafter shall be counted in computing the actual Time for Completion. 

 
 2. TIME FOR COMPLETION 
  It is hereby understood and mutually agreed by and between the Contractor and the 

County that the Commencement Date, the rate of progress, and the Time for 
Completion of the Work to be done hereunder are essential conditions of the Contract. 
The Contractor agrees that the Work shall be started promptly upon receipt of a written 
Notice to Proceed in accordance with the accepted schedule. The Work shall be 
prosecuted regularly, diligently, and uninterruptedly at a rate of progress that will 
ensure full completion of the Project within the Time for Completion specified in the 
Contract Documents. 

 
 3. SCHEDULE OF COMPLETION 

Unless otherwise specified, the Contractor shall within 10 business days after the Award 
Date, or prior to the pre-construction meeting, whichever occurs first, submit schedules 
which show the order in which the Contractor proposes to carry on the Work, with 
dates for starting and completing the various activities of the Work. The Contractor shall 
submit an updated schedule monthly with the request for partial payment. Review and 
acceptance by the County of the Contractor’s schedule of completion shall in no way 
relieve the Contractor of its responsibility to complete the Work within the contract 
time.   If the Work falls behind the schedule, the County may require the Contractor to 
prepare and submit, at no extra cost to the County, a recovery schedule indicating by 
what means the Contractor intends to regain compliance with the schedule.  The 
recovery schedule must be submitted to the County for review by the date indicated in 
the County’s written demand. 

 
4. CONDITIONS FOR COMPLETION 

 
a.  SUBSTANTIAL COMPLETION: The Work will be considered Substantially 

Complete when all of the following conditions have been met and accepted by 
the Project Officer, and a Certificate of Substantial Completion has been issued: 

 
1. The Contractor has provided formal notice that the Work is substantially 

complete, and the Project Officer has agreed that the condition of the 
Work warrants a Substantial Completion inspection;  

 
2. The Contractor has provided a Punch List and that list has been 

reviewed and approved by the Project Officer.  Failure to include an 
item on the Punch List does not alter the responsibility of the 
Contractor to complete all Work in accordance with the Contract 
Documents; 
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3. Final test reports as required by the Contract and certificates of 
inspection and approval required for use and occupancy; 

 
4. Fire Marshal’s report, if applicable; 
 
5.  Approval forms and transfer documents for all utilities; 
 
6. All life safety systems, including fire alarms, visual and audios alarms, 

fire detectors and fire alarm annunciator system, sprinkler systems, and 
all mechanical and electrical systems are complete and working in an 
automatic mode, and the County has been adequately trained in the 
operation of the systems; 

 
7. The HVAC system Testing and Balancing Report and build air quality test 

results as required for LEED certification have been accepted by the 
Project Officer; 

 
8. Operation and Maintenance Manuals have been submitted for review;  
 
9. All documents and verification of training required in accordance with 

any Commissioning Plan; 
 
10. Mark-ups of construction drawings showing the As-Built or “Record” 

condition have been submitted for review and approval by the Project 
Officer;  

 
12. Entrances and egress pathways have been constructed and can remain 

clear of construction activities;  
 
13. A Certificate of Occupancy has been issued for the space by the 

County’s Inspection Services Division; 
 
14. All Commissioning has performed and completed to the satisfaction of 

the Project Officer; and  
 
15. Schedule to complete the Punch List and value of Work not yet 

complete.  
 
b. Upon the Contractor providing notice that the Work is substantially complete, 

the Project Officer or designee will invite all relevant parties to perform an 
inspection of the Work, and any noted deficiencies or incomplete items not 
indicated on the Contractor’s punch list will be added.  All punch list items, 
whether generated by the Contractor or any other party on behalf of the 
County, shall be completed within thirty (30) days of the date of Substantial 
Completion, unless otherwise agreed to by the County due to seasonal or other 
extenuating circumstances. 
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c.  FINAL COMPLETION: The Work will be considered Finally Complete when all of 
the following conditions have been met and accepted and a Final Completion 
Notice has been issued by the Project Officer: 

 
1. The Contractor has provided formal notice that the Work is complete, 

and the Project Officer has agreed that the condition of the Work 
warrants a Final Completion inspection; 

 
2. All construction deficiencies and punch list items have been closed and 

all construction deficiencies corrected and accepted by the Project 
Officer; 

 
3. All spare parts and attic stock have been delivered, stored in an orderly 

manner in a space designated by the Project Officer and a complete 
inventory list has been verified and accepted by the Project Officer; 

 
4. All warranties and manufacturer certificates and contact information for 

parties providing warranties have been delivered and accepted by the 
Project Officer; 

 
5. All final Operating and Maintenance manuals have been delivered and 

approved and accepted by the Project Officer; 
 
6. All final As-Built Drawings in .pdf format on a CD delivered and accepted 

by the Project Officer; 
 
7. All commissioning has been completed and any open construction items 

in the commissioning agent’s report have be closed and accepted by the 
Project Officer; and 

 
8. All LEED documents and submittals, if applicable, to be provided by the 

Contractor or sub-contractors have been submitted and accepted by the 
Project Officer. 

 
 5. USE OF COMPLETED PORTIONS 

 The County shall have the right to take possession of and use any completed or partially 
completed portions of the Work, notwithstanding that the time for completing the 
entire Work or such portions may not have expired; but taking such possession and use 
shall not be deemed an acceptance of any work not done in accordance with the 
Contract Documents. If the Contractor claims that such prior use increases the cost or 
delays, the completion of remaining work, or causes refinishing of completed work, the 
Contractor may submit a claim for compensation or extension of time, or both.  
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G. MEASUREMENT AND PAYMENT 
 
 1. PAYMENTS TO CONTRACTOR 
  The County will make partial payments, less retainage, to the Contractor monthly on the 

basis of the Contractor’s written estimate of the work performed during the preceding 
calendar month as approved by the Project Officer or designee.  

 
  The Contractor’s application for payment shall indicate the amount of work completed 

to date in a format consistent with the accepted bid and as indicated below: 
 
  a. Lump Sum: For lump sum contracts, the Contractor shall provide to the Project 

Officer a Schedule of Values, and the application for payment will reflect the 
Schedule of Values and the amount of work completed in those units. 

 
For contracts that include multiple lump sum line items, the application for 
payment shall reflect the percentage of work completed for each lump sum 
item.  If requested by the Project Officer, the Contractor shall provide a 
Schedule of Values for each lump sum line item in the contract. 

 
b. Unit Price: The schedule of unit prices in the accepted bid shall be used as the 

basis for preparing the estimates, and each partial payment shall represent the 
total value of all units of work completed, computed at the unit prices stated in 
the Contract, less the aggregate of previous payments. 

 
 At the discretion of the Project Officer, payments may alternatively be based on 

actual quantities and site measurements taken in the field by County staff using 
the Contract Unit Prices. 

 
If Stipulated Price Items are included in the contract, Work on such Stipulated 
Price Items shall be carried out only upon written order by the Project Officer. 
The payment for a Stipulated Price Item shall be made by the County to the 
Contractor at the related unit price specified in the ‘Stipulated Price Items’ 
section of the Bid Form on the same basis as the payment for any other regular 
Bid Item.  

 
In addition to the amount of work completed to date, the application for payment shall 
indicate the aggregate of all previous payments for each line item, the retainage 
previously withheld, and the total payment requested this period. 
 

  The Contractor’s application for payment will not be reviewed or processed unless an 
updated schedule is attached. The pay application shall also contain a certification by 
the Contractor that due and payable amounts have been paid by the Contractor, 
including payments to subcontractors, for work which previous payment was received 
by the Contractor from the County. 
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2. PAYMENT FOR STORED MATERIALS 
When requested in writing by the Contractor, payment allowances may be made for 
material secured for use on the Project and secured at the project site. Such payments 
will only be made for materials scheduled for incorporation into the work within sixty 
(60) days. 
 
Payment for materials stored offsite may be considered at the discretion of the Project 
Officer.  Any such request shall be made in writing, and the Contractor shall provide 
photographs of materials stored offsite, bills of sale, and proof of insurance on the 
premises at which off-site materials are stored with the application for payment.  
Payment for stored materials may also be subject to additional requirements contained 
elsewhere in the Contract Documents. 

 
 3. PAYMENTS WITHHELD 
  The Project Officer or designee may withhold or, on account of subsequently discovered 

evidence, nullify the whole or a part of any certificate for payment to the extent 
necessary to protect the County from loss on account of defective work not remedied or 
withhold payment for violation of any contract term or condition not remedied after 
sufficient notice given to the Contractor. 

 
  Any such withholding shall not result in any liability to the Contractor for damages. 
 
 4. COUNTY ORDERED CHANGES IN WORK 
  The County, without invalidating the Contract, may order extra Work or make changes 

by addition, deletion or revision in the Work, with the total Contract Amount being 
adjusted accordingly if applicable. All such work shall be executed under the conditions 
of the original Contract, except that modification of the Time for Completion caused 
thereby shall be made at the time of approving such change. 

 
a. Changes in the Work  which do not involve extra cost and are not inconsistent 

with the purpose of the Project can be directed by means of a Field Order. 
Otherwise, except in an emergency endangering life or property, no extra Work 
or change shall be made unless in pursuance of a written Construction Change 
Directive or Change Order and no claim for an addition to the Contract Amount 
or Contract Time shall be valid unless so ordered. 

 
b. The Contractor shall review any County requested or directed change and shall 

respond in writing within 14 days after receipt of the proposed change stating 
the effect of the proposed change upon Contractor’s work, including any 
increase or decrease in Contract time and price.  The Contractor shall furnish 
the County an itemized breakdown of the quantities and prices used in 
computing the proposed change. The Contractor shall also furnish any sketches, 
drawings, and or pictures to properly explain the change or impact to the 
Project Officer.  It is the sole responsibility of the Contractor to provide 
adequate change order backup to satisfy the Project Officer. 
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c. The value of any such extra work or change shall be proposed by the Contractor 
in one or more of the following ways: (a) by estimate in a lump sum; (b) by cost 
and fixed fee; (c) by unit price additions or deletions of quantities stated in the 
unit price contract; or (d) by any other method permitted under the Arlington 
County Purchasing Resolution. The Project Officer will determine the method 
appropriate based on the nature of the changes. 

 
  d. If none of the aforementioned methods is agreed upon the Contractor shall 

proceed with the work without delay under force account, provided the 
Contractor receives a Construction Change Directive.  In such case, the 
Contractor shall keep and present in such form as the Project Officer or 
designee may direct, a correct account of the cost, together with vouchers. The 
Project Officer or designee shall be permitted to verify such records on a daily 
basis and may require such additional records as are necessary to determine the 
cost of the change to the Work. The Project Officer or designee shall certify to 
the amount due to the Contractor, including a reasonable lump sum allowance 
for overhead and profit. A complete accounting of the extra cost shall be made 
within 14 days after completion of the work involved in the claim.  Refer to 
Paragraph G.5, Force Account Work, below for a description of allowable costs 
when work is performed under force account. 

 
   e. A cost proposal for a change in the Work shall provide a complete breakdown 

itemizing the estimated quantities and costs of labor, materials, and equipment 
(base cost) required in addition to any markup used. The allowable percentage 
markups for overhead and profit for a non-force account change to the Work 
performed by the Contractor’s own forces or performed by the Subcontractor 
shall be negotiated based on the nature, size, and complexity of the Work 
involved but shall not exceed the percentages for each category listed below. 

 
1) Subcontractor’s markup for overhead and profit for the work it 

performs in a change to the Work shall be a maximum of fifteen (15%). 
 

2) Contractor’s markup for overhead and profit on the Subcontractor’s 
base cost in a change to the Work shall be a maximum of ten percent 
(10%). 

 
3) Contractor’s markup for overhead and profit (including bonds and 

insurance) for work it performs in a change to the Work shall be a 
maximum of fifteen percent 15%. 

 
4) The markup for overhead and profit of a sub-subcontractor at any tier 

on a change to the Work it performs shall be a maximum of fifteen 
percent (15%). The Contractor and all intervening tiers of 
subcontractors’ markup on such sub-subcontractor’s base cost in the 
change to the Work shall not exceed a total of ten percent (10%). 

 
f. Base Cost is defined as the total of labor, material, and equipment costs, it does 

not include markup for overhead and profit. The labor costs include only the 
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costs of employees directly constructing or installing the change in the Work 
and exclude the costs of employees coordinating or managing the work.  

 
g. The allowable percentage markups for overhead and profit stated above shall 

compensate the Contractor, subcontractor, and sub-subcontractor for all other 
costs associated with or relating to the change to the Work including by way of 
illustration and not limitation, general conditions, supervision, field engineering, 
coordination, insurance, bond(s), use of small tools, incidental job costs, and all 
other general and administrative home and field office expenses.  

  
h.  Allowable costs for changes in the Work shall not include home office expenses 

including payroll costs for the Contractor’s officers, executives, administrators, 
project managers, estimators, clerks timekeepers, and other administrative 
personnel employed by the Contractor, whether at the Site or in the 
Contractor’s principal or branch office for general administration of the Work. 
These costs are deemed overhead included in the percentage markups in 
Subsection (e) above. 

 
i. If the change to the Work also changes the Time for Completion by adding days 

to perform the Work, an itemized accounting of the following Site direct 
overhead expenses for the change to the time may be considered as allowable 
costs for compensation in addition to the base cost indicated above:  

 
1) site superintendent’s pro-rata salary 
2) temporary site office trailer expense 
3) temporary site utilities including basic telephone service, electricity, 

heat, water, and sanitary/toilet facilities.  
 

All other direct and indirect overhead expenses are considered covered by and 
included in Subsection (e) markups above.  In no case shall subcontractor 
extended overhead be submitted or considered.  The County does not have a 
direct contractual relationship with any subcontractor or supplier and therefore 
will not direct, discuss or negotiate with subcontractors employed by the 
Contractor.  

 
j. If Contractor requests an extension to the Time for Completion due to changes 

in the Work it must provide to the Project Officer adequate documentation 
substantiating its entitlement for the time extension. The documentation must 
demonstrate an anticipated actual increase in the time required to complete the 
Work beyond that allowed by the Contract as adjusted by prior changes to the 
Work, not just an increase or decrease in the time needed to complete a portion 
of the total Work. In the event a Critical Path Method (CPM) schedule is 
required by the Contract, no extension to the Time for Completion shall be 
granted unless the additional or change to the Work increases the length of the 
critical path beyond the Time for Completion as demonstrated on the approved 
CPM schedule or bar chart schedule.  Any Float belongs to Arlington County. A 
written statement in addition to a CPM analysis shall be prepared explaining 
how no other sequence of work activities could have been performed to 
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decrease the impact or eliminate the impact altogether.  If requested by the 
Project Officer the Contractor must provide alternate documentation detailing 
the claim to the County’s satisfaction. 

 
k. Any change that will increase the Contract Amount more than 10% will require 

notice to sureties and require that Performance and Payment Bonds be 
increased by the Contractor. The increased Performance and Payment Bonds 
must be sent to the County’s Office of the Purchasing Agent within 15 calendar 
days of the County’s approval of such change. 

 
 5. FORCE ACCOUNT WORK 

A Force Account may be used at the County’s discretion and only when either 1) 
agreement on the valuation of a change cannot be made using the methods described in 
the preceding paragraph, County Ordered Changes in the Work, or 2) the County cannot 
firmly establish an applicable and acceptable estimate for the cost of the work because 
the level of effort necessary to perform and complete the work cannot be reasonably 
estimated or anticipated but can only be determined by performing the work. Because 
of the significant burden on the County to monitor and control the work, Force Account 
work is not a preferred method, and it shall be the responsibility of the Contractor to 
provide all necessary documentation and justification of costs. The rates for labor, 
equipment and materials to be used in cases of work performed on a force account 
basis will be compensated as documented below. No costs other than those explicitly 
listed below shall be allowed:  

 
a. Labor: Before any Force Account work begins, the Contractor shall submit for 

approval to the Project Officer the proposed hourly rates and associated labor 
costs (benefits and payroll burden) for all laborers and forepersons to be 
engaged in the work. The number of laborers and forepersons engaged in the 
work will be subject to regulation by the Project Officer and shall not exceed the 
number that the Project officer deems most practical and economical for the 
work. For all labor and forepersons in direct charge of the force account work, 
excluding general superintendence, compensation will be as follows: 

 
1) Certified Pay Rate: The Contractor will receive the actual rate of wage or 

scale as set forth in his most recent payroll for each classification of 
laborers, and forepersons who are in direct charge of the specific operation. 
The time allowed for payment will be the number of hours such workers are 
actually engaged in the work. If overtime work is authorized by the County, 
payment will be at the normal overtime rate set forth in the Contractor’s 
most recent payroll.  

 
2) Benefits: The Contractor will be entitled to receive the actual cost for any 

fringe benefits that are regularly provided to the classes of laborers and 
forepersons engaged in the work and that are not included in the certified 
pay rate. 
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3) Payroll Burden: The Contractor will be entitled to receive the actual cost for 
all costs associated with required payroll taxes and payroll benefits not 
covered in 2) above, including: 

• Social Security Tax 
• Medicare Tax 
• Unemployment Tax 
• Worker’s Compensation Insurance 
• Contractor’s Public Liability Insurance 
• Contractor’s Property Damage Liability Insurance 

 
4) If the Contractor is unable to provide the necessary documentation for 

Benefits and Payroll Burden as identified above, the Contractor will be 
entitled to an additive of 20% of the Certified Hourly Pay Rate as full and 
final compensation for Benefits and Payroll Burdens 

 
5) Overhead and Profit: The Contractor will be entitled to an additive of 10% 

on all properly documented and approved costs established in paragraphs 
1), 2), 3), and 4) above for all administrative, overhead, and profit 
associated with labor costs. 

 
6) Subsistence and lodging allowances may be allowed by the Project Officer at 

the actual and documented costs for lodging and meals if the following 
conditions are met and the applicable rates and authorization for such costs 
are established prior to beginning the work. No additives for overhead, 
administrative, profit, or any other costs will be permitted for subsistence 
and lodging.  
 

i. The specific Force Account work is outside the scope of the original 
contract, requires mobilization of a separate crew not intended to 
be used on the original contract, and the Contractor’s base location 
is more than 50 miles from the work site, or 
 

ii. Forces which have been working on the Contract will be used for 
the Force Account work and have been routinely staying overnight 
during the life of the Project, and the Force Account Work will 
warrant an extension of the contract time, and the distance from 
the Contractor’s base location to the work site is more than 50 miles 
 

b. Materials: The Contractor will receive the actual cost of materials accepted by 
the Project Officer that are delivered and used for the work including taxes, 
transportation, and handling charges paid by the Contractor, not including labor 
and equipment rentals as herein set forth, to which 15 percent (15%) of the cost 
will be added for administration and profit. The Contractor shall make every 
reasonable effort to take advantage of trade discounts offered by material 
suppliers. Any discount received shall pass through to the County. Salvageable 
temporary construction materials will be retained by the County, or their 
appropriate salvage value shall be credited to the County, at the County’s 
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discretion. 
 

c. Equipment: For all equipment other than small tools, the Contractor will be 
entitled to rental rates as established herein, and agreed to in writing before the 
work is begun. Transportation costs directly attributable to Force Account work 
will be as stated below. Small tools will be considered any equipment which has 
a new cost of $1000 or less, and will not be eligible for any compensation. The 
Contractor shall provide the Project Officer a list of all equipment to be used in 
the work. For each piece of equipment, the list shall include the serial number; 
date of manufacture; location from which equipment will be transported; and, 
for rental equipment, the rental rate and name of the company from which it is 
rented. The number and types of equipment engaged in the work will be subject 
to regulation by the Project Officer as deemed to be the most practical and 
economical for the work. No compensation will be allowed for equipment which 
is inoperable due to mechanical failure. Compensation for equipment shall be as 
follows: 
 
1) Hourly Base Equipment Rental Rates (Owned Equipment) – For 

equipment authorized for use in the Force Account work that is owned 
by the Contractor, the Contractor shall be entitled to an Hourly Base 
Rental Rate as detailed in the following paragraphs. The Hourly Base 
Rental Rate for Contractor owned equipment will not exceed 1/176 of 
the monthly rates of the schedule shown in the Rental Rate Blue Book 
modified in accordance with the Rental Rate Blue Book rate adjustment 
tables that are current at the time the force account is authorized. The 
rates for equipment not listed in the Rental Rate Blue Book schedule 
shall not exceed the hourly rate being paid for such equipment by the 
Contractor at the time of the force account authorization. In the 
absence of such rates, prevailing rates being paid in the area where the 
authorized work is to be performed shall be used. 
 

2) Hourly Base Equipment Rental Rates (Rented Equipment) – If the 
Contractor does not possess or have readily available equipment 
necessary for performing the force account work and such equipment is 
rented from a source other than a company that is an affiliate of the 
Contractor, payment will be based on actual invoice rates when the 
rates are reasonably in line with established rental rates for the 
equipment in question and are approved by the Project Officer. 
 

3) Hourly Operating Rates – Hourly Operating Rates shall be as established 
in the Blue Book estimated operating cost per hour. This operating cost 
will be full compensation for fuel, lubricants, repairs, servicing (greasing, 
fueling, and oiling), small tools, and any and all incidentals. If rental 
rates for the equipment being used in the work are not listed in the Blue 
Book or otherwise readily available, the Hourly Operating Cost will be 
15% of the established Hourly Base Rental Rate. If invoices for Rental 
Equipment include the furnishing of fuel, lubricants, repair, and 
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servicing, then the Contractor will not be entitled to any Hourly 
Operating costs for that equipment. 

 
4) Equipment Usage - Equipment usage will be measured by time in hours 

of actual time engaged in the performance of the work. The Contractor 
shall be entitled to the applicable Hourly Base Equipment Rental Rate 
and Hourly Operating Rate for all approved Equipment Usage. 

 
5) Equipment Standby – Standby time is defined as the period of time 

equipment authorized for Force Account work by the Project Officer is 
available on-site for the work but is idle for reasons not the fault of the 
Contractor or normally associated with the efficient and necessary use 
of that equipment in the overall operation of the work at hand. Hourly 
rates for Contractor owned equipment on standby, will be at 50 percent 
(50%) of the rate paid for equipment performing work. Operating costs 
will not be allowed for equipment on Standby. When equipment is 
performing work less than 40 hours for any given week and is on 
standby, payment for standby time will be allowed for up to 40 hours, 
minus hours performing work. Payment for Standby will be allowed only 
for working days. Payment for Standby will not be made for the time 
that equipment is on the Project in excess of 24 hours prior to its actual 
performance in the force account work. 

 
6) Transporting Costs – When it is necessary to obtain equipment 

exclusively for Force Account work from sources beyond the Project 
limits and the Project Officer authorizes the transporting of such 
equipment to the Project site, the cost of transporting the equipment 
will be allowed as an expense. Where the transport requires the use for 
a hauling unit, the allowable expense will consist only of the actual cost 
incurred for the use of the hauling equipment, or the applicable Blue 
Book cost, whichever is less. When equipment is transferred under its 
own power, the allowable Transporting cost shall be 50% of the Hourly 
Base Equipment Rental Rate. 

 
7) Overhead and Profit – The Contractor shall be entitled to an additive of 

10% on all appropriate and approved Equipment Rental, Operating, and 
Transporting costs as defined above.  
 

d. Subcontracting: The Contractor shall receive the cost of work performed by a 
subcontractor as determined in (a), (b), and (c) above. In addition, the 
Contractor will be allowed an allowance per the schedule below for 
administrative costs and profit. 
 
 
Total Cost of Subcontract Work: Rate Schedule 
$0 - $10,000     10% 
> $10,000    $1,000 + 5 % above $10,000 
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e. Other Costs: The Contractor shall not be entitled to any costs associated with 
Force Account Work other than those specifically identified in this section. 

 
f. Statements: Payments will not be made for work performed on a force account 

basis until the Contractor has furnished the Project Officer duplicate itemized 
statements of all costs of such work detailed as follows: 

 
1. Payroll indicating name, classification, date, daily hours, total hours, 

rate, and extension of each laborer, foreperson 
2. Designation, dates, daily hours, total hours, rental rate, and extension 

for each unit of equipment 
3. Quantities of materials, prices, and extensions 
4. Transportation of materials 
5. Statements shall be accompanied and supported by invoices for all 

materials used and transportation charges. However, if materials used 
on the Force Account work are not specifically purchased for such work 
but are taken from the Contractor’s stock, then in lieu of the invoices, 
the Contractor shall furnish an affidavit certifying that such materials 
were taken from his stock; that the quantity claimed was actually used; 
and that the price, transportation, and handling claimed represented his 
actual cost. 

 
 6.  CLAIMS FOR EXTRA COST 
  If the Contractor claims that any event will give rise to a claim for an increase in the 

Contract Amount or that any instructions from the Project Officer, by drawings or 
otherwise, will incur him extra cost under the Contract, then, except in emergencies 
endangering life or property, it shall give the Project Officer written notice thereof no 
later than three (3) days of the event or instruction.  The Contractor thereafter must 
provide to the Project Officer a full cost proposal within 14 days detailing the amount of 
additional compensation claimed, together with the basis therefore and documentation 
supporting the claimed amount. No such claims shall be valid unless so made. If the 
Project Officer agrees that such event or instructions involve extra cost to the 
Contractor, any additional compensation will be determined by one of the methods 
provided in the Changes in Work paragraph of these General Conditions as selected by 
the Project Officer.    All pricing and supporting documentation requirements of the 
Changes in the Work clause shall apply to claims for extra cost deemed valid under this 
paragraph. 

 
7. DAMAGES FOR DELAY; EXTENSION OF TIME OTHER THAN FOR WEATHER 

a. Excusable Non-Compensable Delays:  If and to the extent that the Contractor is 
delayed at any time in the progress of the Work by a Force Majeure event or other causes 
outside of the County’s control or the Contractor’s control and which the Contractor could 
not have reasonably foreseen, the Contractor may request an extension of the Time for 
Completion. To be considered for an extension of the Time for Completion, the Contractor 
shall give the Project Officer timely written notice at the inception of the delay.  The 
Contractor thereafter must provide to the Project Officer a full claim within 14 calendar 
days of the cessation of the delay and demonstrate that the delay affected the critical 
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path of the accepted schedule and any Float has been consumed.  If the Project Officer 
agrees with the existence and impact of the delays, the Project Officer shall extend the 
Time for Completion for the length of time that the Time for Completion was actually 
delayed thereby.   The Contractor shall not be due compensation or damages of any kind 
as a result of such delay.  Delays caused by weather are addressed in Section G.8. 
 
b. Excusable Compensable Delays:  If and to the extent that the Contractor is 
unreasonably delayed at any time in the progress of the Work by any act or omission of 
the County, its agents or employees, due to causes within the County’s control, the 
Contractor may request an extension of the Time for Completion and/or additional 
compensation. The Contractor shall give notice to the Project Officer immediately at the 
time of the occurrence giving rise to the delay and shall give written notice no later than 
five (5) calendar days after the inception of the delay.  The Contractor’s written notice 
shall specify the nature of the delay claimed, the cause of the delay, and the impact of 
the delay on the Contractor’s schedule.   Thereafter the Contactor shall provide to the 
Project Officer a full claim within 14 calendar days of the cessation of the delay.  The claim 
must detail the amount of additional contract time or compensation claimed, together 
with the basis therefor along with itemized documentation supporting the claim.  The 
itemized documentation must demonstrate that the claimed delay directly affected the 
critical path of the accepted schedule and any Float has been consumed and the time 
and/or costs incurred by the Contractor are directly attributable to the delay in the work 
claimed.   The Contractor shall be entitled to additional compensation only if the delay 
was caused solely by acts or omission of the County, its agents or employees, or due to 
causes within their control. 
 
If the Contractor is entitled to compensation, an itemized accounting of the following 
direct site overhead expenses will be considered as allowable costs to be used in 
determining the compensation due the Contractor: the  site superintendent(s) (as 
identified at the inception of the work) pro rata salary, temporary site facilities, temporary 
site office expense, and temporary site utilities including basic telephone service, 
electricity, heat, water, and sanitary/toilets.   A fifteen percent (15%) markup of these 
expenses will be allowed to compensate the Contractor for home office and other direct 
or indirect overhead.   
 
Furthermore, compensation for the delay shall be calculated from the contractual Time 
for Completion, as adjusted by Change Order, and shall not be calculated based on any 
early completion planned or scheduled by the Contractor 
 
c.  Non-Excusable Non-Compensable Delays:  The Contractor shall not be entitled 
to an extension of the Time for Completion or to any additional compensation for delays 
if and to the extent they are caused by acts, omissions, fault, or negligence of the 
Contractor or its subcontractors, agents, or employees or due to foreseeable causes 
within their control, including, but not limited to, delays resulting from  defective work, 
including workmanship and/or materials, from rejected work which must be corrected 
before dependent work can proceed, from defective work or rejected work for which 
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corrective action must be determined before like work can proceed, from incomplete, 
incorrect, or unacceptable Submittals or samples, or from the failure to furnish enough 
properly skilled workers, proper materials or necessary equipment to diligently perform 
the work in a timely manner in accordance with the Project schedule.  
  
d.  No extension of time or additional compensation shall be given for a delay if the 
Contractor failed to give notice in the manner and within the time prescribed herein.  
Furthermore, no extension of time or additional compensation shall be given for any delay 
unless a full claim is made to the Project Offer within 14 days of the end of the delay. 
Failure to give written notice or failure to present a timely claim shall constitute a waiver 
of any claim for extension or additional compensation based upon that cause. 
 
e. If the Contractor submits a claim for damages pursuant to this Section, the 
Contractor shall be liable to the County for a percentage of all costs incurred by the 
County in investigating, analyzing, negotiating and litigating the claim, which percentage 
shall be equal to the percentage of the Contractor’s total delay claim that is determined 
through litigation to be false or to have no basis in law or fact (Virginia Code §2.2-4335).  
 
f. Any change in the Time for Completion or additional compensation shall be 
accomplished only by the issuance of a Change Order.   

 
8. TIME EXTENSIONS FOR WEATHER 

The Contractor's sole relief on any claims for delay which is caused by abnormal 
weather shall be an extension of the Time for Completion provided the Contractor gave 
the Project Officer written notice no later than five (5) calendar days after the onset of 
such delay and provided the weather affected the Critical Path.  A fully-documented 
claim for a time extension under this Section must be submitted no later than thirty (30) 
calendar days after the cessation of the delay.  It shall be the Contractor’s responsibility 
to provide the necessary documentation to satisfy the Project Officer that the weather 
conditions claimed were encountered, which may include daily reports by the 
Contractor, copies of notification of weather days to the Project Officer, NOAA backup, 
and pictures from each day claimed.   
 
The Time for Completion will not be extended due to inclement weather conditions 
which are normal, as defined below, for Arlington County. The Time for Completion 
includes an allowance for workdays (based on five (5) day workweek) which according 
to historical data may not be suitable for construction work. The Contractor may 
request extension to the Time for Completion if it can demonstrate unusual and 
disruptive weather conditions per the requirements below: 
 
a. That one or more of the Weather Conditions listed below was encountered; 

and, 
b. The occurrence of the Weather Condition(s) resulted in an inability to prosecute 

work which would have otherwise been performed on the day(s) the Weather 
Condition(s) occurred; and, 
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c. The work which was not able to be completed was on the Critical Path and 
could not be completed only due to the Weather Condition(s) claimed. 

 
The Project Officer will determine the Contractor’s entitlement to an extension of the 
Time for Completion. A time extension of no more than one (1) day will be granted for 
one (1) day of lost work which satisfies the requirements above, regardless of the 
number of Weather Conditions encountered. The Contractor’s sole relief shall be an 
extension of the Time for Completion and no claim for an increase in Contract Amount 
will be allowed. 
 
The Weather Conditions listed below will be the only basis for consideration by the 
County, based upon the requirements listed above, as an extension of the Time for 
Completion due to inclement weather or weather-related site conditions. 
 
Weather Condition #1: Unusually Heavy Precipitation - Figure 1 illustrates the 
anticipated monthly inclement weather due to precipitation (Rain Days). If the number 
of days with precipitation in excess of 0.10”, as recorded at Washington Reagan 
National Airport, exceeds the anticipated Rain Days, the Contractor will be entitled to an 
extension of one (1) day on the Time for Completion for every day in excess of the Rain 
Days illustrated in Figure 1. The anticipated value of Rain Days for partial months at the 
beginning and end of the Contract shall be evaluated on a pro-rated basis. 
 

FIGURE 1 
Average days with precipitation of 0.1” or more 

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 
7 6 7 6 8 6 7 6 6 5 6 6 

 
Weather days are not exclusive to the individual months that they represent in Figure 1.    
If weather days are not used in a previous month(s) they can be used to offset weather 
delays in subsequent months.  This will be reviewed on a case by case basis and is 
subject to reconciliation at the end of the Project.  

 
Condition #2: Temperature – The Contractor may be entitled to an additional day for 
every day that the recorded high temperature at Washington Reagan National Airport is 
32 degrees Fahrenheit or less, that has not already been incurred under Weather 
Condition #1 above.  This condition does not apply to vertical construction as defined by 
the Arlington County Vertical Construction Standards. 

 
 9. RELEASE OF LIENS 
  The County, before making final payment, shall require the Contractor to furnish a 

complete release of all liens arising out of this Contract. The Contractor may, if any 
subcontractor refuses to furnish a release or receipt in full, furnish a bond satisfactory to 
the County, to indemnify him against any lien. If any lien remains unsatisfied after all 
payments have been made, the Contractor shall refund to the County all money that the 
latter may be compelled to pay in discharging such lien. However, the County may make 
payments in part or in full to the Contractor without requiring the releases or receipts, 
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and the payments so made shall not impair the obligations of any Surety or Sureties on 
any bond or bonds furnished under this Contract. 

 
 10. FINAL PAYMENT 

After the Contractor has completed all work and corrections to the satisfaction of the 
Project Officer or designee and delivered all maintenance and operating instructions, 
schedules, quantities, bonds, certificates of inspection, maintenance records, As-Built 
Drawings, and other items required as final payment submittal documents, the 
Contractor may make application for final payment following the procedure for progress 
payments. The Final Application for Payment shall be accompanied by all documents 
required in the Contract, including a complete and signed and notarized copy of the 
Final Payment Release Form as follows:  
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RELEASE AND REQUEST FOR FINAL PAYMENT 
  
 
CONTRACT NUMBER:____________ CONTRACTOR NAME:     
 
FINAL PAYMENT AMOUNT: ______________       
 
 The Contractor hereby requests final payment in the amount indicated on the above 
referenced Contract. The Contractor agrees that its acceptance of final payment releases and 
forever discharges Arlington County and its officers, employees, servants and agents from any 
and all actions, claims, demands and liability of whatever nature now existing or which may 
hereafter arise as a result of or in connection with the above referenced Contract. 
 
 The Contractor certifies that all of the debts for labor, materials, and equipment incurred 
in connection with the above referenced Contract have been fully paid. 
   
AUTHORIZED SIGNATURE DATE: __________________________________________ 
 
The date of Final Acceptance is the date on which the County issues the final payment for the 
work performed.  
 
COMMONWEALTH OF VIRGINIA 
 
COUNTY OF ARLINGTON 
 
On this the _____ day of _______________, 20___, before me, personally appeared 
________________________________, who acknowledged himself/herself to be 
________________________________ in the above instrument, and that he/she, as such 
________________________________, being authorized so to do, executed the foregoing 
instrument for the purposes therein contained, by signing his/her name by himself/herself as 
__________________________________.   
 
            IN WITNESS WHEREOF, I hereunto set my hand and official seal. 
 
 
                                                                            __________________________________ 
                                                                             Notary Public 
 
My Commission Expires:_________________ 
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IV.  INSURANCE REQUIREMENTS 
 

Review this section carefully with your insurance agent or broker prior to submitting a bid or proposal. 
See the Insurance Checklist (part of the Bid or Proposal Forms) for specific coverages applicable to this 
Contract. The term "Contract," as used in this section, shall mean the fully executed Agreement covering 
the work entered into between the County and the Contractor. 
 
1. General 
1.1  The Contractor shall provide insurance as specified in the Insurance Checklist found on the last page 

of the bid or proposal form. 
 
1.2  The Contract with the Contractor will not be executed by the County until the Contractor has 

obtained, at its own expense, all of the insurance called for hereunder and such insurance has been 
approved by the County; additionally, the Contractor shall not allow any subcontractor to start work 
on any subcontract until all insurance required of the subcontractor has been so obtained and 
approved by the Contractor. The Contractor shall submit to the County Purchasing Agent copies of 
all required endorsements and documentation of coverage consistent with the requirements herein 
or, alternately, at the County's request, certified copies of the required insurance policies in 
compliance with the insurance requirements. All endorsements and documentation shall state this 
Contract’s number and title.  

 
1.3  The Contractor shall require all subcontractors to maintain during the term of this Agreement, 

Commercial General Liability insurance, Business Automobile Liability insurance, and Workers' 
Compensation, Employers' Liability insurance, or any other insurance required by the Contract in 
the same manner and form as specified for the Contractor. The Contractor shall furnish 
subcontractors' evidence of insurance and copies of endorsements to the County Purchasing Agent 
immediately upon request by the County and/or prior to the subcontractor’s performance of work 
related to this Contract.  

 
1.4  If there is a material change or reduction in coverage, nonrenewal of any insurance coverage or 

cancellation of any insurance coverage required by this contract, the Contractor shall notify the 
Purchasing Agent immediately. It is the Contractor’s responsibility to notify the County upon receipt 
of a notice indicating that the policy will not be renewed or will be materially changed. Any policy 
on which the Contractor has received notification from an insurer that the policy has or will be 
cancelled or materially changed or reduced must be immediately replaced with another policy 
consistent with the terms of this Contract and in such a manner that there is no lapse in coverage, 
and the County immediately notified of the replacement. Not having the required insurance 
throughout the Contract is considered a material breach of this Contract and grounds for 
termination. The Contractor shall also obtain an endorsement providing to the County thirty (30) 
days advance notice of cancellation or nonrenewal (ten days for nonpayment of premium. A copy 
of that endorsement shall be provided to the County Purchasing Agent prior to the execution of this 
Contract or any Contract extension thereafter. 

 
1.5  No acceptance and/or approval of any insurance by the County shall be construed as relieving or 

excusing the Contractor, any surety, or any bond, from any liability or obligation imposed under this 
Agreement. 
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1.6  Arlington County, and its officers, elected and appointed officials, employees, and agents are to be 
listed as additional insureds under all coverages except Workers' Compensation, Professional 
Liability, and Automobile Liability, and the endorsement must clearly identify the County as an 
additional insured permitted to enjoy all the benefits under the applicable policy of insurance. The 
certified policy, if requested, must so state coverage afforded under this paragraph shall be primary 
as respects the County, its officers, elected and appointed officials, agents and employees. The 
following definition of the term "County" applies to all policies issued under the Contract and to all 
applicable endorsements: 

 
"The County Board of Arlington County and any affiliated or subsidiary Board, 
Authority, Committee, or Independent Agency (including those newly constituted), 
provided that such affiliated or subsidiary Board, Authority, Committee, or 
Independent Agency is either a Body Politic created by the County Board of Arlington 
County, Virginia, or one in which controlling interest is vested in Arlington County; 
and Arlington County Constitutional Officers." 

 
1.7  The Contractor shall be responsible for the work performed under the Contract Documents and 

every part thereof, and for all materials, tools, equipment, appliances, and property of any 
description used in connection with the work. The Contractor assumes all risks for direct and 
indirect damage or injury to the property or persons used or employed on or in connection with the 
Work contracted for, and of all damage or injury to any person or property wherever located, 
resulting from any action, omission, commission or operation under the Contract, or in connection 
in any way whatsoever with the contracted work.  

 
1.8  The insurance coverage required shall remain in force throughout the Contract or as otherwise 

stated in the Contract Documents or these Insurance Requirements. If the Contractor fails to 
provide acceptable evidence of current insurance within seven (7) days of written notice at any time 
during the Contract, the County shall have the absolute right to terminate the Contract without any 
further obligation to the Contractor.  

 
1.9  Contractual and other liability insurance provided under this Contract shall not contain a 

supervision, inspection or engineering services exclusion that would preclude the County from 
supervising or inspecting the work as to the end result. The Contractor shall assume all on-the-job 
responsibilities as to the control of persons directly employed by it and of the subcontractors and 
any persons employed by the subcontractor and/or carriers delivering and receiving materials from 
the Project.  

 
1.10  If any policy contains a warranty stating that coverage is null and void (or words to that effect) if the 

Contractor does not comply with the most stringent regulations governing the work, such policy 
shall be modified so that coverage shall be afforded in all cases except for the Contractor’s willful 
or intentional noncompliance with applicable government regulations. 

 
1.11  All policies shall include the following language: “The insolvency or bankruptcy of the insured or of 

the insured’s estate will not relieve the insurance company of its obligations under this policy.” 
 
1.12  All policy forms must “Pay on behalf of” rather than “Indemnify” the insured. 
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1.13  Nothing contained in these Insurance Requirements or the Contract Documents shall be construed 
as creating any contractual relationship between any subcontractor and the County. The Contractor 
shall be as fully responsible to the County for the acts and omissions of its subcontractors and of 
persons employed by them as it is for acts and omissions of persons directly employed by it. 

 
1.14  Precaution shall be exercised by the Contractor at all times for the protection of persons, (including 

employees) and property. All existing structures, utilities, roads, services, trees and shrubbery shall 
be protected against damage or interruption of service at all times by the Contractor and its 
subcontractors during the term of the Contract, and the Contractor shall be held responsible for any 
damage to property occurring by reason of its work under the Contract whether identified on the 
Contract Documents or not. 

 
1.15  For any claims related to this work, The Contractor’s insurance shall be deemed primary and non-

contributory to all other applicable coverage and in particular with respect to Arlington County, its 
representatives, officials, employees, and agents. Any insurance or self-insurance maintained by 
Arlington County shall be excess and noncontributory of the Contractor’s insurance. The Contractor 
shall waive its right of subrogation for all insurance claims. 

 
1.16  If the Contractor does not meet the insurance requirements set forth by the Contract Documents, 

alternate insurance coverage or self-insurance, satisfactory to the Purchasing Agent, may be 
considered. Written requests for consideration of alternate coverages including the Contractor’s 
most recent actuarial report and a copy of its self-insurance resolution to determine the adequacy 
of the insurance funding must be received by the County Purchasing Agent at least ten (10) working 
days prior to the date set for receipt of bids or proposals. If the County denies the request for 
alternate coverages, the specified coverages will be required to be submitted. If the County permits 
alternate coverage, an Addendum to the Insurance Requirements will be prepared and distributed 
prior to the time and date set for receipt of bids or proposals. 

 
1.17  All required insurance coverages must be acquired from insurers authorized to do business in the 

Commonwealth of Virginia and acceptable to the County. The insurers must also have a 
policyholders' with a rating of “A-VII” in the latest edition of the A.M. Best Co.’s Insurance Reports, 
unless the County grants specific approval for an exception, in the same manner as described in 
1.16 above. 

 
1.18  The Contractor shall be responsible for payment of any deductibles applicable to the coverages. 
 
1.19  The Contractor must disclose the amount of any deductible or self-insurance component applicable 

to the General Liability, Automobile Liability, Professional Liability, Intellectual Property or any other 
policies, if any. The County reserves the right to request additional information to determine if the 
Contractor has the financial capacity to meet its obligations under a deductible. Thereafter, at its 
option, the County may require a lower deductible, funds equal to the deductible be placed in 
escrow, a certificate of self-insurance, collateral, or other mechanism in the amount of the 
deductible to ensure additional protection for the County.  
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2. Contractor's Insurance: 
2.1  The Contractor shall purchase the following insurance coverages, including the terms, provisions 

and limits shown in the Insurance Checklist. 
 

2.1.1  Commercial General Liability - Such Commercial General Liability policy shall include any or 
all of the following as indicated on the Checklist: 

i. General aggregate limit is to apply per project; 
 
ii Premises/Operations; 
 
iii. Actions of Independent Contractors; 
 
iv. Products/Completed Operations to be maintained for five (5) years after 

completion of the Work; 
 
v. Contractual Liability, including protection for the Contractor from claims arising 

out of liability assumed under this Contract; 
 
vi. Personal Injury Liability including, including but not limited to, coverage for 

offenses related to employment and copyright infringement;  
 
vii. Explosion, Collapse, or Underground (XCU) hazards. 

 
2.1.2  Business Automobile Liability, including coverage for any owned, hired, or non-owned motor 

vehicles, Uninsured Motorists coverage, and automobile contractual liability. 
 
2.1.3  Workers' Compensation - statutory benefits as required by Virginia law or the U.S. 

Longshoremen's and Harbor Workers' Compensation Act, or other laws as required by labor 
union agreements, including standard Other States coverage; Employers' Liability coverage. 
The policy shall not contain any provision or definition which would serve to eliminate third 
party action over claims, including exclusion for bodily injury to an employee of the insured, 
employees of the premises owner, or employees of the general contractor to which the 
insured is subcontracted; or employees of the insured’s subcontractor. 

 
2.2  The Contractor shall take reasonable precautions for the safety of, and shall provide all reasonable 

protection to prevent damage, injury or loss to, its employees on the job, and others. The Contractor 
shall comply with all applicable provisions of federal, state and municipal safety laws, insurance 
requirement’s, standard industry practices, the requirements of the operations and this contract, 
the Contractor, directly through its subcontractors, shall effect and properly maintain at all times, 
as required by the conditions and progress of the work, necessary safeguards for safety and 
protection of the public, including securing areas, posting danger signs, placarding, labeling or 
posting other forms of warning against hazards.  

 
3.  Commercial General or other Liability Insurance - Claims-made Basis: 
3.1  If Commercial General or other liability insurance purchased by the Contractor has been issued on 

a claims-made basis, the Contractor must comply with the following additional conditions. The limits 
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of liability and the extensions to be included as described in the Insurance Checklist remain the 
same. The Contractor must either: 

 
i. Agree to provide insurance, copies of the endorsement and certified 

documentation evidencing the above coverages and naming the County as an 
additional insured for a period of five (5) years after final payment under the 
Contract. Such documentation shall evidence a retroactive date, no later than the 
beginning of the Contractors or subcontractors' work under this Contract, or 

 
ii. Purchase an extended (minimum five [5] years) reporting period endorsement for 

the policy or policies in force during the term of this Contract and evidence the 
purchase of this extended reporting period endorsement by means of a copy of 
the endorsement itself. The extended reporting period will begin upon final 
payment under the Contract.  

 
 

4.  Professional Errors & Omissions: $1 million per occurrence/claim.  
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V.  ATTACHMENTS AND FORMS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



   
 

 
 

ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

 
INVITATION TO BID NO. 24-DES-ITB-163 

 
B I D    F O R M 

 
ELECTRONIC BIDS WILL BE RECEIVED BY THE COUNTY VIA VENDOR REGISTRY NOT LATER THAN 4:00 P.M., MAY 

1, 2023 
 

FOR PROVIDING UNDERGROUND DETENTION TANK/VAULT INSPECTION & MAINTENANCE AT CARDINAL 
ELEMENTARY SCHOOL IDENTIFIED HEREIN IN ACCORDANCE WITH THE DRAWINGS, SPECIFICATIONS, TERMS AND 

CONDITIONS OF THIS SOLICITATION 
 
   THE FULL LEGAL NAME OF THE ENTITY SUBMITTING THIS BID MUST BE WRITTEN IN THE SPACE    
   BELOW. THIS BID FORM AND ALL OTHER DOCUMENTS THAT REQUIRE A SIGNATURE MUST BE FULLY    
   AND ACCURATELY COMPLETED AND SIGNED BY A PERSON WHO IS AUTHORIZED TO BIND THE   
   BIDDER, OR THE BID MAY BE REJECTED. 

SUBMITTED BY:  
(legal name of entity)  

AUTHORIZED SIGNATURE:  

PRINT NAME AND TITLE:
   

ADDRESS:  

CITY/STATE/ZIP:  

TELEPHONE NO.:  E-MAIL ADDRESS:  

THIS ENTITY IS INCORPORATED 
IN:  

THIS ENTITY IS A: 
(check the applicable 
option) 

CORPORATION  LIMITED PARTNERSHIP  

GENERAL PARTNERSHIP  UNINCORPORATED ASSOCIATION  

 LIMITED LIABILITY COMPANY  SOLE PROPRIETORSHIP  

IS BIDDER AUTHORIZED TO TRANSACT BUSINESS IN THE 
COMMONWEALTH OF VIRGINIA? YES  NO  

IDENTIFICATION NO. ISSUED TO THE ENTITY BY THE 
SCC:  

Any Bidder exempt from Virginia State Corporation Commission (SCC) authorization requirement must include 
a statement with its bid explaining why it is not required to be so authorized. 

VIRGINIA CONTRACTOR’S LICENSE NUMBER: 
 
 
 

    



   
 

 
 

 
 

ENTITY’S DUN & BRADSTREET D-U-N-S NUMBER: (if available)  

 
HAS YOUR FIRM OR ANY OF ITS PRINCIPALS BEEN DEBARRED, ENJOINED , 
OR SUSPENDED FROM SUBMITTING BIDS TO ARLINGTON COUNTY, 
VIRGINIA, OR ANY OTHER STATE OR POLITICAL SUBDIVISION WITHIN THE 
PAST THREE YEARS?                                                        

YES    NO  

HAS YOUR FIRM DEFAULTED ON ANY PROJECT IN THE LAST                                         
THREE YEARS? 

YES  NO  

HAS YOUR FIRM HAD ANY TYPE OF BUSINESS, CONTRACTING OR TRADE 
LICENSE, REGISTRATION OR CERTIFICATION REVOKED OR SUSPENDED IN 
THE PAST THREE YEARS? 

YES  NO  

HAS YOUR FIRM AND ITS PRINCIPALS/OWNERS BEEN CONVICTED OF ANY 
CRIME RELATING TO ITS CONTRACTING BUSINESS IN THE PAST TEN YEARS? 

YES  NO  

HAS YOUR FIRM BEEN FOUND IN VIOLATION OF ANY LAW APPLICABLE TO 
ITS CONTRACTING BUSINESS (LICENSING LAWS, TAX LAWS, WAGE AND 
HOUR LAWS, PREVAILING WAGE LAWS, ENVIRONMENTAL) WHERE THE 
RESULT OF SUCH VIOLATION WAS THE PAYMENT OF A FINE, BACK PAY 
DAMAGES, OR ANY OTHER PENALTY IN THE AMOUNT OF $5000 OR MORE?  

YES  NO  

IS YOUR FIRM PREQUALIFIED BY THE VIRGINIA DEPT. OF 
TRANSPORTATION? 

YES  NO  

 

     
 
BIDDER STATUS: 

 
MINORITY OWNED: 

 
 

 
WOMAN OWNED: 

 
 

 
NEITHER: 

 
 

 

      

 
The undersigned certifies that (Bidder Name) ___________________________ 
is currently registered with the Virginia State Board of Contractors as required by the Code of Virginia.  
Certificate Number _________________ for a Class ____ License was issued on the ________day of 
_____________, 20____.  The undersigned further certifies that the registration fee and all renewal fees 
required under law have been paid.   
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MINIMUM BIDDER QUALIFICATIONS AND SUBMISSION REQUIREMENTS: 
 
Minimum Bidder Qualifications: 

• Bidders shall have five (5) continuous years of experience conducting public works infrastructure 
and on-call inspection and maintenance contract experience in an urban environment projects. 
The experience shall be work of similar size and scope, construction, re-construction, and 
maintenance. The Bidder’s obtained project experience shall consist of the following:  

o Storm sewer pipes and inlets 
o Underground detention vaults 
o Sediment removal 
o Confined space entry 
o Flow monitoring sensors 

 
• Contract Manager 

The Contract Manager assigned to this work shall have at least three (3) years of experience as a 
Contract Manager for underground stormwater management facility inspection, maintenance, 
and reporting and at least three (3) years of experience in the maintenance of all the 
underground system types listed in the scope of work . In addition, the Contract Manager must 
have experience in comprehending Construction Documents and be fluent in English. 
 

• Site Supervisor 
The Contractor shall have a Site Supervisor assigned to this work who is qualified and 
experienced and who can clearly communicate technical matters on-site at all times when 
inspection or maintenance activity is occurring or when the site is not in a secure state. 
 

• VDOT Basic Work Zone Traffic Control Personnel 
The Contractor shall have at least one (1) employee certified by VDOT in Basic Work Zone Traffic 
Control on-site at all times that work is occurring within the right-of-way and be responsible for 
the following: 

• Placement, maintenance, and removal of work zone traffic control devices, 
• Compliance with permit requirements and conditions, approved plans and 

specifications, the Virginia Work Area Protection Manual, and the Manual of Uniform 
Traffic Control Devices. 

 
• Flagger 

The Contractor shall have a flagger who shall be certified in accordance with the VDOT Flagger 
Certification Program, the American Traffic Safety Services Association Flagger Certification 
Program or any other VDOT approved flagger program. The flagger shall have his/her 
certification card with them at all times while performing flagging activities. 
 

• OSHA Personnel 
The Contractor shall have at least one (1) employee certified in Occupational Safety and Health 
Administration (OSHA) 10 on-site at all times that work is occurring. The employee shall have 
served as a Project Safety Officer on at least three (3) prior projects. 
 

• Environmental Project Officer 
Any Contractor employee who will enter the vault shall have successfully completed confined 
space training. The employee shall be on-site during all inspection/maintenance activities. The 
Contractor shall be responsible for ensuring compliance with all applicable local, State, and 
Federal regulations and permits during inspection/maintenance activities.  
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In a separate attachment, Bidders shall provide the following documentation: 
 

• List of three (3) similar projects in on-call inspection and maintenance in an urban environment 
recently completed within the last five (5) years. For each project, Bidders shall list the following 
information: 

o Project Name  
o Project description and Bidder’s scope of work within the project 
o Project manager’s name, telephone number and email address  
o Work start date, scheduled completion, and actual completion date  
o Initial contract cost and final contract cost  

 
• A list of contractor personnel trained and certified according with OSHA confined space entry 

requirement, as well as copies of the certifications. One of the listed personnel shall be the Site 
Supervisor. 

 
• A signed copy of Attachment E – Waste Disposal Signature Form 

 
COMPLETE THE PRICING SHEET PROVIDED WITH THE BID DOCUMENTS AS ATTACHMENT A 
TO ITB NO. 24-DES-ITB-163 AND SUBMIT IT WITH YOUR BID.  
 
FAILURE TO SUBMIT THE PRICING SHEET WITH THE BID WILL DEEM THE BIDDER 
NONRESPONSIVE. 

 
 

THE UNDERSIGNED UNDERSTANDS AND ACKNOWLEDGES THE FOLLOWING: 
 
THE OFFICIAL COPY OF THE SOLICITATION DOCUMENTS, WHICH INCLUDES ANY ADDENDA, IS THE 
ELECTRONIC COPY THAT IS AVAILABLE FROM  THE VENDOR REGISTRY WEBSITE AT: 
HTTPS://VRAPP.VENDORREGISTRY.COM/BIDS/VIEW/BIDSLIST?BUYERID=A596C7C4-0123-4202-BF15-
3583300EE088.  
 
VENDORS ARE REQUIRED TO REGISTER ON VENDOR REGISTRY IN ORDER TO SUBMIT A RESPONSE TO 
THIS INVITATION TO BID. NO RESPONSES WILL BE ACCEPTED AFTER THE BID DUE DATE AND TIME.  
 
POTENTIAL BIDDERS ARE RESPONSIBLE FOR DETERMINING THE ACCURACY AND COMPLETENESS OF 
ALL SOLICITATION DOCUMENTS THEY RECEIVE FROM ANY SOURCE, INCLUDING THE COUNTY. 

 
The undersigned acknowledges receipt of the following Addenda: 
  
       ADDENDUM NO. 1   DATE: ____________ INITIAL: ____________ 
 
 ADDENDUM NO. 2   DATE: ____________ INITIAL: ____________ 
 
 ADDENDUM NO. 3   DATE: ____________ INITIAL: ____________ 
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TRADE SECRETS OR PROPRIETARY INFORMATION: 
Trade secrets or proprietary information submitted by an Offeror in connection with a procurement 
transaction will not be subject to public disclosure under the Virginia Freedom of Information Act. 
Pursuant to Section 4-112 of the Arlington County Purchasing Resolution, however, an Offeror seeking to 
protect submitted data or materials from disclosure must, before or upon submission of the data or 
materials, identify the specific data or materials to be protected and state the reasons why protection is 
necessary. Please note that designation of an entire bid, proposal, or prequalification application or of 
line-item prices or the total bid amount is prohibited. 

 
Please mark one: 
 
  No, the bid that I have submitted does not contain any trade secrets and/or proprietary 

information. 
 

 Yes, the bid that I have submitted does contain trade secrets and/or proprietary information. 
 

If Yes, you must clearly identify below the exact data or materials to be protected and list 
all applicable page numbers, sections, and paragraphs of the bid that contain such data 
or materials: 

 
___________________________________________________________ 

 
___________________________________________________________ 

 
___________________________________________________________ 

 
State the specific reason(s) why protection is necessary and why the identified 
information constitutes a trade secret or is proprietary: 

 
___________________________________________________________ 
 
___________________________________________________________ 
 
___________________________________________________________ 

 
If you fail above to identify the data or materials to be protected or to state the reason(s) why protection 
is necessary, you will not have invoked the protection of Section 4-111 of the Purchasing Resolution. 
Accordingly, upon the award of a contract, the bid will be open for public inspection consistent with 
applicable law. 
 
CERTIFICATION OF NON-COLLUSION: The undersigned certifies that this bid is not the result of or affected 
by (1) any act of collusion with another person engaged in the same line of business or commerce (as 
defined in Virginia Code §§ 59.1-68.6 et seq.) or (2) any act of fraud punishable under the Virginia 
Governmental Frauds Act (Virginia Code §§ 18.2-498.1 et seq.). 
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CONTACT PERSON AND MAILING ADDRESS FOR DELIVERY OF NOTICES 
Provide the name and address of the person who is designated to receive notices and other 
communications regarding this solicitation. Refer to the “Notices” section in the draft Contract Terms and 
Conditions for information regarding delivery of notices.  
 

NAME:  ___________________________________________________________ 
 
ADDRESS: ___________________________________________________________ 
 
 ___________________________________________________________ 

  
 E-MAIL: ___________________________________________________________ 
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INSURANCE CHECKLIST 

CERTIFICATE OF INSURANCE MUST SHOW ALL COVERAGE AND ENDORSEMENTS MARKED "X". 
 
COVERAGES REQUIRED   LIMITS (FIGURES DENOTE MINIMUMS) 
  X  1.  Workers' Compensation..................................................................................................Statutory limits of Virginia 
  X 2.  Employer's Liability...................................................................$500,000/accident, $500,000/disease, $500,000/disease policy 

limit 
  X 3.  Commercial General Liability………………………………………………. $1,000,000 CSL BI/PD each occurrence, $2 Million annual aggregate 

  X 4.  Premises/Operations………………………………………...………$1, Million CSL BI/PD each occurrence, $ 2 Million annual aggregate 
  X 7.  Independent Contractors…………………………….………….…$1 million CSL BI/PD each occurrence, $2 Million annual aggregate 
  X 8.  Products Liability………………………………………………………  $1 million CSL BI/PD each occurrence, $2 Million annual aggregate 
  X 9.  Completed Operations………………………………………………  $1 million CSL BI/PD each occurrence, $2 Million annual aggregate 
  X 10.  Contractual Liability (Must be shown on Certificate…. $1 million CSL BI/PD each occurrence, $2 Million annual aggregate 
  X 11.  Personal and Advertising Injury Liability......................$1 million each offense, $2 Million annual aggregate 
    21.  Moving and Rigging Floater..........................................Endorsement to CGL 
    24.  XCU Coverage...............................................................Endorsement to CGL 

  X  5.  Automobile Liability..................................................................................…$1 million CSL BI/PD each accident, Uninsured 
Motorist 
    6.  Owned/Hired/Non-Owned Vehicle.........................................................$1 million BI/PD each accident, Uninsured Motorist 
    16.  Motor Carrier Act (MCS-90) and CA9948 (or equivalent) Endorsements ….......................$ 2 million BI/PD each accident, 

Uninsured Motorist 
    12.  Umbrella/Excess Liability.................................................................$1 million Bodily Injury, Property Damage and Personal 

Injury 
    13.  Per Project Aggregate for __ General Liability or __ Umbrella/Excess Liability (check coverage) 
  X 14. Professional Liability/ Errors and Omission (E&O) 

    a.  Architects and Engineers................................................................................................$1 million per occurrence/claim 
    b.  Asbestos Removal Liability ..............................................................................................$3 million per occurrence/claim 
    c.  Medical Malpractice…......$2.55 million per occurrence/claim or the statutory VA annual claim cap whichever is greater 
  X 15. Miscellaneous E&O........................................................................................…...$1 million per occurrence/claim  

    17.  Motor Cargo Insurance.........................................$ ____________________ (to the total value of the goods being transported) 
    18.  Garage Liability..................................................................................…$1 million Bodily Injury, Property Damage per 

occurrence 
    19.  Garage Keepers Liability..........................................................................................$1Million Comprehensive, $1 Million 

Collision 
    20.  Inland Marine-Bailee's Insurance………...  $__________________________ (maximum value of goods under Contractor’s care) 
    22.  Crime Liability/ Employee Dishonesty insurance or Dishonesty Bond........................................$_________________________  

(Maximum value of revenue or goods that can be taken at 
one time)  

    23.  Builder's Risk………………......................…………………$_____________________ (Provide Coverage in the full amount of contract) 
    25.  USL&H......................................................................................................................................................Federal Statutory 

Limits 
  X 26.  Carrier Rating shall be Best's Rating of A-VII or better or its equivalent 
  X 27.  Notice of Cancellation, nonrenewal or material change in coverage shall be provided to County at least thirty (30) days prior to 

action. 
  X 28.  The County shall be named Additional Insured on all policies except Workers Compensation, Errors, and Omissions/Professional 

Liability and auto. 
  X 29.  Certificate of Insurance shall show Bid Number and Bid Title. 
  _ 30.  Environmental Impairment Liability, including coverage of on-site clean up……BI/PD $3 Million per occurrence or $6 Million 

Aggregate 
    a.  If work requires clean up, remediation, and/or removal of bio -solids, bio-hazards waste, and any hazardous or toxic 

material via transportation request Business Auto Liability add #16 from this checklist. 
    31.  Cyber insurance with Technology E&O……………………………………………………………………..............……. $2 Million per occurrence 



   
 

 
 

    32.  OTHER INSURANCE REQUIRED: __________________________________________________________________________ 
 

   BIDDER'S STATEMENT: 
   If awarded the contract, I will comply with contract insurance requirements. 
 

   BIDDER NAME: _________________________________________      
   

   AUTH. SIGNATURE: __________________________________ 
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PROJECT SUMMARY 

The Contractor shall provide all resources to successfully perform the terms of this contract 
in accordance with Exhibit D – Manual for Underground Detention Tank/Vault Inspections & 
Maintenance at the Cardinal Elementary School,  and in compliance with Arlington County 
and VDOT Standards and Specifications. Seven regular inspections shall be performed during 
the first year of the contract, and one regular inspection shall be performed annually in 
years two and three. Refer to Exhibit E for timing of these inspections. 

All work within the VDOT Right-Of-Way shall be performed in accordance with the VDOT 
Standards and Specifications, unless otherwise noted. All work within the County Right-Of-
Way shall be in accordance with the Arlington County Standards and Specifications, unless 
otherwise noted. 

SUPPLEMENTS TO THE GENERAL CONDITIONS 

These Conditions modify the Arlington County Construction General Conditions. All 
provisions that are not modified or deleted by these Supplemental Conditions shall remain 
in full force and effect. 

The address system used in these Supplemental Conditions is the same as the address 
system used in the General Conditions, with the prefix “SC” added thereto.  

ARTICLE A – DRAWINGS, SPECIFICATIONS AND RELATED DATA 

ARTICLE B – COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS 

SC-B.1 INSPECTION OF WORK 

Add the following new language to Paragraph B.1: 

Since the vaults are located in a public school, Arlington County needs advance notice of 
regular inspection or maintenance from contractor in order to coordinate with Arlington 
Public Schools (APS). Contractor shall notify the Project Officer at least 72 working hours 
prior to any planned, non-emergency inspection or maintenance activities. Contractor shall 
notify the Project Officer as soon as possible in advance of any emergency inspection or 
maintenance activities. Contractor shall not proceed with inspection or maintenance 
activities until the Project Officer has notified Arlington Public Schools. 

SC-B.2 CONTRACTOR MANAGEMENT PERSONNEL 

Add the following new language to Paragraph B.2: 

Contract Manager: 

The Contractor shall provide on-going, dedicated leadership to direct and monitor work 
performance. The Contractor shall assign a qualified individual to serve as Contractor's 
Contract Manager. The Contractor's Contract Manager shall be experienced in contract 
management; supervision of employees; knowledgeable of stormwater management 
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facilities; be able to troubleshoot problems with the facilities; and be able to consult with 
the County Project Officer about remedies.  

The Contractor's Contract Manager shall report to the County’s Project Officer for 
communication, coordination, and evaluation of inspection and maintenance services and 
quality control. The Contractor’s Contract Manager shall serve as the single point of contact 
with the County for work assignments, Contractor cost proposals for repair work, and 
problem resolution.  

The Contract Manager assigned to this work shall have at least three (3) years of experience 
as a Contract Manager for underground stormwater management facility inspection, 
maintenance, and reporting and at least three (3) years of experience in the maintenance of 
all the underground system types listed in the scope of work . In addition, the Contract 
Manager must have experience in comprehending Construction Documents and be fluent in 
English. 
 

 Site Supervisor:   
The Contractor shall have a Site Supervisor assigned to this work who is qualified and 
experienced and who can clearly communicate technical matters on-site at all times when 
inspection or maintenance activity is occurring or when the site is not in a secure state. 
 
VDOT Basic Work Zone Traffic Control Personnel 
The Contractor shall have at least one (1) employee certified by VDOT in Basic Work Zone 
Traffic Control on-site at all times that work is occurring within the right-of-way and be 
responsible for the following: 
 Placement, maintenance, and removal of work zone traffic control devices, 
 Compliance with permit requirements and conditions, approved plans and 
specifications, the Virginia Work Area Protection Manual, and the Manual of Uniform Traffic 
Control Devices. 
 
Flagger 
The Contractor shall have a flagger who shall be certified in accordance with the VDOT 
Flagger Certification Program, the American Traffic Safety Services Association Flagger 
Certification Program or any other VDOT approved flagger program. The flagger shall have 
his/her certification card with them at all times while performing flagging activities. 
 
OSHA Personnel 
The Contractor shall have at least one (1) employee certified in Occupational Safety and 
Health Administration (OSHA) 10 on-site at all times that work is occurring. The employee 
shall have served as a Project Safety Officer on at least three (3) prior projects. 
 
Environmental Project Officer 
Any Contractor employee who will enter the vault shall have successfully completed 
confined space training. The employee shall be on-site during all inspection/maintenance 
activities. The Contractor shall be responsible for ensuring compliance with all applicable 
local, State, and Federal regulations and permits during inspection/maintenance activities.  

SC-B.3 PROTECTION OF WORK AND PROPERTY 

 Add the following new language to Subparagraph B.3: 

 The Contractor shall be responsible for all damages caused by their inspection or 
maintenance activities. The Contractor shall perform or provide repairs, replacements, and 
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restoration to all property that has been damaged resulting from inspection or maintenance 
operations performed by the Contractor, and shall meet the following requirements: 

 Restore all areas to conditions that existed prior to inspection or maintenance.  
 Remove and replace damaged items with items equal to or better than the 

damaged items. 

ARTICLE C – LEGAL RESPONSIBILITY AND PUBLIC SAFETY 

SC-C.1 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

SC-C.2 PUBLIC CONVENIENCE 

 Add the following new language to Paragraph C.2: 

The Contractor shall set up controls at the beginning of each work day and take down 
controls at the end of each work day for the duration of the project. At all times the 
Contractor shall maintain safe two-way vehicular traffic, and safe accessible pedestrian 
traffic in conformance with County and VDOT standards.  

At all times the Contractor shall use the personnel and traffic control signs and devices 
necessary to comply with the Virginia Work Area Protection Manual and Part VI of the 
"National Manual on Uniform Traffic Control Devices." The Contractor has sole responsibility 
for ensuring that its operations are conducted in a safe manner and notwithstanding any 
other provision to the contrary, shall fully indemnify Arlington County, its officers, agents 
and employees for any damage or injury related to traffic operations which is caused by 
negligent or otherwise improper or deficient performance under the Contract or 
nonperformance of the terms of the Contract. All personnel, signs, barricades and any other 
items necessary for the maintenance of traffic and safety shall be provided by the 
Contractor.  

When conditions warrant due to traffic volumes, patterns, or special events, the County may 
suspend or otherwise direct the Contractor's activities to protect the public and or the 
County's transportation network. 

When the work includes a VDOT and/or County approved MOT Plan (or Plans), the 
Contractor shall strictly abide by this plan. If the Contractor proposes to deviate from the 
approved MOT Plan for a County road, it shall be the Contractor’s responsibility to 
coordinate and obtain approval from the County Project Officer prior to implementing any 
changes. If the Contractor proposes to deviate from the approved MOT Plan for a VDOT 
road, it shall be the Contractor’s responsibility to coordinate and obtain approval directly 
from VDOT prior to implementing any changes. 

Prior to any lane closures within the VDOT Right-of-Way, the County Project Officer and 
VDOT Field Inspector must be notified in advance of such lane closure in accordance with 
VDOT requirements. 

The Contractor shall not be entitled to any additional payment for changes to MOT which 
are the result of the Contractor’s work schedule or resource allocation, weather delays, or 
other factors not controlled by the County.  
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Failure of the Contractor to correct any MOT deficiency immediately upon notification may 
result in the project being shut down until the deficiency is corrected, and a reduction from 
the amount of payment due in the amount of $1,000.00 per violation. Repeated violations 
of this provision may result in contract termination. 

At the close of each work day, the area of work shall be confined to the smallest area 
possible, so that the maximum use of the street and sidewalk shall be restored and the 
hazard to traffic reduced to the minimum. 

The Contractor shall preserve all bus stops, including maintaining adequate accessibility 
through and adjacent to the construction for buses and their passengers. The Contractor 
shall not close, relocate, or otherwise modify a bus stop without prior request of the Project 
Officer. Any relocation or closure of a bus stop will require at least four weeks advance 
notice for coordination with the county's bus stop coordinator. 

SC-C.3 SITE CLEAN-UP AND WASTE DISPOSAL GUIDLINES 

 Add the following new language to Paragraph C.3: 

The Contractor shall read the Arlington County Waste Disposal Guidelines and submit the 
Signature Sheet with their Bid submission which acknowledges that the Contractor has read 
and understood the Guidelines (See Attachment B). 

The Contractor shall be responsible for all material disposal and shall dispose in accordance 
with applicable local, state, and federal regulations. The Contractor shall not dispose of any 
materials in County-owned or operated refuse devices and/or equipment (e.g., trash cans, 
dumpsters, etc.) unless previously arranged and approved. This includes liquid (water, 
slurry), solid (sediment, sand), floatables (plastic), and other trash and debris. 

The County’s Earth Products Recycling Yard (located at 4300 29th Street South, Arlington, 
VA) shall not be used on an as-needed basis for unspecified quantities of waste (due in part 
to the limited size of the Yard). Although atypical, the Yard may be considered, on a case-by-
case basis, for disposal of specific types/quantities of waste from County projects. In such 
cases disposal arrangements must be approved by the County Project Officer, be made in 
advance, depend on available space and the type/quantity of waste, and comply with 
certain requirements (for example, concrete shall be broken into pieces no longer than 24” 
in any dimension, contain less than 20% soil content, and be free of rebar). 

At no time shall any liquid waste be flushed into a stormwater facility or a storm drain. All 
field decanting is against County Code. The waste products from hydrodynamic separators 
and other underground system contain a liquid waste or “slurry” (composed of a mixture of 
water with suspended sediment and hydrocarbons, etc.) which shall be taken to a landfill or 
waste disposal facility. 

Waste disposal manifests shall be submitted with each invoice. One waste disposal manifest 
may apply to multiple facilities. 

SC-C.4 STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

ARTICLE D – MEASUREMENT AND PAYMENT 
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SC-D.1 PAYMENTS TO CONTRACTOR 

For non-LAP projects include the following 

 Add the following new language to Section G.1:  

Payments will be based on actual quantities and site measurements of the approved work 
taken in the field by the County Project Officer using the Contract Unit Prices. Any Work that 
is not shown on the approved plans that has not been previously authorized in writing by 
the Project Officer shall be at the Contractor’s expense, and at no cost to the County. 

SPECIAL CONDITIONS 

These Special Conditions include any project-specific requirements in addition to the 
General Condition, Supplementary Specifications, and the County Standards Referenced 
herein. 

 

 

1. RESOURCES AND REFERENCES 

All work shall conform to project plans and specifications along with the current edition of 
following County and VDOT construction standards and specifications: 

• The Arlington County Department of Environmental Services (DES) Bike Parking 
Standards, a copy of which may be downloaded at no charge from the internet 
at:  https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-
standards 

• The Arlington County Department of Environmental Services (DES) Construction 
Standards and Specifications, a copy of which may be downloaded at no charge from the 
internet at: http://topics.arlingtonva.us/building/construction-standards-specifications/ 

• The Arlington County Department of Environmental Services (DES) Traffic Signal 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
https://transportation.arlingtonva.us/traffic-signal-specification-updates/ 

• The Arlington County Department of Environmental Services (DES) Streetlight 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-
specifications-updates/ 

• The Arlington County Department of Environmental Services (DES) Pavement Marking 
Specifications, a copy of which may be downloaded at no charge from the internet at:  
http://transportation.arlingtonva.us/streets/traffic-signals/ 

• The Arlington County Department of Parks and Recreation (DPR) Specifications, a copy of 
which may be downloaded at no charge from the internet at: 
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-
Standards 

• The Virginia Department of Transportation (VDOT) Road and Bridge Standards and 
Specifications, a copy of which may be downloaded at no charge from the internet at:   

https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
http://topics.arlingtonva.us/building/construction-standards-specifications/
https://transportation.arlingtonva.us/traffic-signal-specification-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
http://transportation.arlingtonva.us/streets/traffic-signals/
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-Standards
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-Standards


 
Page | 7 
 
 

http://www.virginiadot.org/business/const/spec-default.asp 

• The Virginia Work Area Protection Manual (WAPM), a copy of which may be downloaded 
at no charge from the internet at: https://www.virginiadot.org/business/trafficeng-
WZS.asp 

• Manual on Uniform Traffic Control Devices(MUTCD), a copy of which may be downloaded 
at no charge from the internet at: 
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm 

• The Arlington County Department of Environmental Services (DES) Dechlorination and 
Disposal Procedures, a copy of which may be downloaded at no charge from the internet 
at: https://www.arlingtonva.us/Government/Programs/Water-Utilities/Discharging-
Chlorinated-Water 

• Exhibit E – Manual for Undergound Detention Tank/Vault Inspection & Maintenance at 
Cardinal Elemtentary School 

• The Supplementary Specifications listed within the Contract.  

 

In case of a discrepancy, the following order of priority will apply, with the highest governing 
item appearing first and the least governing item appearing last: 

The Contract Bid Items  
Special Conditions  
Contract Drawings  
Supplemental Specifications 
Arlington County Construction Standards and Specifications  
External Agency Specifications 

2. PERMITS 

Permits required for the project may include, but are not limited to: 

• County Land Disturbing Activities (LDA) permit 
• County Public Right-Of-Way (PROW) permit  
• County Transportation Right-Of-Way(TROW) permits  
• County Resource Protection Area (RPA) permit 
• County Water Meter and Fire Hydrant permits 

 

All fees for County permits will be waived by Arlington County, and fees for non-County 
permits will be paid by Arlington County. 

The County will obtain the County LDA permit, if required. The Contractor shall transfer the 
County LDA permit in the Contractors name as the permittee and/or responsible party prior 
to the start of Work.  

If required, the Contractor shall provide a Responsible Land Disturber (RLD) that meets all 
the required qualifications of the permits. The Contractor shall complete and sign the RLD 

http://www.virginiadot.org/business/const/spec-default.asp
https://www.virginiadot.org/business/trafficeng-WZS.asp
https://www.virginiadot.org/business/trafficeng-WZS.asp
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm
https://www.arlingtonva.us/Government/Programs/Water-Utilities/Discharging-Chlorinated-Water
https://www.arlingtonva.us/Government/Programs/Water-Utilities/Discharging-Chlorinated-Water
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certificate and submit to the County Project Officer prior to the start of and land-disturbing 
work. 

The Contractor shall obtain the County PROW permit, the County TROW permits and the 
County Water Meter and Fire Hydrant permits. The Contractor is responsible for 
investigating and satisfying all permit requirements for the above-mentioned permits. 

3. ADDITONAL CONTRACTOR/SUBCONTRACTOR REQUIREMENTS 

a. Contractor shall have a Safety Manual and Plan. The Safety Manual and Plan must 
comply with OSHA regulations as well as all other applicable local, state, and federal 
standards and shall contain the following: 

 A written permit-required Confined Space Entry Program to comply with OSHA 
(VOSH) 1910.146 and VA Confined Space Standard for Construction 16 VAC 25-140, 
as well as all other applicable local, state and federal standards. 

 A copy of the documented training along with a list of trained and certified 
Contractor personnel. One of the listed personnel shall be the Site Supervisor. 

 The Confined Space Entry Procedures, Rescue Plan, and Entry Permits for review. 

4. SUBCONTRACTORS  

No portion of this contract may be subcontracted without the written consent of the 
County. If subcontractors are allowed, the Contractor must provide the County with a list of 
subcontractors used. In addition, signed copies of any agreements between Contractor and 
their subcontractors must be sent to the Project Officer if requested. Additionally, the 
subcontractors shall be fully qualified to perform the work and shall adhere to all provisions 
of this Contract. The Contractor shall be held fully responsible for the performance of all 
subcontracted work. 

5. SAFETY OF PERSONNEL AND EQUIPMENT 

All equipment used in the contract shall be equipped with factory safeguards or safety 
modifications meeting OSHA requirements. The Contractor’s personnel shall at all times 
wear appropriate Personal Protective Equipment (PPE) including, but not limited to, safety 
vests, and shall have in place proper training, procedures, and supervision to ensure that all 
personnel obey all safety rules and regulations. All Contractor’s personnel who enter the 
vaults MUST have a Confined Space Certificate. Federal Highway Administration Manual on 
Uniform Traffic Control Devices (MUTCD) compliant signs shall be utilized along roadways 
and trails. When lane closure is necessary, all VDOT guidelines shall be followed. Safety to 
the public is of utmost importance. The County reserves the right to stop the Contractor 
from performing work for failure to observe applicable safety precautions at no cost to the 
County. Work may not resume until approval is given by the County Project Officer that 
applicable safety measures are in place. 

6. SCHEDULE, DURATION, REPORTING, AND PHASING REQUIREMENTS 

a. The inspection schedule has been indicated in Exhibtit E. The Contractor shall 
conduct the inspection based on the manual schedule.  
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b. Inspections may be conducted independently of Maintenance; however, 
Maintenance must be completed within thirty (30) Calendar Days of the Inspection. 

c. The Contractor shall finalize the Inspection and Maintenance Sheet Log services and 
shall submit Sheet Log within fifteen (15) Business Days of completing work. 

d. The Contract Manager is responsible for report management under this Contract. 
Work shall include, but not be limited to, quality control review of reports, 
reviewing work orders, identifying components and their locations, tracking work 
schedules, emailing Reports, photo-documentation, etc. 

e. The Certified Inspector shall certify each of the Annual Inspection Reports. 

7. WORK HOURS 

The Contractor shall comply with normal daytime working hours as defined in the County 
Noise Control Ordinance unless otherwise defined by the project plans and specifications, or 
approved by the Project Officer. 

The Contractor shall comply with restricted working hours of 9:00 am to 3:00 pm when 
working in Arlington County arterial streets unless otherwise indicated on the Maintenance 
of Traffic Plans for each project.  

The Contractor shall comply with restricted working hours as defined by VDOT and as noted 
on the approved VDOT permit when working within the VDOT Right-Of-Way. For restricted 
work hours in VDOT ROW, see attached “Lane Closure Guidelines in NOVA District”. The 
Contractor is responsible for satisfying all VDOT Permit requirements found at: 
http://www.virginiadot.org/business/fairfax-permits-main.asp. 

In addition, the County reserves the right to restrict working days and hours to 
accommodate special site conditions as required. 

8. GENERAL SITE SECURITY AND CONTROLS 

The Contractor shall provide, erect, and maintain barricades, fences, and/or signage as 
required to protect the general public, workers, and adjoining properties at no additional 
cost to the County. Before leaving the site at the end of each day, the Contractor shall 
replace any and all sections of the security fence or barricade moved or removed during 
work hours. 

The Contractor shall maintain clear vehicular access to existing driveways and entrances at 
all times unless such access is otherwise addressed on County-approved project plans, 
precluding concrete pouring and curing of such access points, unless otherwise directed by 
the County Project Officer.  

Homeowners shall be notified by the Contractor a minimum of fourteen (14) calendar days 
in advance of any driveway closure, and driveways can only be closed for a maximum of five 
(5) calendar days. 

The Contractor shall monitor parking of construction personnel’s private vehicles and 
ensure that the public has unobstructed access to and through parking areas. 

http://www.virginiadot.org/business/fairfax-permits-main.asp
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9. PRICING 

All prices shall be fully burdened and include mobilization, materials, labor, equipment, haul 
and disposal, and all things necessary to perform the work unless otherwise noted. 

For Undefined As-Needed Maintenance Services, the Contractor shall provide the County 
Project Officer with a quote that includes labor at the hourly rates in the Contract plus the 
actual cost of materials, supplies and equipment, actual rental cost of machinery and 
equipment with 10% markup. Once approved by the County Project Officer in writing, the 
Contractor may proceed with the Work. Contractor must provide receipts for all materials, 
supplies, and equipment for invoice approval. 

10. CONTRACT RENEWALS 

The Contractor must provide notice of intent to not renew the contract (if renewals remain) 
no less than sixty (60) calendar days in advance of the renewal date. Failure to provide this 
notice may negatively impact the Contractor’s ability to obtain future work with the County. 
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EXHIBIT D 

Manual for Underground Detention Tank/Vault Inspection & Maintenance at Cardinal 

Elementary School  

1. Introduction

Underground detention tanks/vaults function similar to detention ponds with the storage

volume provided by an underground structure to capture stormwater. These underground 

detention tanks/vaults are typically utilized for sites that do not have space available for an 

above-ground system. These underground detention tanks/vaults have multiple components 

(system) including vaults, inlet and outlet pipes, manholes, hydrodynamic separator, diversion 

structure, and flow sensors. As the stormwater moves through this system, sediment and debris 

will tend to settle out of the water and collect within the system. Therefore, the vaults require 

regular inspections and maintenance to ensure that the system is functioning as designed. There 

are two detention vaults located at Cardinal Elementary School, 1644 N. McKinley Road, 

Arlington, VA 22205 (Figure 1). A regular inspection and maintenance plan will allow the 

system to (1) function efficiently and (2) experience an extended service life. 

Figure 1. The Cardinal Elementary School underground detention vault located in Arlington 

http://www.arlingtonva.us/
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2. Inspection Frequency

Sediment and debris loading into the system can vary significantly from site to site due to

winter road treatment, nearby soil erosion or construction activities, volume of daily traffic and 

land use. During the first year, inspections must be conducted seven times to evaluate the site-

specific conditions. The first year of inspections shall be applied to determine the inspection and 

maintenance intervals for subsequent years to ensure appropriate maintenance is provided. After 

the inspection schedule is established for the system, it must be tracked on the Sample Inspection 

and Maintenance Log Sheet (Log Sheet), included as an attachment in this Manual. Contractor 

may utilize their own Log Sheet as long as the same information is incorporated as included in 

the Sample Log Sheet. 

Based on average monthly precipitation in Arlington (Figure 2), inspection schedule for 

the first year shall be: 

• After the first significant rainfall event (as determined by Arlington County) once vault 1

is online, and

• Monthly: end of May, end of June, end of July, end of October, end of January, and end

of April.

• After the first year, the annual inspection shall be conducted in August. 

In addition, the County may require emergency inspections for example after an

unusually heavy storm, or if there a resident complaint (such as sinkholes, flooding, etc. near the 

system). Emergency inspections will be requested in writing to the Contractor, and the 

Contractor must complete the emergency inspections within 72 working hours in accordance 

with the standard inspection requirements in Exhibit D.  

http://www.arlingtonva.us/
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Figure 2. Average monthly precipitation and temperature in Arlington, VA. 

2.1. Inspection Equipment 

Since the vaults are an enclosed space, harmful chemicals and vapors can accumulate 

inside them and oxygen can be limited. Thus, the inspection and maintenance of these facilities 

must be conducted by an individual with training and certification in working in hazardous 

confined spaces. Equipment allowing for simple and effective inspection of the underground 

detention system includes, but is not limited to, the following: 

• Inspection and Maintenance Log Sheet

• Flashlight

• Manhole hook or appropriate tools to access hatches and covers (“Wunder Cover”

lifting tool stored at County Trades Center)

• Appropriate traffic control signage and procedures

• Sediment pole for measuring sediment and silt depth

• Protective clothing and eye protection

Note: Entering a confined space requires appropriate safety and certification. It is not required 

for routine inspections of the system as long as no individual enters the system. 

http://www.arlingtonva.us/
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2.2. Inspection Steps 

Inspections must be done at least 2-3 days after the most recent rain event to allow for 

draining. Notify the County at least 72 working hours prior to a planned inspection, in order to 

facilitate adequate coordination with Arlington Public Schools (APS) to ensure that the athletic 

fields are not in use at the time of the inspection. Flexibility in scheduling inspections may be 

required. The underground detention system can be inspected by visual observation without 

entry into the system. All necessary pre‐inspection steps must be taken before inspection occurs, 

especially traffic control and other safety measures to protect the inspector and nearby 

pedestrians from any dangers associated with an open access hatch or manhole. Before 

inspection, check the plan of the system and manhole locations (Figure 3).  

http://www.arlingtonva.us/
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Figure 3. Cardinal Elementary School schematic plan with two Underground Detention Vaults 

Once the vault access manholes have been safely opened the inspection process can proceed. The 

Contractor shall: 

• Prepare the Inspection and Maintenance Log Sheet by completing the necessary

information including date, time, and other information.

• Gas power tools shall not be used during inspection or maintenance due to limited

oxygen levels inside the vaults.

http://www.arlingtonva.us/
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• Annually, take photos using a pole camera during inspection of each section (manholes,

pipes, etc.). Additionally, inspect these features using CCTV video during the second

year of the contract.

• Observe the upstream drainage area and look for sources of pollution, sediment, trash,

oil, and debris.

• Inspect each manhole and observe the inside of the system through the access manholes.

If light is not available, use a flashlight to see inside the system and all its modules

(Figure 4).

• Inspect each pipe opening to ensure that silt or any foreign objects are not blocking the

pipes (as shown in Figure 3: pipes 1, 2, 3, 4 and 5).

• Check outfall pipe for movement or leakage (as shown in Figure 3: pipes 6).

• Remove any blockages observed during the inspection process only if you can do so

safely from the top of the system (without entering into the system).

• Observe concrete for cracks and other signs of deterioration.

• Measure the amount of floatable debris accumulated in the system.

• Measure the amount of sediment accumulated in the system at each manhole using a

sediment pole (Figure 5). Please note: Sediment depth may vary throughout the system,

depending on the flow path.

• Inspect to make sure there is no evidence of oil, gasoline, contaminants or other

pollutants are in the structure

• Record all observations and information on the inspection form. Notify the County within

24 hours if any evidence of sinkholes is observed.

• Any damage to the surface of the athletic fields due to inspection/maintenance must be

reported to the County and repaired immediately.

• Any observed damage to the surface of the athletic fields (for example sink holes) not

due to inspection/maintenance must be reported to the County.

• Contract Manager shall finalize the inspection report and send to the County’s Project

Officer for review.

http://www.arlingtonva.us/
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Figure 4. The underground detention vault access manhole 

http://www.arlingtonva.us/
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Figure 5. During inspection, measure the distance from finished grade to the top of the sediment 
inside the system. 

3. Maintenance activity and indicators

Maintenance and cleaning frequency will vary for each system based on the system

design. The system must be completely cleaned back to 100% of the originally designed storage 

volume whenever the below sediment levels have been reached. Typical maintenance activities 

for underground detention vault are shown in Table 1. Based upon observations made during 

inspection, maintenance of the system may be required based on the following indicators: 

• Damaged inlet and outlet pipes.

• Obstructions in the system or within inlet or outlet pipes, that cause the pipes to become

blocked or impede flow is impeded (i.e., sediment or debris).

• If the system does not drain to the lowest pipe elevation during dry conditions.

http://www.arlingtonva.us/
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• Excessive accumulation of floatables.

• Excessive accumulation of sediment. Excessive sediment is defined as depth greater than

one (1) foot within the vault row (Figure 6). This is approximately a depth of between 10

and 15 percent of the vault height.

• Excessive accumulation of debris and oil.

• Damaged joint sealant.

Annual maintenance, if required shall be conducted in August. Maintenance must 

occur at least 2 to 3 days after the most recent rain event to allow for drain down of the 

system and any upstream detention systems designed to drain down over an extended period 

of time. Maintaining the system while flows are still entering will increase the time and 

complexity required for maintenance. 

Figure 6. The vault rows and time trigger for maintenance (1 foot of sediment captured in the 

vault row). 

http://www.arlingtonva.us/
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Table 1. Typical Maintenance Activities for underground detention vault 
Drainage System 
Feature Problem Conditions to Check For Maintenance Activity 

Storage Area Sediment and Debris 
Sediment depth is more than 1 foot within 
the vault row (approximately 10 to 15 
percent of the vault height). 

All sediment, debris, and 
oil removed from storage 
area. 

Storage Area Joints between 
tank/pipe section 

Any openings or voids allowing material 
to be transported into facility. 

All joints between 
tank/pipe sections are 
sealed. 

Storage Area Tank pipe bent out of 
shape 

Any part of tank/pipe is bent out of shape 
more than 10% of its design shape. 

Tank/pipe repaired or 
replaced to original 
design standards. 

Storage Area 

Vault structure 
includes cracks in 
wall, bottom, damage 
to frame and/or top 
slab 

Cracks wider than 1/2-inch and any 
evidence of soil particles entering the 
structure through the cracks, or 
maintenance/inspection personnel 
determines that the vault is not structurally 
sound. 

Vault replaced or 
repaired to design 
specifications and is 
structurally sound. 

Storage Area Joints between 
tank/pipe section 

Cracks wider than 1/2-inch at the joint of 
any inlet/outlet pipe or any evidence of 
soil particles entering the vault through the 
walls. 

No cracks more than 1/4-
inch wide at the joint of 
the inlet/outlet pipe. 

Manhole Cover not in place Cover is missing or only partially in place. 
Any open manhole requires maintenance. Manhole is closed. 

Manhole Locking mechanism 
not working 

Mechanism cannot be opened by single 
maintenance personnel with proper tools. 
Bolts into frame have less than 1/2 inch of 
thread. 

Mechanism opens with 
proper tools. 

Manhole Cover difficult to 
remove 

One maintenance person cannot remove 
lid after applying normal lifting pressure. 
Intent is to keep cover from sealing off 
access to maintenance. 

Cover can be removed 
and reinstalled by one 
maintenance person. 

Manhole Ladder rungs unsafe 
Ladder is unsafe due to missing rungs, 
misalignment, not securely attached to 
structure wall, rust, or cracks. 

Ladder meets design 
standards. Allows 
maintenance personnel 
safe access. 

3.1. Maintenance Equipment 

Equipment allowing for simple and effective maintenance of the underground detention 

system includes, but is not limited to, the following: 

• Inspection and Maintenance Log Sheet Flashlight
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• Manhole hook or appropriate tools to access hatches and covers (“Wunder Cover” lifting

tool stored at County Trades Center)

• Appropriate traffic control signage and procedures

• Measuring pole and/or tape measure

• Protective clothing and eye protection

• Vacuum truck (extra-long hoses are required)

• Trash can

• Pressure washer

3.2. Maintenance Procedures 

Contractor shall notify the County at least 72 hours prior to planned maintenance 

activities, in order to facilitate adequate coordination with Arlington Public Schools (APS) to 

ensure that the athletic fields are not in use at the time of the inspection. Flexibility in scheduling 

maintenance activities may be required. The Contractor’s equipment and operations shall be 

capable of completely removing debris from the facilities/devices. All vehicles, tools and 

equipment considered to be normal and customary to the industry and utilized in the performance 

of the work shall be furnished by the Contractor. The equipment used shall be of sufficient type, 

capacity and quantity to safely and efficiently perform the work as required. The Contractor shall 

maintain the safety and good operational capability of the equipment throughout the contract 

period. No payment shall be made for equipment rental unless specific approval is obtained 

before the fact and the rate is mutually agreed to by the Contractor and the County Project 

Officer. The Contractor shall arrive at each work site with all of the tools and equipment 

necessary to complete the work required.  

Before cleaning the system manually and entering into the vault, check the plan of the 

system and manholes locations (Figure 3). The following steps shall be taken: 

http://www.arlingtonva.us/


DEPARTMENT OF ENVIRONMENTAL SERVICES 
Bureau of Sustainability and Environmental Management        11/01/2022 
2100 Clarendon Boulevard., Suite 705, Arlington, VA 22201  
TEL 703-228-3000 www.arlingtonva.us 

Page 12 

• The system will be much easier to clean when there is little to no flow into the system

and the system does not have any standing water. For this reason, system cleaning must

be scheduled around dry weather.

• When beginning the cleaning process all upstream pipelines (inlet pipes), diversion

structure, hydrodynamic separator, and vault 2 must be cleaned prior to starting on the

vault 1.

• Cleaning must start at the highest elevation of the vault and work towards the lowest

elevation (Figure 3).

• Stationing the vacuum truck above the downstream manifold and jetting the debris from

the laterals to the downstream manifold provides an effective capture point for the

vacuum line.

The following is a minimum required list of equipment to perform maintenance work under this 

Contract: 

• Hydraulic Vacuum Truck with a pick-up boom with at least an 8-inch diameter hose and

a telescoping hydraulic extension. The boom must be front loading for ease and safety of

positioning over manholes. The vactor truck must be equipped with a hose capable of

reaching areas of restricted clearance.

• Hydrojetter with on-board freshwater tank, positive displacement blower to operate

independently of high-pressure washer system, and a front-mounted hydrojetter system.

Note: A “Clamshell type” device is not approved for cleaning as it is difficult to remove all 

accumulated pollutants. 

After considering the above factors and once all safety measures have been set, cleaning of the 

system by high-pressure water jet and a vacuum truck shall proceed as follows: 

• Sediment must be flushed towards a vacuum hose for thorough removal.

• Remove the manhole cover at the top of the system and lower a vacuum hose into the

vault row (Figure 6).
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• Open up the manhole at the opposite end of the vault and use sewer jetting equipment to

force water in the same row from one end of the vault row to the opposite side. The rows

of the vault are completely open in one contiguous channel from one end to the other for

easy cleaning.

• Place the vacuum hose and the sewer jetting equipment in the next row and repeat the

process until all of the rows with more than 1 foot of accumulated sediment have been

cleaned.

• When finished, replace all covers that were removed and dispose of the collected material

properly.

• Any damage to the components of the system must be reported to the County’s Project

Officer.

If maintenance requires entry into the vault Contractor shall: 

• Follow Occupational Safety and Health Administration (OSHA) rules for confined space

entry, use a gas meter to detect the presence of any hazardous gases. If hazardous gases

are present, do not enter the vault.

• Follow appropriate confined space procedures, such as utilizing a venting system, to

address the hazard.

• Once it is determined to be safe, enter through the vault access manhole (Figure 4).

• When finished, replace all covers that were removed and dispose of the collected material

properly.
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Sample Inspection and Maintenance Sheet Log 

Date 

Maintenance 
Personnel 

Item 
Depth of 
Sediment 

(in) 

Accumulated 
Trash (in) 

Camera pole 
photo/CCTV Maintenance Preformed /Comments 

Vault 1 Manholes 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 
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13 

Vault 2 Manholes 

1 

2 

3 

4 

Inlet and outlet Pipes 

1 

2 

3 

4 

5 

6 

Diversion Structure 

1 

Hydrodynamic Separator 

1 
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