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STANDARD
ADVERTISEMENT FOR BIDS
FOR
FISCAL YEAR 2019 STORM SEWER IMPROVEMENTS
FOR
CITY OF LAKELAND
LAKELAND, TENNESSEE

Notice is hereby given, pursuant to Tennessee Statute Section 16-19-104, the City of Lakeland,
Tennessee, will receive sealed bids until 2:00 p.m., Local Time, August 1, 2018 for the following:

FISCAL YEAR 2019 STORM SEWER IMPROVEMENTS

Bids must be in one sealed envelope with statement thereon "BID ENCLOSED, FISCAL YEAR
2019 STORM SEWER IMPROVEMENTS” and be submitted to the receptionist at the City of
Lakeland, Tennessee 10001 U.S. Highway 70, at or before the above stated time. Bids will be
opened publicly, read aloud, and tabulated by the City Manager, or his or her Designee, at the
above stated time and place, unless an alternative site is designated in writing prior to the time of
Bid Opening. No bid may be withdrawn for a period of thirty (30) days after the date set for
opening thereof. The City of Lakeland, Tennessee reserves the right to reject any or all bids and
to waive any informalities or technicalities in the bidding; provided, however, that any bid received
after the time specified or without accompanying Bid Guaranty, as stated below, will not be
considered.

Bidding Documents, including specifications, are currently available at www.lakelandtn.gov or
from the City of Lakeland Tennessee, 10001 U.S. Highway No. 70, Lakeland Tennessee.

A Bid Guaranty in the form of a properly executed Bid Bond payable to the City in the amount of
not less than 5% of the total base bid amount must accompany each bid. Pursuant to T.S. 12-4-
201, in lieu of a Bid Bond, the following securities or cash may be substituted at the percentage
rate required for such bond: United States treasury bond or general obligation bond or certificates
of deposit irrevocably pledged from a state or national bank having its principle office in Tennessee
or a state or federal saving and loan association having its principal office in Tennessee, or any
state or national banks or state or federal savings and loans associations that has its principal office
located outside of Tennessee and that maintains a branch in this state, or a letter of credit or cash.
The successful Bidder will be required to execute an Agreement with the City, in the form supplied
in the bidding documents, within thirty (30) days after Notice of Award is issued. The Notice of
Award shall serve as notice that the Agreement is ready for execution. The Bid Guaranty shall be
forfeited as liquidated damages if the Bidder fails to execute the Agreement within thirty (30) days
after such Notice is issued, or fails to provide proper Bond or other form of Guaranty, as approved.
The Bid Guaranty, if a Bid Bond, shall be executed by a surety or guarantee company authorized
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to do business in Tennessee. The Attorney-in-Fact who executes the Bond on behalf of the surety
shall affix a certified and current copy of its Power of Attorney from the surety. No other type of
Bid Guaranty will be accepted. The City may proceed against a Bid Guaranty unless either: a)
the Agreement has been executed by Contractor and Performance, and Labor and Material
Payment Bonds have been furnished, as required; or, b) the specified time has elapsed so that Bids
may be withdrawn; or, ¢) the Bid has been rejected.

Notice is hereby given that preference will be granted to Tennessee contractors, subcontractors,
laborers, and materials, supplies, equipment, machinery, and provisions produced, manufactured,
supplied, or grown in Tennessee, as required by Tennessee Statute Section 12-4-121 et seq.

A Pre-Bid Conference will be held at 1:00 p.m., Local Time July 26, 2018 at Lakeland City Hall.
A site tour may be held to review the Project following this conference. Contact for this Project is
Emily Harrell, PE, City Engineer at (901) 867-5418.

Attendance in the Pre-Bid Conference is not mandatory for Contractors who wish to be considered

qualified and/or responsible.

Jim Atkinson
City Manager

Publish: July 18, 2018
July 25, 2018
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STANDARD
INSTRUCTIONS TO BIDDERS

l. DEFINED TERMS.

1.1 Terms used in these Instructions to Bidders have the meanings assigned to them in the
Standard General Conditions, as modified by the Supplementary Conditions unless otherwise stated
herein.

1.2 Certain additional terms used in these Instructions to Bidders have the meanings
indicated below which are applicable to both the singular and plural thereof.

A. Bidder: One who submits a bid directly to the City.

B. Successful Bidder and/or Contractor: This term means the qualified, responsible, and
responsive Bidder, as determined by the City, who has submitted the lowest bid, and to whom the
City has awarded the Contract.

C. Bid Documents: Prior to award of the contract, all documents in the Bid Package are
considered "Bid Documents." This includes the Advertisement for Bid, Instructions to Bidders, Bid
Forms, Bond Forms, Sample Agreement, Standard General Conditions, Supplementary Conditions,
Technical Specifications, drawings, etc. Bid Documents also include any addenda issued prior to the
opening of the bids.

D. Contract Documents: Following the award of the contract, contract documents shall
include those documents listed above in "C." -- with the exception of the Advertisement for Bid, Bid
Bond and the Instructions to Bidders; the executed performance and payment bonds; change orders;
and, all written agreements and/or written documents executed between the City and Contractor.

2. COPIES OF BIDDING DOCUMENTS.

2.1 Complete sets of Bidding Documents, which include the Advertisement for Bids,
these Instructions to Bidders, Bid Form, Bid Bond, Contract Documents, and Addenda, may be
obtained from the City of Lakeland, Engineering Office, 10001, U.S. Highway 70, Lakeland,
Tennessee 38002.

2.2 Complete sets of Bidding Documents must be used in preparing Bids; the City

assumes no responsibility to Bidders for errors or misinterpretations, including those resulting from
the use of incomplete sets of Bidding Documents.
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2.3 The City, and/or its agent, in making copies of Bidding Documents available on the
above terms, does so only for the purpose of obtaining Bids on the Work and does not confer a
license or grant for any other use.

3. QUALIFICATIONS OF BIDDERS.

ol

3.1 Pre-qualification Requirements: Attendance at the Pre-Bid Conference may be
considered by the City in determining a Bidder's qualifications. Consult Section 5 below.

3.2 Post Bid Qualifications: To demonstrate qualifications to perform the Work, each
Bidder must be prepared to submit within five (5) days of Owner's request written evidence
demonstrating Bidder's responsibility, including, but not limited to, matters such as financial data
and previous experience. Each Bid will be considered a warrant of Bidder's qualification to do
business in this state. Proof of such qualifications may be required upon five (5) days notice.

33 Bidding Preferences: Pursuant to T.S. 12-4-802 whenever the lowest responsible and
responsive bidder on a public construction project in this state is a resident of another state which is
contiguous to Tennessee and which allows a preference to a resident contractor of that state, a like
reciprocal preference is allowed to the lowest responsible and responsive bidder on such project who
is either a resident of this state or is a resident of another state which does not allow for a preference
to a resident contractor of that state.

3.4 Responsible and Responsive Bidders: Pursuant to TS 12-4-801, a responsible bidder
means a person who has the capacity in all respects to perform fully the contract requirements, and
the integrity and reliability which will assure good faith performance and; and Responsive Bidder
means a person who has submitted a bid which confirms in all material respects to all document,
whether attached or incorporate by reference, utilized for soliciting bids.

4. PRE-BID CONFERENCE.

A Pre-bid Conterence will be held at the time and place stated in the "Advertisement for
Bid." Attendance at the Pre-bid Conference is not mandatory.

The purpose of the Conference is to review project requirements and provide bidders an
opportunity to visit the project site to make their own determination of existing conditions.

Minutes will be taken of the Pre-bid Conference, and thereafter consulted as a bidding
document.

5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE.

5.1 Before submitting a Bid, each Bidder must do at least the following:
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A. Examine the Bidding Documents thoroughly;

B. Visit the site to become familiar with local conditions that may in any manner
affect cost progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress, or performance of
the work; and

D. Study and carefully correlate Bidder's observations with the Bidding
Documents.

5.2 Reference is made to the Supplementary Conditions, for the identification of those
reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise
affecting cost, progress, or performance of the work which has/have been relied upon by Engineer in
preparing the Drawings and Specifications. The City will provide copies of such reports for review to
any Bidder requesting them (if applicable). These reports are not guaranteed as to accuracy or
completeness. Before submitting a Bid each Bidder will, at its own expense, make such additional
investigations and tests as the Bidder may deem necessary to determine the time, price, and other
terms and conditions of the Contract Documents.

5.3 On request the City will provide each Bidder access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of his Bid. The City may
require any Bidder desiring access to execute an appropriate release form.

5.4  The lands upon which the work is to be performed, right-of-way for access thereto
and other lands designated for use by Contractor in performing the work are identified in the
Supplementary Conditions, Special Provisions, and/or Drawings.

55 The submission of a Bid will constitute an incontrovertible representation by the
Bidder that: Bidder has read and understands the Bidding Documents and the Bid is made in
accordance therewith; Bidder has visited the site and become familiar with the local conditions under
which the work is to be performed; Bidder assumes responsibility for estimating properly the
difficulties and costs of successfully performing the work; Bidder has complied with every
requirement of these instructions; and that the Bidding Documents are sufficient in scope and detail
to indicate and convey an understanding of all terms and conditions for performance of the Work.

0. AVAILABILITY OF LANDS.

6.1 Access to private property required by Contractor for staging areas, temporary
facilities or other uses in addition to those identified in the Bidding or Contract Documents shall be
obtained and paid for by Contractor. Such costs are to be considered incidental to the Contract and
merged with Bid Items described and are to be provided without additional compensation to
Contractor.
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7. INTERPRETATIONS.

All questions about the meaning or intent of the Bidding Documents shall be submitted to
Engineer in writing. Replies will be issued by Addenda mailed or delivered to all parties recorded by
Engineer as having received the Bidding Documents. Questions received less than ten (10) days
prior to the date for opening the Bids will not be answered. Only questions answered by formal
written Addenda will be binding. Oral interpretations, clarifications, or comments are not binding
upon the City, and do not serve to amend, modify, or in any way change the basic Bidding
Documents, and shall be relied upon by Bidder at his own risk.

8. BID GUARANTY.

8.1 A Bid Guaranty in the form of a properly executed Bid Bond payable to the City in
the amount of not less than 5% of the total base bid amount must accompany each bid. Pursuant to
T.S. 12-4-201, in lieu of a Bid Bond, the following securities or cash may be substituted at the
percentage rate required for such bond: United States treasury bond or general obligation bond or
certificates of deposit irrevocably pledged from a state or national bank having its principle office in
Tennessee or a state or federal saving and loan association having its principal office in Tennessee,
or any state or national banks or state or federal savings and loans associations that has its principal
office located outside of Tennessee and that maintains a branch in this state, or a letter of credit or
cash. The successtul Bidder will be required to execute an Agreement with the City, in the form
supplied in the bidding documents, within thirty (30) days after Notice of Award is issued. The
Notice of Award shall serve as notice that the Agreement is ready for execution. The Bid Guaranty
shall be forfeited as liquidated damages if the Bidder fails to execute the Agreement within thirty
(30) days after such Notice is issued, or fails to provide proper Bond or other form of Guaranty, as
approved. The Bid Guaranty, if a Bid Bond, shall be executed by a surety or guarantee company
authorized to do business in Tennessee. The Attorney-in-Fact who executes the Bond on behaif of
the surety shall aftix a certified and current copy of its Power of Attorney from the surety. No other
type of Bid Guaranty will be accepted. The City may proceed against a Bid Guaranty unless either:
a) the Agreement has been executed by Contractor and Performance, and Labor and Material
Payment Bonds have been furnished, as required; or, b) the specified time has elapsed so that Bids
may be withdrawn; or, ¢) the Bid has been rejected. .

8.2  The Bid Guaranty of the Successful Bidder will not be released unless and until such
Bidder has executed the Agreement and furnished the required contract Bond(s). If the successtul
Bidder fails to execute and deliver the Agreement and furnish the required Contract Bonds within
thirty (30) days of the Notice of Award, or fails to proceed with the performance of the Contract, the
City may annul the Notice of Award and the Bid Guaranty of that Bidder will be forfeited as
liquidated damages, it being agreed that exact damages are difficult or impossible to calculate, and
the Bid Guaranty amount is the best estimate.

9. CONTRACT TIME.
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The number of days within which, or the date by which, the Work is to be completed (the
Contract Time) is set forth in the Bid Form and will be included in the Agreement.

10.  LIQUIDATED DAMAGES.

Provisions for liquidated damages are to be set forth in the Agreement.

11. MATERIAL AND EQUIPMENT.

11.1  The materials, products, and equipment described in the Bidding Documents establish
a standard or required function, dimension, appearance, and quality to be met by any proposed
substitution.

11.2  Materials containing asbestos will not be accepted.

11.3  No substitution will be considered unless written request for approval has been
submitted by the Bidder on an appropriate form, and has been received by the Engineer or the City's
designated agent at least TEN (10) DAY prior to the date for receipt of bids. Each such request
shall include the name of the material or equipment for which it is to be substituted and a complete
description of the proposed substitute including drawings, cuts, performance and test data, and any
other information necessary for an evaluation. A statement setting forth any changes in other
materials, equipment, or work that incorporation of the substitute would require, shall be included.
The burden of proof of the merit and adequacy of a proposed substitute is upon the Bidder. The
decision of approval or disapproval of a proposed substitution by the Engineer or the City's
designated agent will be final.

If any proposed substitution is approved, such approval will be described in an addendum.
Bidders shall not rely upon approvals made in any other manner.

11.4  When generic parameters for performance and/or appearance are specified, those
materials which comply with specifics as delineated do not require a written request for approval.
They must be capable of withstanding specification comparison, however, at the time of product data
and shop drawing submittal.

12.5 Pursuant to T.S. 12-4-121, "Preference is hereby given to materials, supplies,
equipment, machinery, and provisions produced, manufactured, supplied or grown in Tennessee,
quality being equal to articles offered by the competitors outside of the State."

12. SUBCONTRACTORS, ETC.

12.1  If required by the City, the identity of certain Subcontractors and other persons and
organizations shall be submitted to the City in advance of the Notice of Award. The apparent
Successful Bidder, and any other Bidder so requested by the City, will within seven (7) days after the
day of the Bid opening, submit to the City a list of names and addresses of all Subcontractors and
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other persons and organizations whom Bidder proposes will furnish material and/or equipment for
the Work. Such list shall be accompanied by an experience statement with pertinent information as
to similar projects and other evidence of qualification for each Subcontractor, person, and
organization if requested by the City. If the City or Engineer after due investigation has reasonable
objection to any proposed Subcontractor, or other person, or organization, the City may, before
giving the Notice of Award, request the apparent Successful Bidder to submit an acceptable
substitute without an increase in Bid price. If the apparent Successful Bidder declines to make any
such substitution and the Agreement is not awarded to such Bidder for that reason, the Bidder's
refusal will not constitute grounds for forfeiting the Bid Guaranty. Any Subcontractor, other person,
or organization so listed and to whom the City or Engineer does not make written objections prior to
giving of the Notice of Award will be deemed acceptable to the Owner and Engineer.

13. BID FORM

13.1 The Bid Form is included with the Bidding Documents. Bidders shall bid all schedules
and alternates (if any) as set forth in the Bid Form.

13.2 Bid Forms must be completed in ink or by typewriter. Corrections must be initialed by
the Bidder. The Bid price of each item on the form must be stated in words and numerals; in case of’
a conflict, words will take precedence.

13.3 Bids by corporations or limited liability companies must be executed in the business
entity's name by the president or a vice-president (or other officer or member accompanied by
evidence of authority to sign), and the signature attested to by an authorized officer or member. The
business entity's address and state of incorporation shall be shown below the signature.

13.4 Bids by partnerships must be executed in the partnership name and signed by a partner,
whose title must appear under the signature. The official address of the partnership must be shown
below the signature.

13.5 All names must be typed or printed below the signature.

13.6 The bid shall contain an acknowledgment of receipt of all Addenda (the numbers of
which shall be filled in on the Bid Form). Failure to acknowledge receipt of Addenda shall not
constitute an adjustment of the Contract Price provided on the Bid Form.

13.7 The address to which communications regarding the Bid are to be directed must be
shown.

13.8 All items which are not specifically referred to in the Bid Form but are included in the
plans or specifications are to be considered incidental to the performance of the major work
described and shall be constructed as indicated on the plans or called for in the specifications without
additional remuneration.
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14. SUBMISSION OF BIDS.

14.1  Bids shall be submitted not later than the time and at the place indicated in the
Advertisement for Bids and shall be included in an opaque sealed envelope, marked with the Project
title and name and address of the Bidder and accompanied by the Bid Guaranty and other required
documents. If the Bid is sent through the mail or other delivery system, the sealed envelope shall be
enclosed in a separate envelope with the notation "BID ENCLOSED" on the face thereof. All
bidding information shall be included in the sealed envelope.

14.2  Contractors’ Licenses, Bids Contractors and electrical, plumbing, and HVAC
subcontractors who do jobs costing $25,000 or more must be licensed by the state (T.C.A. § 62-6-
102, T.C.A. § 62-6-111). Officials issuing a permit or work order to an unlicensed contractor are
guilty of a Class A misdemeanor (T.C.A. § 62-6-120). The name, license number, license expiration
date, and classification of contractors applying to bid on jobs must appear on the bid envelope when
the bid is more than $25,000. If the bid is less than $25,000, only the name of the contractor must
appear on the outside of the envelope. Upon opening the envelope, if the bid exceeds $25,000, the
bid is automatically disqualified (T.C.A. § 62-6-119(b)). The name of a prime contractor who does
electrical, plumbing, heating, ventilation, and air conditioning must appear on the outside of the
envelope. Failure of a bidder to comply voids the bid, and it may not be opened. It is a ClassA
misdemeanor for any person to disregard the above requirements. Municipalities may not impose
additional licensing requirements on state-licensed contractors (T.C.A. § 62-6-111(1)(2)(c)). T.C.A.
§ 62-6-137, however, allows municipalities to require a permit bond for contractors to ensure that the
contractor complies with applicable laws and ordinances. Approving the permit bond program
requires a two-thirds vote of the governing body.

15. MODIFICATION AND WITHDRAWAL OF BIDS.

15.1  Bids may be modified or withdrawn by an appropriate document duly executed (in the
same manner that a Bid must be executed) and delivered to the place where Bids are to be submitted
at any time prior to the opening of Bids.

15.2  If, within twenty-four (24) hours after Bids are opened, any bidder files a duly signed
written notice with the City and promptly thereafter demonstrates to the satisfaction of the City that
there was a material and substantial mistake in the preparation of his Bid, that Bidder may withdraw
its Bid and the Bid Guaranty will be returned. Thereafter, that Bidder will be disqualified from
further bidding on the Work.

16. OPENING OF BIDS.

Bids will be opened publicly and read aloud. An abstract of the bid schedule will be made
available after the opening of Bids.
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17. BIDS TO REMAIN EFFECTIVE.

All Bids not modified or withdrawn as provided in Section 16, shall remain eftective for
thirty (30) days after the day of the Bid opening, but the Owner may, in its sole discretion, release
any Bid and return the Bid Guaranty prior to that date.

18.  AWARD OF CONTRACT.

18.1 The City reserves the right to reject any and all Bids; to waive any and all
irregularities or informalities; to negotiate specific contract terms not inconsistent with the
Advertisement for Bids, with the Successful Bidder; and to disregard all nonconforming,
nonresponsive, unbalanced, or conditional Bids. Discrepancies between words and numerals will be
resolved in favor of words. Discrepancies between the indicated sum of any column of numerals and
the correct sum thereof will be resolved in favor of the correct sum.

18.2 A Bidder shall bid all schedules and alternates (if any) as set forth in the Bid Form.
The City reserves the right in awarding the Agreement to consider the competency, responsibility,
and suitability of the Bidder, as well as the amounts of the various bids. The Work, therefore, may
not necessarily be awarded to the low bidder.

18.3 Inevaluating Bids, the Owner reserves the right to limit the scope of the project to the
monies available for the project.

18.4  The Owner may consider, among other things, the qualifications and experience of
Subcontractors and other persons and organizations who are proposed to furnish material or
equipment for the Work; operating costs; maintenance considerations; performance data; and
guarantees of materials and equipment.

18.5 The Owner may conduct such investigations as it deems necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualification, and financial ability ot the
Bidders, proposed Subcontractors, and other persons and organizations proposed to do the Work in
accordance with the Bidding Documents.

18.6  Ifthe Agreement is to be awarded, it will be to the lowest Bidder who is determined
qualified and responsible in the sole discretion and best interest of the City. The low bid shall be
determined based upon an evaluation of the Total Base Bid. The City reserves the right to accept or
reject alternates in any order or combination; and to accept or reject any schedule or all schedules.

If the low bid is to be awarded in any other manner, applicable laws must be consulted and
the above paragraphs must be moditied.

18.7 If the Agreement is to be awarded, the Owner will give the Successful Bidder a
Notice of Award within thirty (30) Days after the day of the Bid opening.
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19. PERFORMANCE AND PAYMENT BONDS AND INSURANCE CERTIFICATES.

The General and Supplementary Conditions set forth the City's requirements as to
Performance and Payment Bonds and Insurance Certificate(s). When the Successful Bidder delivers
the executed Agreement to the Owner, it shall be accompanied by the required Bonds and Insurance
Certificate(s).

19.1  Pursuant to T.S. 12-4-201, no contract shall be let for any public work in this satate,
by any city, county or state authority, until the contractor shall have first executed a good and solvent
bond to the effect that the contractor will pay for all the labors and materials used by the contractor,
or any immediate or remote subcontractor under the contractor, in such contract, in lawful money of
the United States. The bond to be so given shall be for twenty-five (25%) of the contract price on all
contracts in excess of one hundred thousand dollars ($100,000). Where advertisement is made, the
condition of the bond shall be stated in advertisement; provided that T.S. 12-4-201 shall not apply to
contracts of one hundred thousand dollars ($100,000) or less.

20. SIGNING OF AGREEMENT.

When the City gives a Notice of Award to the Successful Bidder, it will be accompanied by
one (1) unsigned counterpart of the Agreement and the Performance and Payment Bonds. Within
thirty (30) days thereafter, Contractor shall comply with the conditions precedent in the Notice of
Award. Within ten (10) days thereafter, the City will deliver one (1) fully signed counterpart to
Contractor. The City will deliver one signed copy of the Agreement within the project manual.

Notes:

Revised 10.11.09 paragraph 14.1 and 14.2
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EXHIBIT "A"
STANDARD
BID FORM

PROJECT IDENTIFICATION: City of Lakeland, Tennessee

Project Description: FY2019 Storm Sewer Improvements

THIS BID SUBMITTED TO: City of Lakeland, Tennessee

1

10001 U.S. Highway 70
Lakeland, Tennessee 38002

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with the City in the form included in the Bidding Documents and to complete all
Work as specified or indicated in the Bidding Documents for the Contract Price by October
26, 2018, and completed and ready for final payment not later than November 2, 2018, in
accordance with the Bidding Documents.

Bidder accepts all of the terms and conditions of the Advertisement for Bids and Instructions
to Bidders, including without limitation those dealing with the disposition of Bid Guaranty.
This Bid will remain effective for thirty (30) days after the day of Bid opening. Bidder will
sign the Agreement and submit the Bonds and other documents required by the Bidding
Documents within thirty (30) days after the date of the City's Notice of Award.

Notice that preferences will be granted pursuant to Tennessee Statutes is hereby
acknowledged.

In submitting this Bid, Bidder represents, as more fully set forth in the Bidding Documents,
that:

A. Bidder has examined copies of all the Bidding Documents and of the following
addenda (receipt of all which is hereby acknowledged):

Addendum No. Dated
Addendum No. Dated
B. Bidder has examined the site and locality where the work is to be performed, the

federal, state, and local Laws and Regulations, and the conditions affecting cost,
progress, or performance of the work and has made such independent investigations
as Bidder deems necessary;
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10.

C. This Bid is genuine and not made in the interest of or on behalf of any undisclosed
person, firm, corporation, or other business entity. Bidder has not directly or
indirectly induced or solicited any other Bidder to submit a false or sham Bid. Bidder
has not solicited or induced any person, firm, or a corporation to refrain from
bidding. Bidder has not sought by collusion to obtain for itself any advantage over
any other Bidder or against the City.

D. Each bidder and each person signing on behalt of any bidder certifies, and in the case
of a joint bid each party thereto certifies as to its organization, under penalty of
perjury, that to the best ot its knowledge and belief that each bidder is not on the list
created pursuant to Tennessee Statute 12-12-106

Bidder is bidding all schedules, alternates, if any, and will complete the Work for unit
price(s) stated on the attached bid schedule based on materials actually furnished and
installed and services actually provided. The Bid is summarized below on the basis of
estimated quantities:

TOTAL BASE BID, IN NUMERALS: §

TOTAL BASE BID, IN WORDS:

DOLLARS.

Bidder agrees that the work for the City will be as provided above.

Bidder accepts the provisions of the Bidding Documents as to liquidated damages in the
event of failure to complete the work on time, unless otherwise stated as provided below.
Bidder agrees that such liquidated damages are not a penalty and that the amount provided is
as close an estimate as possible to actual damages. Any exceptions or objections to this
provision are stated in writing and attached hereto by Bidder.

The following documents are attached to and made a condition of this Bid:

A. Required Bid Guaranty in the form of a Bid Bond. (Unless otherwise provided by the
City.)

B. Itemized Bid Schedule.

Communications concerning this Bid shall be addressed to:

Address of Bidder:
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11. The terms used in this Bid are defined in and have the meanings assigned to them in the
General Conditions, except as provided in the Supplementary Conditions and Bidding

Documents.

Submitted on ,2018.
Bidder is bidding as a (Insert Resident or Non-Resident)
IF BIDDER IS:
AN INDIVIDUAL

By:

(Individual's Name)

doing business as:

(seal)

Business Address:

Phone Number:

A PARTNERSHIP

By:

(Firm's Name)

(seal)

(General Partner)

Business Address:

Phone Number:
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A CORPORATION OR LIMITED LIABILITY COMPANY

By: (seal)
(Corporation's or Limited Liability Company's Name)

(State of Incorporation or Organization)

By: (seal)

(Title)
(Seal)

Attest:

Business Address:

Phone Number:

A JOINT VENTURE

By: (seal)
(Name)
(Address)

By: (seal)
(Name)
(Address)

(Each joint venturer must sign. The manner of signing for each individual, partnership, and
corporation that is a party to the joint venture should be in the manner indicated above.)
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BID SCHEDULE

FY2019 STORM SEWER IMPROVEMENTS

BID DATE:

COMPANY NAME:

ADDRESS:

Contractor shall furnish and install items as shown on the Drawings or called for in the
Specifications. All costs not included in the schedule that are necessary to provide a complete,
functional project as depicted in the Drawings and Specifications are to be considered incidental

and merged with costs of other related bid items.

LS = Lump Sum R&R = Remove and Replace

LF = Linear Feet

SY =Square Yard CY =Cubic Yard EA =Each Ton=Ton LB =Pounds

F&I = Furnish and Install

Schedule A
ITEM | DESCRIPTION UNIT | QUANTITY | UNIT COST | TOTAL COST
1 R&R Chambers Chapel Wingwall LS 1
2 R&R Plantation Woods Wingwall LS 1
Total Bid Schedule A
Total Base Bid :
Dollars ($ ).
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STANDARD
BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and as
Surety, are hereby held and firmly bound, unto the City of Lakeland, Tennessee a Municipal
Corporation as OWNER, in the penal sum of Dollar(s) ($

) for the payment of which, well and truly to be made, we hereby jointly and severally bind
ourselves, successors and assigns, which represents five percent (5%) of the Principal's Total Base
Bid.

The Condition of the above obligation is such that whereas the Principal has submitted to the City of
Lakeland, Tennessee a certain BID, whereby it has offered to enter into an Agreement in writing with
OWNER, for FY2019 Storm Sewer Improvements.

NOW, THEREFORE,
A. If said BID shall be rejected; or,

B. If said BID shall be accepted and the Principal shall execute and deliver the
Agreement to OWNER within thirty (30) days after Notice of Award (which shall constitute
presentation of the Agreement to the Principal for the purpose of execution) and shall furnish
Guarantors as provided in the Bidding Documents for this Project for Principal's faithful
performance of said Agreement and for the payment of all persons performing labor or furnishing
materials in connection therewith, and shall otherwise proceed with the performance of said
Agreement, then this obligation shall be void, otherwise the same shall remain in full force and effect
and OWNER may proceed against the BOND. It is expressly understood and agreed, however, that
the liability of Surety for any and all claims hereunder shall, in no event, exceed the penal amount of
this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and
its BOND shall be in no way impaired or affected by an extension of the time within which the
OWNER may accept such BID, to a maximum of ninety (90) days after its submission to OWNER;
and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and
such of them as are corporations have caused their corporate seals to be hereto affixed and these
presents to be signed by their proper officers, this day of , 2018.
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Attest: Principal (Corporation, Partnership, Individual)

By
Secretary or Authorized Witness (Authorized Representative)
(Seal)
(Print or Type Name)
Address
State of
)ss.
County of )
The foregoing Bid Bond was executed betore me by
on behalf of , this day of ,2018.
Notary Public
My Commission Expires:
Surety
BY:

Attorney-in-Fact for Surety

Address

State of )
) ss.
County of
The foregoing Bid Bond was executed before me by , who
represented that he/she was the Attorney-in-Fact for the above named Surety, this day of
, 2018.
Notary Public

My Commission Expires:
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STANDARD FORM OF
AGREEMENT BETWEEN OWNER AND CONTRACTOR

THIS AGREEMENT is made between the City of Lakeland, hereinafter referred to as the "Owner,"
and hereinafter referred to as the "Contractor."

WHEREAS, the City of Lakeland is desirous of storm sewer improvements; and,

WHEREAS, . 1s able and willing to provide those services to the City of Lakeland,
Tennessee.

NOW, THEREFORE, it is hereby agreed as follows:

ARTICLE 1. WORK.

Contractor shall perform all the work required by the Contract documents for FY2019 Storm Sewer
Improvements, Lakeland, Tennessee.

ARTICLE 2. ENGINEER.

The Project has been designed by the City of Lakeland Engineering Office, 10001 U.S. Highway 70,
Lakeland, Tennessee, who is hereinafter referred to as the "Engineer" and who is to act as Owner's
representative, assume all duties and responsibilities and have the rights and authority assigned to Engineer
in the Contract documents in connection with completion of the Work in accordance with the Contract
documents.

ARTICLE 3. CONTRACT TIME.

3.1 The Work will be substantially completed by October 26, 2018, and completed and ready for final
payment in accordance with Paragraph 15.06 of the General Conditions by November 2, 2018.

3.2 Liquidated Damages. Owner and Contractor recognize that time is of the essence of this Agreement
and that Owner will suffer financial loss if the Work is not substantially completed by the time
specified in Paragraph 3.1 above, plus any extension thereof allowed in accordance with Article 15
of the General Conditions. They also recognize the delays, expense, and difficulties involved in
proving in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not
substantially completed on time. Accordingly, instead of requiring any such proof, Owner and
Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay
Owner one Hundred Dollars ($100.00) for each day that expires after the time specified in
Paragraph 3.1 for substantial completion. After Substantial Completion, if the Contractor shall
neglect, refuse, or fail to complete the remaining work within the time specified in paragraph 3.1
for completion and readiness for final payment or any proper extension thereof granted by Owner,
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Contractor shall pay Owner One Hundred Dollars ($100.00) for each day that expires after the time
specified in paragraph 3.1 for completion and readiness for final payment. It is further agreed that
such liquidated damages are not a penalty but represent the parties' best estimate of actual damages.

ARTICLE 4. CONTRACT PRICE.

In Consideration of the performance of the work in accordance with the Contract documents for this Unit
Price Contract, Owner shall pay Contractor in current funds a not-to-exceed total contract price of

Dollars ($ ), subject to additions and deductions by Change Order approved by the

Owner. The contract fee shall be based on materials actually furnished and installed and services actually
provided based on the unit prices contained in the Bid Form and Itemized Bid Schedule, included as
Exhibit "A" (pages BF-1 -- BS-1) and by this reference made a part of this Agreement.

ARTICLE 5. PAYMENT PROCEDURES.

Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions.
Applications for Payment will be processed through the Engineer as provided in the General Conditions.

5.1

Progress Payments. Owner shall make progress payments on the basis of Contractor's Applications
for Payment as recommended by Engineer, on or about the 25th day of each month during
construction as provided below. All progress payments will be on the basis of the progress of the
Work measured by the Schedule of Values provided for in Paragraph 15 of the General Conditions,
subject to the cutoff and submittal dates provided in the General Provisions.

5.1.1 During the course of the Contract progress payments will be made in an amount equal to
95% of the Work completed, less in each case the aggregate of payments previously made.

5.1.

o

In the event the Contractor makes only one application for payment upon substantially
completing the Work, progress payment will be made in an amount equal to 95% of the
Work completed. Owner shall withhold five percent (5%) of the work completed as
retainage, said retainage to be paid in accordance with the provisions of Paragraph 5.2,
Final Payment.

Final Payment. Upon final completion and acceptance of the Work in accordance with Paragraph
15.06 of the General Conditions, Engineer shall recommend payment and present Contractor's

Final Application for Payment to the City in accordance with Tennessee Statutes 54-5-122. Before
final acceptance of the project as having been finally completed, the contractor shall furnish
evidence of payment in full for materials and labor to the City in accordance with Tennessee 54-5-
122. When this is done, full settlement may be made with the contractor, but not until thirty (30)
day’s notice is some newspaper published in the county where the work is done, if there is a
newspaper there, and if not, in a newspaper in an adjoining county that settlement is about to be
made and notifying all claimants to file notice of their claims with the officials and the period for
filing shall not be less than thirty (30) days after the last published notice. In the event claims are
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filed, the officials shall withhold a sufficient sum to pay the claims in the same way and manner as
1s provided for claimants making claims against contractors dealing with the Department of
Transportation in accordance with Statutes 54-5-123, and claimants may bring suits against
contractors in the way and manner provided in 54-5-124, as suits are brought against contractors
dealing with the department. Where claims are allowed by the Courts, Statutes 54-5-125 and 54-5-
127 shall be applicable.

ARTICLE 6. WITHHELD FUNDS.

Pursuant to Tennessee Statutes Section 66-11-104 et seq., withheld percentages for Contracts exceeding
$500,000.00 will be retained in an account in the name of the Contractor (except when specifically waived
in writing by Contractor) which has been assigned to the Owner until the Contract is completely,
satisfactorily, and finally accepted by the Owner. Unless a depository is designated by the Contractor in a
written attachment hereto, the Contractor's signature hereon shall act as authority for the Owner to
designate a retainage depository on behalf of the Contractor, for the purposes specified in Tennessee
Statutes Section 66-11-104. The Contractor's signature hereon shall act as an assignment of the depository
account to the Owner, as provided by Tennessee Statutes Section 66-11-104 et seq., whether the depository
is designated by the Contractor or by the Owner.

ARTICLE 7. CONTRACTOR'S REPRESENTATIONS.

In order to induce Owner to enter into this Agreement, Contractor makes the following representations:

7.1 Contractor has familiarized himself with the nature and extent of the Contract documents, Work,
locality, and with all local conditions and federal, state, and local Laws and Regulations that in any
manner may affect cost, progress, or performance of the Work.

7.2 Contractor has studied carefully all reports of investigations and test of subsurface and latent
physical conditions at the site or otherwise affecting cost, progress, or performance of the Work
which were relied upon by Engineer in the preparation of the Drawings and Specifications and
which have been identified in the Supplementary Conditions.

7.3 Contractor has made or caused to be made examinations, investigations, and test and studies as he
deems necessary for the performance of the Work at the Contract price, within the Contract Time,
and in accordance with the other terms and conditions of the Contract documents; and no additional
examinations, investigations, tests, reports, or similar data are or will be required by Contractor for
such purposes.

7.4 Contractor has correlated the results of all such observations, examinations, investigations, tests,
reports, and data with the terms and conditions of the Contract documents.

SFA-3



7.5

Contractor has given Engineer written notice of all conflicts, errors, or discrepancies that he has
discovered in the Contract documents and the written resolution thereof by Engineer is acceptable
to Contractor.

ARTICLE 8. CONTRACT DOCUMENTS.

The Contract documents which comprise the entire agreement between Owner and Contractor are attached
to this Agreement, made a part hereof and consist of the following:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

8.8

8.9

8.10

8.11

8.13

.14

8.15

This Agreement (Pages SFA-1 to SFA-S, inclusive).

Joint Account Agreement or Letter of Forfeiture waiving same (it applicable)
Exhibit "A" - Bid Form and Bid Schedule.

Aftidavit of Drug Free Work Program

Addenda

Performance Bond

Certificates of Insurance, of Workers' Compensation Coverage, and of Unemployment Insurance
Coverage.

2013 Standard General Conditions of the Construction Contract (Pages i to 62, inclusive).
Standard Supplementary Conditions (Pages SSC-1 to SSC-16, inclusive).

General Requirements, consisting of seven (7) sections

Special Provisions (Section 01810)

Technical Specifications consisting of () sections

Notice of Award.

Notice to Proceed.

Minutes of the Pre-Bid Conference, if any.

Shop Drawings and other Submittals furnished by Contractor during performance of the Work and
accepted by the Owner.
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8.16  Any modifications, amendments, and supplements, including Change Orders, issued pursuant to
Article 11 of the General Conditions, on or after the effective date of this Agreement.

8.17  Notice of Substantial Completion.

ARTICLE 9. MISCELLANEOQOUS PROVISIONS.

9.1 The CONTRACTOR hereby agrees, warrants, and assures compliance with the provisions
of Title VI and VII of the Civil Rights Act of 1964 and all other federal statutory laws which provide in
whole or in part that no person shall be excluded from participation or be denied benefits of or be
otherwise subjected to discrimination in the performance of this Contract or in the employment practices
of the CONTRACTOR on the grounds of handicap and/or disability, age, race, color, religion, sex,
national origin, or any other classification protected by federal, Tennessee State Constitutional or statutory
law. The CONTRACTOR shall upon request show proof of such non-discrimination and shall post in
conspicuous places available to all employees and applicants notices of non-discrimination.

Terms used in this Agreement, which are defined in the General Conditions, shall have the meanings
designated in those conditions.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in one (1)
original copy on the day and year first above written.

APPROVED AS TO FORM:

(PROJECT: )
DATED this day of , 2018
CONTRACTOR:
ATTEST:
By By:
Title: Title:

SFA-5



ATTEST:

By:

Jessica Millspaugh
Title: City Recorder

SFA-6

OWNER:
CITY OF LAKELAND, TENNESSEE
A Municipal Corporation

By:

Wyatt Bunker
Title: Mayor




EICDCE

PERFORMANCE BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):
City of Lakeland
10001 Highway 70, Lakeland, TN 38002

CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount: §
Description (name and location): FY2019 Storm Sewer Improvements

BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount;
Modifications to this Bond Form: | ] None [ | See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature {attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1} Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party shall be considered plural where applicable.

EJCDC® C-610, Performance Bond

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. 1of3




1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2. if the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract,
the Surety’s obligation under this Bond shall arise after:

31 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor’s performance. If the Owner
does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten {10} business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall
not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

33 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

51 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owners concurrence,

to be secured with performance and payment bonds executed
by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of
the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

54.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to
enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment or the
Surety has denied liability, in whole or in part, without further notice
the Owner shall be entitled to enforce any remedy available to the
Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Construction Contract, and
the responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract. Subject to
the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced
or set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, successors, and
assigns.

EJCDC® C-610, Performance Bond
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10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within
two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be
mailed or delivered to the address shown on the page on which their
signature appears.

13. When this Bond has been furnished to comply with a statutory
or other legal requirement in the location where the construction was
to be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent
is that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made including
allowance for the Contractor for any amounts received or to be
received by the Owner in settlement of insurance or other claims

for damages to which the Contractor is entitled, reduced by all
valid and proper payments made to or on behalf of the
Contractor under the Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and
the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which
has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to
be Subcontractor and the term Owner shall be deemed to be
Contractor.

16. Modifications to this Bond are as follows:

EJCDC® C-610, Performance Bond
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DRUG-FREE WORKPLACE AFFIDAVIT

STATE OF

COUNTY OF

The undersigned, principal officer of , an employer of five (5)
or more employees contracting with County government to provide

construction services, hereby states under oath as follows:

1. The undersigned is a principal officer of (hereinafter
referred to as the “Company™), and is duly authorized to execute this Affidavit on behalf of the
Company.

2. The Company submits this Affidavit pursuant to T.C.A. § 50-9-113, which requires each employer
with no less than five (5) employees receiving pay who contracts with the state or any local
government to provide construction services to submit an affidavit stating that such employer has
a drug-free workplace program that complies with Title 50, Chapter 9, of the Tennessee Code
Annotated.

3. The Company is in compliance with T.C.A. § 50-9-113.

Further affiant saith not.

Principal Officer

STATE OF

COUNTY OF

Before me personally appeared , with whom 1 am
personally acquainted (or proved to me on the basis of satisfactory evidence), and who acknowledged
that such person executed the foregoing affidavit for the purposes therein contained.

Witness my hand and seal at office this day of , 20

Notary Public

My commission expires:







This document has important legal consequences; consultation with an attorney is encouraged with

respect to its use or modification. This document should be adapted to the particular circumstances of
the contemplated Project and the controlling Laws and Regulations.
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These General Conditions have been prepared for use with the Agreement Between Owner and
Contractor for Construction Contract (EJCDC® C-520, Stipulated Sum, or C-525, Cost-Plus, 2013 Editions).
Their provisions are interrelated and a change in one may necessitate a change in the other.

To prepare supplementary conditions that are coordinated with the General Conditions, use EJCDC’s
Guide to the Preparation of Supplementary Conditions (EJCDC® C-800, 2013 Edition). The full EJCDC

Construction series of documents is discussed in the Commentary on the 2013 EJCDC Construction
Documents (EJCDC® C-001, 2013 Edition).

Copyright © 2013:

National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314-2794
(703) 684-2882

WWW.Nspe.org

American Council of Engineering Companies
1015 15th Street N.W., Washington, DC 20005
(202) 347-7474

WWW.acecC.0rg

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400
(800) 548-2723

WWW.dsCe.org

The copyright for this document is owned jointly by the three sponsoring organizations listed above.
The National Society of Professional Engineers is the Copyright Administrator for the EJCDC documents;
please direct all inquiries regarding EJCDC copyrights to NSPE.

NOTE: EJCDC publications may be purchased at www.ejcdc.org, or from any of the sponsoring
organizations above.
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ARTICLE 1 — DEFINITIONS AND TERMINOLOGY

1.01  Defined Terms

A.

Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term’s singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with
initial capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1.

10.

Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

Agreement—The written instrument, executed by Owner and Contractor, that sets
forth the Contract Price and Contract Times, identifies the parties and the Engineer,
and designates the specific items that are Contract Documents.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and
which is to be accompanied by such supporting documentation as is required by the
Contract Documents.

Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidder—An individual or entity that submits a Bid to Owner.

Bidding Documents—The Bidding Requirements, the proposed Contract Documents,
and all Addenda.

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

Change Order—A document which is signed by Contractor and Owner and authorizes
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or
the Contract Times, or other revision to the Contract, issued on or after the Effective
Date of the Contract.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price
or Contract Times, or both; contesting an initial decision by Engineer concerning the
requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; challenging a set-off against payments due; or seeking other
relief with respect to the terms of the Contract.

Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in
compliance with the procedural requirements set forth herein: seeking an adjustment
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer
concerning the requirements of the Contract Documents or the acceptability of Work
under the Contract Documents; contesting Engineer’s decision regarding a Change
Proposal; seeking resolution of a contractual issue that Engineer has declined to
address; or seeking other relief with respect to the terms of the Contract; or (b) a
demand or assertion by Contractor directly to Owner, duly submitted in compliance
with the procedural requirements set forth herein, contesting Engineer’s decision
regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract.

Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved. Page 1 of 65



11.

12.

13.

14.

15.

16.

17.
18.

19.

20.
21.

22.

23.

has declined to address. A demand for money or services by a third party is not a
Claim.

Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other
material of any nature whatsoever that is or becomes listed, regulated, or addressed
pursuant to (a) the Comprehensive Environmental Response, Compensation and
Liability Act, 42 US.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials
Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation and
Recovery Act, 42 U.S.C. §86901 et seq. {“RCRA”); (d) the Toxic Substances Control Act,
15 U.S.C. §§2601 et seq.; {e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; {f) the
Clean Air Act, 42 U.S.C. §8§7401 et seq.; or {g) any other federal, state, or local statute,
law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating
to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or
dangerous waste, substance, or material.

Contract—The entire and integrated written contract between the Owner and
Contractor concerning the Work.

Contract Documents—Those items so designated in the Agreement, and which
together comprise the Contract.

Contract Price—The money that Owner has agreed to pay Contractor for completion
of the Work in accordance with the Contract Documents. .

Contract Times—The number of days or the dates by which Contractor shall: (a)
achieve Milestones, if any; (b) achieve Substantial Completion; and {c) complete the
Work.

Contractor—The individual or entity with which Owner has contracted for
performance of the Work.

Cost of the Work—See Paragraph 13.01 for definition.

Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.

Effective Date of the Contract—The date, indicated in the Agreement, on which the
Contract becomes effective.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.

Hazardous Environmental Condition—The presence at the Site of Constituents of
Concern in such quantities or circumstances that may present a danger to persons or
property exposed thereto. The presence at the Site of materials that are necessary for
the execution of the Work, or that are to be incorporated in the Work, and that are
controlled and contained pursuant to industry practices, Laws and Regulations, and
the requirements of the Contract, does not establish a Hazardous Environmental
Condition.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes,
rules, regulations, ordinances, codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.
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24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

Liens—Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.

Milestone—A principal event in the performance of the Work that the Contract
requires Contractor to achieve by an intermediate completion date or by a time prior
to Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of
the Bid.

Notice to Proceed—A written notice by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to
perform the Work.

Owner—The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance of the Work,
pursuant to the terms of the Contract.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing
the sequence and duration of the activities comprising the Contractor’s plan to
accomplish the Work within the Contract Times.

Project—The total undertaking to be accomplished for Owner by engineers,
contractors, and others, including planning, study, design, construction, testing,
commissioning, and start-up, and of which the Work to be performed under the
Contract Documents is a part.

Project Manual—The written documents prepared for, or made available for,
procuring and constructing the Work, including but not limited to the Bidding
Documents or other construction procurement documents, geotechnical and existing
conditions information, the Agreement, bond forms, General Conditions,
Supplementary Conditions, and Specifications. The contents of the Project Manual
may be bound in one or more volumes.

Resident Project Representative—The authorized representative of Engineer assigned
to assist Engineer at the Site. As used herein, the term Resident Project Representative
or “RPR” includes any assistants or field staff of Resident Project Representative.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of
required submittals and the time requirements for Engineer’s review of the submittals
and the performance of related construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings,
whether approved or not, are not Drawings and are not Contract Documents.
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37.

38.

39.

40.

41.

42,

43.

44.

45,

46.
47.

Site——Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands furnished by Owner which are designated for the use of Contractor.

Specifications—The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work,
and certain administrative requirements and procedural matters applicable to the
Work.

Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.

Substantial Completion—The time at which the Work {or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified
part thereof) is sufficiently complete, in accordance with the Contract Documents, so
that the Work {or a specified part thereof) can be utilized for the purposes for which it
is intended. The terms “substantially complete” and “substantially completed” as
applied to all or part of the Work refer to Substantial Compietion thereof.

Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner
makes an award of contract, subject to stated conditions.

Supplementary Conditions—The part of the Contract that amends or supplements
these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials
or equipment to be incorporated in the Work by Contractor or a Subcontractor.

Technical Dato—Those items expressly identified as Technical Data in the
Supplementary Conditions, with respect to either (a) subsurface conditions at the Site,
or physical conditions relating to existing surface or subsurface structures at the Site
(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site.
If no such express identifications of Technical Data have been made with respect to
conditions at the Site, then the data contained in boring logs, recorded measurements
of subsurface water levels, laboratory test results, and other factual, objective
information regarding conditions at the Site that are set forth in any geotechnical or
environmental report prepared for the Project and made available to Contractor are
hereby defined as Technical Data with respect to conditions at the Site under
Paragraphs 5.03, 5.04, and 5.06.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including but not limited to those that convey
electricity, gases, steam, liquid petroleum products, telephone or other
communications, fiber optic transmissions, cable television, water, wastewater, storm
water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the
result of performing or providing all labor, services, and documentation necessary to
produce such construction; furnishing, installing, and incorporating all materials and
equipment into such construction; and may include related services such as testing,
start-up, and commissioning, all as required by the Contract Documents.
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48. Work Change Directive—A written directive to Contractor issued on or after the

Effective Date of the Contract, signed by Owner and recommended by Engineer,
ordering an addition, deletion, or revision in the Work.

1.02  Terminology

A. The words and terms discussed in the following paragraphs are not defined but, when used
in the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1.

C. Day:
1.

The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,”
“as directed” or terms of like effect or import to authorize an exercise of professional
judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to
describe an action or determination of Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to
evaluate, in general, the Work for compliance with the information in the Contract
Documents and with the design concept of the Project as a functioning whole as
shown or indicated in the Contract Documents (unless there is a specific statement
indicating otherwise). The use of any such term or adjective is not intended to and
shall not be effective to assign to Engineer any duty or authority to supervise or direct
the performance of the Work, or any duty or authority to undertake responsibility
contrary to the provisions of Article 10 or any other provision of the Contract
Documents.

The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1.

The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard,
test, or approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at
Substantial Completion in accordance with Paragraph 15.03 or 15.04).

E. Furnish, Install, Perform, Provide:

1.

The word “furnish,” when used in connection with services, materials, or equipment,
shall mean to supply and deliver said services, materials, or equipment to the Site (or
some other specified location) ready for use or installation and in usable or operable
condition.

The word “install,” when used in connection with services, materials, or equipment,
shall mean to put into use or place in final position said services, materials, or
equipment complete and ready for intended use.
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3.  The words “perform” or “provide,” when used in connection with services, materials,
or equipment, shall mean to furnish and install said services, materials, or equipment
complete and ready for intended use.

4. If the Contract Documents establish an obligation of Contractor with respect to
specific services, materials, or equipment, but do not expressly use any of the four
words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and
install said services, materials, or equipment complete and ready for intended use.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract
Documents in accordance with such recognized meaning.

ARTICLE 2 — PRELIMINARY MATTERS

2.01  Delivery of Bonds and Evidence of Insurance

A

Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner,
Contractor shall also detiver to Owner such bonds as Contractor may be required to furnish.

Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each
named insured and additional insured (as identified in the Supplementary Conditions or
elsewhere in the Contract), the certificates and other evidence of insurance required to be
provided by Contractor in accordance with Article 6.

Evidence of Owner’s Insurance: After receipt of the executed counterparts of the
Agreement and all required bonds and insurance documentation, Owner shali promptly
deliver to Contractor, with copies to each named insured and additional insured (as
identified in the Supplementary Conditions or otherwise), the certificates and other
evidence of insurance required to be provided by Owner under Article 6.

2.02  Copies of Documents

A.

Owner shall furnish to Contractor four printed copies of the Contract {including one fully
executed counterpart of the Agreement), and one copy in electronic portable document
format (PDF). Additional printed copies will be furnished upon request at the cost of
reproduction.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

2.03 Before Starting Construction

A

Preliminary Schedules: Within 10 days after the Effective Date of the Contract {(or as
otherwise specifically required by the Contract Documents), Contractor shall submit to
Engineer for timely review:

1. a preliminary Progress Schedule indicating the times {numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2. apreliminary Schedule of Submittals; and
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3. a preliminary Schedule of Values for all of the Work which includes quantities and
prices of items which when added together equal the Contract Price and subdivides
the Work into component parts in sufficient detail to serve as the basis for progress
payments during performance of the Work. Such prices will include an appropriate
amount of overhead and profit applicable to each item of Work.

2.04  Preconstruction Conference; Designation of Authorized Representatives

A.

Before any Work at the Site is started, a conference attended by Owner, Contractor,
Engineer, and others as appropriate will be held to establish a working understanding
among the parties as to the Work and to discuss the schedules referred to in Paragraph
2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing
Applications for Payment, electronic or digital transmittals, and maintaining required
records.

At this conference Owner and Contractor each shall designate, in writing, a specific
individual to act as its authorized representative with respect to the services and
responsibilities under the Contract. Such individuals shall have the authority to transmit
and receive information, render decisions relative to the Contract, and otherwise act on
behalf of each respective party.

2.05 Initial Acceptance of Schedules

A.

At least 10 days before submission of the first Application for Payment a conference,
attended by Contractor, Engineer, and others as appropriate, will be held to review for
acceptability to Engineer as provided below the schedules submitted in accordance with
Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and
adjustments and to complete and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly
progression of the Work to completion within the Contract Times. Such acceptance
will not impose on Engineer responsibility for the Progress Schedule, for sequencing,
scheduling, or progress of the Work, nor interfere with or relieve Contractor from
Contractor’s full responsibility therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor's Schedule of Values will be acceptable to Engineer as to form and
substance if it provides a reasonable allocation of the Contract Price to the component
parts of the Work.

2.06  Electronic Transmittals

A.

Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may transmit, and shall accept, Project-related correspondence, text, data, documents,
drawings, information, and graphics, including but not limited to Shop Drawings and other
submittals, in electronic media or digital format, either directly, or through access to a
secure Project website.

If the Contract does not establish protocols for electronic or digital transmittals, then
Owner, Engineer, and Contractor shall jointly develop such protocols.

When transmitting items in electronic media or digital format, the transmitting party makes
no representations as to long term compatibility, usability, or readability of the items
resulting from the recipient’s use of software application packages, operating systems, or
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computer hardware differing from those used in the drafting or transmittal of the items, or
from those established in applicable transmittal protocols.

ARTICLE 3 - DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01

3.02

3.03

Intent

A

The Contract Documents are complementary; what is required by one is as binding as if
required by all.

It is the intent of the Contract Documents to describe a functionally complete project (or
part thereof) to be constructed in accordance with the Contract Documents.

Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic or digital versions of the Contract Documents {including any printed copies
derived from such electronic or digital versions) and the printed record version, the printed
record version shall govern.

The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

Engineer will issue clarifications and interpretations of the Contract Documents as provided
herein.

Reference Standards

A

Standards Specifications, Codes, Laws and Regulations

1. Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, shall mean the
standard specification, manual, reference standard, code, or Laws or Regulations in
effect at the time of opening of Bids (or on the Effective Date of the Contract if there
were no Bids), except as may be otherwise specifically stated in the Contract
Documents.

2. No provision of any such standard specification, manual, reference standard, or code,
or any instruction of a Supplier, shall be effective to change the duties or
responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors,
consultants, agents, or employees, from those set forth in the part of the Contract
Documents prepared by or for Engineer. No such provision or instruction shall be
effective to assign to Owner, Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, any duty or authority to
supervise or direct the performance of the Work or any duty or authority to undertake
responsibility inconsistent with the provisions of the part of the Contract Documents
prepared by or for Engineer.

Reporting and Resolving Discrepancies

A

Reporting Discrepancies:

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each
part of the Work, Contractor shall carefully study the Contract Documents, and check
and verify pertinent figures and dimensions therein, particularly with respect to
applicable field measurements. Contractor shall promptly report in writing to Engineer
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual
knowledge of, and shall not proceed with any Work affected thereby until the conflict,
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B.

error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by
Engineer, or by an amendment or supplement to the Contract Documents issued
pursuant to Paragraph 11.01.

2. Contractor’s Review of Contract Documents: If, before or during the performance of
the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within
the Contract Documents, or between the Contract Documents and {(a) any applicable
Law or Regulation, (b) actual field conditions, (c) any standard specification, manual,
reference standard, or code, or (d} any instruction of any Supplier, then Contractor
shall promptly report it to Engineer in writing. Contractor shall not proceed with the
Work affected thereby (except in an emergency as required by Paragraph 7.15) until
the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or
interpretation by Engineer, or by an amendment or supplement to the Contract
Documents issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict,
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had
actual knowledge thereof.

Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the
provisions of the part of the Contract Documents prepared by or for Engineer shall
take precedence in resolving any conflict, error, ambiguity, or discrepancy between
such provisions of the Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code,
or the instruction of any Supplier (whether or not specifically incorporated by
reference as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the performance of the
Work (unless such an interpretation of the provisions of the Contract Documents
would result in violation of such Law or Regulation).

3.04  Requirements of the Contract Documents

A.

During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer all matters in question concerning the requirements of the Contract
Documents (sometimes referred to as requests for information or interpretation—RFls), or
relating to the acceptability of the Work under the Contract Documents, as soon as possible
after such matters arise. Engineer will be the initial interpreter of the requirements of the
Contract Documents, and judge of the acceptability of the Work thereunder.

Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer’s written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

If a submitted matter in question concerns terms and conditions of the Contract
Documents that do not involve (1) the performance or acceptability of the Work under the
Contract Documents, (2} the design (as set forth in the Drawings, Specifications, or
otherwise), or (3) other engineering or technical matters, then Engineer will promptly give
written notice to Owner and Contractor that Engineer is unable to provide a decision or
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter
in question, either party may pursue resolution as provided in Article 12.
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3.05 Reuse of Documents

A

Contractor and its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications,
or other documents {(or copies of any thereof) prepared by or bearing the seal of
Engineer or its consultants, including electronic media editions, or reuse any such
Drawings, Specifications, other documents, or copies thereof on extensions of the
Project or any other project without written consent of Owner and Engineer and
specific written verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse
any such Contract Documents for any purpose without Owner’s express written
consent, or violate any copyrights pertaining to such Contract Documents.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4 - COMMENCEMENT AND PROGRESS OF THE WORK

4.01  Commencement of Contract Times,; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of
the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective
Date of the Contract. In no event will the Contract Times commence to run later than the
sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the
Contract, whichever date is earlier.

4.02  Starting the Work

A

Contractor shall start to perform the Work on the date when the Contract Times
commence to run. No Work shall be done at the Site prior to such date.

4.03  Reference Points

A.

Owner shall provide engineering surveys to establish reference points for construction
which in Engineer’s judgment are necessary to enable Contractor to proceed with the
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve
the established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to
Engineer whenever any reference point or property monument is lost or destroyed or
requires relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of such reference points or property
monuments by professionally qualified personnel.

4.04  Progress Schedule

A.

Contractor shall adhere to the Progress Schedule established in accordance with Paragraph
2.05 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in
changing the Contract Times.
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2. Proposed adjustments in the Progress Schedule that will change the Contract Times
shall be submitted in accordance with the requirements of Article 11.

Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes
or disagreements with Owner. No Work shall be delayed or postponed pending resolution
of any disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05  Delays in Contractor’s Progress

A.

If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled
to an equitable adjustment in the Contract Times and Contract Price. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment
being essential to Contractor’s ability to complete the Work within the Contract Times.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
delay, disruption, or interference caused by or within the control of Contractor. Delay,
disruption, and interference attributable to and within the control of a Subcontractor or
Supplier shall be deemed to be within the control of Contractor.

If Contractor's performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and
those for which they are responsible, then Contractor shall be entitled to an equitable
adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract
Times is conditioned on such adjustment being essential to Contractor’s ability to complete
the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and
exclusive remedy for the delays, disruption, and interference described in this paragraph.
Causes of delay, disruption, or interference that may give rise to an adjustment in Contract
Times under this paragraph include but are not limited to the following:

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. abnormal weather conditions;

3. acts or failures to act of utility owners (other than those performing other work at or
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8);
and

4. acts of war or terrorism.

Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
that was not shown or indicated by the Contract Documents, or not shown or indicated
with reasonable accuracy, and those resulting from Hazardous Environmental Conditions,
are governed by Article 5.

Paragraph 8.03 governs delays, disruption, and interference to the performance or
progress of the Work resulting from the performance of certain other work at or adjacent
to the Site.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for
any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor.
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G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or
Contract Times under this paragraph within 30 days of the commencement of the delaying,
disrupting, or interfering event.

ARTICLE 5 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS
ENVIRONMENTAL CONDITIONS

5.01  Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or
restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement
of record legal title and legal description of the lands upon which permanent improvements
are to be made and Owner’s interest therein as necessary for giving notice of or filing a
mechanic’s or construction lien against such lands in accordance with applicable Laws and
Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

5.02  Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas:

1.

Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site,
adjacent areas that Contractor has arranged to use through construction easements or
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not
unreascnably encumber the Site and such other adjacent areas with construction
equipment or other materials or equipment. Contractor shall assume full responsibility
for (a) damage to the Site; (b) damage to any such other adjacent areas used for
Contractor’s operations; {c) damage to any other adjacent land or areas; and (d) for
injuries and losses sustained by the owners or occupants of any such land or areas;
provided that such damage or injuries result from the performance of the Work or
from other actions or conduct of the Contractor or those for which Contractor is
responsible.

If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of
the Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise;
{(b) promptly attempt to settle the claim as to all parties through negotiations with
such owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and
Regulations, indemnify and hold harmless Owner and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of
each and any of them from and against any such claim, and against all costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, lega! or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part
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by, or based upon, Contractor’s performance of the Work, or because of other actions
or conduct of the Contractor or those for which Contractor is responsible.

Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials,
rubbish, and other debris shall conform to applicable Laws and Regulations.

Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and
the Work and make it ready for utilization by Owner. At the completion of the Work
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction
equipment and machinery, and surplus materials and shall restore to original condition all
property not designated for alteration by the Contract Documents.

Loading of Structures: Contractor shall not load nor permit any part of any structure to bhe
loaded in any manner that will endanger the structure, nor shall Contractor subject any
part of the Work or adjacent structures or land to stresses or pressures that will endanger
them.

5.03  Subsurface and Physical Conditions

A.

Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
adjacent to the Site;

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities); and

3. Technical Data contained in such reports and drawings.

Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the Technical Data expressly identified in the Supplementary Conditions with
respect to such reports and drawings, but such reports and drawings are not Contract
Documents. if no such express identification has been made, then Contractor may rely
upon the accuracy of the Technical Data (as defined in Article 1) contained in any
geotechnical or environmental report prepared for the Project and made available to
Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including,
but not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions, and information contained in such reports or
shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions, or information.
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5.04

Differing Subsurface or Physical Conditions

A

Notice by Contractor: If Contractor believes that any subsurface or physical condition that is
uncovered or revealed at the Site either:

1. is of such a nature as to establish that any Technical Data on which Contractor is
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or

2. s of such a nature as to require a change in the Drawings or Specifications; or
3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered
and generally recognized as inherent in work of the character provided for in the
Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further
disturbing the subsurface or physical conditions or performing any Work in connection
therewith {except in an emergency as required by Paragraph 7.15), notify Owner and
Engineer in writing about such condition. Contractor shall not further disturb such
condition or perform any Work in connection therewith (except with respect to an
emergency) until receipt of a written statement permitting Contractor to do so.

Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
the necessity of Owner’s obtaining additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule
information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the subsurface or physical condition in
guestion and the need for any change in the Drawings or Specifications; and advise Owner
in writing of Engineer’s findings, conclusions, and recommendations.

Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
guestion, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or
rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in
part.

Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, or both, to the extent that the existence of a differing subsurface or physical
condition, or any related delay, disruption, or interference, causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work;
subject, however, to the following:

a. such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b. with respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03; and,
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c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned
on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract
Times with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or
otherwise; or

b. the existence of such condition reasonably could have been discovered or
revealed as a result of any examination, investigation, exploration, test, or study
of the Site and contiguous areas expressly required by the Bidding Requirements
or Contract Documents to be conducted by or for Contractor prior to Contractor’s
making such commitment; or

c. Contractor failed to give the written notice as required by Paragraph 5.04.A.

if Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.

Contractor may submit a Change Proposal regarding its entitlement to or the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, no later
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the subsurface or physical condition in question.

5.05  Underground Facilities

A.

B.

Contractor’s Responsibilities: The information and data shown or indicated in the Contract
Documents with respect to existing Underground Facilities at or adjacent to the Site is
based on information and data furnished to Owner or Engineer by the owners of such
Underground Facilities, including Owner, or by others. Unless it is otherwise expressly
provided in the Supplementary Conditions:

1.

Owner and Engineer do not warrant or guarantee the accuracy or completeness of any
such information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor
shall have full responsibility for:

a. reviewing and checking all information and data regarding existing Underground
Facilities at the Site;

b. locating all Underground Facilities shown or indicated in the Contract Documents
as being at the Site;

¢. coordination of the Work with the owners (including Owner) of such
Underground Facilities, during construction; and

d. the safety and protection of all existing Underground Facilities at the Site, and
repairing any damage thereto resulting from the Work.

Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered
or revealed at the Site was not shown or indicated in the Contract Documents, or was not
shown or indicated with reasonable accuracy, then Contractor shall, promptly after
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becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to
that owner and to Owner and Engineer.

Engineer’s Review: Engineer will promptly review the Underground Facility and conclude
whether such Underground Facility was not shown or indicated in the Contract Documents,
or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or
schedule information from Contractor; prepare recommendations to Owner regarding the
Contractor’s resumption of Work in connection with the Underground Facility in question;
determine the extent, if any, to which a change is required in the Drawings or Specifications
to reflect and document the consequences of the existence or location of the Underground
Facility; and advise Owner in writing of Engineer’s findings, conclusions, and
recommendations. During such time, Contractor shall be responsible for the safety and
protection of such Underground Facility.

Owner’s Statement to Contractor Regarding Underground Facility: After receipt of
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written
statement to Contractor (with a copy to Engineer) regarding the Underground Facility in
question, addressing the resumption of Work in connection with such Underground Facility,
indicating whether any change in the Drawings or Specifications will be made, and adopting
or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in
part.

Possible Price and Times Adjustments:

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or
Contract Times, or both, to the extent that any existing Underground Facility at the
Site that was not shown or indicated in the Contract Documents, or was not shown or
indicated with reasonable accuracy, or any related delay, disruption, or interference,
causes an increase or decrease in Contractor’s cost of, or time required for,
performance of the Work; subject, however, to the following:

a. Contractor did not know of and could not reasonably have been expected to be
aware of or to have anticipated the existence or actual location of the
Underground Facility in question;

b. With respect to Work that is paid for on a unit price basis, any adjustment in
Contract Price will be subject to the provisions of Paragraph 13.03;

¢.  Contractor’s entitlement to an adjustment of the Contract Times is conditioned
on such adjustment being essential to Contractor’s ability to complete the Work
within the Contract Times; and

d. Contractor gave the notice required in Paragraph 5.05.8.

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, then any
such adjustment shall be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount
or extent of any adjustment in the Contract Price or Contract Times, or both, no later
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor
regarding the Underground Facility in question.
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5.06

Hazardous Environmental Conditions at Site

A.

Reports and Drawings: The Supplementary Conditions identify:

1. those reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site; and

2. Technical Data contained in such reports and drawings.

Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the Technical Data expressly identified in the Supplementary Conditions with
respect to such reports and drawings, but such reports and drawings are not Contract
Documents. If no such express identification has been made, then Contractor may rely on
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or
environmental report prepared for the Project and made available to Contractor. Except for
such reliance on Technical Data, Contractor may not rely upon or make any claim against
Owner or Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including,
but not limited to, any aspects of the means, methods, techniques, sequences and
procedures of construction to be employed by Contractor and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions and information contained in such reports or
shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any
such other data, interpretations, opinions or information.

Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope of the Work.

Contractor shall be responsible for controlling, containing, and duly removing all
Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or
anyone else for whom Contractor is responsible, and for any associated costs; and for the
costs of removing and remediating any Hazardous Environmental Condition created by the
presence of any such Constituents of Concern.

If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose
removal or remediation is not expressly identified in the Contract Documents as being
within the scope of the Work, or if Contractor or anyone for whom Contractor is
responsible creates a Hazardous Environmental Condition, then Contractor shall
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection
with such condition and in any area affected thereby (except in an emergency as required
by Paragraph 7.15); and (3) notify Owner and Engineer {(and promptly thereafter confirm
such notice in writing). Owner shall promptly consult with Engineer concerning the
necessity for Owner to retain a qualified expert to evaluate such condition or take
corrective action, if any. Promptly after consulting with Engineer, Owner shall take such
actions as are necessary to permit Owner to timely obtain required permits and provide
Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for
whom Contractor is responsible created the Hazardous Environmental Condition in
question, then Owner may remove and remediate the Hazardous Environmental Condition,
and impose a set-off against payments to account for the associated costs.
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Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after Owner has obtained any required permits
related thereto, and delivered written notice to Contractor either (1) specifying that such
condition and any affected area is or has been rendered safe for the resumption of Work,
or (2} specifying any special conditions under which such Work may be resumed safely.

If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if
any, of any adjustment in Contract Price or Contract Times, or both, as a result of such
Work stoppage or such special conditions under which Work is agreed to be resumed by
Contractor, then within 30 days of Owner’s written notice regarding the resumption of
Work, Contractor may submit a Change Proposal, or Owner may impose a set-off.

if after receipt of such written notice Contractor does not agree to resume such Work
based on a reasonable belief it is unsafe, or does not agree to resume such Work under
such special conditions, then Owner may order the portion of the Work that is in the area
affected by such condition to be deleted from the Work, following the contractual change
procedures in Article 11. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 8.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them
from and against all claims, costs, losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to a Hazardous
Environmental Condition, provided that such Hazardous Environmental Condition (1) was
not shown or indicated in the Drawings, Specifications, or other Contract Documents,
identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or
identified in the Contract Documents to be included within the scope of the Work, and (2)
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in
this Paragraph 5.06.1 shall obligate Owner to indemnify any individual or entity from and
against the consequences of that individual’s or entity’s own negligence.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to the failure to
control, contain, or remove a Constituent of Concern brought to the Site by Contractor or
by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition
created by Contractor or by anyone for whom Contractor is responsible. Nothing in this
Paragraph 5.06.J shall obligate Contractor to indemnify any individual or entity from and
against the consequences of that individual’s or entity’s own negligence.

The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed
at the Site.
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ARTICLE 6 — BONDS AND INSURANCE

6.01

6.02

Performance, Payment, and Other Bonds

A

Contractor shall furnish a performance bond and a payment bond, each in an amount at
least equal to the Contract Price, as security for the faithful performance and payment of all
of Contractor’s obligations under the Contract. These bonds shall remain in effect until one
year after the date when final payment becomes due or until completion of the correction
period specified in Paragraph 15.08, whichever is later, except as provided otherwise by
Laws or Regulations, the Supplementary Conditions, or other specific provisions of the
Contract. Contractor shall also furnish such other bonds as are required by the
Supplementary Conditions or other specific provisions of the Contract.

All bonds shall be in the form prescribed by the Contract except as provided otherwise by
Laws or Regulations, and shall be executed by such sureties as are named in “Companies
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as
Acceptable Reinsuring Companies” as published in Circular 570 (as amended and
supplemented) by the Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. A bond signed by an agent or attorney-in-fact must be
accompanied by a certified copy of that individual’s authority to bind the surety. The
evidence of authority shall show that it is effective on the date the agent or attorney-in-fact
signed the accompanying bond.

Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized in the jurisdiction in which the Project is located to issue bonds in the required
amounts.

if the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent,
or its right to do business is terminated in any state or jurisdiction where any part of the
Project is located, or the surety ceases to meet the requirements above, then Contractor
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving
rise to such notification, provide another bond and surety, both of which shall comply with
the bond and surety requirements above.

If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

Upon request, Owner shall provide a copy of the payment bond to any Subcontractor,
Supplier, or other person or entity claiming to have furnished labor or materials used in the
performance of the Work.

Insurance—General Provisions

A.

Owner and Contractor shall obtain and maintain insurance as required in this Article and in
the Supplementary Conditions.

All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or
authorized, in the state or jurisdiction in which the Project is located, to issue insurance
policies for the required limits and coverages. Unless a different standard is indicated in the
Supplementary Conditions, all companies that provide insurance policies required under
this Contract shall have an A.M. Best rating of A-VIl or better.

Contractor shall deliver to Owner, with copies to each named insured and additional
insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the
Contract), certificates of insurance establishing that Contractor has obtained and is
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6.03

maintaining the policies, coverages, and endorsements required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies and endorsements, and
documentation of applicable self-insured retentions and deductibles. Contractor may block
out {redact) any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.

D. Owner shall deliver to Contractor, with copies to each named insured and additional
insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the
Contract), certificates of insurance establishing that Owner has obtained and is maintaining
the policies, coverages, and endorsements required of Owner by the Contract (if any).
Upon request by Contractor or any other insured, Owner shall also provide other evidence
of such required insurance (if any), including but not limited to copies of policies and
endorsements, and documentation of applicable self-insured retentions and deductibles.
Owner may block out (redact) any confidential premium or pricing information contained in
any policy or endorsement furnished under this provision.

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or
Contractor to identify a deficiency in compliance from the evidence provided, shall not be
construed as a waiver of the other party’s obligation to obtain and maintain such insurance.

F. If either party does not purchase or maintain all of the insurance required of such party by
the Contract, such party shall notify the other party in writing of such failure to purchase
prior to the start of the Work, or of such failure to maintain prior to any change in the
required coverage.

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the
Contractor from the Site, impose an appropriate set-off against payment, and exercise
Owner’s termination rights under Article 16.

H.  Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect to obtain equivalent insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage,
and the Contract Price shall be adjusted accordingly.

. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests.

J.  The insurance and insurance limits required herein shall not be deemed as a limitation on

Contractor’s liability under the indemnities granted to Owner and other individuals and
entities in the Contract.

Contractor’s Insurance

A.  Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation
and employer’s liability insurance for:

1. claims under workers’ compensation, disability benefits, and other similar employee
benefit acts.

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act
coverage (if applicable).

3. claims for damages because of bodily injury, occupational sickness or disease, or death
of Contractor’'s employees (by stop-gap endorsement in monopolist worker’s
compensation states).
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4. Foreign voluntary worker compensation {if applicable).

Commercial General Liability—Claims Covered: Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of
Contractor, on an occurrence basis, against:

1. claims for damages because of bodily injury, sickness or disease, or death of any
person other than Contractor’s employees.

2. claims for damages insured by reasonably available personal injury liability coverage.

3. claims for damages, other than to the Work itself, because of injury to or destruction
of tangible property wherever located, including loss of use resulting therefrom.

Commercial General Liability—Form and Content: Contractor's commercial liability policy
shall be written on a 1996 (or later) ISO commercial general liability form {(occurrence form)
and include the following coverages and endorsements:

1. Products and completed operations coverage:
a. Such insurance shall be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in
the Supplementary Conditions or elsewhere in the Contract) evidence of
continuation of such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, to the extent permitted by law, including but not
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph
7.18.

Broad form property damage coverage.
Severability of interest.
Underground, explosion, and collapse coverage.

Personal injury coverage.

N o v AW

Additional insured endorsements that include both ongoing operations and products
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG
20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their
equivalent.

8. For design professional additional insureds, 1SO Endorsement CG 20 32 07 04,
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named
Insured” or its equivalent.

Automobile liability: Contractor shall purchase and maintain automobile liability insurance
against claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance, or use of any motor vehicle. The
automobile liahility policy shall be written on an occurrence basis.

Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess
fiability insurance written over the underlying employer’s liability, commercial general
liability, and automobile liability insurance described in the paragraphs above. Subject to
industry-standard exclusions, the coverage afforded shall follow form as to each and every
one of the underlying policies.

Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy
covering third-party injury and property damage claims, including clean-up costs, as a result
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of pollution conditions arising from Contractor’s operations and completed operations. This
insurance shall be maintained for no less than three years after final completion.

Additional insureds: The Contractor’s commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall include and list as additional
insureds Owner and Engineer, and any individuals or entities identified in the
Supplementary Conditions; include coverage for the respective officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
all such additional insureds; and the insurance afforded to these additional insureds shall
provide primary coverage for all claims covered thereby (including as applicable those
arising from both ongoing and completed operations) on a non-contributory basis.
Contractor shall obtain all necessary endorsements to support these requirements.

Contractor’s professional liability insurance: If Contractor will provide or furnish
professional services under this Contract, through a delegation of professional design
services or otherwise, then Contractor shall be responsible for purchasing and maintaining
applicable professional liability insurance. This insurance shall provide protection against
claims arising out of performance of professional design or related services, and caused by
a negligent error, omission, or act for which the insured party is legally liable. It shall be
maintained throughout the duration of the Contract and for a minimum of two years after
Substantial Completion. If such professional design services are performed by a
Subcontractor, and not by Contractor itself, then the requirements of this paragraph may
be satisfied through the purchasing and maintenance of such insurance by such
Subcontractor.

General provisions: The policies of insurance required by this Paragraph 6.03 shall:
1. include at least the specific coverages provided in this Article.

2. be written for not less than the limits of liability provided in this Article and in the
Supplementary Conditions, or required by Laws or Regulations, whichever is greater.

3. contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed, or renewal refused until at least 10 days prior written notice has
been given to Contractor. Within three days of receipt of any such written notice,
Contractor shall provide a copy of the notice to Owner, Engineer, and each other
insured under the policy.

4. remain in effect at least until final payment (and longer if expressly required in this
Article) and at all times thereafter when Contractor may be correcting, removing, or
replacing defective Work as a warranty or correction obligation, or otherwise, or
returning to the Site to conduct other tasks arising from the Contract Documents.

5. be appropriate for the Work being performed and provide protection from claims that
may arise out of or result from Contractor’s performance of the Work and Contractor’s
other obligations under the Contract Documents, whether it is to be performed by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly
employed by any of them to perform any of the Work, or by anyone for whose acts
any of them may be liable.

The coverage requirements for specific policies of insurance must be met by such policies,
and not by reference to excess or umbrella insurance provided in other policies.
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6.04  Owner’s Liability Insurance

A.

In addition to the insurance required to be provided by Contractor under Paragraph 6.03,
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own
liability insurance as will protect Owner against claims which may arise from operations
under the Contract Documents.

Owner’s liability policies, if any, operate separately and independently from policies
required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability
policies for any of Contractor’s obligations to the Owner, Engineer, or third parties.

6.05  Property Insurance

A.

Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder’s risk insurance upon the Work on a completed value basis,
in the amount of the full insurable replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary Conditions or required by Laws and
Regulations). This insurance shall:

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any
individuals or entities required by the Supplementary Conditions to be insured under
such builder’s risk policy, as insureds or named insureds. For purposes of the
remainder of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding
Supplementary Conditions, the parties required to be insured shall collectively be
referred to as “insureds.”

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance
for physical loss or damage to the Work, temporary buildings, falsework, and materials
and equipment in transit, and shall insure against at least the following perils or causes
of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact;
aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown,
boiler explosion, and artificially generated electric current; earthquake; volcanic
activity, and other earth movement; flood; collapse; explosion; debris removal;
demolition occasioned by enforcement of Laws and Regulations; water damage (other
than that caused by flood); and such other perils or causes of loss as may be
specifically required by the Supplementary Conditions. If insurance against mechanical
breakdown, boiler explosion, and artificially generated electric current; earthquake;
volcanic activity, and other earth movement; or flood, are not commercially available
under builder’s risk policies, by endorsement or otherwise, such insurance may be
provided through other insurance policies acceptable to Owner and Contractor.

3. cover, as insured property, at least the following: (a) the Work and all materials,
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar
nature that are to be incorporated into or used in the preparation, fabrication,
construction, erection, or completion of the Work, including Owner-furnished or
assigned property; (b) spare parts inventory required within the scope of the Contract;
and (c) temporary works which are not intended to form part of the permanent
constructed Work but which are intended to provide working access to the Site, or to
the Work under construction, or which are intended to provide temporary support for
the Work under construction, including scaffolding, form work, fences, shoring,
falsework, and temporary structures.

4. cover expenses incurred in the repair or replacement of any insured property
(including but not limited to fees and charges of engineers and architects).
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5. extend to cover damage or loss to insured property while in temporary storage at the
Site or in a storage location outside the Site (but not including property stored at the
premises of a manufacturer or Supplier).

6. extend to cover damage or loss to insured property while in transit.

7. allow for partial occupation or use of the Work by Owner, such that those portions of
the Work that are not yet occupied or used by Owner shall remain covered by the
builder’s risk insurance.

8. allow for the waiver of the insurer’s subrogation rights, as set forth below.

9. provide primary coverage for all losses and damages caused by the perils or causes of
loss covered.

10. notinclude a co-insurance clause.

11. include an exception for ensuing losses from physical damage or loss with respect to
any defective workmanship, design, or materials exclusions.

12. include performance/hot testing and start-up.

13. be maintained in effect, subject to the provisions herein regarding Substantial
Completion and partial occupancy or use of the Work by Owner, until the Work is
complete.

Notice of Cancellation or Change: All the policies of insurance (and the certificates or other
evidence thereof) required to be purchased and maintained in accordance with this
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not
be canceled or materially changed or renewal refused until at feast 10 days prior written
notice has been given to the purchasing policyholder. Within three days of receipt of any
such written notice, the purchasing policyholder shall provide a copy of the notice to each
other insured.

Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for
costs not covered hecause of the application of a policy deductible.

Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will
provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk
insurance shall not be canceled or permitted to lapse on account of any such partial use or
occupancy; rather, those portions of the Work that are occupied or used by Owner may
come off the builder’s risk policy, while those portions of the Work not yet occupied or
used by Owner shall remain covered by the builder’s risk insurance.

Additional Insurance: If Contractor elects to obtain other special insurance to be included in
or supplement the builder’s risk or property insurance policies provided under this
Paragraph 6.05, it may do so at Contractor’s expense.

Insurance of Other Property: If the express insurance provisions of the Contract do not
require or address the insurance of a property item or interest, such as tools, construction
equipment, or other personal property owned by Contractor, a Subcontractor, or an
employee of Contractor or a Subcontractor, then the entity or individual owning such
property item will be responsible for deciding whether to insure it, and if so in what
amount.
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6.06

6.07

Waiver of Rights

A

All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s
risk policy, shall contain provisions to the effect that in the event of payment of any loss or
damage the insurers will have no rights of recovery against any insureds thereunder, or
against Engineer or its consultants, or their officers, directors, members, partners,
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights
against each other and the respective officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, for all losses and
damages caused by, arising out of, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work; and, in
addition, waive all such rights against Engineer, its consultants, all Subcontractors, all
individuals or entities identified in the Supplementary Conditions as insureds, and the
officers, directors, members, partners, employees, agents, consultants, and subcontractors
of each and any of them, under such policies for losses and damages so caused. None of
the above waivers shall extend to the rights that any party making such waiver may have to
the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise
payable under any policy so issued.

Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,

directors, members, partners, employees, agents, consultants and subcontractors of each
and any of them, for:

1. loss due to business interruption, loss of use, or other consequential loss extending
beyond direct physical loss or damage to Owner’s property or the Work caused by,

arising out of, or resulting from fire or other perils whether or not insured by Owner;
and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or
resulting from fire or other insured peril or cause of loss covered by any property
insurance maintained on the completed Project or part thereof by Owner during
partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion
pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06.

Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of
payment of any such loss, damage, or consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer, or the officers, directors,

members, partners, employees, agents, consultants, or subcontractors of each and any of
them.

Contractor shall be responsible for assuring that the agreement under which a
Subcontractor performs a portion of the Work contains provisions whereby the
Subcontractor waives all rights against Owner, Contractor, all individuals or entities
identified in the Supplementary Conditions as insureds, the Engineer and its consultants,
and the officers, directors, members, partners, employees, agents, consultants, and
subcontractors of each and any of them, for all losses and damages caused by, arising out
of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk
insurance and any other property insurance applicable to the Work.

Receipt and Application of Property Insurance Proceeds

A. Any insured loss under the builder’s risk and other policies of insurance required by

Paragraph 6.05 will be adjusted and settled with the named insured that purchased the

EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 25 of 65



policy. Such named insured shall act as fiduciary for the other insureds, and give notice to
such other insureds that adjustment and settlement of a claim is in progress. Any other
insured may state its position regarding a claim for insured loss in writing within 15 days
after notice of such claim.

Proceeds for such insured losses may be made payable by the insurer either jointly to
multiple insureds, or to the named insured that purchased the policy in its own right and as
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause.
A named insured receiving insurance proceeds under the builder’s risk and other policies of
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with
such agreement as the parties in interest may reach, or as otherwise required under the
dispute resolution provisions of this Contract or applicable Laws and Regulations.

If no other special agreement is reached, the damaged Work shall be repaired or replaced,
the money so received applied on account thereof, and the Work and the cost thereof
covered by Change Order, if needed.

ARTICLE 7 — CONTRACTOR’S RESPONSIBILITIES

7.01

7.02

7.03

Supervision and Superintendence

A

Contractor shall supervise, inspect, and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be necessary
to perform the Work in accordance with the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques, sequences, and procedures of
construction.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

Labor; Working Hours

A

Contractor shall provide competent, suitably qualified personnel to survey and lay out the
Work and perform construction as required by the Contract Documents. Contractor shall at
all times maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or
property at the Site or adjacent thereto, and except as otherwise stated in the Contract
Documents, all Work at the Site shall be performed during regular working hours, Monday
through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal
holiday. Contractor may perform Work outside regular working hours or on Saturdays,
Sundays, or legal holidays only with Owner’s written consent, which will not be
unreasonably withheld.

Services, Materials, and Equipment

A.

Unless otherwise specified in the Contract Documents, Contractor shall provide and
assume full responsibility for all services, materials, equipment, labor, transportation,
construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities, and all other facilities and
incidentals necessary for the performance, testing, start up, and completion of the Work,
whether or not such items are specifically called for in the Contract Documents.

All materials and equipment incorporated into the Work shall be of good quality and new,
except as otherwise provided in the Contract Documents. All special warranties and
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guarantees required by the Specifications shall expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.

7.04  “Or Equals”

A.

Whenever an item of material or equipment is specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular Supplier,
the Contract Price has been based upon Contractor furnishing such item as specified. The
specification or description of such an item is intended to establish the type, function,
appearance, and quality required. Unless the specification or description contains or is
followed by words reading that no like, equivalent, or “or equal” item is permitted,
Contractor may request that Engineer authorize the use of other items of material or
equipment, or items from other proposed suppliers under the circumstances described
below.

1. If Engineer in its sole discretion determines that an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so
that no change in related Work will be required, Engineer shall deem it an “or equal”
item. For the purposes of this paragraph, a proposed item of material or equipment
will be considered functionally equal to an item so named if:

a. inthe exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability,
appearance, strength, and design characteristics;

2) it will reliably perform at ieast equally well the function and achieve the
results imposed by the design concept of the completed Project as a
functioning whole;

3) it has a proven record of performance and availability of responsive service;
and

4) it is not objectionable to Owner.
b. Contractor certifies that, if approved and incorporated into the Work:

1) there will be no increase in cost to the Owner or increase in Contract Times;
and

2} it will conform substantially to the detailed requirements of the item named
in the Contract Documents.

Contractor’s Expense: Contractor shall provide all data in support of any proposed “or
equal” item at Contractor’s expense.

Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability.
No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is
complete and Engineer determines that the proposed item is an “or-equal”, which will be
evidenced by an approved Shop Drawing or other written communication. Engineer will
advise Contractor in writing of any negative determination.
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Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request
shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request
shall be final and binding, and may not be reversed through an appeal under any provision
of the Contract Documents.

Treatment as a Substitution Request: If Engineer determines that an item of material or
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may
request that Engineer considered the proposed item as a substitute pursuant to Paragraph
7.05.

7.05  Substitutes

A.

Unless the specification or description of an item of material or equipment required to be
furnished under the Contract Documents contains or is followed by words reading that no
substitution is permitted, Contractor may request that Engineer authorize the use of other
items of material or equipment under the circumstances described below. To the extent
possible such requests shall be made before commencement of related construction at the
Site.

1. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is functionally equivalent to
that named and an acceptable substitute therefor. Engineer will not accept requests
for review of proposed substitute items of material or equipment from anyone other
than Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as
supplemented by the Specifications, and as Engineer may decide is appropriate under
the circumstances.

3. Contractor shall make written application to Engineer for review of a proposed
substitute item of material or equipment that Contractor seeks to furnish or use. The
application:

a. shall certify that the proposed substitute item will:

1) perform adequately the functions and achieve the resuits called for by the
general design,

2) be similar in substance to that specified, and
3) be suited to the same use as that specified.
b. will state:

1) the extent, if any, to which the use of the proposed substitute item will
necessitate a change in Contract Times,

2} whether use of the proposed substitute item in the Work will require a
change in any of the Contract Documents {or in the provisions of any other
direct contract with Owner for other work on the Project) to adapt the
design to the proposed substitute item, and

3) whether incorporation or use of the proposed substitute item in connection
with the Work is subject to payment of any license fee or royalty.

c. willidentify:

1) all variations of the proposed substitute item from that specified, and
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7.06

2) available engineering, sales, maintenance, repair, and replacement services.

d. shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including but not limited to changes in
Contract Price, shared savings, costs of redesign, and claims of other contractors
affected by any resulting change.

Engineer’s Evaluation and Determination:. Engineer will be allowed a reasonable time to
evaluate each substitute request, and to obtain comments and direction from Owner.
Engineer may require Contractor to furnish additional data about the proposed substitute
item. Engineer will be the sole judge of acceptability. No substitute will be ordered,
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines
that the proposed item is an acceptable substitute. Engineer’s determination will be
evidenced by a Field Order or a proposed Change Order accounting for the substitution
itself and all related impacts, including changes in Contract Price or Contract Times.
Engineer will advise Contractor in writing of any negative determination.

Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a
special performance guarantee or other surety with respect to any substitute.

Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a
substitute proposed or submitted by Contractor. Whether or not Engineer approves a
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for
the reasonable charges of Engineer for evaluating each such proposed substitute.
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making
changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

Contractor’s Expense: Contractor shall provide all data in support of any proposed
substitute at Contractor’s expense.

Effect of Engineer’s Determination: If Engineer approves the substitution request,
Contractor shall execute the proposed Change Order and proceed with the substitution.
The Engineer’s denial of a substitution request shall be final and binding, and may not be
reversed through an appeal under any provision of the Contract Documents. Contractor
may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by
timely submittal of a Change Proposal.

Concerning Subcontractors, Suppliers, and Others

A.

Contractor may retain Subcontractors and Suppliers for the performance of parts of the
Work. Such Subcontractors and Suppliers must be acceptable to Owner.

Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for
the performance of designated parts of the Work if required by the Contract to do so.

Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other
individual or entity to furnish or perform any of the Work against which Contractor has
reasonable objection.

Prior to entry into any binding subcontract or purchase order, Contractor shall submit to
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner
unless Owner raises a substantive, reasonable objection within five days.
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Owner may require the replacement of any Subcontractor, Supplier, or other individua!l or
entity retained by Contractor to perform any part of the Work. Owner also may require
Contractor to retain specific replacements; provided, however, that Owner may not require
a replacement to which Contractor has a reasonabie objection. If Contractor has submitted
the identity of certain Subcontractors, Suppliers, or other individuals or entities for
acceptance by Owner, and Owner has accepted it (either in writing or by failing to make
written objection thereto), then Owner may subsequently revoke the acceptance of any
such Subcontractor, Supplier, or other individual or entity so identified solely on the basis
of substantive, reasonable objection after due investigation. Contractor shall submit an
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or
entity.

If Owner requires the replacement of any Subcontractor, Supplier, or other individual or
entity retained by Contractor to perform any part of the Work, then Contractor shall be
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30
days of Owner’s requirement of replacement.

No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity,
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the
completion of the Work in accordance with the Contract Documents.

On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and
Suppliers known to Contractor at the time of submittal.

Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of
the Work just as Contractor is responsible for Contractor’s own acts and omissions.

Contractor shall be solely responsible for scheduling and coordinating the work of
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any
of the Work.

Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work from communicating with Engineer or Owner,
except through Contractor or in case of an emergency, or as otherwise expressly allowed
herein.

The divisions and sections of the Specifications and the identifications of any Drawings shall
not control Contractor in dividing the Work among Subcontractors or Suppliers or
delineating the Work to be performed by any specific trade.

All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract Documents for the benefit of Owner
and Engineer.

Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information
about amounts paid to Contractor on account of Work performed for Contractor by the
particular Subcontractor or Supplier.
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Nothing in the Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or
entity any contractual relationship between Owner or Engineer and any such
Subcontractor, Supplier, or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the
payment of any money due any such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws and Regulations.

7.07  Patent Fees and Royalties

A

Contractor shall pay all license fees and royalties and assume all costs incident to the use in
the performance of the Work or the incorporation in the Work of any invention, design,
process, product, or device which is the subject of patent rights or copyrights held by
others. If a particular invention, design, process, product, or device is specified in the
Contract Documents for use in the performance of the Work and if, to the actual
knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for
the payment of any license fee or royalty to others, the existence of such rights shall be
disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals, and all court or arbitration or other dispute resolution costs) arising
out of or relating to any infringement of patent rights or copyrights incident to the use in
the performance of the Work or resulting from the incorporation in the Work of any
invention, design, process, product, or device specified in the Contract Documents, but not
identified as being subject to payment of any license fee or royalty to others required by
patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resclution costs) arising out of or relating to any infringement
of patent rights or copyrights incident to the use in the performance of the Work or
resulting from the incorporation in the Work of any invention, design, process, product, or
device not specified in the Contract Documents.

7.08  Permits

A

Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in
obtaining such permits and licenses. Contractor shall pay all governmental charges and
inspection fees necessary for the prosecution of the Work which are applicable at the time
of the submission of Contractor’'s Bid {or when Contractor became bound under a
negotiated contract). Owner shall pay all charges of utility owners for connections for
providing permanent service to the Work
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7.09 Taxes

A.

Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which
are applicable during the performance of the Work.

7.10  Laws and Regulations

A

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work or takes any other action knowing or having reason to
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and
losses, and shall indemnify and hold harmless Owner and Engineer, and the officers,
directors, members, partners, employees, agents, consultants, and subcontractors of each
and any of them from and against all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution costs) arising out of or relating to
such Work or other action. It shall not be Contractor’s responsibility to make certain that
the Work described in the Contract Documents is in accordance with Laws and Regulations,
but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03.

Owner or Contractor may give notice to the other party of any changes after the
submission of Contractor’s Bid (or after the date when Contractor became bound under a
negotiated contract) in Laws or Regulations having an effect on the cost or time of
performance of the Work, including but not limited to changes in Laws or Regulations
having an effect on procuring permits and on sales, use, value-added, consumption, and
other similar taxes. If Owner and Contractor are unable to agree on entitlement to or on
the amount or extent, if any, of any adjustment in Contract Price or Contract Times
resulting from such changes, then within 30 days of such notice Contractor may submit a
Change Proposal, or Owner may initiate a Claim.

7.11 Record Documents

A.

Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such
record documents in good order and annotate them to show changes made during
construction. These record documents, together with all approved Samples, will be
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver
these record documents to Engineer.

7.12  Safety and Protection

A.

Contractor shall be solely responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not
relieve Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with applicable safety Laws and Regulations.
Contractor shall take all necessary precautions for the safety of, and shall provide the
necessary protection to prevent damage, injury, or loss to:

1. all persons on the Site or who may be affected by the Work;
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7.13

7.14

2. all the Work and materials and equipment to be incorporated therein, whether in
storage on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, other work in progress, utilities, and Underground
Facilities not designated for removal, relocation, or replacement in the course of
construction.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or
loss; and shall erect and maintain all necessary safeguards for such safety and protection.
Contractor shall notify Owner; the owners of adjacent property, Underground Facilities,
and other utilities; and other contractors and utility owners performing work at or adjacent
to the Site, when prosecution of the Work may affect them, and shall cooperate with them
in the protection, removal, relocation, and replacement of their property or work in
progress.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if
any. The Supplementary Conditions identify any Owner’s safety programs that are
applicable to the Work.

Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s
safety program with which Owner’s and Engineer’s employees and representatives must
comply while at the Site.

All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor,
Supplier, or any other individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of them may be liable, shall be
remedied by Contractor at its expense (except damage or loss attributable to the fault of
Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone
employed by any of them, or anyone for whose acts any of them may be liable, and not
attributable, directly or indirectly, in whole or in part, to the fault or negligence of
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly
employed by any of them).

Contractor’s duties and responsibilities for safety and protection shall continue until such
time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Contractor’s duties and responsibilities for safety and protection shall resume whenever
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or
correction obligations, or to conduct other tasks arising from the Contract Documents.

Safety Representative

Contractor shall designate a qualified and experienced safety representative at the Site
whose duties and responsibilities shall be the prevention of accidents and the maintaining
and supervising of safety precautions and programs.

Hazard Communication Programs

Contractor shall be responsible for coordinating any exchange of material safety data
sheets or other hazard communication information required to be made available to or
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exchanged between or among employers at the Site in accordance with Laws or
Regulations.

7.15  Emergencies

A.

In emergencies affecting the safety or protection of persons or the Work or property at the
Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage,
injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes
that any significant changes in the Work or variations from the Contract Documents have
been caused thereby or are required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of the action taken by Contractor in
response to such an emergency, a Work Change Directive or Change Order will be issued.

7.16  Shop Drawings, Samples, and Other Submittals

A.

Shop Drawing and Sample Submittal Requirements:
1. Before submitting a Shop Drawing or Sample, Contractor shall have:

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings
and Samples and with the requirements of the Work and the Contract
Documents;

b. determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog
numbers, and similar information with respect thereto;

c. determined and verified the suitability of all materials and equipment offered
with respect to the indicated application, fabrication, shipping, handling, storage,
assembly, and installation pertaining to the performance of the Work; and

d. determined and verified all information relative to Contractor’s responsibilities
for means, methods, techniques, sequences, and procedures of construction, and
safety precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has
satisfied Contractor’s obligations under the Contract Documents with respect to
Contractor’s review of that submittal, and that Contractor approves the submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any
variations that the Shop Drawing or Sample may have from the requirements of the
Contract Documents. This notice shall be set forth in a written communication
separate from the Shop Drawings or Sample submittal; and, in addition, in the case of
Shop Drawings by a specific notation made on each Shop Drawing submitted to
Engineer for review and approval of each such variation.

Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop
Drawings and Samples to Engineer for review and approval in accordance with the
accepted Schedule of Submittals. Each submittal will be identified as Engineer may require.

1. Shop Drawings:
a.  Contractor shall submit the number of copies required in the Specifications.

b. Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data
to show Engineer the services, materials, and equipment Contractor proposes to
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provide and to enable Engineer to review the information for the limited
purposes required by Paragraph 7.16.D.

Samples:
a. Contractor shall submit the number of Samples required in the Specifications.

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent
data such as catalog numbers, the use for which intended and other data as
Engineer may require to enable Engineer to review the submittal for the limited
purposes required by Paragraph 7.16.D.

Where a Shop Drawing or Sample is required by the Contract Documents or the
Schedule of Submittals, any related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole expense and responsibility of
Contractor.

Other Submittals: Contractor shall submit other submittals to Engineer in accordance with
the accepted Schedule of Submittals, and pursuant to the applicable terms of the
Specifications.

Engineer’s Review:

1.

Engineer will provide timely review of Shop Drawings and Samples in accordance with
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will
be only to determine if the items covered by the submittals will, after installation or
incorporation in the Work, conform to the information given in the Contract
Documents and be compatible with the design concept of the completed Project as a
functioning whole as indicated by the Contract Documents.

Engineer’s review and approval will not extend to means, methods, techniques,
sequences, or procedures of construction or to safety precautions or programs
incident thereto.

Engineer’s review and approval of a separate item as such will not indicate approval of
the assembly in which the item functions.

Engineer’s review and approval of a Shop Drawing or Sample shall not relieve
Contractor from responsibility for any variation from the requirements of the Contract
Documents unless Contractor has complied with the requirements of Paragraph
7.16.A.3 and Engineer has given written approval of each such variation by specific
written notation thereof incorporated in or accompanying the Shop Drawing or
Sample. Engineer will document any such approved variation from the requirements
of the Contract Documents in a Field Order.

Engineer’s review and approval of a Shop Drawing or Sample shall not relieve
Contractor from responsibility for complying with the requirements of Paragraph
7.16.A and B.

Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from
the requirements of the Contract Documents, shall not, under any circumstances,
change the Contract Times or Contract Price, unless such changes are included in a
Change Order.

Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample,
or other submittal shall result in such item becoming a Contract Document.
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E.

8. Contractor shall perform the Work in compliance with the requirements and
commitments set forth in approved Shop Drawings and Samples, subject to the
provisions of Paragraph 7.16.D.4.

Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required
number of corrected copies of Shop Drawings and submit, as required, new Samples
for review and approval. Contractor shall direct specific attention in writing to
revisions other than the corrections called for by Engineer on previous submittals.

2. Contractor shall furnish required submittals with sufficient information and accuracy
to obtain required approval of an item with no more than three submittals. Engineer
will record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop
Drawings, sample, or other item requiring approval, and Contractor shall be
responsible for Engineer’s charges to Owner for such time. Owner may impose a set-
off against payments due to Contractor to secure reimbursement for such charges.

3. If Contractor requests a change of a previously approved submittal item, Contractor
shall be responsible for Engineer’s charges to Owner for its review time, and Owner
may impose a set-off against payments due to Contractor to secure reimbursement for
such charges, unless the need for such change is beyond the control of Contractor.

7.17  Contractor’s General Warranty and Guarantee

A.

Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors,
members, partners, employees, agents, consultants, and subcontractors shall be entitled to
rely on Contractor’s warranty and guarantee.

Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or operation by persons other than
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom
Contractor is responsible; or

2.  normal wear and tear under normal usage.

Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work
that is not in accordance with the Contract Documents or a release of Contractor’s
obligation to perform the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment
related thereto by Owner;

use or occupancy of the Work or any part thereof by Owner;
any review and approval of a Shop Drawing or Sample submittal;
the issuance of a notice of acceptability by Engineer;

any inspection, test, or approval by others; or

® N o v »

any correction of defective Work by Owner.
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If the Contract requires the Contractor to accept the assignment of a contract entered into
by Owner, then the specific warranties, guarantees, and correction obligations contained in
the assigned contract shall govern with respect to Contractor’s performance obligations to
Owner for the Work described in the assigned contract.

7.18  Indemnification

A.

To the fullest extent permitted by Laws and Regulations, and in addition to any other
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to the performance
of the Work, provided that any such claim, cost, loss, or damage is attributablie to bodily
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other
than the Work itself), including the loss of use resulting therefrom but only to the extent
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of
the Work or anyone for whose acts any of them may be liable.

In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the
survivor or personal representative of such employee) of Contractor, any Subcontractor,
any Supplier, or any individual or entity directly or indirectly employed by any of them to
perform any of the Work, or anyone for whose acts any of them may be liable, the
indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any
limitation on the amount or type of damages, compensation, or benefits payable by or for
Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’
compensation acts, disability benefit acts, or other employee benefit acts.

The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to
the liability of Engineer and Engineer’s officers, directors, members, partners, employees,
agents, consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings,
opinions, reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of
the injury or damage.

7.19  Delegation of Professional Design Services

A.

Contractor will not be required to provide professional design services unless such services
are specifically required by the Contract Documents for a portion of the Work or unless
such services are required to carry out Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures. Contractor shall not be required to
provide professional services in violation of applicable Laws and Regulations.

If professional design services or certifications by a design professional related to systems,
materials, or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, and other submittals prepared by such professional. Shop
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Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and
completeness of the services, certifications, or approvals performed by such design
professionals, provided Owner and Engineer have specified to Contractor all performance
and design criteria that such services must satisfy.

Pursuant to this paragraph, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
7.16.D.1.

Contractor shall not be responsible for the adequacy of the performance or design criteria
specified by Owner or Engineer.

ARTICLE 8 — OTHER WORK AT THE SITE

8.01 Other Work

A.

In addition to and apart from the Work under the Contract Documents, the Owner may
perform other work at or adjacent to the Site. Such other work may be performed by
Owner’s employees, or through contracts between the Owner and third parties. Owner
may also arrange to have third-party utility owners perform work on their utilities and
facilities at or adjacent to the Site.

If Owner performs other work at or adjacent to the Site with Owner’'s employees, or
through contracts for such other work, then Owner shall give Contractor written notice
thereof prior to starting any such other work. If Owner has advance information regarding
the start of any utility work at or adjacent to the Site, Owner shall provide such information
to Contractor.

Contractor shall afford each other contractor that performs such other work, each utility
owner performing other work, and Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the Site, and provide a reasonable opportunity for
the introduction and storage of materials and equipment and the execution of such other
work. Contractor shall do all cutting, fitting, and patching of the Work that may be required
to properly connect or otherwise make its several parts come together and properly
integrate with such other work. Contractor shall not endanger any work of others by
cutting, excavating, or otherwise altering such work; provided, however, that Contractor
may cut or alter others' work with the written consent of Engineer and the others whose
work will be affected.

if the proper execution or results of any part of Contractor’s Work depends upon work
performed by others under this Article 8, Contractor shall inspect such other work and
promptly report to Engineer in writing any delays, defects, or deficiencies in such other
work that render it unavailable or unsuitable for the proper execution and results of
Contractor's Work. Contractor’s failure to so report will constitute an acceptance of such
other work as fit and proper for integration with Contractor’'s Work except for latent
defects and deficiencies in such other work.
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