



**CITY OF CALLAWAY
POLE BARN PROJECT
BID NO.: CM2021-12**


ADDENDUM #

Date Issued: September 10, 2021

This addendum is being released to provide for the following:

1. Extension of time frame for completion is increased to **120 day maximum.**
2. Page 1; Article II of the Draft Agenda references Notice to Proceed issuance of September 12, 2018. Notice to Proceed will be given by **Friday, October 1, 2021.**

SIDE NOTE: Given the current price fluxuations, the Contractor is encouraged to begin work asap after issuance of the Notice to Proceed and complete all work within the shortest amount of time possible, not-to-exceed 120 days.



Janice L. Peters, City Clerk

This Addendum must be acknowledged and included with the bid packet submission.

Signature

Company Name

Date