



Front Street UG System Upgrade Project #1919 Construction – ADDENDUM I Changes to T4 Duct Bank and Addition of JBT3.

Notice to bidders: the specifications have been revised per the following:

The project scope has been modified to show the new T4 duct bank extending north and connecting into the existing duct bank at the crosswalk near Front St and King St.

The project scope has been modified to show a new fiberglass enclosure JBT3, to be installed at the existing T3 Transclosure location. New direct bore conduit and service cables will no longer be needed for customers 833 Front St, 835 Front St, and 901/903 Front St.

In the Request for Bid, Section 1.5 SCOPE OF SERVICES, replace eighth bullet item “Install new fiberglass enclosure JBT4” with “Furnish and install new fiberglass enclosures JBT3 and JBT4”.

The following drawings have been revised:

G001	TITLE SHEET
E001	OVERALL EQUIPMENT LOCATION PLAN
E003-1	ELECTRICAL PLAN NEW
E003-2	ELECTRICAL PLAN NEW
E004-1	CONSTRUCTION SEQUENCE PHASES 1-3
E004-3	CONSTRUCTION SEQUENCE PHASE 5
E004-4	CONSTRUCTION SEQUENCE PHASE 6-7
E005	BILL OF MATERIALS
E011-1	MISCELLANEOUS DETAILS
E011-2	MISCELLANEOUS DETAILS
E015	CABLE RACKING DETAILS MANHOLE T3
E016	CABLE RACKING DETAILS MANHOLE T4A
E017	CABLE RACKING DETAILS MANHOLE T4B

Date 1/28/19

E031	CABLE RACKING DETAILS PULLBOX 11
E040	CONDUIT AND CABLE SCHEDULE
E050-1	TRANSFORMER DETAILS
E100-2	ONE-LINE DIAGRAM NEW