
 
 
 
 
 
 
 
           

 

 

 

 

 

ADVERTISEMENT 
REQUEST FOR BIDS 

 
 

RFB No. 18-013 

Southwest Sanitary Sewer (SWSS) Phase I 

Road Patching and Asphalt Overlay 

 

The Peach County Board of Commissioners will be accepting Sealed Bids pertaining to the SWSS 

road patching and asphalt overlay for Phase I in Peach County, Georgia. 

 

Closing date for Sealed Bids responding to Request for Bid (RFB) No. 18-013, shall be August 9, 2018 

@ 2:30 p.m.  Bids will be opened in public without discussion on August 9, 2018 @ 2:45 p.m., at the 

Peach County Board of Commissioner’s Office, 213 Persons Street, Fort Valley, GA 31030.  Bid 

amounts will not be released until the Board of Commissioners has awarded the project to the winning 

contractor. 

 

A Pre-bid meeting will be held August 2, 2018 at 10:00 a.m. in the Peach County Board of 

Commissioners meeting room, 213 Persons Street, Fort Valley, GA 31030.  Attendance at the pre-bid 

meeting is not required to submit a bid but is highly recommended. 

 

The complete RFB package will be available by contacting Janet Smith at (478) 825-2535, by email at 

Janet-smith@peachcounty.net, or by visiting www.peachcounty.net. 

 

Peach County reserves the right to reject all bids, to waive informalities, to re-advertise and/or to 

award any bid that is in the best interest of Peach County. 

 

Mail or deliver Sealed Bids to:  

Janet Smith 

Peach County Board of Commissioners 

ATTN: RFB # 18-013 

213 Persons Street 

Fort Valley, GA 31030 

 

BOARD OF COMMISSIONERS 
Meetings Second Tuesday  

 

MARTIN H. MOSELEY, JR. 
Chairman 

 

WALTER SMITH 
Vice-Chairman 

 

BETTY C. HILL 
 

ROY LEWIS 

 

WADE YODER 

 

MARCIA W. JOHNSON 
County Administrator 

 

APRIL H. HODGES 
County Clerk 

 

 

 

 

COUNTY OFFICIALS 
 

KIM WILSON 
Probate Judge 

 

JOE WILDER 

Clerk of Superior Court 

 

TERRY DEESE 

Sheriff 

 

W. L. BROWN 

Tax Commissioner 

 

KERRY ROOKS 

Coroner 

 

LAURENS C. LEE 

Magistrate 

Peach County 
213 Persons Street 

Fort Valley, Georgia 31030 

Phone 478-825-2535 

Fax 478-825-2678 
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http://www.peachcounty.net/
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Request for Sealed Bid No. 18-013 
PEACH COUNTY 

GEORGIA 
Southwest Sanitary Sewer Phase 1 Project 

Road Patching and Asphalt Overlay 
 

 
PURPOSE: 
The PEACH COUNTY BOARD OF COMMISSIONERS is soliciting sealed written bids from 
qualified companies to perform road patching and asphalt overlay for several local roads in 
Peach County.  Sealed bids will be received in the Peach County Board of Commissioners’ 

Office, 213 Persons Street, Fort Valley, Georgia 31030, until August 9, 2018 @ 2:30 p.m. local 

time.  Bids shall be opened in public without discussion at the Board of Commissioners’ meeting 
room, 213 Persons Street, Fort Valley, GA at 2:45 p.m., August 9, 2018, to verify completeness.  
Bid amounts will not be made public until the winning bid has been accepted by the Board of 
Commissioners. 
 
INTENT: 
It is the intent of this solicitation to engage qualified and experienced contractor(s) that can 
provide professional road patching and asphalt overlay on several roads in southwest Peach 
County.  The Peach County Board of Commissioners intends to award a contract to one who 
has extensive experience in this field.  Peach County strongly encourages creative approaches. 
The Bids will be evaluated on: 

• Service Delivery Schedule 

• Company/Contractor Integrity 

• Record of Past Performance 

• Experience with Similar Work 

• References 

• Financial Resources 
 
BACKGROUND: 
Peach County Public Works has an immediate need to hire a professional road patch and 
asphalt overlay Contractor.  The immediate requirement includes patching roads and asphalt 
overlay as part of the Phase I Southwest Peach Sanitary Sewer (SWSS) project area in Peach 
County, GA. 
 
ADDITIONAL INFORMATION / ADDENDA 

1. The County reserves the right to amend this Request for Bid (RFB).  Any changes to this 
RFB will be communicated via Peach County web site.  It is the Contractor’s 
responsibility to check for any addendum issued for this RFB prior to submitting the bid. 

 
2. All questions regarding this RFB must be received five (5) days prior to the closing to 

allow ample time to post any addendum or changes if necessary.  All questions about 
the meaning or intent of the Contract Documents are to be directed in writing to the 
Peach County Purchasing Department, Attn. Janet Smith, 213 Persons Street, Fort 
Valley, GA 31030, by fax at (478) 825-2678, or via email at janet-
smith@peachcounty.net.  Only written questions will be addressed by the County.  
Interpretations or clarifications considered necessary by the County in response to such 
questions will be issued by Addenda. Questions received less than five (5) days prior to 

mailto:janet-smith@peachcounty.net
mailto:janet-smith@peachcounty.net
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the closing date of Bids may not be answered.  Only questions answered by formal 
written Addenda will be binding.  Oral and other interpretations or clarifications will be 
without legal effect. 

 
3. The County will recognize only communications which are in writing.  The County shall 

not be responsible for oral interpretations given by any County employee, 
representative, or others.  The issuance of an addendum is the only official method 
whereby interpretation, clarification, or additional information can be given. 

 
4. Pre-Bid Meeting:  A pre-bid meeting will be conducted on Thursday, August 2, 2018, at 

10:00 a.m. in the Peach County Board of Commissioners’ building, 213 Persons Street 
Fort Valley, Georgia 31030.  Attendance at the pre-bid meeting is not required to 
submit a bid, but is recommended. 

 
INSTRUCTION TO BIDDERS: 
 
Failure to submit any required data item or inaccurate responses may be cause for 
rejection as a Non- Responsive Bid. 
 

1. Defined Terms:  Terms used in these Instructions to Bidders are defined as follows.  The 
Term “Bidder” means one who submits a Bid directly to Owner, as distinct from a sub-
bidder, who submits a bid to a Bidder.  The term “Successful Bidder” means the lowest, 
qualified, responsible and responsive Bidder to whom the Owner (on the basis of 
Owner’s evaluation as hereinafter provided) makes an award.  The term “Bidding 
Documents” includes the Advertisement for Bids, Instruction to Bidders, the bid response 
and the proposed Contract Documents (including all Addenda issued prior to receipt of 
Bids). 

 
2. Qualifications of Bidders:  If, based on the documentation submitted with the Bid, the 

Bidder does not demonstrate adequate qualifications; the Owner may disqualify the 
Bidder.  The Bidder shall possess the financial capacity to pay for the expenses 
associated with this project prior to the initial payment and between subsequent 
payments, as well as the ability to provide the necessary insurance.  The Bidder shall 
have an experienced management team, an established network of resources to provide 
the necessary equipment and personnel to complete the SWSS road patching and 
asphalt overlay required in the specifications.  

a. To demonstrate qualifications to perform the work, each Bidder must submit with 
the Bid the following information: 

i. Financial and corporate: 

• Documentation of Bankruptcy within last 7 years. If none state so. 

• Verification that the name of firm has not changed in the last five 
years.  If the name of firm has changed in the last five years, 
provide an explanation.  If no name change, please state so. 

• List of construction equipment available for use on the project 

• List of personnel (by position not name) that will be assigned to 
this project.  

• Qualifications of project manager, superintendent, and 
subcontractors who will be involved with the project. 

• Certificate(s) of insurance showing that the company has 
adequate Liability, Auto Liability, and Workers Compensation 
insurance to meet the requirements of this RFB. 

ii. Safety: 
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• Occupational Safety and Health Administration (OSHA) 300 Log 

for the past 24 months. 

iii. Experience: 

• Project information from at least three comparable (cost, scope of 
work) projects over the last five years.  Provide scope of work, 
Contract completion date, Contract amount and Owner’s name 
and contact information. 

• Litigation history for the last 7 years.  If none, so state. 

• Owner’s name and contact information  

• Detailed description and plan of operation that indicates the 
planned operations and proposed timetable to complete all project 
requirements. 

• List of Subcontractors.  If none, so state. 
 

b. Suspension or Debarment:  The Bidder nor its principals must not be presently 
debarred, suspended, proposed for disbarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal or state of Georgia 
department or agency.  Prime Contractors or Subcontractors that have been 
debarred or suspended will be disqualified. 

 
3. References:  

a. Provide a list of at least three (3) current professional references for whom 
comparable work has been performed.  This list shall include company name, 
person to contact, address, and telephone number. 

b. Schedule:  Provide a critical path schedule that lists each task to be completed 
and the length of time to complete each task, and the length of time to complete 
the entire project.  

 
4. Contact Information:  

a. Bids shall clearly indicate the legal name, address, e-mail address, and business 
telephone number of the Contractor (company, firm, partnership, or individual). 

b. Please provide the name, title, address, telephone number. E-mail address, and 
fax number of the individual(s) responsible for responding to this bid. 

 
5. Expenses:  All expenses for making this bid to Peach County are to be borne by the 

Contractor.  
 

6. Peach County reserves the right to retain all bids submitted and to use any ideas in a 
bid, regardless of whether that bid is selected. 

 
7. Bids: 

a. All blanks in the Bid Form must be completed in ink or by typewriter.  
b. Bids by corporations must be executed in the corporate name by the president or 

a vice-president (or other corporate officer accompanied by evidence of authority 
to sign) and the corporate seal must be affixed and attested by the secretary or 
an assistant secretary.  The corporate address and state of incorporation must 
be shown below the signature. 

c. Bids by partnerships must be executed in the partnership name and signed by a 
partner, whose title must appear under the signature and the official address of 
the partnership must be shown below the signature. 

d. All names must be typed or printed below the signature. 
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e. The Bid shall contain an acknowledgement of receipt of all Addenda (the 
numbers of which must be filled in on the Proposal). 

 
8. Submission of Bids:  

a. Submission of Bids – Sealed bids must be received by the Board of 
Commissioners Office BEFORE 2:30 p.m. August 9, 2018.  Bids may be mailed 
or hand delivered to Peach County Procurement Department, Attn. Janet Smith, 
213 Persons Street, Fort Valley, Georgia 31030. 

b. One (1) original bid, Three (3) copies of your bid, and an electronic copy of 
your bid in Adobe .pdf format on a flash drive shall be submitted in one (1) 
sealed package, clearly marked on the outside “RFB 18-013 SWSS Phase I 
Road Patching and Asphalt Overlay” and addressed to: 

 
     Peach County Board of Commissioners 
      Attn: Janet Smith 
     213 Persons Street 
    Fort Valley, Georgia 31030 
 
c. Bids shall be submitted at the time and place indicated in the Advertisement for 

Bids and shall be enclosed in an opaque sealed envelope, marked with the 
Project title and name and address of the Bidder and accompanied by the Bid 
security and other required documents.  If the Bid is sent through the mail or 
other delivery system, the sealed envelope shall be enclosed in a separate 
envelope with the notation “BID ENCLOSED” on the face of it. 

d. All original and copies of bids shall be permanently bound.  Bids submitted using 
spring loaded clips are not considered permanently bound.  Bids not bound in a 
permeant method or in any way that individual sheets are not connected to 
adjacent sheets will be considered Non-Responsive and will not be 
considered. 

e. Questions and Inquiries – Written questions and inquiries will be accepted from 
any and all Contractors or firms planning on submitting a bid.  Inquires pertaining 
to the RFB must give firm or Contractor name, RFB number, title, and 
acceptance date.  Material questions will be answered in writing and 
communicated in an addendum, provided that all questions are received at least 
five (5) days in advance of the Bid acceptance date. 

f. Addendum and Supplement to Request - If it becomes necessary to revise any 
part of this RFB, or if additional data are necessary to enable an exact 
interpretation of provisions of this RFB, an addendum will be issued.  It is the 
responsibility of the party submitting the Bid to ensure that they have received all 
addendums prior to submitting a bid.  All addendums must be initialed and 
attached to the bid.  Failure to include addendums may be ample cause for 
rejection of the bid as non-responsive.  Addendum will be published on the 
Peach County web site www.peachcounty.net. 

g. Late Bids – Bids received after the closing date and/or time will be returned to 

party submitting the bid unopened if the RFB number, acceptance date, and 

Contractor’s return address is shown on the container. 

 

9. Modification and Withdrawal of Bids: 
a. Bids may be modified or withdrawn by an appropriate document duly executed 

(in the manner that a Bid must be executed) and delivered to the place where 
Bids are to be submitted at any time prior to the opening of Bids. 
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b. If, within twenty-four hours after Bids are opened, any Bidder files a duly signed, 
written notice with Owner and promptly thereafter demonstrates to the 
reasonable satisfaction of Owner that there was a material and substantial 
mistake in the preparation of its Bid, that Bidder may withdraw its Bid and the Bid 
security will be returned.  Thereafter, that Bidder will be disqualified from further 
bidding on the work to be provided under the Contract Documents. 

 
10. Opening of Bids:  Following the opening of the sealed bids, the County will choose the 

successful bid in accordance with the following procedure:  The County will first 
eliminate from consideration all bids that are not “responsive.” A responsive bid is 
defined as a person or entity that has submitted a bid or proposal that conforms in all 
material respects to the requirements set forth in the invitation for bids. The County will 
then eliminate any bid to which the County does not assign an aggregate score of at 
least 76 under the criteria set forth in Paragraph 12 of the Instructions to Bidders.  The 
County will deem all remaining bids to be responsive and responsible.  
 

11. Bids to Remain Subject to Acceptance:  All responsive and responsible bids will remain 
subject to acceptance for sixty (60) days after the day of the Bid opening, but Owner 
may, in its sole discretion, and in accordance with Instruction to Bidders, Section 6.2, 
release any Bid and return the Bid security prior to that date. 
 

12. Bid Evaluation Criteria:  The evaluation criteria to be used by the County to determine 
responsible bidders (and the maximum points that the County may assign to each) in 
reviewing the sealed bids is as follows: 

 

Factor Evaluation Weight (Points) 

Service Delivery Schedule 20 

Company/Contractor Integrity 15 

Record of Past Performance 20 

Experience with Similar Work 20 

References 10 

Financial Resources 15 

 
13. Award of Contract: 

a. Owner reserves the right to reject any and all bids, to waive any and all 
informalities not involving price, time or changes in the work and to negotiate 
Contract terms with the Successful Bidder, and the right to disregard all 
nonconforming, non-responsive, unbalanced or conditional bids.  Also, Owner 
reserves the right to reject the Bid of any Bidder if Owner believes that it would 
not be in the best interest of the Project to make an award to that Bidder, whether 
because the Bid is not responsive or the Bidder is unqualified or of doubtful 
financial ability or fails to meet any other pertinent standard or criteria established 
by Owner.  Owner reserves the right to negotiate with the apparent low bidder, 
including changes in the scope of work, if the apparent low bid is greater than the 
project budget.  Discrepancies in the multiplication of units of work and unit 
prices will be resolved in favor of the correct sum. 

b. In evaluating Bids, Owner will consider the qualifications of the Bidders, and such 
alternates, unit prices, and other data, as may be requested in the Bid Form or 
prior to the Notice of Award. 

c. Owner may consider the qualifications and experience of Subcontractors, 
suppliers, and other persons and organizations proposed for those portions of 
the work as to which the identity of Subcontractors, Suppliers, and other persons 
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and organizations must be submitted as provided in the invitation for bids.  
Owner also may consider the operating costs, maintenance requirements, 
performance data and guarantees of major items of materials and equipment 
proposed for incorporation in the work when such data is required to be 
submitted prior to the Notice of Award.  Owner may conduct such investigations 
as Owner deems necessary to assist in the evaluation of any Bid and to establish 
the responsibility, qualifications and financial ability of Bidders, proposed 
Subcontractors, Suppliers and other persons and organizations to perform and 
furnish the work in accordance with the Contract Documents to Owner’s 
satisfaction within the prescribed time. 

d. If the Contract is to be awarded, it will be awarded on the basis of the base bid 
and alternates to the lowest Bidder whose evaluation by Owner indicates to 
Owner that the award will be in the best interest of the Project.   

e. If the Contract is to be awarded, Owner will give the Successful Bidder a written 
Notice of Award within sixty (60) days after the days of the Bid opening. 

f. The Owner reserves the right to award the Contract conditional upon funds being 
made available for such project. 

g. The County reserves the right to utilize any, all, or none of the Contractors that 
are awarded pursuant to the County’s solicitation for the services contained in 
this Agreement. 
 

14. Bid Protests:  Any bidder or respondent, who is not the awarded Contractor, but is 
aggrieved in connection with the award of a Contract, may file a Notice of Protest, in 
writing, with the Board of Commissioners’ Office, within seventy-two (72) hours after 
Board of  Commission approval.  The decision of the County Commission is final. 

 
15. Contract Security:  All Bidders are required to submit a Bond, Cashier’s or Certified 

Check in the amount of five percent (5%) of their total bid price and the Bond MUST BE 
ATTACHED TO THEIR BID RESPONSE.  Paragraph 4.01 of the Bonds Section of this 
RFB set forth Owner’s requirements as to Performance and Payment Bonds.  When the 
Successful Bidder delivers the executed Agreement to the Owner, it must be 
accompanied by the required performance and Payment Bonds for 100% of the contract 
price. 

 
16. Taxes:  The Contractor shall pay all applicable sales, consumer, use and other similar 

taxes required by law.  The Contractor is responsible for reviewing the pertinent State 
Statutes involving the sales tax and sales tax exemption and complying with all 
requirements.  The Contractor shall include all Federal, State and local taxes in his bid.  
The Contractor shall indemnify, defend and hold harmless, Owner, and their employees, 
agents and representatives from and against any and all claims, damages, losses, 
penalties, fines and tax liabilities whatsoever resulting from Contractor’s failure to include 
such taxes in his bid, pay any such tax or comply with any applicable tax requirements 
or statutes. 
 

17. Permits, Licenses, or Fees:  Any permits, licenses, or fees required will be the 
responsibility of the bidder.  The County will not entertain separate payment for 
these items. 
 

18. Signing the Agreement:  When Owner gives a Notice of Award to the Successful Bidder, 
it will be accompanied by the required number of unsigned counterparts of the 
Agreement with all other written Contract Documents attached.  Within ten (10) days 
thereafter Contractor shall sign and deliver the required number of counterparts of the 
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Agreement and attached documents to Owner with the required Bonds.  Within ten (10) 
days thereafter, Owner shall deliver one fully signed counterpart to Contractor. 
 

19. Laws and Regulations:  The Contractor shall keep itself fully informed of all laws, 
ordinances and regulations of State, City and County in any manner affecting those 
engaged or employed in the work, or the materials used in the work, or in any way 
affecting the conduct of the work, and of all orders and decrees of bodies or tribunals 
having any jurisdiction or authority over same.  If any discrepancy or inconsistency 
should be discovered in this Contract, or in the drawings or specifications herein referred 
to, in relation to any such law, ordinance, regulation, order or decree, the Contractor 
shall forthwith report the same in writing to the Owner.  The Contractor shall at all times 
observe and comply with all such existing and future laws, ordinances and regulations 
and shall protect and indemnify the Owner and its agents against any claim or liability 
arising from or based on the violation of any such law, ordinance, regulation, order or 
decree whether by himself or by his employees. 
 

20. Non-Segregated Facilities:  Bidders must certify that they do not and will not, maintain or 
provide for their employees any facilities that are segregated on a basis of race, color, 
creed or national origin.  Execution of the “Certification of Non-Segregated Facilities” 
contained within these documents must be accomplished and submitted with the Bid. 
 

21. Equal Opportunity:  The County recognizes fair and open competition as a basic tenet of 
public procurement and encourages participation by minority and women owned 
business enterprises.  All proposers are asked to make an affirmative statement as to its 
support of all applicable equal opportunity and affirmative action requirements. 
 

22. Liability:  The successful bidder shall act as an independent Contractor and not as an 
employee of Peach County.  The successful bidder will be required to indemnify, defend, 
and hold and save harmless Peach County, its officers, agents, and employees, from 
damages arising from the performance of, or the failure to perform, any Work or duty 
required to be performed by the successful proposer. 
 

23. Required Submittal Documentation:  Submit the following completed (Signed, Dated, 
and Notarized) documents with the Bid. Bids not containing the following completed 
documents will be considered “non-responsive” and may be rejected from consideration. 

Form A:  Signed and Sealed Bid Form 
Form B:  Peach County Vendor Form 
Form C:  W-9 
Form D:  Contractor E-Verify Affidavit under O.C.G.A. 13-10-91(b) (1) 
Form E:  S.A.V.E. Affidavit Verifying Status For County Public Benefit Application 

Contracts 
Form F:  Subcontractor E-Verify Affidavit under O.C.G.A. 13-10-91(b) (1) 
Form G:  Private Employer Exemption Affidavit Pursuant To O.C.G.A. 36-60-6(d), if 

applicable 
Form H:  Certification by Contractor, Non-Segregated  
Form I:   Certification by Contractor, Drug-Free Workplace Act  
Form J:  Non-Collusion Affidavit or Prime Contractor  
Form K:  Conflict of Interest Certification 
Form L:  Indemnity Agreement 
Form M:  Title VI Civil Rights Act of 1964 Contractor Agreement 
Form N: Certification of Compliance with the Clean Air Act and Federal Water 

Pollution Control Act 
Form O:  Debarred Bidders/Integrity Certification 
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Form P:  Certification of Compliance with the Americans With Disabilities Act of 
1990 

Form Q:  Dispute Disclosure 
 

24. Examination of Contract Documents and Site: 
a. It is the responsibility of each Bidder before submitting a Bid, to: 

i. Examine the Contract Documents thoroughly 
ii. Visit the site to become familiar with local conditions that may affect 

cost, progress, performance or furnishing of the work 
iii. Consider federal, state and local Laws and Regulations that may 

affect cost, progress, performance or furnishing of the work. 
iv. Study and carefully correlate Bidder’s observations with the Contract 

documents and Notify Owner of all conflicts, errors or discrepancies in 
the Contract Documents. 

b. Before submitting a Bid, each Bidder will, at Bidder’s own expense, make or 
obtain any additional examinations, investigations, explorations, tests and studies 
and obtain any additional information and data which pertain to the physical 
conditions (surface, subsurface and Underground Facilities) at or contiguous to 
the site or otherwise which may affect cost, progress, performance or furnishing 
of the work and which Bidder deems necessary to determine its Bid for 
performing and furnishing the work in accordance with the time, price and other 
terms and conditions of the Contract Documents. 

c. The land upon which the work is to be performed, and other lands designated for 
use by Contractor in performing the work are identified in the Contract 
Documents.  All additional lands and access thereto required for temporary 
storage of materials and equipment are to be provided by Contractor. 

d. The submission of a Bid will constitute an incontrovertible representation by 
Bidder that without exception, the Bid is premised upon performing and 
furnishing the work required by the Contract Documents and such means, 
methods, techniques, sequences or procedures of construction as may be 
indicated in or required by the Contract Documents, and that the Contract 
Documents are sufficient in scope and detail to indicate and convey 
understanding of all terms and conditions for performance and furnishing of the 
work. 

 
25. Bid Security: 

a. Each Bid must be accompanied by Bid security made payable to Owner in an 
amount of five percent (5%) of the Bidder’s maximum Bid price and in the form of 
a certified or bank check or a Bid Bond issued by a surety meeting the 
requirements of Paragraph 5.0 of the Bonds Section of this RFB. 

b. The Bid security of the Successful Bidder will be retained until such Bidder has 
executed the Agreement and furnished the required Contract security, 
whereupon the Bid security will be returned.  If the Successful Bidder fails to 
execute and deliver the Agreement and furnish the required Contract security 
within ten (10) days after the Notice of Award, Owner may nullify the Notice of 
Award and the Bid security of that Bidder will be forfeited.  The Bid security of 
other Bidders whom Owner believes to have a reasonable chance of receiving 
the award may be retained by Owner until the earlier of the seventh (7) day after 
the Effective Date of the Agreement or the sixtieth (60) day after the Bid opening, 
whereupon Bid security furnished by such Bidders will be returned. Bid security 
with Bids which are not competitive will be returned within seven days after the 
Bid opening. 
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26. Indemnification:  The Contractor must agree to indemnify and to hold the Owner, its 
employees, and agents harmless from any and all claims for damages to persons and/or 
property arising out of or in any way connected with the performance by Contractor of 
any work, services, or functions contracted for. 

 
27. Lobbying:  All firms and their agents who intend to, or have submitted responses to this 

solicitation are hereby placed on formal notice that lobbying of Peach County 
Government employees or members of the Evaluation Committee with the intent to 
manipulate the Procurement process may result in the immediate disqualification of such 
firm by the County from further consideration for this project. 

 
28. Subcontractors, Supplier, and Others: 

a. If the Supplementary Conditions require the identity of certain Subcontractors, 
Suppliers, and other persons and organizations (including those who are to 
furnish the principal items of material and equipment) to be submitted to Owner 
in advance of the specified date prior to the Effective Date of the Agreement, the 
apparent Successful Bidder, and any other Bidder so requested, shall within 
seven days after the Bid opening, submit to Owner, a list of all such 
Subcontractors, Suppliers and other persons and organizations proposed for 
those portions of the work for which such identification is required.  Such list shall 
be accompanied by an experience statement with pertinent information regarding 
similar projects and other evidence of qualification for each such Subcontractor, 
Supplier, person or organization if requested by Owner. If Owner after due 
investigation, has reasonable objection to any proposed Subcontractor, Supplier, 
other person or organization, either may before the Notice of Award is given 
request the apparent Successful Bidder to submit an acceptable substitute 
without an increase in Bid price. 

b. If apparent Successful Bidder declines to make any such substitution, Owner 
may award the Contract to the next lowest Bidder that proposes to use 
acceptable Subcontractors, Suppliers and other persons and organizations.  The 
declining to make requested substitutions will not constitute grounds for 
sacrificing the Bid security of any Bidder.  Any Subcontractor, Supplier, other 
person or organization listed and to whom Owner does not make written 
objection prior to the giving of the Notice of Award shall be deemed acceptable to 
Owner subject to revocation of such acceptance after the Effective Date of the 
Agreement 

c. No Contractor shall be required to employ any Subcontractor, Supplier, other 
person or organization against whom Contractor has reasonable objection. 
 

29. Proprietary Information:  Careful consideration should be given before submitting 
confidential information to Peach County.  The Georgia Open Records Act permits public 
scrutiny of most materials collected as part of this process.  Please clearly mark any 
information that is considered a trade secret, as defined by the Georgia Trade Secrets 
Act of 1990, O.C.G.A. §10-1-760 et seq., as trade secrets are exempt from disclosure 
under the Open Records Act.  Peach County does not guarantee the confidentiality of 
any information not clearly marked as a trade secret. 

 
30. Rejection of Response:  The Peach County BOC in its absolute discretion, may reject 

any response of a respondent that has failed, in the opinion of the Board, to complete or 
perform a Peach County contracted project in a timely fashion or has failed in any other 
way, in the opinion of the Board, to perform a prior contract in a satisfactory manner, and 
has directed the Peach County Purchasing Manager to emphasize this condition to 
potential respondents. 
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31. Right to Waive and Reject: 
a. The Board of Commissioners (Board), in its absolute discretion, may reject any 

bid of a Contractor that has failed, in the opinion of the Board, to complete or 
perform a Peach County contracted project in a timely fashion or has failed in 
any other way, in the opinion of the Board, to perform a prior contract in a 
satisfactory manner, and has directed the Peach County Purchasing Manager to 
emphasize this condition to potential Contractors.   

b. There is no obligation on the part of the County to award the project to the lowest 
bid price, and the County reserves the right to award the project to a Contractor 
submitting a bid response with a resulting negotiated agreement which is most 
advantageous and in the best interest of Peach County, and to reject any and all 
bids or to waive any irregularity or technicality in bids received. Peach County 
shall be the sole judge of the bid and the resulting negotiated agreement that is 
in its best interest and its decision shall be final. 

c. The Board reserves the right to waive any informalities or reject any and all bids, 
in whole or part, to utilize any applicable state contracts in lieu of or in addition to 
this bid and to accept the bid that in its judgment will best serve the interest of the 
County. 

d. The Board specifically reserves the right to reject any conditional bid and will 
normally reject those that made it impossible to determine the true cost of the 
bid. 

 
SPECIFICATIONS 

1.0  SCOPE OF WORK: 
 
The bid response shall meet all requirements set forth in the specifications section of this RFB 
to perform road maintenance, which includes road patching and asphalt overlay for the roads 
within the SWSS Phase I project area.  All work shall be completed in accordance with Georgia 
Department of Transportation (GDOT) standard specifications.  The Scope of Work will include, 
but not be limited to: Removal of asphalt and base, replacement of compacted base, and 
asphalt patching of areas impacted by woody root infiltration as marked in field and outlined in: 

• Exhibit A - Patching Schedule 

• Exhibit B - Typical resurfacing section and curb and gutter feathering details 

• Exhibit C – Asphalt Overlay Schedule 

• Exhibit D – Road Overlay Map 
 

1.01 Asphalt Concrete Patch: 
 
1.01.1 Materials: Ensure that materials comply with Georgia Department of 

Transportation (GDOT) specifications listed in table 1. 
 

Table-1, Patching Materials Specifications 

Material GDOT Specification Section 

Asphalt Cement 820.2 

Course Aggregates for Asphaltic Concrete 802.2.02 

Fine Aggregates for Asphaltic Concrete 802.2.01 

Mineral Filler 883.1 

Heat Stable Anti-Striping Additive 831.2.03 

Hydrated Lime 882.2.03 

Silicone Fluid 831.2.05 

Bituminous Tack Coat: PG 58-22, PG 64-22, PG 820.02 
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67-22 

Hot Mix Asphaltic Concrete Mixtures 828 

Fiber Stabilizing Additives 819 

Graded Aggregate 815 

 
 

1.01.2 Construction:   
1.01.2.1 Areas to be patched shall be neatly saw cut or milled to depth as 

indicated on patch schedule (Exhibit C) and patch detail drawing 
(Exhibit D).  

1.01.2.2 All woody root material shall be excavated and removed to a depth 
of twelve inches below the finished grade of the road.  

1.01.2.3 Subgrade and base material shall be replaced or installed and 
compacted in accordance with patch detail drawing (Exhibit D), and 
asphalt concrete placed and compacted in accordance with GDOT 
specifications.  

1.01.2.4 All patches requiring excavation of sub-base shall be backfilled with 
graded aggregate base (GAB) compacted to 98% Modified Proctor, 
maximum dry density. 

1.01.2.5 Around the perimeter of the repair, the sides shall be vertical and 
the corners shall be squared.  The area shall be cleaned with 
brooms or blowers to remove loose material and shall have a 
uniform depth.   

1.01.2.6 A tack coat shall be applied thoroughly and evenly to the excavated 
area and adjacent pavement edge prior to placement and 
compaction of the asphalt.  

1.01.2.7 Place 12.5mm Superpave Asphaltic Concrete in uniform layers not 
to exceed a maximum of 2 ½ inches. Clean the surface of the 
preceding layer of compacted HMA before the succeeding layer of 
asphalt material is placed.  Compaction shall be achieved with 
steel wheeled rollers to the extent possible.  In areas too small to 
use a roller, a walk-behind plate compactor shall be used to 
compact each lift of asphalt.  The surface shall be finished rolled 
with a steel wheeled roller to achieve required compaction. 

1.01.3 Ensure that all construction complies with Georgia Department of 
Transportation (GDOT) specifications listed in table 2. 
 
Table-2 Patching Construction Specifications 

Construction Specification GDOT Specification 
Section 

Traffic Control 150 

Subgrade Construction 209 

General Specifications for Base and Subbase Courses 300 

Graded Aggregate Construction 310 
Exceptions: 
1. All submittals required to be made to the “engineer” shall be made to the 
Peach County Public Works Director. 
2. On the fifth day of each calendar month, the total value of items complete in-place 
will be estimated by the Contractor and submitted to the Public Works Director in addition to the 
requirements of Section 109 
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1.01.4 Asphalt shall remain above minimum temperature specifications throughout 
the entire placement process.  Asphalt found to be below the temperature 
thresholds will be rejected. 

 
1.01.5 Contractor may place HMA by hand (paver not required) but shall prevent mix 

segregation and provide a smooth, uniform surface free of voids.  Patches 
installed by hand with excessive voids or surface variation will be corrected at 
Contractor’s expense. 

 
1.01.6 Excavated or removed material will become the responsibility of the 

Contractor and shall be hauled off and disposed of properly. 
 

1.01.7 Construction Requirements: 
 

1.01.7.1 Preparation of Road Surfaces:  Prior to application of bituminous 
material the surface to be treated shall be cleaned and swept (as 
many times as needed) of all foreign material and dust. 

1.01.7.2 Maintenance of Traffic:  All construction operations shall be 
coordinated to result in the least practical delay of traffic. One-way 
traffic shall be maintained at all times.  The Contractor shall 
provide traffic control as necessary to conform to the latest 
revision of the Manual of Uniform Traffic Control Devices 
(MUTCD). The Contractor shall provide all temporary signs and 
markers as necessary to maintain safety in the worksite.  
Coordination with the Public Works Director will be required.  

  
1.03 Asphalt Overlay: 

1.03.1 Materials:  All materials, submittals and testing will conform to the requirements 
of Georgia Department of Transportation Specifications.  Ensure that materials 
comply with Georgia Department of Transportation (GDOT) specifications listed 
in table 3. 

 
Table-3, Overlay Materials Specifications 

Material GDOT Specification Section 

Asphalt Cement 820.2 

Course Aggregates for Asphaltic Concrete 802.2.02 

Fine Aggregates for Asphaltic Concrete 802.2.01 

Mineral Filler 883.1 

Heat Stable Anti-Striping Additive 831.2.03 

Hydrated Lime 882.2.03 

Silicone Fluid 831.2.05 

Bituminous Tack Coat: PG 58-22, PG 64-22, PG 
67-22 

820.02 

Hot Mix Asphaltic Concrete Mixtures 828 

Fiber Stabilizing Additives 819 

 
1.03.2 Construction: All work, methods, equipment, materials, submittals and testing will 

conform to the requirements of Georgia Department of Transportation 
Specifications. Ensure that construction complies with Georgia Department of 
Transportation (GDOT) specifications listed in table 4. 
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Table-4 Overlay Construction Specifications 

Construction Specification GDOT 
Specification 

Section 

Traffic Control 150 

Hot Mix Asphalt Concrete Construction, Special Provision, Off 
System 

400 

Hot Mix Recycled Asphalt Concrete, Special Provision, Off System  402 

Graded Aggregate Construction 310 
Exceptions: 

1. All submittals required to be made to the “engineer” shall be made to the 
Peach County Public Works Director. 
2. Contractor shall approve: 

a. The maximum area to which bituminous material may be applied at one 
Time 

b. When traffic will be permitted back on course 
c. Traffic speeds and control devices 
d. When the road will be opened to the public in order to meet or exceed the performance 

requirements stated in the specifications and ensure a quality final product. 
3. On the fifth day of each calendar month, the total value of items complete in-place 
will be estimated by the Contractor and submitted to the Public Works Director in addition to the 
requirements of Section 109. 
 

1.03.3 Asphaltic concrete overlay shall consist of 138 LBS/SY 9mm Superpave installed 
over asphalt tack coat. 

1.03.4 All construction materials and plant mix shall be supplied by a GDOT approved 
supplier. Contractor shall identify GDOT approved suppliers for approval with mix 
design submittal prior to beginning of work 

1.03.5 Contractor shall adjust all manhole covers in the road to be flush with the new 
pavement overlay. 

1.04 Testing: 
1.04.1 The Contractor shall conduct adequate materials testing to ensure that specified 

results are achieved. Results of tests shall be provided to the Peach County 
Public Works Director. Peach County will contract with a consultant to ensure all 
materials and construction is performed in accordance with the engineered 
drawings and specifications prior to acceptance and final payment. 

 
 

2.0 VERIFICATION OF WORK: 
 

2.01 For the purpose of inspection and control, the Public Works Director will monitor the 
Contractor's performance.  Any deficiency in the Contractor's performance will be 
reported to the Contractor within seventy-two (72) hours following completion of 
work, and such deficiencies shall be corrected by the Contractor no later than 
seventy-two (72) hours following receipt of such notice. 

2.02 The Contractor shall be responsible for taking corrective action in response to any 
notices of violation issued by any agency as a result of the Contractor’s or any 
subcontractors’ actions or operations during the performance of the Agreement.  
Corrections for any such violations shall be at no additional cost to County. 

 
3.0 FAILURE TO COMPLETE WORK: 
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3.01 Failure to complete the work in accordance with the specifications, shall result in the 
following: 
3.01.01 If the Project is incomplete due to elements beyond the Contractor's 

control, the amount of payment to the Contractor will be determined by the 
actual work performed. 

3.01.02 If the Contractor fails to complete all work within 120 calendar days plus 
inclimate weather days from the date of the Notice to Proceed (NTP) or as 
specified by written agreement or change order, liquidated damages in the 
amount of three hundred fifty dollars ($350) per day will be assessed and 
deducted from the amount paid to the contractor. If the work is not 
completed within one hundred eighty (180) days, the owner may declare 
the contractor in default and execute the performance bond to complete 
the remaining work.  

 
3.02 All operations described in these specifications shall be conducted by the 

Contractor's personnel and the expense of all such operations shall be the 
Contractor's. 
4.02.01 The Contractor shall provide all equipment, labor, and any other materials 

and incidentals necessary to complete the required work.  The Contractor 
shall be responsible for all maintenance and repair of equipment and the 
availability presence, and supervision of all employees. 

4.02.02 The Contractor shall have a competent and experienced 
Supervisor/Foreman on duty at all times when work is being performed 
under Contract. 

4.02.03 There shall be no Subcontractors used by the Contractor to fulfill any items 
or conditions of the Contract without prior written consent of the County. 

3.03 The Contractor shall carry on the operations in such a manner so as not to damage 
any County or private property.  In the event that damage occurs to County or private 
property during and by reason of performance under Contract, the Contractor within 
forty-eight (48) hours of the damage occurring shall replace or repair same at its own 
cost and expense in like kind and at no additional expense to the County.  If 
damaged property resulting from the Contractor's operations has to be repaired or 
replaced by the County, the cost of such work and repair shall be deducted from the 
Contractor's payment.  It is highly recommended the Contractor document by means 
of video or picture to verify that damage was done prior to beginning performance 
under Contract.  Any damage of utilities shall be reported to the owner of such 
utilities immediately. 

 
4.0 BONDS: 

 
4.01 All Bonds shall be executed by such sureties as are named in the list of Companies 

Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies:  as published in Circular 570 (amended) by the 
Financial Management Services, Surety Bond Branch, U.S. Department of Treasury.  
All Bonds signed by agent or attorney-in-fact must be accompanied by a certified 
copy of that individual’s authority to bind the surety.  The evidence of authority shall 
show that it is effective on the date the agent or attorney-in-fact signed each Bond. 

4.02 If the surety on any Bond furnished by the Contractor is declared bankrupt or 
becomes insolvent, or its right to do business in Georgia, or it ceases to meet the 
requirements of paragraph 4.01 above, the Contractor shall promptly notify Owner 
and shall, within twenty (20) days after the event giving rise to such notification, 
provide another Bond and surety, both of which shall comply with the requirements 
of paragraph 4.01 above. 
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5.0 PAYMENT: 
 

5.01 Basis of Payment for this Contract will be by unit price in accordance with the unit 
prices submitted to the County in the Bid Form of this RFB. 

5.02 On the fifth day of each calendar month, the total value of items complete, in-place 
will be estimated by the Contractor and submitted to the Public Works Director in 
addition to the requirements of Section 109. 

5.03 The value of the complete in-place work will equal the monthly payment request.  An 
amount will be held as a retainage as detailed in the Contract General Conditions.  
The retainage will be paid upon final acceptance of the work and the submission of 
the “Final Affidavit” by the Contractor to the Owner. 

 
6.0 SPECIAL PROVISIONS: 
 

6.01 The bid price shall include all equipment, labor, materials, permit(s), freight, taxes, 
required insurance, Public Liability, Property Damage and Workers' Compensation, 
etc., to cover the finished work. 

6.02  The Contractor must comply with Title VI of the Civil Rights Act of 1964, the Anti-
Kickback Act, the Contract Work Hour Standard Act, and the National Occupational 
Safety and Health Act of 1970. 

6.03 The Contractor must certify that they do not and will not maintain or provide for their 
employees any facilities that are segregated on a basis of race, color, creed, or 
national origin. 

6.04 The Contractor’s attention is directed to the fact that all applicable state laws, county 
municipal ordinances, orders, rules and regulations of all authorities having 
jurisdiction over project shall apply to the bid throughout, and they will be deemed to 
be included in the Contract the same as though they are written out in full herein. 

6.05 The successful Contractor shall protect all work areas necessary to prevent 
accidents and insure safe working conditions for employees, work related personnel, 
and the general public. 

6.06 The Contractor shall be responsible for any damages to existing structures, sign 
posts, mailboxes, utilities, concrete, asphalt, buildings, or grounds, etc., and shall 
repair or replace any damage at his own expense. 

6.07 Peach County may make such investigations deemed necessary to determine the 
ability of the Contractor to perform the work and ensure there is no conflict of interest 
as it relates to the project.  The Contractor shall furnish to the County any additional 
information and financial data for the purpose as the County may request.  The data 
may include a detailed and up-to-date list of equipment and materials which the 
Contractor proposes to use, indicating which portions the Contractor already 
possesses and a detailed description of the method and program of work to be done. 

6.08 To the fullest extent permitted by law, the Contractor shall indemnify and hold 
harmless the County, its officers and employees from liabilities, damages, losses, 
and costs including but not limited to reasonable attorney fees, to the extent caused 
by the negligence, recklessness, or intentional wrongful conduct of the Contractor 
and other persons employed or utilized by the Contractor in the performance of this 
Contract. 

 
7.0 QUALIFICATION OF CONTRACTORS: 
 

7.01 Contractors submitting bids shall certify, in writing, that they possess or will possess 
all necessary paperwork, equipment, facilities, and personnel to fulfill the terms of the 
Contract and be ready to proceed upon receipt of Notice to Proceed.  Proof of 
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general liability, workers compensation insurance, Auto Liability Insurance will be as 
required as part of this invitation to bid. Certificates must be furnished to Peach 
County Procurement Department with the sealed bid for verification. 

8.02 It shall be the responsibility of the Contractor to supply all necessary training.  The 
Contractor shall be familiar with all applicable Industry Standards. 

8.03 All employees must be legal residents of the United States or have the legal right to 
work in the United States. 

8.04 The Contractor shall be duly licensed in accordance with the state and local statutory 
requirements to perform the work.  The Contractor shall obtain permits and licenses 
necessary to conduct the scope of services in this Agreement.  The Contractor shall 
be responsible for determining what permits are necessary to conduct the work 
under the Contract. 

 
8.0 INSURANCE REQUIREMENTS: 
 

8.01 The Contractor shall be responsible for their work and every part thereof, and for all 
materials, tools, equipment, appliances, and properties of any and all description 
used in connection therewith.  The Contractor assumes all risks of direct and indirect 
damage or injury to the property of persons used or employed on or in connection 
with the work contracted for, and of all damage or injury to any person or property 
wherever located, resulting from any action, omission, commission or operation 
under the Contract, or in connection in any way whatsoever with the contracted work.  
The Contractor shall, during the continuance of all work under the Contract, provide 
the following: 
8.01.01 Maintain statutory Worker’s Compensation and Employer’s Liability 

insurance in an amount of not less than $500,000 each accident, each 
disease, to protect the Contractor from any liability or damages for any 
injuries (including death and disability) to any of its employees, volunteers, 
or subcontractor, including any and all liability or damage which may arise 
by virtue of any statute or law in force within the State of Georgia, or which 
may be herein after enacted. 

8.01.02 The Contractor agrees to maintain Comprehensive General Liability 
insurance in an amount of not less than $1,000,000 per occurrence, 
$2,000,000 Policy Limit to protect the Contractor, its subcontractors, and 
the interest of the County, against any and all injuries to third parties, 
including bodily injury and personal injury, wherever located, resulting from 
any action or operation under the Contract or in connection with the 
contracted work.  The General Liability insurance shall also include the 
Broad Form Property Damage Liability endorsement, in addition to 
coverage for explosion, collapse, and underground hazards, where 
required. 

8.01.03 The Contractor agrees to maintain Business Auto Liability insurance in an 
amount of not less than $1,000,000 per occurrence, $2,000,000 Policy 
Limit to protect the Contractor, its subcontractors, and the interest of the 
County, against any and all injuries to third parties, including bodily injury 
and personal injury, wherever located, resulting from any action or 
operation of automobiles or vehicles. 

8.02 The Contractor shall notify the Owner, in writing, thirty (30) days prior to any change 
in insurance coverage, including cancellation, non-renewal, etc.  The Contractor shall 
furnish a new certificate prior to any change or cancellation dates.  Failure to deliver 
a new and valid certificate shall result in suspension of all payments to the 
Contractor until the new certificate is furnished.  Additionally, Contract work may be 
suspended until the new certificate is furnished to the Owner.   
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8.03 Insurance coverage required in these specifications shall be in force throughout the 
Contract term.  Should the Contractor fail to provide acceptable evidence of current 
insurance within five (5) days of written notice at any time during the Contract term, 
the Owner shall have the absolute right to terminate the Contract without any further 
obligation to the Contractor.  Furthermore, the Contractor shall be responsible for the 
cost of procuring the uncompleted portion of the Contract at the time of termination.  
Contractual and other Liability insurance provided under this Contract shall not 
contain a supervision, inspection, or engineering services exclusion that would 
preclude the Owner from supervising and/or inspecting the project as to the end 
result.  The Contractor shall assume all on the job responsibilities as to the control of 
persons directly employed by it and of the subcontractor and any persons employed 
by the subcontractor. 

8.04 The Contractor and all subcontractors shall comply with the Occupational Safety and 
Health Act of 1970, and amendments, as it may apply to this Contract. 
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AGREEMENT: 
Upon acceptance of the winning Proposal by the Peach County Board of Commissioners, a 
Contract will be negotiated and executed between the winning Contractor and Peach County.  
No work shall commence until the Contract has been signed and executed, all required forms 
have been completed and submitted, and a Notice to Proceed (NTP) issued by the County. 
 
A Purchase Order will be issued with the NTP.  The Contractor shall be paid upon submission of 
invoices.  The invoices must conform to the prices stipulated herein for articles delivered and 
accepted.  Invoices must show Purchase Order number.  Invoices shall be submitted to: 
 
Peach County Public Works Department 
Attention: Paul Schwindler, P.E. 
Public Works Director 
410 Old Macon Road 
Fort Valley, Georgia 31030 
 
No delivery of products or services shall become due or be accepted until a purchase 
order has been issued by Peach County. 
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COMPLETE AND SUBMIT 
FORM A 

 

 
Bid Form Page 1 of 3 

 

Bid of _______________________________________________ (hereinafter called "Contractor"), a 

company organized and existing under the laws of the State of Georgia, *an individual, a corporation, a 

partnership doing business as:  ___________________________________________________________ 

    Contractor or Firm Name                                                                                                                  

TO:  Peach County (Hereinafter called "County") 

 

Gentlemen: 
The Contractor, in compliance with your Notice to Contractors and all Bid Documents, elects to 
submit a Bid on the entirety of the following Work:   
 

The bid shall meet all requirements set forth in the specifications section of this RFB to provide 
Phase I of the SWSS road patching and asphalt overlay service in accordance with 
specifications as detailed in the RFB package and all addenda published prior to the bid closing,  
which include: 
 
Having examined the site of the proposed Work, and being familiar with the conditions 
surrounding the conditions of the proposed work, including the availability of materials and 
supplies to complete the work in accordance with the RFB, within the specifications set forth 
herein, and at the prices stated below, the undersigned Contractor proposes to enter into a  
Contract with Peach County to provide the necessary machinery, tools, apparatus, all labor, and 
other means of service necessary to complete the Work, the undersigned Contractor proposes 
to complete the items listed in the attached Schedule of Items for the unit prices stated.  
  
Contractor further proposes and agrees hereby to promptly commence the Work with 
adequate force and equipment within thirty (30) calendar days from receipt of Notice to 
Proceed, or as may be specified by Special Provision, and to complete the entirety of the Work 
as expeditiously as possible. All work must be completed no later than one hundred twenty (120) 

calendar days from the Notice to Proceed (NTP) to avoid liquidated damages in the amount of three 

hundred fifty dollars ($350) per day, or as may be specified by Special Provisions. 
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Bid Form Page 2 of 3 
 
 

 

SCHEDULE OF UNIT ITEM PRICES 

 
PLEASE NOTE:  All quantities shown are estimates.  The actual quantities purchased may 
vary, based on the actual need.  Peach County will not guarantee any minimum or maximum 
quantities during the Contract term.  All unit prices are on a per unit cost basis. 
 
 
          Bid Price Total =  $________________ 
 

 
  

Line 
No. 

Description Est. Qty Unit Unit Price Bid Total 
(Quantity x Unit Price) 

1 

RECYCLED ASPHALT 
CONCRETE PATCHING, 
INCLUDING BITUMEN MATERIAL & H 
LIME   

4,700 TN   

2 PATCHING BASE REPAIR 12” DEEP 163 SY   

2 BITUMEN TACK COAT 2,000 GL   

3 ADJUST MANHOLES 41 EA   

4 

RECYCLED ASPHALT 
CONC 9.5 MM 
SUPERPAVE, TYPE I, 
GP 1 OR BLEND 1, 
INCL BITUMEN MATERIAL & H 
LIME 

2,335 TN   
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Bid Form Page 3 of 3 
 
 
 
         _________________________________ 

Contractor (Print) 

 

____________________________________ 

(Signature) 

 

____________________________________ 

Name of Signer (Print) 

 

____________________________________ 

Title of Signer (Print) 

 

____________________________________ 

Date 

 
 
 
 
 
(Affix Corporate Seal) 
 
 
 
By signing this Bid Form, the bidder hereby acknowledges receipt of all Addenda issued. 
 
 
 
Addendum No.  Date Received  Name of Recipient 
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COMPLETE AND SUBMIT 
FORM B 
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COMPLETE AND SUBMIT 
FORM C 
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COMPLETE AND SUBMIT 
FORM D 
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COMPLETE AND SUBMIT 
FORM E 
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COMPLETE AND SUBMIT 
FORM F 
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COMPLETE AND SUBMIT IF APPLICABLE 
FORM G 
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COMPLETE AND SUBMIT 
FORM H 

            
CERTIFICATION BY CONTRACTOR 
  
Regarding: NON-SEGREGATED FACILITIES 
 
The Contractor certifies that he does not, and will not, provide and maintain segregated 
facilities for his employees at his establishments and, further that he does not, and will not, 
permit his employees to perform their services at those locations, under his control, where 
segregated facilities are provided and maintained. Segregated facilities include, but are not 
necessarily limited to, drinking fountains, transportation, parking, entertainment, recreation, and 
housing facilities; waiting, rest, wash, dressing, and locker rooms, and time clock, Work, 
storage, restaurant, and other eating areas which are set apart in fact, or by explicit directive, 
habit, local custom, or otherwise, on the basis of color, creed, national origin, and race.  The 
Contractor agrees that, except where he has obtained identical certifications from proposed 
subcontractor for specific time periods, he will obtain identical certifications from proposed 
subcontractor prior to the award of subcontracts exceeding $10,000.00 which are not exempt 
from the provisions of the Equal Opportunity clause, and that he will retain such certifications in 
his files. 
 
The Contractor agrees that a breach of this certification is a violation of the Equal Opportunity 
clause in this Contract.  The penalty for making false statements is prescribed in 18 U.S.C. 
1001. 
 
 
 
 

___________________________________ 
Contractor (Print) 

 
 
 

___________________________________ 
(Signature) 

 
 
 

___________________________________ 
Name of Signer (Print) 

 
 

___________________________________ 
Title of Signer 

 
 

___________________________________ 
Date 
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COMPLETE AND SUBMIT 
FORM I 

CERTIFICATION BY CONTRACTOR 
  
Regarding: Drug-Free Workplace Act 
 
The Contractor certifies that provisions of Sections 50-24-1 through 50-24-6 of the Official Code 
of Georgia annotated, relating to the “Drug-Free Workplace Act” have been, and will be, 
complied with in full, including compliance by subcontractors performing work under this 
Agreement. 
 
 
 
 
____________________________________ 
Contractor (Print) 
 
 
 
____________________________________ 
(Signature) 
 
 
 
____________________________________ 
Name of Signer (Print) 
 
 
____________________________________ 
Title of Signer 
 
 
____________________________________ 
Date 
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COMPLETE AND SUBMIT 
FORM J 

NON-COLLUSION AFFIDAVIT OF PRIME CONTRACTOR 
 
State of _________________________, County of _______________________ 
 
______________________________________________________________, being first duly 
sworn, deposes and says that: 
 

1. He/She is ______________________________________ (Owner, Partner, Officer, 
Representative, or Agent) of the Contractor that has submitted the attached Bid; 

 
2.  He/She is fully informed respecting the preparation and contents of the attached Bid and 

of all pertinent circumstances respecting such bid; 
 

3.  Such Bid is genuine and is not a collusive or sham Bid; 
 

4.  Neither the said Contractor nor any of its officers, partners, owners, agents, 
representatives, employees, or parties in interest, including this affiant, has in any way 
colluded, conspired, connived, or agreed, directly or indirectly, with any other 
Contractor, firm or person to submit a collusive or sham Bid in connection with the 
Contract for which the attached Bid has been submitted to or refrain from Proposing in 
connection with such Contract, or has in any collusion or communication or conference 
with any other Contractor, firm or person to fix the price or prices in the attached Bid or 
of any other Contractor, or to fix any overhead, profit or cost element of the Bid price or 
the Bid price of any other Contractor, or to secure through any collusion, conspiracy, 
connivance or unlawful agreement any advantage against Peach County or any person 
interested in the proposed Contract; and, 

 
5. The price or prices bid in the attached Bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance, or unlawful agreement on the part of the Contractor 
or any of its agents, representatives, owners, employees, or parties in interest, including 
this affiant. 

 
 
Signature _______________________________ 

 
 
Name  (Print) _______________________________  

 
 
Title (Print) _______________________________  

 
Subscribed and sworn to before me  
 
This   _________   day of                20__ 
 
 
________________________________                                 (SEAL) 
 
 
________________________________ 
Title  
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COMPLETE AND SUBMIT 
FORM K 

CONFLICT OF INTEREST CERTIFICATION 
 

By signing and submitting this Bid I hereby certify that employees of this company or 

employees of any company supplying material or subcontracting to do Work on this 

Contract will not engage in business ventures with employees of Peach County or Peach 

County Consultants nor shall they provide gifts, gratuities, favors, entertainment, loans, or 

other items of value to employees of Peach County.  

 

Also, by signing and submitting this Contract, I hereby certify that I will notify Peach County 

through its Director of Public Works of any business ventures entered into between 

employees of this company or employees of any company supplying material or 

subcontracting to do Work on this Contract with a family member of Peach County 

employees.  

 
 

____________________________________ 
Contractor 

 
 

____________________________________ 
(Signature) 

 
 

____________________________________ 
Name of Signer 

 
 

____________________________________ 
Title of Signer 

 
 

____________________________________ 
Date 
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COMPLETE AND SUBMIT 
FORM L 

 
INDEMNITY AGREEMENT 

 
This indemnity agreement made and entered into in favor of PEACH COUNTY 

(“COUNTY”), a municipal corporation, by      ______________________. 

WHEREAS, ______________    ____ has submitted a bid to COUNTY so as to provide     

_______________________. 

NOW, THEREFORE, as an additional consideration in COUNTY awarding the bid to     

__________________. 

     ___________________      agrees to indemnify and hold harmless COUNTY, its 

agents, principals, officers, and employees, their successors and assigns, individually and 

collectively, with respect to all claims, demands or liability for any injuries to any person 

(including death) or damage to any property arising out of any alleged negligence of COUNTY, 

its officers, agents, or employees in connection with said bid /award; provided this indemnity 

shall not extend to any damage, injury or loss due to COUNTY’s sole negligence or willful 

misconduct of COUNTY.      ____________________     shall defend against all such claims 

and pay expenses of such defense, including reasonable attorney fees, and all judgments 

based thereon. 

WITNESS THE HAND AND SEAL of the _______________ pursuant to proper 

corporate authority ____ day of _________, 2017. 

 
 
[CORPORATE NAME] 
 
 

 By:        

  Title       

 

 Attest:       

  Title       

 

   [Affix Corporate Seal] 
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COMPLETE AND SUBMIT 

FORM M 
 

TITLE VI CIVIL RIGHTS ACT OF 1964 
CONTRACTOR AGREEMENT 

 
 
During the performance of this Contract, the Contractor, for itself, its assignees and successors 

in  
Interest (hereinafter referred to as the “Contractor”), agrees as follows: 
 
(1) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 

nondiscrimination in federally assisted programs of the Department of Transportation 
(hereinafter, “DOT”) Title 49, Code of Federal Regulation, Part 21, as they may be amended 
from time to time (hereinafter referred to as the Regulations), which are herein incorporated 
by reference and made part of this Contract. 

 
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the 

Contract,  
shall not discriminate on the grounds of race, religion, color, sex, age, national origin, or 
disability in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment. The Contractor shall not participate either directly or 
indirectly in the discrimination prohibited by Section 21.5 or the Regulations, including 
employment practices when the Contract covers a program set forth in Appendix B of the 
Regulations. 

        
(3) Solicitations for Subcontracts, including procurements of materials and equipment: In all  

solicitations either by competitive bidding or negotiation made by the Contractor for work to 
be performed under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractors obligations under this Contract and the Regulations relative to nondiscrimination 
on the grounds of race, religion, color, sex, age, national origin, or disability. 

 
(4) Information and Reports: The Contractor shall provide all information and reports required 

by 
Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by 
the recipient or the FTA to pertinent to ascertain compliance with such Regulations, orders 
and instructions. Where any information is required or a Contractor is in the exclusive 
possession of another who fails or refuses to furnish this information, the Contractor shall so 
certify to the recipient, or the FTA, as appropriate, and shall set forth what efforts it has 
made to obtain the information. 

 
(5) Sanctions for Noncompliance: In the event of the Contractors noncompliance with the 

nondiscrimination provisions of this Contract, the recipient shall impose such Contract 
sanctions as it or the FTA may determine to be appropriate, including but not limited to: 

 
3. Withholding of payments to the Contractor under the Contract until the Contractor 

complies, and/or 
4. Cancellation, termination or suspension of the Contract, in whole or in part. 
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TITLE VI CIVIL RIGHTS ACT OF 1964 
CONTRACTOR AGREEMENT (CONTINUED) 

 
(6) Incorporation of Provisions: The Contractor shall include the provisions of paragraph (1) 

through (5) of this section in every subcontract, including procurements of materials and 
leases of equipment, unless exempt by the Regulations, or directives issued pursuant 
thereto. The Contractor shall take such action with respect to any subcontract or 
procurement as the recipient or the FTA may direct as a means of enforcing such provisions 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the Contractor may request the services of the Attorney General in 
such litigation to protect the interests of the United Sates. 
 
 
 
 
DATE: ___________________ 
 
 
COMPANY NAME: ___________________________________________ 
 
 
AUTHORIZED REPRESENTATIVE NAME: ____________________________________ 
 
 
TITLE: ___________________________________ 
 
 
 
SIGNATURE: _______________________________________ 
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COMPLETE AND SUBMIT 
 

FORM N 
 

CERTIFICATION OF COMPLIANCE WITH CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT 

 
 
 
Certification of compliance with the Clean Air Act of 1990 and Federal Water Pollution Control 
Act. 
 
 
The bidder hereby certifies that it shall comply with all standards, orders, or requirements issued 
Under Section 306 of the Clean Air Act (42 USC 1857 (h)), Section 508 of the Clean Water 
Act (33 USC 1368), Executive Order 11738, and Environmental Protection Agency regulations 
(40 CFR, Part 15) which prohibit the use under nonexempt Federal contracts, grants or loans, of  
facilities included on the EPA List for Violating Facilities. Contractor shall report violations to 
FTA and the USEPA Assistant Administrator for Enforcement (EN0329). 
 
 
 
DATE: _______________ 
 
 
COMPANY NAME: _____________________________________ 
 
 
AUTHORIZED REPRESENTATIVE NAME: _____________________________________ 
 
 
TITLE: _________________________________ 
 
 
 
SIGNATURE: ________________________________________ 
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COMPLETE AND SUBMIT 
 

FORM O 
 

DEBARRED BIDDERS/INTEGRITY CERTIFICATION 
 
 
Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion (49 CFR, 

Part 29): 
 
 
The Contractor must certify that neither it nor its principals are presently debarred, suspended, 
proposed for disbarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any Federal department or agency.  Further, the Contractor certifies that he or 
she shall obtain an identical certification from all its subcontractors.  The Contractor also agrees 
that when a subcontractor is unable to certify to any of the statements in this certification, the 
prospective participant shall submit an explanation to the Contractor. 
 
 
 
 
DATE: _____________________ 
 
 
COMPANY NAME: __________________________________________ 
 
 
AUTHORIZED REPRESENTATIVE NAME: ________________________________________ 
 
 
TITLE: ________________________________________ 
 
 
 
SIGNATURE: ___________________________________ 
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COMPLETE AND SUBMIT 
 

FORM P 
 

LEGAL REQUIREMENTS 
 

CERTIFICATION OF COMPLIANCE WITH THE 
AMERICANS WITH DISABILITIES ACT OF 1990 

 
 
Certification of Compliance with the Americans with Disabilities Act of 1990. 
 
 
 
 
The bidder hereby certifies that it shall comply with all requirements contained in the Americans 
With Disabilities Act of 1190 as it pertains to this bid. 
 
 
 
 
DATE: _____________ 
 
 
COMPANY NAME: _____________________________________ 
 
 
AUTHORIZED REPRESENTATIVE NAME: ____________________________________ 
 
 
TITLE: _____________________ 
 
 
 
SIGNATURE: ____________________________   
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COMPLETE AND SUBMIT 
FORM Q 

 

DISPUTES DISCLOSURE 

Answer the following questions by placing an “X” after “YES” or “NO”.  If you answer “YES”, 
state the nature of each requests for equitable adjustment, Contract claim or litigation, and 
include a brief description of the case, the outcome or status or suit and the monetary amount of 
extended Contract time involved via attachment. 
 
Has your firm or any of its officers, received a reprimand of any nature or been suspended by 
the Department of Professional Regulation or any other regulatory agency or professional 
association within the last five- (5) years?  YES [   ] NO [   ] 
If yes, please explain: 
 
Has your firm, or any member of your firm, been declared in default, terminated or removed 
from a Contract or job related to the services your firm provided in the regular course of 
business within the last five (5) years?   
YES [   ]    NO [   ]  
If yes, please explain: 
 
Has your firm had filed against it or filed any request for equitable adjustment, Contract claims 
or litigation in the past five (5) years that is related to the services your firm provides in the 
regular course of business?   
YES [   ]   NO [   ] 
If yes, please explain: 
 
I hereby certify that all statements made are true and agree and understand that any 
misstatement, misrepresentation, or falsification of facts shall be cause for forfeiture of rights for 
further consideration on this project. 
 
 

(Firm)  (Date) 

AUTHORIZED SIGNATURE  OFFICER/TITLE 

          PRINTED OR TYPED NAME    
 
STATE OF: ___________________________  COUNTY OF:  
_________________________ 

 
The foregoing instrument was acknowledged before me this ____day of   , 20____. 
By_________________________, of ________________________________ (Corporation), a 
____________________Corporation, on behalf of the corporation. He/She is personally 
known  

to me or has produced _______________________________as identification. 
 
 _________________________/Notary Public My commission expires: ___________________ 



 

 

EXHIBIT A 
PATCHING SCHEDULE 



ROAD/STREET NAME NEAREST ADDRESS PATCH NO. PATCH LENGTH PATCH WIDTH PATCH TYPE PACTH AREA PATCH ASPHALT WEIGHT GAB WEIGHT COMMENTS
(Street No.) (FT) (FT) (Tree or Base Failure) (SY) (TN) (TN)

San Louis Drive 72 1 10 5 Tree 5.56 134.44 3.63
San Louis Drive 72 2 11 4 Base 4.89 37.11 0.00
San Louis Drive 121 3 24 7 base 18.67 141.68 0.00
San Gerald Drive 121 4 20 8 Base 17.78 134.93 0.00
San Gerald Drive 121 5 13 4 Base 5.78 43.85 0.00
San Gerald Drive 153 6 36 6 Tree 24.00 580.80 15.66
San Gerald Drive 153 7 18 8 Tree 16.00 387.20 10.44
San Gerald Drive 115 8 27 8 Tree 24.00 580.80 15.66
San Gerald Drive 168 9 13 7 Tree 10.11 244.69 6.60
San Gerald Drive 209 10 16 8 Tree 14.22 344.18 9.28
San Gerald Drive 228 11 19 6 Base 12.67 96.14 0.00
San Gerald Drive 345 12 10 3 Base 3.33 25.30 0.00
Martha Lane 43 13 32 10 Tree 35.56 860.44 23.20

Dogwood Circle 95 14 18 9 Tree 18.00 435.60 11.75
Dogwood Circle 80 15 14 10 Tree 15.56 376.44 10.15
Beeland Drive 294 16 12 5 Base 6.67 50.60 0.00
Beeland Drive 294 17 10 5 Base 5.56 42.17 0.00
Beeland Drive 48 18 35 6 Base 23.33 177.10 0.00

Tree Root Lift Area= 163.00 4693.48 106.36
Base Failure Area= 98.67

RFB 18‐013 PATCHING SCHEDULE

EXHIBIT A



 

 

EXHIBIT B 
TYPICAL RESURFACING SECTION AND 

CURB & GUTTER FEATHERING DETAILS 







 

 

EXHIBIT C 
ASPHALT OVERLAY SCHEDULE 



Road Name Length Width Area Area Asphalt Overlay
(FT) (FT) (SF) (SY) (TN)

Sylvia Lane 485 22 10670 1185.56 81.80
Deloris Drive 1680 22 36960 4106.67 283.36
San Michael Drive 1600 22 35200 3911.11 269.87
San Bernadine Drive 312 22 6864 762.67 52.62
San Louis Drive 1352 22 29744 3304.89 228.04
San Gerald Drive 2200 22 48400 5377.78 371.07
Beeland Drive 2482 22 54604 6067.11 418.63
Dogwood Circle 956 22 21032 2336.89 161.25
Martha Lane 520 22 11440 1271.11 87.71
Kemp Street 1019 22 22418 2490.89 171.87

TOTALS 12606 277332 30814.67 2126.21

EXHIBIT C
Asphalt Overlay Schedule



 

 

EXHIBIT D 
ROAD OVERLAY MAP 



EXHIBIT D
18-013 ROAD OVERLAY MAP 



 

 

EXHIBIT E 
DRAFT CONTRACT AGREEMENT 



   

Construction Contract Agreement 09/15/2018 
 

 

PEACH COUNTY 

 

 

CONTRACT AGREEMENT 

Southwest Sanitary Sewer Phase 1 Project 

Road Patching and Asphalt Overlay 

 

CONTRACT # C – 18‐013 

 

 

 

Peach County, Georgia 

 

CONSTRUCTION CONTRACT 

   



C‐18‐013 

Construction Contract Agreement Page 2 
 

THIS AGREEMENT made by and between PEACH COUNTY, GEORGIA, a political subdivision of the State 
of Georgia hereinafter called "County", and <Contractor Name>, a contractor doing business as a 
corporation, authorized to do business in Georgia hereinafter called "Contractor".  

WITNESSETH:  that for and in consideration of the payments and agreements hereinafter mentioned, to 
be made and performed by the County, the Contractor hereby agrees to commence and complete the 
service described as follows:  

General Scope of Work:  

Furnish all labor, materials, and equipment to perform road patching and asphalt overlay in 

accordance with all specifications outlined in RFB 18‐013.  The Scope of Work will include, but not be 

limited to, Phase I of the Southwest Sanitary Sewer Project Area (SWSS) road patching and asphalt 

overlay project in Peach County, GA. 
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W I T N E S S E T H  T H A T: 

 

WHEREAS, the COUNTY desires to engage a qualified and experienced CONTRACTOR to perform 

certain requirements relative to the SERVICE of:  Phase I road patching and asphalt overlay at the 

SWSS facility in Peach County, Georgia. 

And; WHEREAS, the CONTRACTOR has represented to the COUNTY that it is experienced and qualified 

to perform the services contemplated and acknowledges that the COUNTY has relied upon such 

representation. 

NOW, THEREFORE, the COUNTY and the CONTRACTOR in consideration of the promises and mutual 

obligations contained herein and under the conditions hereinafter set forth, do agree as follows: 

Road Patching and Asphalt Overlay in Southwest Peach County, hereinafter called the "Project", shall 
be completed by the CONTRACTOR for the sum of <Written Contract Amount> <($Numeric Amount)> 

and all extra work in connection therewith, and at Contractor's own cost and expense necessary to 
furnish all materials, supplies, machinery, Equipment, tools, superintendence, labor, insurance, and 
other accessories and services to complete the said project in accordance with the conditions and prices 
stated in the response to RFB 18‐013, the General Scope of Work, the General Conditions, and the 
approved plans and specifications, which include all explanatory matter thereof, as prepared by the 
County, hereinafter called the "Work", all of which are made a part hereof and collectively constitute 
the Construction Contract.  

The Contractor shall promptly commence the Work with adequate force and equipment within Thirty 
(30) calendar days from receipt of Notice to Proceed, or as may be specified by Special Provision, and to 
complete the Work within one hundred twenty (120) days of the Notice to Proceed, by no later than one 
hundred eighty (180) days of the Notice to Proceed or as may be specified by Special Provision.  

The County agrees to pay the Contractor in current funds for the performance of the Contract subject to 
additions and deductions as provided in the General Conditions of the Contract.    
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IN WITNESS WHEREOF, the parties to those presents have executed this Contract in two (2) 
counterparts, each of which shall be deemed an original.  

 

Executed this ______ day of ____________, 2018. 

PEACH COUNTY, GEORGIA 
ATTEST: By: (Seal)  
 
 
 

Martin H. Moseley Jr. 
Chairman, Board of Commissioners  

 

 

 

CONTRACTOR  
ATTEST:  By:  (Seal) 

________________________________________________________________________ 
Authorized Signer Name and Title (print) 

 

________________________________________________________________________ 
Authorized Signer signature 

   



C‐18‐013 

Construction Contract Agreement Page 5 
 

FINAL AFFIDAVIT 

TO: PEACH COUNTY, GEORGIA  

I, __________________________________________ (Contractor authorized person), hereby certify 
that all suppliers of materials, equipment and service, subcontractors, mechanics, and laborers 
employed by ______________________________________ (Contractor) or any of his subcontractors in 
connection with the written agreement dated, __________2018, entered into a Contract with County 
for Service of _______________________________________ [project] in PEACH COUNTY have been 
paid and satisfied in full as of , this ________ day of , __________ 2018 and that there are no 
outstanding obligations or claims of any kind for the payment of which Peach County on the above 
named projects might be liable, or subject to, in any lawful proceeding at law or in equity.  

Signature  

 

Title  

__________________________________________ (Contractor authorized person) Personally appeared 
before me this this ________ day of , __________ 2018, who under oath deposes and says that he is of 
the firm of _______________________________(Contractor) that he has read the above statement and 
that to the best of his knowledge and belief same is an exact true statement.  

 

Notary Public  

 

 

My Commission Expires  
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1.0 DEFINITIONS:  Wherever used in the bidding requirements or contract documents, the 

terms listed below will have the meanings indicated which are applicable to both the 

singular and plural thereof.   

Addenda – Written or graphic instruments issued prior to the opening of Bids which 

clarify, correct, respond to questions, or change the bidding requirements in the proposed 

contract documents 

 

Agreement – The written instrument which is evidence of the agreement between Owner 

and Contractor covering the Work. 

 

Agreement Execution - means the date on which the Owner executes and enters into an 

Agreement with the Contractor to perform the Work. 

 

Application for Payment – The form acceptable to the Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and 

which is to be accompanied by such supporting documentation as is required by the 

Contract Documents 

 

Bid – The offer or proposal of a bidder submitted to the prescribed form setting forth the 

prices for the Work to be performed 

 

Bidding Documents – The Bidding Requirements and the proposed Contract Documents 

including all Addenda 

 

Change Order – A document recommended by the engineer which is signed by the 

Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an 

adjustment in the contract price or Contract Times, issued on or after the Effective Date 

of the Agreement. 

 

Contract – The entire and integrated written agreement between the Owner and 

Contractor concerning the Work. The Contract supersedes prior negotiations, 

representations, or agreements whether written or oral.  The Agreement Documents 

specifically identified and incorporated herein by reference in Section 2.0, CONTRACT 

DOCUMENTS represent the entirety of the Contract. 

 

Contract Price – The moneys payable by Owner to Contractor for completion of the 

Work in accordance with the Contract Documents as stated in the agreement 

 

Contractor - means the party or parties contracting directly with the COUNTY to perform 

Work pursuant to this Agreement. 

 

Contract - means the Agreement Documents specifically identified and incorporated 

herein by reference in Section 2.0, CONTRACT DOCUMENTS. 

 

Contract Time - means the period of time stated in this Agreement for the completion of 

the Work. 

 

County - means Peach County, Georgia, a political subdivision of the State of Georgia. 
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Day – A calendar day of 24 hours measured from midnight to the next midnight 

 

Defective Work – Work that is faulty, deficient, does not conform to Contract 

Documents, does not meet the requirements of any applicable inspection, reference 

standard, test or approval referred to in the Contract Documents, has been damaged prior 

to Engineer’s recommendation of final payment (unless responsibility for the protection 

thereof has been assumed by the Owner at Substantial Completion) 

 

Director - Director of Peach County Public Works Department 

 

Drawings - means collectively, all the drawings, sealed by a Georgia Professional 

Engineer, Architect, Landscape Architect, Surveyor or other approved design 

professionals, approved for construction by the COUNTY, listed in this Agreement, and 

also such supplementary drawings as the COUNTY’S consultant(s) may issue from time 

to time in order to clarify or explain such drawings or to show details which are not 

shown thereon. 

 

Effective Date of Agreement – The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is 

signed and delivered by the last of the two parties to sign and deliver 

 

Engineer - Director of Peach County Public Works Department or duly appointed 

representative 

 

Field Order – A written order issued by the Engineer which requires minor changes in the 

work but which does not involve a change in the Contract Price or Contract Times. 

 

MUTCD – Manual on Uniform Traffic Control Devices for Streets and Highways 

 

Notice of Award – The written notice by the Owner to the successful bidder stating that 

upon timely compliance by the successful bidder with the conditions precedent listed 

therein, Owner will sign and deliver the Agreement. 

 

Notice to Proceed – A written notice given by the Owner to the contractor fixing the date 

on which the contract times will commence to run and on which the contractor shall start 

to perform the work under the contract documents. 

 

Owner – The County 

 

Responsible Bidder – Means a person or entity that has the capability in all respects to 

perform fully and reliably the contract requirements. This will be determined by the 

County as a bid proposal that has an aggregate score of 85 or greater as outlined in the 

evaluation criteria in the instructions to bidders. 

 

Responsive Bidder – Means a person or entity that has submitted a bid or proposal that 

conforms in all material respects to the requirements set forth in the invitation for bids. 
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Schedule of Values – A schedule, prepared and maintained by the Contractor, allocating 

portions of the Contract Price to various portions of the Work and used as the basis for 

Reviewing Contractor’s Application for Payment 

 

Specifications - Identifies the portion of the Contract Documents that identify, in writing, 

the standards of quality and performance for the products, materials, systems, and 

workmanship required to meet the Contract requirements for the work on this project, 

which form a part of the Agreement. 

 

Subcontractor - means any person, firm, partnership, joint venture, company, corporation, 

or entity having a contractual agreement with Contractor or with any of its subcontractors 

at any tier to provide a part of the Work called for by this Agreement. 

 

Substantial Completion – The time at which the Work (or specified part thereof) has 

progressed to the point where, in the opinion of the Engineer, the Work (or specified part 

thereof) can be utilized for the purpose(s) for which it is intended. 

 

Supplemental Agreement - means a written order to the Contractor signed by Owner and 

accepted by the Contractor, effecting an addition, deletion or revision in the Work, or an 

adjustment in the Agreement Price or the Contract Time, issued after execution of this 

Agreement. 

 

Unit Price Work – Work to be paid for on the basis of unit prices 

 

Work – The entire construction or the various separately identifiable part thereof required 

to be provided under the Contract Documents. Work includes and is the result of any and 

all obligations, duties and responsibilities, including furnishing equipment, materials, 

workmanship, labor and any other services or things necessary to the successful 

completion of the Project, assigned to or undertaken by the Contractor under this 

Agreement. 

 

2.0 CONTRACT DOCUMENTS 

 

2.1 List of Documents 

The Agreement, any required bonds, the General Conditions, the Detailed Scope 

of Work, the Exhibits, The Proposal, The Bid Form, and all Supplemental 

Agreements shall constitute the Agreement Documents. 

 

2.2 Conflict, Precedence, and Jurisdiction 

 

2.2.1 The Agreement Documents are complementary, and what is called for by 

one is as binding as if called for by all.  In the event there are any conflicting 

provisions or requirements in the component parts of this Agreement, the several 

Agreement Documents shall take precedence in the following order: 

 

1. Supplemental Agreements 

2. Agreement 

3. General Conditions 

4. Detailed Scope of Work 
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5. Proposal/Bid/Quote 

6.  Specifications 

7. Drawings 

 

2.2.2 Conflict Resolution:  In the event a Conflict or disagreement should arise 

between the parties as to the performance of, or the interpretation of this 

agreement, or alleged breach of any provision of this agreement, the complaining 

party shall send a written notice to the opposite party within five (5) business 

days of obtaining knowledge of the conflict, disagreement, or alleged breach 

specifically identifying the nature of the conflict, disagreement, or alleged 

breach.  The notified (responding) party shall have five (5) business days from 

the receipt of said written notice to cure said conflict, disagreement, or alleged 

breach.  If the notified (responding) party shall cure such conflict, disagreement, 

or alleged breach to the satisfaction of the complaining party within five (5) 

business days of receipt of the written notice, this agreement shall continue 

unabated and the notified (responding) party shall not be liable for any loss, 

damage, or expense arising out such conflict, disagreement, or alleged breach.  If 

the notified (responding) party shall not cure any such conflict, disagreement, or 

alleged breach within five business days from the receipt of written notice of 

such, then the complaining party may at its option, terminate this agreement in its 

entirety and seek damages or enforcement of this agreement in a court of law as 

hereinafter set forth; terminate this agreement in part and bring an action for 

damages or enforcement of any part of this agreement alleged to have been 

violated in a court of law as herein after provided, or proceed with the further 

execution and performance of this agreement without waiving any right to 

enforce any past or future claims for damages in a court of law as hereinafter 

provided. 

 

2.2.3 Choice of Courts, Jurisdiction and Venue: The Parties hereto do hereby 

agree that any suit, action, or legal proceeding that may be brought by either 

party arising out of or from, in connection with, or as a result of this agreement or 

the subject matter hereof, shall be brought exclusively in the Superior Court of 

Peach County, Georgia and that proper jurisdiction and  venue of any matter 

arising herefrom shall be vested in the Superior Court of Peach County, Georgia, 

and each party does hereby waive any right to object to the jurisdiction and venue 

of said court. 

 

 

3.0 COVENANTS AGAINST CONTINGENT FEES 

 

The CONTRACTOR shall comply with the relevant requirements of all Federal, State, 

County or local laws. The CONTRACTOR warrants that no person or selling agency 

has been employed or retained to solicit or secure this Agreement upon an agreement or 

understanding for a commission, percentage, brokerage, or contingent fee, excepting 

bona fide employees or bona fide established commercial or selling agencies maintained 

by the CONTRACTOR for the purpose of securing business and that the 

CONTRACTOR has not received any non-COUNTY fee related to this Agreement 

without the prior written consent of the COUNTY. For breach or violation of this 

warranty, the COUNTY shall have the right to annul this Agreement without liability or 
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at its discretion to deduct from the Agreement Price or consideration, or otherwise 

recover, the full amount of such fee, commission, percentage, brokerage fee, gift or 

contingent fee. 

 

4.0 INSURANCE 

 

The CONTRACTOR shall, at all times that this Agreement is in effect, cause to be 

maintained in force and effect an insurance policy(s) that will insure and indemnify both 

COUNTY and CONTRACTOR against liability or financial loss resulting from 

injuries occurring to persons or property or occurring as a result of any negligent acts or 

activity of the CONTRACTOR during the term of this Agreement.  The certificate 

holder shall be shown as Peach County Board of Commissioners, 235 Person Street, Fort 

Valley, Georgia 31030.  The liability under such insurance policy(s) shall be not less 

than: $2,000,000.  

 

A.  WORKERS COMPENSATION - Coverage to apply for all employees for Statutory 

limits in compliance with the applicable state and federal laws. The policy must include 

Employer's Liability with a minimum limit of $ 500,000 each accident/ $ 500,000 disease 

policy limit/ $ 500,000 disease - each employee. 

 

B.  COMPREHENSIVE GENERAL LIABILITY - Shall have minimum limits of 

$1,000,000 Per Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily 

Injury Liability and Property Damage Liability. This shall include Premises/Operations, 

Independent Contractors, Products/Completed Operations, Broad Form Property 

Damage, XCU Coverage, Blanket Contractual Liability, and Personal Injury Coverage. 

 

C.  BUSINESS AUTO LIABILITY - Shall have minimum limits of $1,000,000 Per 

Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily Injury Liability 

and Property Damage Liability. This shall include, Owned Vehicles, Hired and Non-

Owned Vehicles. 

 

SPECIAL REQUIREMENTS: 

 

E. The Peach County Board of Commissioners is to be included as an ADDITIONAL 

INSURED on both the Comprehensive General Liability and Business Auto Liability 

Policies and Umbrella if necessary. 

 

 F.   HOLD HARMLESS CLAUSE 

      See Article 6.0, INDEMNIFICATION 

 

G.  Current valid, insurance policies meeting the requirements herein identified shall be 

maintained during the duration of the named project. Renewal certificates shall be sent to 

the COUNTY 30 days prior to any expiration date. There shall also be a 30 day 

notification to the COUNTY in the event of cancellation or modification of any 

stipulated insurance coverage. 

 

H.  It shall be the responsibility of the CONTRACTOR to ensure that all subcontracts 

comply with the same insurance requirements that the COUNTY requires the 

CONTRACTOR to maintain. 
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I.   Certificates of insurance, policies, bonds, and any other contract requirements 

meeting the required Risk Management and Insurance provisions shall be forwarded to 

the COUNTY'S Public Works Office with the executed Contract. A renewal certificate 

should be forwarded to the Public Works Office 30 days prior to the expiration date of 

the policy. There should also be a 30 day notification to the COUNTY in the event of 

cancellation or modification of any stipulated insurance coverage. It will be the 

responsibility of the Public Works Department to monitor contract requirements. 

 

J.   All Insurance Policies of the CONTRACTOR will be required to be written on an 

Occurrence Basis. If a particular CONTRACTOR has insurance which is written on a 

Claims-Made Basis, these policies should be referred for approval by the County 

Administrator or action by the Board of Commissioners. When requesting evidence of 

insurance (certificates/policies) from CONTRACTOR, it should be clearly stated on the 

Certificate of Insurance or Insurance Policy whether the policy is written on an 

Occurrence Basis or Claims-Made Basis. A Claims-Made Policy may be acceptable but 

does require special review and tailoring for certain items. The Finance Section will assist 

with this process. When a Claims-Made Policy is acceptable, actual copies of the policies 

will be required to be forwarded to the COUNTY'S Finance Section. 

 

K.   Any certificates of insurance naming an insurance company that does not have at 

least a "B" rating by A. M. Best & Company shall be referred to the Finance Section for 

approval by the County Administrator or action by the Board of Commissioners. 

 

L. All insurance documentation and approvals must be in place before the 

commencement of any work.   

 

THE COUNTY SHALL HAVE NO DUTY TO PAY OR PERFORM UNDER THIS 

CONTRACT OR AGREEMENT UNTIL SUCH CERTIFICATES MEETING THE 

ABOVE REQUIREMENTS SHALL HAVE BEEN DELIVERED TO AND 

APPROVED BY THE COUNTY. 

 

5.0 PROHIBITED INTERESTS 

 

A.  Conflict of Interest:  The CONTRACTOR agrees that it presently has no interest 

and shall acquire no interest, direct or indirect, that would conflict in any manner or 

degree with the performance of its services hereunder.  The CONTRACTOR further 

agrees that, in the performance of the Agreement, no person having any such interest 

shall be employed directly or indirectly by the CONTRACTOR. 

 

B. Interests of Public Officials:  No member, officer, or employee of the COUNTY 

during his tenure or for one year thereafter, shall have any interest, direct or indirect, in 

this Agreement or the proceeds thereof. 

 

6.0 INDEMNIFICATION 

 

The CONTRACTOR agrees, to the fullest extent permitted by law, to indemnify and hold 

harmless the COUNTY, its officers, directors, agents and employees from and against all 

claims, damages, liabilities or costs, including reasonable attorneys' fees and defense 
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costs, to the extent caused by the Contractor’s negligent performance of construction 

services or sub-standard materials under this Agreement and that of its sub-contractors or 

anyone to whom the CONTRACTOR is legally liable. 

 

7.0 INDEPENDENT CONTRACTOR 

 

The CONTRACTOR shall perform the services under this Agreement as an 

independent contractor and nothing contained herein shall be construed to be inconsistent 

with this relationship or status.  Nothing in this Agreement shall be interpreted or 

construed to constitute the CONTRACTOR or  any  of its agents or employees to be the 

agent, employee, or representative of the COUNTY nor shall imply any rights under any 

tax exemption the COUNTY might enjoy. 

 

8.0 SUBCONTRACTING 

 

The CONTRACTOR shall not subcontract in excess of 25% of the work covered by this 

Agreement or permit subcontracted work to be further subcontracted without the 

COUNTY’S prior written approval of the subcontractor(s).  All sub-contractors must be 

approved by the DIRECTOR. The COUNTY will not approve any subcontractor for 

work covered by this Agreement that has not been recommended for approval by the 

DIRECTOR. 

 

All subcontracts in the amount of $5,000 or more shall include the provisions set forth in 

this Agreement. 

 

9.0 ASSIGNABILITY 

 

The CONTRACTOR shall not assign or transfer whether by an assignment or notation, 

any of its rights, obligations, benefits, liabilities or other interest under this Agreement 

without the written consent of the COUNTY. 

 

10.0 EQUAL EMPLOYMENT OPPORTUNITY 

 

During the performance of this Agreement, the CONTRACTOR agrees as follows: 

 

A.  The CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, color, sex, national origin, religion, age, disability, 

marital or veteran status or any other legally protected status. 

 

B.  The CONTRACTOR will, in all solicitations or advertisements for employees 

placed by qualified applicants, receive consideration for employment without regard to 

race, creed, color, sex, national origin, religion, age, disability, marital or veteran status 

or any other legally protected status. 

 

C.  The CONTRACTOR will cause the foregoing provisions to be inserted in all 

subcontracts for any work covered by the Agreement so that such provision will be 

binding upon each subcontractor, provided that the foregoing provisions shall not apply 

to contracts or subcontracts for standard commercial supplies of raw materials. 
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D.  The CONTRACTOR shall only utilize personnel authorized to work in the United 

States in accordance with applicable federal and state laws. If the CONTRACTOR is 

found to be in violation of applicable federal, state and /or local laws and/or regulations, 

and if the Peach County has reasonable cause to believe that the CONTRACTOR has 

knowingly employed individuals who are not eligible to work in the United States, the 

County shall have the right to cancel the contract immediately without penalty or 

recourse and suspend or debar the CONTRACTOR from doing business with the County. 

 

11.0 ANTI-KICKBACK CLAUSE 

 

Salaries of employees, equipment operators, superintendents, technicians, or 

professionals performing work under this Agreement shall be paid unconditionally and 

not less often than once a month without deduction or rebate on any account except only 

such payroll deductions as are mandatory by law.  The CONTRACTOR hereby 

promises to comply with all applicable "Anti-Kickback" laws, and shall insert appropriate 

provisions in all subcontracts covering work under this Agreement. 

 

12.0 CLAIMS AND DISPUTES PERTAINING TO SALARY RATES 

 

Claims and disputes pertaining to salary rates or to classifications of employees, 

equipment operators, superintendents, technicians, or professionals of subcontractors 

performing work under this Agreement shall be promptly reported in writing by the 

CONTRACTOR to the COUNTY for the latter's decision which shall be final with 

respect thereto. Nothing herein, however, shall be construed as relieving the 

CONTRACTOR from its responsibilities as primary contracting party with such 

subcontractors. 

 

13.0 PERSONNEL AND EQUIPMENT 

 

The CONTRACTOR represents that it has secured or will secure, at its own expense, all 

personnel necessary to complete this Agreement; none of whom shall be employees of, or 

have any contractual relationship with the COUNTY. Primary liaison with the COUNTY 

will be through a representative specifically designated by the CONTRACTOR. All of 

the services required hereunder will be performed by the CONTRACTOR under the 

representative’s supervision, or by the sub-contractor stipulated in the proposal and all 

personnel engaged in the work shall be fully qualified and shall be authorized or 

permitted under law, if applicable, to perform such services. 

 

The CONTRACTOR shall employ only qualified registered surveyors in responsible 

charge of any survey work. 

 

The CONTRACTOR shall employ only qualified professional engineer in responsible 

charge of any engineering work. 

 

The CONTRACTOR shall employ a standard of care, skill and diligence in the 

performance of the services in this contract as is ordinarily possessed and exercised by 

members of the same profession, currently practicing, under similar circumstances, 
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sufficient to construct structures that meet accepted industry standards in terms of quality 

and accuracy for their intended purpose. 

 

The CONTRACTOR acknowledges all applicable rules and regulations of the 

Occupational Safety and Health Administration (OSHA) and the State of Georgia with 

regard to worker health and safety. 

 

14.0 CHANGES AND EXTRA WORK 

 

The COUNTY may, at any time, request changes in the work to be performed 

hereunder.  All such changes, including any increase or decrease in the amount of the 

CONTRACTOR'S compensation, which are mutually agreed upon by and between the 

COUNTY and the CONTRACTOR, shall be incorporated in written Supplemental 

Agreements to this Agreement. 

 

Changes that involve an increase in the budgeted contract amount shall require the 

approval of the County Administrator or the Board of Commissioners.  Changes to the 

scope of work that do not involve increasing the project budget may be approved by the 

DIRECTOR or authorized designee of the COUNTY. 

 

15.0 AUDITS AND INSPECTORS 

 

The CONTRACTOR shall maintain all books, documents, papers, time sheets, 

accounting records and other evidence pertaining to costs incurred on the Project and 

used in support of its proposal and shall make such material available at all reasonable 

times during the period of the Agreement and for seven years from the date of final 

payment under the Agreement, for inspection by the COUNTY or any reviewing 

agencies, and copies thereof shall be furnished upon request.  The CONTRACTOR 

agrees that the provisions of this Article shall be included in any Agreements it may 

make with any subcontractor, assignee, or transferee. 

 

16.0 CONTRACTOR COORDINATION 

 

The CONTRACTOR shall cooperate fully with the DIRECTOR, the Public Works 

Operations Manager or their duly authorized representative (s), Georgia Department of 

Transportation, Federal government officials, municipalities and local government 

officials, utility companies, railroads, and others, as may be directed by the COUNTY. 

 

If the COUNTY undertakes or awards other contracts for additional related work, the 

CONTRACTOR shall fully cooperate with such other Contractor/Consultant and 

COUNTY employees or appointed committee(s), and shall carefully fit its own work to 

such additional work as may be directed by the COUNTY.  The CONTRACTOR shall 

not commit or permit any act which will interfere with the performance of work by any 

other CONTRACTOR or by COUNTY employees. 
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17.0 VERBAL AGREEMENT OR CONVERSATION 

 

No verbal agreement or conversation with any officer, agent, or employee of the 

COUNTY, either before, during, or after the execution of this Agreement, shall affect or 

modify any of the terms or obligations herein contained, nor shall such verbal agreement 

or conversation entitle the CONTRACTOR to any additional payment whatsoever 

under the terms of this Agreement.  All changes to this Agreement shall be in writing and 

appended hereto as prescribed in Article 14.0 above. 

 

18.0 NOTICES 

 

All notices shall be in writing and delivered in person or transmitted by certified mail, 

postage prepaid. 

 

Notices to the COUNTY shall be addressed to the DIRECTOR as follows: 

 

Paul Schwindler, P.E., Director 

Peach County Public Works 

410 Old Macon Road 

Fort Valley, Georgia   31030 

 

 

Notices to CONTRACTOR shall be addressed as follows: 

 

XXXXX XXXXX 

  XXXXXXXXXXX 

XXXXXXXXXXX 

(XXX) XXX-XXXX 

 

19.0 LIAISON 

 

The DIRECTOR or his duly appointed representative shall act as the Liaison between the 

CONTRACTOR and the COUNTY and all utilities, authorities or governments whose 

properties will be affected.  The CONTRACTOR shall arrange for conferences and 

exchanges of data and information and for necessary approvals. 

 

All correspondences, data, information, invoices and reports shall be directed to the 

Liaison to provide for proper distribution to the parties concerned.   

 

The Liaison will expedite any necessary decisions affecting the performance of the 

CONTRACTOR’S Agreement, but the CONTRACTOR shall not make use of the 

Liaison’s services on trivial or minor matters normally to be decided by the 

CONTRACTOR. 
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20.0  DELIVERY OF DOCUMENTS 

 

Except as otherwise provided herein, the CONTRACTOR shall submit all progress 

documents, reports, sketches, planning notes, and other papers and supporting data 

required under this Agreement to the COUNTY in triplicate.   The CONTRACTOR shall 

deliver the required progress reports in a timely manner so that the work can be reviewed.  

 

21.0 PROGRESS REPORTS 

 

The CONTRACTOR shall report to the COUNTY on suitable forms approved by the 

COUNTY the status of work on the last day of each month during the life of the 

Agreement. The report shall include, but is not limited to: 

 

1. Construction activities completed during this period 

2. Problems and/or unforeseen conditions 

3. Required inspections conducted during the period 

4. Complete schedule; items impacting the schedule; projected completion date 

6. Quality assurance activities 

 

22.0 CONFERENCES AND FIELD INSPECTIONS 

 

The CONTRACTOR shall familiarize himself with existing infrastructure facilities and 

visit key locations throughout the PROJECT area, acquainting themselves with all local 

conditions involved in the prosecution of this Agreement. The CONTRACTOR may 

request that a representative of the COUNTY accompany him on specific site visits if 

field conditions are such that they warrant special attention. As work progresses either 

party may request a conference or additional field inspection to discuss elements of the 

work. In this event, the parties shall agree on a time and place for the conference or 

inspection and each party shall attend. All conferences and meetings shall be held at a 

location that will not be a direct cost to the PROJECT. In the event the parties cannot 

agree on a time and place for the conference, the COUNTY will have final decision.  The 

CONTRACTOR shall attend as many meetings or conferences as necessary to finalize 

the work. 

 

23.0 RIGHT TO ENTRY 

 

The CONTRACTOR will notify all property owners or occupants of the intent to enter 

properties for the purpose of accomplishing surveys or other field investigations in 

accordance with the practices of the COUNTY.  The CONTRACTOR shall discuss 

with and receive approval from the COUNTY prior to sending said notices of intent to 

enter private property.  Upon request by the CONTRACTOR, the COUNTY will 

provide the necessary documents identifying the CONTRACTOR as being in the 

employ of the COUNTY for the purposes described in the Agreement. If the property 

owners or occupant denies the CONTRACTOR permission to enter, such incident will 

be reported to the COUNTY and the COUNTY will initiate such action as is dictated 

by current policy and procedure. 
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24.0 UTILITIES 

 

Utilities such as sewer, water, data, and electric lines encountered in the work shall be 

protected from injury and maintained in service until moved or replaced as required 

under this Contract or by others as the case may be, or abandoned as may be necessary 

for the proper construction and use of the new work. 

 

 The CONTRACTOR shall identify all major elements of privately, publicly or 

cooperatively owned utilities that may be impacted by proposed elements of the 

PROJECT. The CONTRACTOR shall stop work, and immediately notify the COUNTY 

of any unforeseen utility conflicts encountered or discovered. 

 

The CONTRACTOR shall make no commitments to the utility companies that are 

binding upon the COUNTY. The COUNTY will conduct any necessary negotiations with 

the utilities and authorities. However, the CONTRACTOR may be required to participate 

in such negotiations at the request of the COUNTY during the prosecution of the 

PROJECT if such work is undertaken by the County. 

 

25.0 TESTS AND INSPECTIONS 

 

CONTRACTOR shall be responsible for arranging and obtaining and shall pay all costs 

in connection with any inspections, tests, or approvals required for COUNTY’S and 

DIRECTOR’S acceptance of materials or equipment to be incorporated in the Work; or 

acceptance of materials, mix designs, or equipment submitted for approval prior to 

CONTRACTOR’S purchase thereof for incorporation in the Work. Such inspections test 

or approvals shall be performed by organizations acceptable to DIRECTOR and 

COUNTY. 
 

 

26.0   REVIEW OF WORK 

 

The COUNTY and DIRECTOR their consultants and other representatives and personnel 

of the COUNTY, independent testing laboratories, and governmental agencies with 

jurisdictional interests will have access to the Site and the Work at reasonable times for 

their observation, inspection, and testing. CONTRACTOR shall provide them proper and 

safe conditions for such access and advise them of Contractor’s safety procedures and 

programs so that they may comply therewith as applicable. The Project activities and data 

collected under this Agreement and amendments hereto.  All reports, drawings, studies, 

specifications, estimates, maps and computations, prepared by or for the 

CONTRACTOR, shall be available to authorized representatives of the COUNTY for 

inspection and review at all reasonable times in the main offices of the COUNTY. 

 

Refusal by the CONTRACTOR to submit progress reports and/or required submittals 

shall be cause to withhold payment to the CONTRACTOR until the CONTRACTOR 

complies with the COUNTY’S request in this regard. 
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27.0 NOTICE OF DEFECTS 

 

Prompt notice of all defective Work of which the COUNTY or DIRECTOR has actual 

knowledge will be given to Contractor. Defective Work may be rejected, corrected, or 

accepted 

 

28.0 CORRECTION OR REMOVAL OF DEFECTIVE WORK 

 

Promptly after receipt of written notice, CONTRACTOR shall correct all defective 

Work, whether or not fabricated, installed, or completed, or, if the Work has been 

rejected by the DIRECTOR, remove it from the Project and replace it with Work that is 

not defective. CONTRACTOR shall pay all claims, costs, losses, and damages (including 

but not limited to all fees and charges of  engineers, architects, attorneys, and other 

professionals and all court or other dispute resolution costs) arising out of or relating to 

such correction or removal (including but not limited to all costs of repair or replacement 

of work of others). 

 

29.0 COUNTY MAY CORRECT DEFECTIVE WORK 

 

If CONTRACTOR fails within a reasonable time after written notice from DIRECTOR 

to correct defective Work, or to remove and replace rejected Work as required by 

DIRECTOR in accordance with Paragraph 28.0, or if CONTRACTOR fails to perform 

the Work in accordance with the Contract Documents, or if CONTRACTOR fails to 

comply with any other provision of the Contract Documents, COUNTY may, after seven 

days written notice to CONTRACTOR, correct, or remedy any such deficiency. 

 

CONTRACTOR shall not be allowed an extension of the Contract Times because of any 

delay in the performance of the Work attributable to the exercise by COUNTY of 

COUNTY’S rights and remedies under this paragraph 29.0. 

 

30.0  COUNTY MAY STOP WORK 

 

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or 

suitable materials or equipment, or fails to perform the Work in such a way that the 

completed Work will conform to the Contract Documents, COUNTY may order 

CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order 

has been eliminated; however, this right of COUNTY to stop the work shall not give rise 

to any duty on the part of the COUNTY to exercise this right for the benefit of 

CONTRACTOR, any Subcontractor, any Supplier, any other individual or entity, or any 

surety for, or employee or agent of any of them. 

 

31.0  SUPERVISION AND CONTROL 

 

The CONTRACTOR shall perform the services required to accomplish the Work plan as 

stated herein under such control and supervision by the COUNTY as the COUNTY may 

deem appropriate. The CONTRACTOR shall employ sufficient qualified personnel to 

perform the work within the time stipulated in the agreement. 
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32.0  ENVIRONMENTAL IMPACT 

 

The CONTRACTOR shall conduct all operations so as to minimize, to the greatest extent 

possible, adverse environmental impact. 

 

A.  Noise: All equipment and machinery shall be provided with exhaust mufflers 

maintained in good working order so as to reduce operating noise to minimum levels. 

 

B.  Dust/Smoke: All equipment movements shall be accompanied by a minimum of dust. 

Traveled surfaces and earthwork shall be maintained in a moist condition to avoid the 

generation of dust or the airborne movement of particulate matter under all prevailing 

atmospheric conditions. 

 

Burning operations will be conducted only with written permission of the COUNTY 

and/or appropriate regulatory agency. The CONTRACTOR shall be responsible for 

obtaining all permits and comply with all codes, ordinances and regulations pertaining to 

the burning. 

 

C. Traffic: Trucks shall be routed over roads which will result in the least effect on 

traffic and nuisance to the public. All material shall be loaded in a manner which will 

preclude the loss of any portion of the load in transit, including covering, if necessary. 

 

D. Erosion Sedimentation & Pollution Control: All points runoff from rainfall shall be 

visually monitored to determine that no eroded material from the construction site is 

being deposited offsite. Measures shall be taken to promptly eliminate such a deposition 

if occurring, including the installation of detention basins. All Erosion Sedimentation & 

Pollution Control permitting shall be the responsibility of the CONTRACTOR. It shall be 

the CONTRACTOR’S responsibility to submit the Notice of Intent (NOI) for discharging 

storm water from the construction project if applicable, and the contractor shall be 

responsible for compliance with the requirements set forth in the Erosion Sedimentation 

& Pollution Control Plan and federal, state and local regulations. 

 

E. Fuel & Lubrication Spills: All spills shall be removed from the site immediately by 

the CONTRACTOR. 

 

F. Fuel Storage & transfer:  All spills shall be allowed only in areas approved by the 

COUNTY or DIRECTOR. 

 

33.0  MAINTENANCE DURING CONSTRUCTION 

 

The CONTRACTOR shall maintain the Work from the beginning of construction 

operations until final acceptance. This maintenance shall constitute continuous and 

effective Work prosecuted day by day with adequate equipment and forces to the end that 

the site and structures thereon are kept in safe, satisfactory condition at all times, 

including satisfactory signing or marking as appropriate and control of traffic where 

required by use of traffic control devices as required in accordance with the latest MUCD 

standards and/or the county. 
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The CONTRACTOR shall provide and maintain a safe working environment at all times. 

This includes, but is not limited to Roads, shoulders, staging areas, and all other areas 

that the contractor uses to complete the work. The CONTRACTOR or 

CONTRACTOR’S employees shall not violate any Federal, State, or local laws within 

Peach County while this contract is in force. 

 

Upon completion of the Work, the CONTRACTOR shall remove all construction signs 

and barriers before final acceptance. 

 

While undergoing improvements, the roads shall be kept open to all traffic by the 

CONTRACTOR. The CONTRACTOR shall keep the portion of the site being used by 

public traffic, whether it is through or local traffic, in such condition that traffic will be 

adequately accommodated. The CONTRACTOR shall bear all costs of signs and 

markings as required and other maintenance WORK during construction and before the 

WORK is accepted and of constructing and maintaining such approaches, crossings, 

intersections, and others features as may be necessary without direct compensation. 

 

34.0  BARRICADES, DANGER, WARNING & DETOUR SIGNS 

 

The CONTRACTOR shall provide, erect, and maintain all necessary barricades, suitable 

and sufficient lights, danger signals, signs and other traffic control devices, and shall take 

all necessary precautions for the protection of the Work and safety of the public. 

Highways and streets closed to traffic shall be protected by effective barricades, and 

obstructions shall be lighted during hours of darkness. Suitable warning signs shall be 

provided to properly control and direct traffic. 

 

The CONTRACTOR shall furnish, install, and maintain all necessary barricades, warning 

signs, and other protection devices in accordance with the most recent version of Manual 

on the Federal Highway Administration’s Uniform Traffic Control Devices (MUTCD) 

standards and/or County requirements in which the project is located. Temporary Signs 

may be reused, provided they are in good condition and legible. All protective devices 

shall be kept in a good, legible condition while in use. 

 

As soon as construction advances to the extent that temporary barricades, and signs are 

no longer needed to inform the traveling public, such signs shall be promptly removed. 

 

The cost of furnishing, erecting, maintaining, and removing protective devices will not be 

paid for as a separate Bid item. Where the CONTRACTOR is required to perform any of 

these functions, the cost thereof shall be included in the overall Bid submitted. 

Ownership of the temporary warning devices shall remain with the CONTRACTOR. 
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35.0 TERMINATION OF AGREEMENT FOR CAUSE 

 

If through any cause, the CONTRACTOR shall fail to fulfill in a timely and proper 

manner its obligations under this Agreement, or if the CONTRACTOR shall violate any 

of the covenants, agreements or stipulations of this Agreement, the COUNTY shall 

thereupon have the right to terminate this Agreement by giving written notice to the 

CONTRACTOR of such termination, and specifying the effective date thereof, at least 

five (5) normal business days before the effective date of such termination.  Failure to 

maintain the scheduled level of effort or providing the deliverable product for each 

identified project milestone as proposed and prescribed, or deviation from the project 

schedule without prior approval of the COUNTY, shall constitute cause for termination.  

In such event, all finished or unfinished work by the CONTRACTOR under this 

Agreement shall become the property of the COUNTY, and the CONTRACTOR shall 

be entitled to receive just and equitable compensation for any satisfactory work 

completed, as determined by the COUNTY. 

 

If this termination of agreement for cause is invoked against the CONTRACTOR, then 

the CONTRACTOR shall be liable and responsible for payment to the COUNTY for any 

costs above the Agreement Price as defined in the Contract that are incurred by the 

County in order to satisfactorily complete the PROJECT to the satisfaction of the 

COUNTY.  Payment to the COUNTY will be due within 30 calendar days upon written 

notification from the COUNTY. 

 

36.0 TERMINATION FOR CONVENIENCE OF THE COUNTY 

 

The COUNTY may terminate this Agreement for its convenience at any time by a notice 

in writing to the CONTRACTOR.  If the Agreement is terminated by the COUNTY as 

provided in this Article, the CONTRACTOR will be paid compensation for those 

services actually performed.  Partially completed tasks will be compensated for based on 

a signed statement of completion to be submitted by the CONTRACTOR which shall 

itemize each task element and briefly state what work has been completed and what work 

remains to be done. 

 

All such expenses shall be properly documented and submitted to the DIRECTOR or his 

designee for processing. The Peach County Board of Commissioners shall be the final 

authority in the event of any disputes over authorized costs between the DIRECTOR 

and the CONTRACTOR. 

 

 

37.0 CONTRACTOR’S PAYMENT AND RETAINAGE OF PAYMENT 

 

Contractor may submit partial pay requests (Invoices) on a weekly, bi-weekly, or 30-day 

basis. Pay requests must be submitted regularly and for no greater than 30-day periods.  
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Partial pay estimates may include stored materials. CONTRACTOR must submit 

invoices and all materials must be located at the site of the work. Retainage will not be 

held on stored materials. 

 

The retainage shall be an amount equal to 10% of the CONTRACTOR’S partial pay 

estimate until 50% completion. Further payments shall be made in full to the 

CONTRACTOR and no additional amounts may be retained unless the DIRECTOR 

certifies that the job is not proceeding satisfactorily, but amounts previously retained 

shall not be paid to the CONTRACTOR. At 50% completion or any time thereafter when 

the progress of the work is not satisfactory, additional amounts may be retained, but in no 

event shall the total retainage be more than 20% of the value of the work completed. 

Upon substantial completion of the work, any amount retained may be paid to the 

CONTRACTOR. When the work has been substantially completed except for work 

which cannot be completed because of weather conditions, lack of materials, or other 

reasons which in the judgement of the COUNTY are valid reasons for non-completion, 

the COUNTY may make additional payments, retaining at all times an amount sufficient 

to cover the estimated cost of the work still to be completed. 

 
38.0 SANITARY CONVENIENCES 

 

The CONTRACTOR shall provide adequate sanitary conveniences for use of those 

employed on the WORK and their use shall be strictly enforced. Such convenience shall 

be made available when the first employee(s) arrive on the site and shall be removed after 

the departure of the last employee from the job site. 

 

39.0 BONDS 

 

If required in the Request for Bid or Proposal the CONTRACTOR shall furnish Payment 

and Performance Bonds equal to 100% of the estimated contract total listed on the Bid 

Sheet of the CONTRACTOR’S response. 

 

40.0 DAMAGED INFRASTRUCTURE 

  

The CONTRACTOR shall be responsible for any damages to existing Infrastructure 

including, but not limited to: utilities, concrete, asphalt, buildings, or grounds, etc., and 

shall repair or replace any damage to its pre-existing condition at their own expense 

 

 

 

 

 

End of Section 

 

 

 

 

 
Contractor’s Initials____________ 
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