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SECTION  00010  

 INVITATION FOR BIDS 

 

Time Line: Invitation for Bid #22-024 

Item Date Time Location* 

Date of Issue: Monday, May 9, 2022 n/a n/a 

Pre-Bid Site Inspection:  INDEPENDENT (on own) n/a  On Site† 

Inquiry Cut-Off Time: Wednesday, May 18, 2022 3:00 PM ET n/a 

Bids Must Be Received On/Before: Thursday, May 26, 2022 3:00 PM ET Electronic 

Public Bid Opening & Tabulation: Thursday, May 26, 2022 3:00 PM ET Hybrid* 

(Tentative) County Council 

Consideration: 

Tuesday, June 28, 2022 5:30 PM ET Chambers 

(Tentative) Notice to Proceed Date:   Tuesday, July 12, 2022 n/a n/a 

Contract/Project Completion: 240 Days from NTP n/a n/a 

*All locations in the Old County Courthouse, 129 Screven Street, Georgetown, SC unless otherwise stated.   

 *At the time of this posting, bid openings may be performed virtually, in-person, or by a hybrid 

method, see above location for method specified.  A virtual meeting link will be posted under the bid 

number before the bid opening time so that members of the public may attend the meeting virtually.  

Vendors may also now attend the meeting in person at the Georgetown County Historic Courthouse, 

Purchasing Conference Room, 129 Screven St., Suite 239, 29440. 
 

 

Bid #22-024, CFUND Road Construction-Proverbs Lane 

GEORGETOWN COUNTY, 

SOUTH CAROLINA 
 

All bids must be submitted electronically through the Purchasing Department’s Vendor Registry 

webpage. Please click on the following link http://www.georgetowncountysc.org/172/Purchasing 

for instructions on how to submit bids electronically through this system.  As always, 

emailed/faxed bids will not be accepted.  Your bid must be submitted electronically through 

Georgetown County's Purchasing Vendor Registry page to ensure it remains sealed until the 

scheduled bid opening date and time. 

 

Any scheduled bid openings will still be opened at the designated date and time as listed in the 

bid document or related addendum. However, at the time of this bid issuance, these bid openings 

may be conducted virtually, in-person, or by a hybrid method (both virtually and in person).  See 

the timeline above for location and method specified.  As always, bid openings will be 

accompanied by at least one witness and bid tabulation results will be posted online for the 

public’s viewing after the bid opening.  
 

     Purchasing Contacts: Nancy Silver     
     Phone   843-545-3076     

     Fax:  843-545-3500     

     E-mail:  nsilver@gtcounty.org      

 

This solicitation does not commit Georgetown County to award a contract, to pay any cost 

incurred in the preparation of the bid, or to procure or contract for goods or services.  It is the 

responsibility of each bidder to see that they submit their bids on or before, the date and time 

specified for the bid opening.  No bid will be accepted thereafter.  Georgetown County reserves 
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the right to reject any or all bids and to waive any informalities and technicalities in the bid 

process. 

 
Project Description: 
The Georgetown County Department of Public Works is seeking competitive bids from South Carolina 

Department of Transportation approved contractors for CFUND Road Construction for Proverbs Lane for a length 

of 0.09 miles. Work is scheduled to begin in July 2022. The improvements may also include installation of new 

drainage. The limits of work are described herein along with details that describe specific items of work. 

 

The Work Consists Of:  re-grading, placing base course, and paving of Proverbs Lane in Georgetown 

County.  Quantities for this project are approximately 340 cubic yards of 8” Graded Aggregate Base 

Course, 222 cubic yards of Unclassified Excavation, 380 cubic yards of Borrow Excavation, Clearing 

and Grubbing within project limits, 166 Tons of Hot Mix Asphalt Surface Course Type C (200 

lbs./square yard), 23 Tons of Hot Mix Asphalt Intermediate Course Type B (440 lbs./square yard), 200 

linear feet of RC Class III storm drainage pipe ranging in size from 15” to 18”, approx. 450 LF of 2” 

PVC (SDR 21) Water Line Relocation and 450 LF of 2” PVC (SDR 26)Sewer Forcemain Relocation. 

 

General Conditions and Requirements:  
The work performed under this Contract shall include, but may not be limited to: the furnishing of all labor, 

materials, equipment and services, whether specifically mentioned or not, that is required to complete the 

Construction of the Work of the project. All requirements of the State of South Carolina and all pertinent 

administrative regulations shall apply to this project as if herein written out in full. 

 

Each proposer shall respond as provided more specifically herein, Section 00100, Instructions to Bidders, 

Paragraph IV Preparation and Submission of Bids. Proposals or amendments to proposals received after the 

proposal deadline will be considered as “Late Proposals” and will not be considered for any cause whatsoever. 

The Respondent shall sign his / her proposal correctly. All offers shall be entered in ink or typewritten. Proposals 

may be rejected if any omissions, alteration of form, additions not called for, or any irregularities of any kind are 

shown. Proposal envelopes or containers with amendments or changes written on the exterior will not be 

considered or opened. Respondents and their authorized representatives are invited to be present at the proposal 

opening. 

 

 

SITE INSPECTION: Each bidder will be responsible to make their own INDEPENDENT site inspection and 

become familiar with on-site conditions prior to submitting a response.  

 

 

a) The bidder is expected to have become familiar with and take into consideration, site conditions 

which may affect the work and to check all dimensions at the site. 

 

b) Each bidder shall acquaint themselves thoroughly as to the character and nature of the work to be 

done.  Each bidder furthermore shall make a careful examination of the site of the work and inform 

themselves fully as to the difficulties to be encountered in performance of the work, the facilities 

for delivering, storing and placing materials and equipment and other conditions relating to 

construction and labor. 

 

c) The bidder shall examine the premises and the site and compare them with any applicable drawings 

and specifications.  He/she shall familiarize themselves with the existing conditions such as 

obstructive area levels and any problems related to erecting the required systems. 

 

d) No plea of ignorance of conditions that exist or may hereafter exist on the site of the work, or 

difficulties that may be encountered in the execution of the work, as a result of failure to make 

necessary investigations and examinations, will be accepted as an excuse for any failure or 
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omission on the part of the Contractor to fulfill in every detail all the requirements of the contract 

documents and to complete the work for the consideration set forth therein, or as a basis for any 

claim whatsoever. 

 

e) Insofar as possible, the Contractor, in carrying out his/her work, must employ such methods or 

means as will not cause interruption of or interference with the work of any other Contractor, or 

County personnel at the site. 

 

f) When boring data is provided by the Owner, the Bidder shall assume responsibility for any 

conclusions he/she may draw from such data. (S)he may employ his/her own consultants to analyze 

available information and shall be responsible for any conclusions drawn from that information.  

The cost of such employment shall be borne solely by the Bidder.   

 

Bid Security/Bid Bonding: 

a) Each bid must be accompanied by a Bid Bond for an amount equal to five per-cent (5%) of the total base 

bid as a guarantee that if the bid is accepted, the required Contract will be executed within fifteen (15) 

days after receipt of written notice of formal award of Contract.  Bids not including such a bid bond will 

not be considered.   

 

b) The successful proposer must provide a Performance Bond from a surety company qualified to do 

business under the laws of the State of South Carolina in the amount of 100 percent (100%) of the 

contract amount, within fifteen (15) days the after receipt of written notice of formal award of the 

Contract.   

 

c) The successful offeror must provide a Payment and Material Bond from a surety company qualified to do 

business under the laws of the State of South Carolina in the amount of 100 percent (100%) of the 

contract amount, within fifteen (15) days after receipt of written notice of formal award of Contract. 

 

d) Should any Surety on the Construction Contract be determined unsatisfactory at any time by the Owner, 

notice will be given the Contractor who shall immediately provide a new Surety, satisfactory to the 

Owner and at no additional cost to the Owner. The Contract shall not be operative nor will any payments 

be due or paid until approval of the bonds has been made by the Owner.  

 

e) The Bidder shall require the Attorney-in-Fact who executes the required bonds, on behalf of the Surety, to 

affix thereto a certified and current copy of his Power of Attorney, indicating the monetary limit of such 

power. 

 

f) The cost of the bonds shall be included in the construction portion of the base bid. 

 

Allowances: 

A Utility Allowance of $20,000 is included for this project.  See the last page of the Supplemental 

Specifications for details.    

 

Retainage: 

Retainage in the amount of ten percent (10%) of the value of construction costs incurred for the project, 

shall be withheld until the project has been completed to the satisfaction of Owner. 

 

 

PUPS: 
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The contractor is responsible for contacting the Palmetto Utility Protection Service (P.U.P.S.) at its 

811 or toll-free number (1-888-721-7877) between the hours of 7:30 am (ET) and 5:30 pm (ET), 

Monday through Friday, 72 hours before starting the proposed work. 

 

Disposal: 

The contractor will be responsible for disposal of any and all removed, unused and surplus materials and 

any fees and transportation costs associated with the disposal. 
 

Project Funding: 

The funding source for these project segments shall be the SCDOT C-Fund Program as established in accordance 

with Section 12-28-2740 of the S.C. Code of Laws 1976, as amended. 

 

Special Project Conditions: 

 

1) The use of SC SCDOT C-Fund monies requires this solicitation to proceed under the South Carolina 

Consolidated Procurement Code, Title 11, Chapter 35.  

 

2) State funding does not permit local preference, and it has been deleted from this solicitation.   

 

 

Award: 

The Construction Contract will be awarded to the firm or team of firms submitting the lowest and most responsive 

and responsible proposal as determined by the County. Georgetown County reserves the right to reject any and all 

proposals for any reason at any time prior to execution of the Contract. It further reserves the right to waive any 

and all technicalities and formalities in the proposal process as well as accept in whole or in part such proposal or 

proposals where it deems it advisable in protection of the best interests of the County and to hold all proposals for 

examination for a period not to exceed sixty (60) calendar days. The selected Contractor is encouraged to utilize, 

to the extent possible, local firms and trades from within Georgetown County. 

 

Throughout this Project Manual all references to the “Owner” shall mean the County of 

Georgetown, South Carolina or its Designated Representative. 
 

NOTE: Contractors who desire to download CAD files must first complete and return a CAD File 

Release form. Upon receipt, a web link and password will be provided. Forward requests to Nancy 

Silver at nsilver@gtcounty.org.   
 

 

END OF SECTION 00010 
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SECTION 00100 

 INSTRUCTIONS TO BIDDERS/PROPOSERS 

Bid #22-024 
 

These are general instructions and conditions that accompany each bid package. If more specific 

instructions are given in the individual bid package, those instructions should prevail. 

 

1. Submission of Questions 

Questions must be submitted in writing via electronic mail, facsimile or postal mail to the Issuing 

Officer no later than the “Deadline for Questions” cutoff identified in the Bid Timeline on page four 

(4) in order to generate an official answer.  All written questions will receive an official written 

response from the Georgetown County Purchasing Office (GCPO) and will become addenda to the 

solicitation.   

 

GCPO reserves the right to reject or deny any requests made by the provider.   

 

Impromptu, unwritten questions are permitted and verbal answers may be provided, but are only 

intended as general direction and will not represent the official GCPO position.  The only official 

position of GCPO is that which is stated in writing and issued in the solicitation as addenda thereto.   

 

No other means of communication, whether oral or written, shall be construed as a formal or official 

response/statement and may not be relied upon.   SEND QUESTIONS TO: 

 

Nancy Silver, Purchasing Officer 

Post Office Box 421270, Georgetown, SC  29442-4200 

Fax: (843) 545-3500 

Email:  purch@gtcounty.org 

 

2. Sealed bids to provide CFUND Road Construction-Proverbs Lane shall be received electronically 

through the County’s Vendor Registry webpage until the cut-off time shown in the bid timeline of 

this document.  Bids will then be promptly opened at the designated time by the Buyer.  Bids that are 

not received prior to the stated opening date and time will be considered NON RESPONSIVE.  An 

official authorized to bind the offer must sign all bids submitted. 

 

3. Inclement Weather/Closure of County Courthouse 

Due to the current COVID-19 situation, County offices at the time of this bid posting remain open 

but are limited to the public.  Bid openings at the time of this issuance are being conducted virtually 

and may occur from an alternate secure and/or remote location as needed.   
 

4. This solicitation does not commit Georgetown County to award a contract, to pay any cost incurred 

in the preparation of the bid, or to procure or contract for goods or services.  It is the responsibility of 

each bidder to see that the Georgetown County Purchasing Office receives bids on, or before, the 

date and time specified for the bid opening.  No bid will be accepted thereafter.  The County 

assumes no responsibility for delivery of bids that are mailed.  Georgetown County reserves the right 

to reject any or all bids and to waive any informalities and technicalities in the bid process. 
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5. NON EXCLUSIVITY 

Nothing herein is intended nor shall be construed as creating any exclusive arrangement with 

Contractor.  Any resulting contract shall not restrict the County from acquiring similar, equal or like 

goods and/or services from other entities or sources, when Staff determines internally that this 

resulting action is in the best interest of Georgetown County.   

 

6. No Bidder may submit more than one bid.  Multiple bids for different manufacturers but represented 

by the same firm will not be accepted.  Bids offered directly from manufacturers shall indicate if a 

local dealer/representative will be involved. 

 

7. Definitions: 

a) The terms “Proposer”, “Offeror”, “Vendor” or “Bidder” refer to those parties who are submitting 

sealed responses for the work set forth in this document to the OWNER, as distinct from a sub-

bidder who provides a bid to the Bidder. The term “Contractor” refers to the successful Bidder.   

 

b) The term “Road Construction”, “Construction” or “Work” refers to the complete set of services 

as specified in this document, in every aspect.  

 

c) The terms “Owner” and “County” refer to the County of Georgetown, South Carolina.   

 

d) Where the words “shall” or “must” are used, it signifies an absolute minimum function or 

capacity that, if not satisfied, may result in disqualification. 

 

e) Where the words “should”, “may”, or “is desirable” are used, it signifies desirable, but not 

mandatory functions or capacities. Bidders who are able to provide these functions or capacities 

may be evaluated more favorably that those who cannot. 

 

8. Correction or Withdrawal of Bids; Cancellation of Awards 

An offeror must submit in writing a request to either correct or withdraw a bid to the Procurement 

Officer.  Each written request must document the fact that the offeror’s mistake is clearly an error 

that will cause him substantial loss. 

a) Correction of awards :  An offeror shall not be permitted to correct a bid mistake after bid 

opening that would cause such offeror to have the low bid unless the mistake in the judgment of 

the Procurement Officer is clearly evident from examining the bid document; for example, 

extension of unit prices or errors in addition. 

b) Cancellation of awards prior to performance:   When it is determined after an award has been 

issued but before performance has begun that Georgetown County’s requirements for the goods 

or services have changed or have not been met, the award or contract may be canceled and either 

re-awarded or a new solicitation issued. 

 

9. Faxed or E-mailed bids will not be accepted by Georgetown County. 

 

10. If you need any reasonable accommodation for any type of disability in order to participate in this 

procurement, please contact the purchasing office as soon as possible.  

 

11. Title VI of the Civil Rights Act of 1964:  Georgetown County hereby gives public notice that it is 

the policy of the agency to assure full compliance with Title VI of the Civil Rights Act of 1964, the 
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Civil Rights Restoration Act of 1987, Executive Order 12898 on Environmental Justice, and related 

statutes and regulations in all programs and activities. Title VI requires that no person in the United 

States of America shall, on the grounds of race, color, or national origin, be excluded from the 

participation in, be denied the benefits of, or be otherwise subjected to discrimination under any 

program or activity for which Georgetown County receives federal financial assistance. Any person 

who believes they have been aggrieved by an unlawful discriminatory practice under Title VI has a 

right to file a formal complaint with Georgetown County. Any such complaint must be in writing 

and filed with Georgetown County’s Title VI Coordinator within one hundred and eighty (180) days 

following the date of the alleged discriminatory occurrence. For more information, or to obtain a 

Title VI Discriminatory Complaint Form, please see our website at 

http://www.gtcounty.org/about/faqs.html.  

 

12. Any deviations from the specifications or modification of this bid and any extra or incidental work 

or reductions in work shall be set forth in writing and signed by both parties prior to making such 

change.  Any increase or decrease in the bid price resulting from such change shall be included in 

writing. 

13. Exceptions: The bidder shall list on a separate sheet of paper any variations from, or exceptions to, 

the conditions and specifications of this bid.  This sheet shall be labeled “Exception(s) to Bid 

Conditions and Specifications,” and shall be attached to the bid.   When Proposers find instances 

where they must take exception with certain requirements or specifications of the bid, all exceptions 

shall be clearly identified.  Written explanations shall include the scope of the exceptions, the 

ramifications of the exceptions for the County of Georgetown, and a description of the advantage to be 

gained or disadvantages to be incurred by the County as a result of these exceptions.  If none, write 

“NONE”.  

 

14. Georgetown County reserves the right to reject any or all bids, and to waive as an informality any 

irregularities contained in any bid as may be deemed in the best interest of the County.  Georgetown 

County further reserves the right to reject any bid submitted, at its sole option, that the vendor may 

not be able to meet the service requirements of the bid. 

 

15. Publicity releases: contractor agrees not to refer to award of any resulting contract in commercial 

advertising in such a manner as to state or imply that the products or services provided are endorsed 

or preferred by the user.   

 
16. Material Safety Data Sheets:  The County of Georgetown will not receive any materials, products, or 

chemicals which may be hazardous to an employee's health unless accompanied by a Material Data 

Sheet when received. 

 

17. Ownership of Copyright: All right, title and interest in all copyrightable materials which vendor shall 

create in the performance of its obligations hereunder shall be the property of the procurer.  Vendor 

agrees to assign and hereby does assign any and all interest it has in and to such material to procurer.  

Vendor agrees, upon the request of procurer to execute all papers and perform all other such acts 

necessary to assist procurer to obtain and register copyrights on such materials.  Where applicable, 

works of authorship created by the vendor in the performance of its obligations hereunder, shall be 

considered “works for hire” as defined in the U.S. Copyright Act. 

 

18. Ownership of Documents: Any reports, studies, photographs, negatives or other documents prepared 

by vendor in the performance of its obligations shall be the exclusive property of the procurer and all 

such material shall be remitted to the procurer by the vendor upon completion, termination or 
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cancellation of this order.  Vendor shall not use, willingly allow or cause to have such material used 

for any purpose other than performance of its obligations under this order without the prior written 

consent of the procurer. 

 

19. Affirmative Action:  The contractor will take affirmative action in complying with all Federal and 

State requirements concerning fair employment and employment of the handicapped, and concerning 

the treatment of all employees, without regard or discrimination by reason of age, race, color, 

religion, sex, national origin or physical handicap. The following are incorporated herein by 

reference: 41 C.F.R. 60-1.4, 60-250.4 and 60-741.4. 

20. Inclusion and participation of disadvantaged, small, and local business entities is strongly 

encouraged, but minimum participation standards are not in effect for this project.  

 

21. Federally Funded Construction Contracts Over $2,000: 

A. Davis-Bacon Requirements.  These contracts need to include a provision for compliance with 

the Davis-Bacon Act (40 USC 276a to a—7) and the Department of Labor implementing 

regulations (29 CFR Part 5).  Under this Act, Contractors are required to include the contract 

provisions in Section 5.5 (a) of 29 CFR Part 5, and to pay wages to laborers and mechanics at a 

rate not less than the minimum wages specified in the wage determination made by the 

Secretary of Labor.  In addition, Contractors shall be required to pay wages not less than the 

minimum wages specified in the wage determination made by the Secretary of Labor.  In 

addition, Contractors shall be required to pay wages not less often than once a week.  Current 

Wage Determination for Georgetown County in South Carolina is available on-line at:  

https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-

relevance&wdType=dbra&page=1&date_filter_index=0&inactive_filter_values=false. 

 

B. Contract Work Hours and Safety Standard Act Requirements.  The contracts must include a 

provision for compliance with Sections 103 and 107 of the Contract Work Hours and Safety 

Standards Act (40 USC 327-330) as supplemented by the Department of Labor regulations (29 

CFR Part 5).  Under Section 103 of the Act, each Contractor shall be required to compute the 

wages of every mechanic and laborer on the basis of a standard workweek of 40 hours.  Work 

in excess of the standard workweek is permissible provided that the worker is compensated at a 

rate not less than one times the basic rate of pay for all hours worked in excess of 40 hours in 

the workweek.  Section 107 of the Act is applicable to construction work and provides that no 

laborer of mechanic shall be required to work in surroundings or under working conditions 

which are unsanitary, hazardous, or dangerous to health and safety as determined under 

construction, safety and health standards promulgated by the Secretary of Labor.  These 

requirements do not apply to the purchases of supplies, materials, or articles ordinarily 

available on the open market, or contracts for transportation or transmission of intelligence. 

 

C. Copeland “Anti-Kickback” Act Requirements.  All construction contracts over $2,000.00 must 

include a provision for compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 

supplemented in Department of Labor regulations (29 CFR Part 3).  This act provides that each 

Contractor shall be prohibited from inducing, by any means, persons employed in the 

construction, completion, or repaid of public work to give up any part of their compensation.   

 

22. Bidders must clearly mark as "confidential" each part of their bid which they consider to be 

proprietary information that could be exempt from disclosure under section 30-4-40, Code of Laws 

of South Carolina 1976, as amended (Freedom of Information Act).  If any part is designated as 

Bid #22-024, Project Manual Georgetown County, South Carolina Page 11 of 143

https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-relevance&wdType=dbra&page=1&date_filter_index=0&inactive_filter_values=false
https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-relevance&wdType=dbra&page=1&date_filter_index=0&inactive_filter_values=false


 

 

 

confidential, there must be attached to that part an explanation of how this information fits within 

one or more categories listed in section 30-4-40.  The County reserves the right to determine whether 

this information should be exempt from disclosure and no legal action may be brought against the 

County or its agents for its determination in this regard. 

 

23. CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The contractor certifies that the vendor(s) will provide a “drug-free workplace” as that term is 

defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, by the 

complying with the requirements set forth in title 44, Chapter 107. 

 

24. Certification of Non-Segregated Facilities 

The federally-assisted construction contractor certifies that he does not maintain or provide, for his 

employees, any segregated facilities at any of his establishments and that he does not permit his 

employees to perform their services at any location, under his control, where segregated facilities are 

maintained. The federally-assisted construction contractor certifies that he will not maintain or 

provide, for his employees, segregated facilities at any of his establishments and that he will not 

permit his employees to perform their services at any location under his control where segregated 

facilities are maintained. The federally-assisted construction contractor agrees that a breach of this 

certification is a violation of the Equal Opportunity Clause in this Contract. 

 

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 

restrooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other 

storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 

transportation, and housing facilities provided for employees which are segregated on the basis of 

race, color, religion, or national origin because of habit, local custom, or any other reason. The 

federally assisted construction contractor agrees that (except where he has obtained identical 

certifications from proposed subcontractors for specific time periods) he will obtain identical 

certifications from proposed subcontractor s prior to the award of subcontracts exceeding $10,000 

which are not exempt from the provisions of the Equal Opportunity Clause and that he will retain 

such certifications in his files. 

 

25. Nothing herein is intended to exclude any responsible vendor, his product or service or in any way 

restrain or restrict competition. On the contrary, all responsible vendors are encouraged to bid and 

their bids are solicited. 

 

26. Acknowledgement of Addenda 

Each contractor is responsible to verify the number of total addenda issued prior to bid. Failure to 

acknowledge all addenda may disqualify the bidder.  All addenda are posted by the County at the 

website located at www.georgetowncountysc.org, select “Bid Opportunities” from the Quick Links 

box, then “View Current Bid Solicitations”.  It is each proposer’s responsibility to verify that all 

addenda have been received and acknowledged.   

 

27. Form and Style of Bids 

a) Bids in the form of sealed proposals for the Construction of the Project will be received 

until the time and the date stated in Section 00010, Notice to Bidders. 

 

b) The Bid shall be submitted on the Bid Form provided; no other form is acceptable. 
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c) The successful Bidder will be required to provide verified breakdown of costs of all 

services and work in a manner acceptable to the Owner. 

 

d) All blanks on the Bid Form shall be filled in, either typed or printed in ink.  The person 

signing the bid shall initial all corrections or erasures. 

 

e) Where so indicated on the Bid Form, the Bid Sum shall be expressed in both words and 

figures; in case of a discrepancy between the two, the Sums expressed in words shall 

govern. 

 

f) Bid unit price on quantity specified -- extend and show total.  In case of errors in extension, 

unit prices shall govern.   

 

g) Bidder shall quote all Alternates in the Bidding Documents. If Bidder fails to bid on all 

Alternates, then his/her Bid may be considered irregular, non-responsive and may be 

disqualified. 

 

h) Bids containing qualifications will be considered irregular, non-responsive and may be   

disqualified. 

 

i) A Bid Form submitted by a partnership shall list the names of all partners and shall be 

signed in the partnership name by one of the members of the partnership who is 

authorized to sign for the partnership. 

 

j) A Bid Form submitted by a corporation shall be executed in the legal name of the 

corporation, followed by the state of incorporation and signed by the President or Vice 

President or other authorized officer.  The name of each person signing the Bid Form 

shall be typed or printed below the signature. 

 

k) When the person signing for a corporation is other than the President or Vice President 

and when requested by the Owner, a resolution or other satisfactory evidence of the 

authority of the officer signing in behalf of the corporation shall be furnished for the 

Owner's records.  The name of each person signing the Bid Form shall be typed or 

printed below the signature.        

 

28. Insurance 

 The successful bidder shall procure, maintain, and provide proof of, insurance coverage for injuries 

to persons and/or property damage as may arise from or in conjunction with, the work performed on 

behalf of the County by the bidder, his agents, representatives, employees or subcontractors.  Proof 

of coverage as contained herein shall be submitted fifteen (15) days prior to the commencement of 

work and such coverage shall be maintained by the bidder for the duration of the contract period; for 

occurrence policies.   

 a. General Liability 

  Coverage shall be as broad as:  Comprehensive General Liability endorsed to include 

Broad Form, Commercial General Liability form including Products/Completed 

Operations. 

  1. Minimum Limits 

   General Liability: 

   $1,000,000 General Aggregate Limit  
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    $1,000,000 Products & Completed Operations 

   $1,000,000 Personal and Advertising Injury  

   $1,000,000 Each Occurrence Limit 

   $50,000    Fire Damage Limit 

   $5,000     Medical Expense Limit 

 b. Automobile Liability 

  Coverage sufficient to cover all vehicles owned, used, or hired by the bidder, his agents, 

representatives, employees or subcontractors. 

  1. Minimum Limits 

   Automobile Liability: 

   $1,000,000 Combined Single Limit  

   $1,000,000 Each Occurrence Limit 

   $5,000     Medical Expense Limit 

 c. Workers' Compensation 

  Limits as required by the Workers' Compensation Act of SC.  Employers Liability, 

$1,000,000. 

 d. Owners' & Contractors' Protective Liability 

  Policy will be in name of County.  Minimum limits required are $1,000,000. 

 e. Professional Liability (a/k/a  Errors and Omissions) 

  Minimum limits are $1,000,000 per occurrence. 

 f. Coverage Provisions 

  1. All deductibles or self-insured retention shall appear on the certificate(s). 

  2. The County of Georgetown, its officers/ officials, employees, agents and volunteers 

shall be added as "additional insured" as their interests may appear.  This provision 

does not apply to Professional Liability or Workers' Compensation/Employers' 

Liability. 

  3. The offeror's insurance shall be primary over any applicable insurance or self-

insurance maintained by the County. 

  4. Shall provide 30 days written notice to the County before any cancellation, 

suspension, or void of coverage in whole or part, where such provision is 

reasonable. 

  5. All coverage for subcontractors of the bidder shall be subject to all of the 

requirements stated herein. 

6. All deductibles or self-insured retention shall appear on the certificate(s) and shall 

be subject to approval by the County.  At the option of the County, either; the 

insurer shall reduce or eliminate such deductible or self-insured retention; or the 

bidder shall be required to procure a bond guaranteeing payment of losses and 

related claims expenses. 

7. Failure to comply with any reporting provisions of the policy(s) shall not affect 

coverage provided the County, its officers/officials, agents, employees and 

volunteers. 
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8. The insurer shall agree to waive all rights of subrogation against the County, its' 

officers/officials, agents, employees or volunteers for any act, omission or condition 

of premises which the parties may be held liable by reason of negligence. 

  9. The bidder shall furnish the County certificates of insurance including 

endorsements affecting coverage.  The certificates are to be signed by a person 

authorized by the insurance company(s) to bind coverage on its' behalf, if executed 

by a broker, notarized copy of authorization to bind, or certify coverage must be 

attached. 

10. All insurance shall be placed with insurers maintaining an A.M. Best rating of no 

less than an A:VII. If A.M. Best rating is less than A:VII, approval must be 

received from County's Risk Officer. 

29. Workman’s Compensation Coverage 

 Georgetown County, SC will require each contractor and service provider to maintain on file with the 

purchasing officer, a current Certificate of Insurance showing limits as required by the Workers' 

Compensation Act of SC:  Employers Liability, $1,000,000. 

 

 The law also recognizes "statutory employees." These are employees who work for a subcontractor 

who may be working for a business or another contractor. Employers should inquire whether or 

not a subcontractor working for them has workers' compensation insurance, regardless of the 

number of employees employed by the subcontractor. If the subcontractor does not, the 

subcontractor's injured employees would be covered under the employer's workers' compensation 

insurance.  If the subcontractor does not carry workers' compensation insurance, then the owner or 

the principal contractor would be liable just as if the subcontractor's employee was one of their 

employees. 

 

 For answers to additional questions, visit the SC Worker’s Compensation Commission website, at: 

 

  http://www.wcc.sc.gov/Pages/FrequentlyAskedQuestions.aspx#emp1 

 

30. Builders' Risk Insurance. Contractor shall provide and maintain, during the progress of the work and 

until execution of the Certificate of Contract Completion, a Builder's Risk Insurance policy to cover 

all work in the course of construction including false work, temporary buildings, scaffolding, and 

materials used in the construction process (including materials designated for the project but stored 

off site or in transit). The coverage shall equal the total completed value of the work and shall 

provide recovery at replacement cost. 

 

a) Such insurance shall be on a special cause of loss form, providing coverage on an open 

perils basis insuring against the direct physical loss of or damage to covered property, 

including but not limited to theft, vandalism, malicious mischief, earthquake, tornado, 

lightning, explosion, breakage of glass, collapse, water damage, and testing/startup. 

 

b) Coverage shall include coverage for "soft costs" (costs other than replacement of building 

materials) including, but not limited to, the reasonable extra costs of the architect/engineer 

and reasonable Contractor extension or acceleration costs. This coverage shall also include 

the reasonable extra costs of expediting temporary and permanent repairs to, or permanent 

replacement of, damaged property. This shall include overtime wages and the extra cost of 
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express or other means for rapidly transporting materials and supplies necessary to the repair 

or replacement. 

 

c) The policy shall specifically permit and allow for partial occupancy by the owner prior to 

execution of the final Certification of Contract Completion, and coverage shall remain in 

effect until all punch list items are completed. 

 

d) The Builder's Risk deductible may not exceed $5,000. The Contractor or subcontractor 

experiencing any loss claimed under the Builder's Risk policy shall be responsible for that 

loss up to the amount of the deductible. 

 

e) If Contractor is involved solely in the installation of material and equipment and not in 

new building construction, the Contractor shall provide an Installation Floater policy in lieu 

of a Builder's Risk policy. The policy must comply with the provisions of this paragraph.   

 

31. Hold Harmless Clause 

 The Contractor shall, during the term of the contract and including any warranty period, indemnify, 

defend, and hold harmless the County, its officials, employees, agents, architect and his consultants, and 

representatives thereof from all suits, actions, or claims of any kind, including attorney's fees, brought 

on account of any personal injuries, damages, or violations of rights, sustained by any person or 

property in consequence of any neglect in safeguarding contract work or on account of any act or 

omission by the contractor or his employees, or from any claims or amounts arising from violation of 

any law, bylaw, ordinance, regulation or decree.  The vendor agrees that this clause shall include claims 

involving infringement of patent or copyright. 

32. Condition of Items 

 All items shall be new, in first class condition, including containers suitable for shipment and storage, 

unless otherwise indicated herein.  Verbal agreements to the contrary will not be recognized. 

33. Workmanship and Inspection 

 All work under this contract shall be performed in a skillful and workmanlike manner.  The County may, 

in writing, require the Contractor to remove any employee from work that the County deems 

incompetent or careless. 

 Further, the County may, from time to time, make inspections of the work performed under this contract.  

Any inspection by the County does not relieve the Contractor from any responsibility regarding defects 

or other failures to meet the contract requirements. 

34. Invoicing and Payment 

The Contractor shall submit invoices or progress payments on a frequency to be determined, as agreed 

upon by the County, for each payment requested.   Such invoice or progress payment shall also include 

a detailed breakdown of all charges. All such invoices or progress payments will be paid within thirty 

(30) days unless any items thereon are questioned, in which event payment will be withheld pending 

verification of the amount claimed and the validity of the claim.  The firm shall provide complete 

cooperation during any such investigation.  All invoices shall be forwarded to the following address: 

    County of Georgetown 

    Accounts Payable, Finance Dept. 

    P.O. Box 421270 
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    Georgetown, SC  29442-4200 

 An IRS W-9 form must be on file with the Purchasing Office before any payment will be issued. 

35. South Carolina Sales Tax 

 The County of Georgetown, SC is not exempt and pays the appropriate SC sales tax on all applicable 

purchases.   

36. Assignment of Contract 

 This contract may not be assigned in whole or part without the written consent of the Purchasing 

Officer. 

37. Termination 

 Subject to the provisions below, the contract may be terminated by the County upon sixty (60) days 

advance written notice to the other party; but if any work or service hereunder is in progress, but not 

completed as of the date of termination, then this contract may be extended upon written approval of the 

County until said work or services are completed and accepted. 

  a. Termination for Convenience 

 In the event that this contract is terminated or canceled upon request and for the convenience 

of the County, without the required sixty (60) days advance written notice, then the County 

shall negotiate reasonable termination costs, if applicable. 

  b. Termination for Cause 

 Termination by the County for cause, default or negligence on the part of the contractor 

shall be excluded from the foregoing provision; termination costs, if any, shall not apply.  

The sixty (60) days advance notice requirement is waived in the event of Termination for 

Cause. 

c. Non-Appropriation:  

  It is understood and agreed by the parties that in the event funds are not appropriated in 

the current fiscal year or any subsequent fiscal years, this contract will become null and 

void and the County will only be required to pay for services completed to the 

satisfaction of the County. 

38. Default 

In case of default by the contractor, for any reason whatsoever, the County may procure the goods or 

services from another source and hold the contractor responsible for any resulting excess cost and 

may seek other remedies under law 

39. Severability 

 In the event that any provision shall be adjudged or decreed to be invalid, such ruling shall not 

invalidate the entire Agreement but shall pertain only to the provision in question and the remaining 

provisions shall continue to be valid, binding and in full force and effect. 

40. Applicable Laws 

This Agreement sha1l be governed by and construed in accordance with the laws of the State of 
South Carolina, U.S.A.  
 

41. Claims and Disputes: 
 All claims, disputes and other matters in question between parties arising out of, or relating to, this 

Agreement, or the breach thereof, shall be decided in the Circuit Court of the Fifteenth Judicial 
circuit in Georgetown County, South Carolina.  By executing this Agreement, all parties specifically 
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consent to venue and jurisdiction in Georgetown County, South Carolina and waive any right to 
contest jurisdiction and venue in said Court. 

 
42. Rights of County 
 The County reserves the right to reject all or any part of any bid, waive informalities and award the 

contract to the lowest responsive and responsible bidder to best serve the interest of the County. 

43. Award of Bid 

 In determining the lowest responsive and responsible bidder, in addition to price, there shall be 

considered the following: 

(a) The ability, capacity and skill of the bidder to perform the contract. 

(b) Whether the bidder can perform the contract within the time specified, without delay of 

interference. 

(c) The character, integrity, reputation, judgment, experience and efficiency of the bidder. 

(d) The quality of performance on previous contracts. 

(e) The previous and existing compliance by the bidder with laws and ordinances relating to the 

contract. 

 

44. Notice of Award 

 A Notice of Intent to Award will be mailed to all respondents. 

 

45. Protest 

 Bidders may refer to Sections 2-67, 2-73, and 2-74 of Ordinance #20-32, also known as the 

Georgetown County, South Carolina Purchasing Policy to determine their remedies concerning this 

competitive process.  The failure to be awarded a bid shall not be valid grounds for protest.  

46. Debarment 

By submitting a bid, the offeror certifies to the best of its knowledge and belief, that it and its 

principals, sub-contractors and assigns are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal, 

State or local  department or agency  A copy of the County's debarment procedure in accordance with 

Section 2-68 of Ordinance #20-32, also known as the Georgetown County, South Carolina Purchasing 

Policy is available upon request.   

 

47. Firm Pricing for County Acceptance 

 Bid price must be firm for County acceptance for 90 days from bid opening date.  "Discount from list,” 

bids are not acceptable unless specifically requested. 

48. Use of Brand Names (If Appropriate) 

 Unless otherwise stated in an Invitation for Bid, the name of a certain brand, make or manufacturer does 

not restrict bidders to the specific brand, make or manufacturer named; it conveys the general style, 

type, character, and quality of the article desired, and any article which the County in its sole discretion 

determines to be the equal of that specified, considering quality, workmanship, economy of operation, 

and suitability for the purpose intended, shall be accepted.  Any catalog, brand name or manufacturer's 

reference used in bid invitation is descriptive - NOT restrictive - it is to indicate type and quality 

desired.  Bids on brands of like nature and quality will be considered.  If bidding on other than reference 

or specifications, bid must show manufacturer, brand or trade name, catalog number, etc. of article 

offered.  If other than brand(s) specified is offered, illustrations and complete description must be 

submitted with bid.  Samples may be required.  If bidder makes no other bid and takes no exception to 
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specifications or reference data, he will be required to furnish brand names, numbers, etc., as specified.  

Bidders must certify that item(s) bid upon meet and/or exceed specifications. 

49. Substitutions and Product Options 

Written requests for changes in products, materials, equipment and methods of construction required 

by the Contract Documents shall be submitted to the Owner prior to effecting such requested 

changes. 

 

50. Permits 

The successful Offeror must be responsible for obtaining all necessary city, county, and state 

permits/licenses and must comply with all local codes and ordinances. Copies of such 

permits/licenses shall be made available to the County upon request. Building contractors working 

within Georgetown County must also secure a Contractor’s License from the Building Department.  

Work within the Georgetown City Limits may require a City Business License.   For additional 

information, please review the “Forms and Fees” section of the Building and Planning web page at 

the link below: 

 http://www.georgetowncountysc.org/building/default.html 

 

51. Environmental Management: 

 Vendor/Supplier/Contractor will be responsible for complying with all federal, state and local 

environmental regulations relating to transportation, handling, storage, spillage and any other aspect 

of providing the services specified herein, as applicable. 

 

52. Bid Tabulation Results 

 Vendors wishing to view the bid tabulation results may visit the Georgetown County, SC web-site at:  

http://www.georgetowncountysc.org.  Select “Bid Opportunities” from the Quick Links box, then 

“View Current Bid Solicitations”, click on the “Expired” tab and double click the link under the 

individual bid listing. 

 

53. The Bidder hereby certifies that he or she has carefully examined all of the Documents for the 

project, has carefully and thoroughly reviewed this Request for Bid/Quotation, has inspected the 

location of the project (if applicable), and understands the nature and scope of the work to be done; 

and that this Bid is based upon the terms, specifications, requirements, and conditions of the Request 

for Bid/ Documents. The Bidder further agrees that the performance time specified is a reasonable 

time, having carefully considered the nature and scope of the project as aforesaid. 

 

54. Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or any 

procedure to promote their offer will constitute a violation of the vendor submittal conditions and 

will cause the vendor’s submittal to be declared null and void. 

 

55. Apparent omission of a detailed description concerning any point, shall be regarded as meaning the best 

commercial practice is to prevail and that only material and workmanship of the finest quality are to be 

used. 

 

56. Response Clarification 

Georgetown County reserves the right to request additional written or oral information from Bidders 

in order to obtain clarification of their Responses. 
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57. Georgetown County, SC has a Local Vendor Preference Option by ordinance.  See the 

RESIDENCE CERTIFICATION FOR LOCAL PREFERENCE form attached for details. 

 

58. Bidding Documents 

a) Each Bidder shall carefully examine the Bidding and Contract Documents, General 

Requirements, Drawings and Technical Specifications and all addenda or other revisions and 

thoroughly familiarize themselves with the detailed requirements prior to submitting a Bid. 

Bidders shall promptly notify the Owner in writing of any ambiguity, inconsistency, error or 

omission, which they may discover upon examination of the Bidding and Contract Documents, 

Project Site and / or local conditions. The Owner shall make such interpretations, corrections or 

changes to the Bidding Documents and   will reply to all questions submitted by the Bidders. The 

Owner will log all responses and issue an addendum as may be appropriate. The Owner will not 

be responsible for any oral instructions and / or responses.  Interpretations, corrections or 

changes made in any other manner will not be binding.  All addenda sent to Bidders will become 

a part of the Bidding and Contract Documents.  All inquiries shall be directed in writing or 

transmitted by facsimile to the office of the Owner.  No allowance will be made after Bids are 

received due to oversight and / or error by bidder. 

 

b) Each Bidder shall carefully review the Table of Contents and the List of Drawings in the Project 

Manual to determine if any instrument is missing from the Bidding Documents. Bidders shall 

promptly notify the Owner, in writing, of any discrepancy. 

 

c) Owner does not assume any responsibility for errors, omissions or misinterpretations resulting 

from the Bidder’s use of incomplete Bidding Documents. 

 

59. Liquidated Damages 

Refer to The Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work. 

 

60. TITLE VI COMPIANCE: 

Georgetown County hereby gives public notice that it is the policy of the agency to assure full 

compliance with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, 

Executive Order 12898 on Environmental Justice, and related statutes and regulations in all 

programs and activities. Title VI requires that no person in the United States of America shall, on the 

grounds of race, color, or national origin, be excluded from the participation in, be denied the 

benefits of, or be otherwise subjected to discrimination under any program or activity for which 

Georgetown County receives federal financial assistance. Any person who believes they have been 

aggrieved by an unlawful discriminatory practice under Title VI has a right to file a formal 

complaint with Georgetown County. Any such complaint must be in writing and filed with 

Georgetown County’s Title VI Coordinator within one hundred and eighty (180) days following the 

date of the alleged discriminatory occurrence. For more information, or to obtain a Title VI 

Discriminatory Complaint Form, please see our website at www.gtcounty.org.  
 

 

END OF SECTION 00100 
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SECTION 00200 – Segment Locations 

 

Proverbs Lane  Length (Miles) Segment Description: 

 0.09 Lucy Greir Road to terminus 

Off Lucy Greir Road, E from US-701 North (a/k/a/ N Fraser Street), in the Plantersville Community. 
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EXHIBIT B  

Intent to Respond 
 

REF:  Bid# 22-024, CFUND Road Construction-Proverbs Lane 
 

If your company intends to respond to this solicitation, please complete and promptly return this form to 

assure that you can be included on the mailing list to receive all addenda regarding this project.   

 

It is not necessary to return any other portion of the bid documents if you are not bidding. 

 

Failure to return the Intent to Respond shall not be sufficient cause to rule a submittal as non-responsive; 

nor does the return of the form obligate an interested party to submit a response.  Georgetown County’s 

efforts to directly provide interested parties with addenda or additional information are provided as a 

courtesy only, and do not alleviate the respondent from their obligation to verify they have received and 

considered all addenda.   All addenda are published and available on the county website at 

www.gtcounty.org select Quick Links, "Bid Opportunities" and "View Current Bid Solicitations".   
 

 Our firm does intend on responding to this solicitation.  

 Our firm does not intend on responding to this solicitation.  

 

Company Name:  _________________________________________________________  

Address: ________________________________________________________________  

 _______________________________________________________________________  

Contact Person: ___________________________________________________________  

Telephone: ______________________________________________________________  

FAX: ___________________________________________________________________  

E-Mail: _________________________________________________________________  

How did you hear about this opportunity? ______________________________________  

Reason if not responding: __________________________________________________  

Please return this completed form to Nancy Silver, Purchasing Officer 

 by e-mail to nsilver@gtcounty.org 

 or by FAX  to (843)545-3500.  

 

[End of Intent to Respond] 
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SECTION 00300 

BID FORM 

MANDATORY BID SUBMITTAL FORM 

 

 
OFFEROR/FIRM:             

  

For: BID #22-024, CFUND Road Construction-Proverbs Lane  

 
 

  

To: MAILING ADDRESS:    STREET ADDRESS: 

County of Georgetown    Georgetown County Courthouse 

Post Office Drawer 421270    129 Screven Street, Suite 239 

Georgetown SC 29442-4200    Georgetown SC  29440-3641 

Attn:  Purchasing      Attn:  Purchasing 
  

The undersigned, having visited the site of the Work and having familiarized themselves with local conditions 

affecting the design and cost of the work and with all requirements of the proposed Contract Documents, and duly 

issued Addenda to said documents, as acknowledged herein, propose to furnish and perform all labor, materials, 

necessary tools, expendable equipment, and all utility and transportation services necessary to perform and 

complete in a workmanlike manner all work required by said documents and Addenda. 

 

1) BASE BID PROPOSAL:  Bidder / Proposer agrees to perform all of the work described in the 

 specifications, including allowances, and shown on the drawings, for the sum of: 

 

a) Proverbs Lane: 
 

  __________________________________________________________  $ _____________________ 

  (words shall govern) 

 

b) Proverbs Lane Maintenance Stone (see Special Provisions): 
 

  $________________X 20 TONS =_________________________________  $ ___________________ 

  (words shall govern) 

 

c) Proverbs Lane Muck Excavation (see Special Provisions): 

 

  $______________ X 456 CY=______________________________________$ ___________________ 

  (words shall govern) 

 

 

2) SUMMARY BID TOTAL (1a+1b+1c): 

 

 $    ___________________________________________________________   _    

Total Bid Price (words shall govern) 

 
3) ALTERNATES:  

 (not used) 

 

4) For additional work authorized after signing the Contract, the amount of overhead and the amount of 

 profit to be added to base costs of labor and materials shall not exceed 10% total for overhead and profit 
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 on work performed by the Contractor’s own forces and shall not exceed 15% total on work by 

 Subcontractors. 

 

5) COMPLETION DATE:  Contractor must conform to Division 0, Section 00750, Summary Schedule and 

 Key Milestones. 

 

6) LIQUIDATED DAMAGES:  Liquidated damages for this project shall be $500.00 per calendar day for 

 Contractor’s failure to complete any key milestone by its intermediate completion date or the Substantial 

 Completion date. Refer to Division 1, Section 01100, Summary of Work. 

 

7) The undersigned affirms that in making such Bid, neither he /she nor any company that they may 

 represent, nor anyone in behalf of him / her or their company, directly or indirectly, has entered into any 

 combination, collusion, undertaking or agreement with any other Bidder or Bidders to maintain the prices 

 of said work, or any compact to prevent any other Bidder or Bidders from Bidding on said Contract or 

 work and further affirms that such bid is made without regard or reference to any other Bidder or 

 Proposer and without any agreement or understanding or combination either directly or indirectly with 

 any other person or persons with reference to such Bidding in any way or manner whatsoever. 

 

8) The undersigned, when notified of the acceptance of this Bid proposal, does hereby agree to enter into a 

 Contract with the Owner within five (5) calendar days from the date of the Notice of Award, for the 

 execution of the work described within the period of time allocated, and he / she shall give a Performance 

 Bond and Payment Bond, with good and sufficient surety. 

 

9) The undersigned further agrees that if awarded the Contract he /she will commence the work within ten 

 (10) calendar days after the date of the Notice of Award and that he / she will complete the work in 

 accordance with the Summary Schedule and Key Milestones and Substantial Completion date set forth in 

 the Bidding and Contract Documents or such amended date as may be granted.  If the undersigned fails to 

 complete the work as provided in the aforementioned schedule, then and in that event, he / she further 

 expressly agrees that, for each day that any phase of work under this Contract remains uncompleted 

 thereafter the Owner may deduct from the Contract price herein specified the stipulated sum of liquidated 

 damages as provided for herein and retain that sum for failure of the undersigned to complete this 

 Contract on or before the expiration of the period shown in the completion schedule. 

 

10) The undersigned agrees that the Owner’s damages caused by delay are not capable of being established 

 and would be difficult to measure accurately and that the sums herein specified as liquidated damages are 

 not a penalty, but represent the parties’ estimate of the actual damages which the Owner would suffer per 

 day if the work is not completed as scheduled. 

 

11) In submitting this Bid, it is understood that the right is reserved by the Owner to waive any informality or 

 irregularity in any Bid or Bid guaranty, to reject any and all Bids, to re-Bid, to award or refrain from 

 awarding a contract for the work and to negotiate with the apparent qualified low responsive Bidder to 

 such extent as may be beneficial to the Owner. 

 
12) The undersigned attaches hereto a cashier’s check, certified check or Bid Bond in the sum five per-cent 

 (5%) of the total base bid payable to Georgetown County, as required in the Request for Proposals, and 

 the undersigned agrees that in case he / she fails within five (5) calendar days after Notice of Award of the 

 Contract to him /her to enter into the Contract in writing and furnish the required Payment and 

 Performance Bonds, with surety or sureties to be approved by Owner, and insurance policies or 

 endorsements, the Owner may, as its option, determine that the undersigned has abandoned his / her rights 

 and interest in such Bid and that the cashier’s check, certified check, or Bid Bond accompanying his or 

 her bid has been forfeited.  Otherwise, the cashier’s check, certified check, or Bid Bond shall be returned 

 to the undersigned upon the execution of the Contract and acceptance of the bonds and insurance, or upon 

 rejection of his / her Bid. 
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13) A Bid shall be considered unresponsive and shall be rejected if it fails to include fully executed 

 statements or if the Bidder fails to furnish required data.  When a determination has been made to award 

 the Contract to a specific Contractor, such Contractor shall, prior to award, furnish such other pertinent 

 information regarding his / her own employment policies and practices as well as those of his / her 

 proposed prime contractor, subcontractors and consultants as the Owner may require. 

 

14) The Bidder shall furnish similar statements executed by each of his / her  prime contractor, first-tier and 

 second-tier subcontractors and consultants whose contracts equal Ten Thousand Dollars ($10,000.00) or 

 more and shall obtain similar compliance by such prime contractor, subcontractors and consultants  

 before awarding such contracts. No prime contractor or subcontract shall be awarded to any non-

 complying prime contractor and/or subcontractor. 

 

15) It is understood and agreed that all workmanship and materials under all items of work are guaranteed for 

 one (1) year from the date of Final Acceptance, unless otherwise specified. 
 

16) The undersigned affirms that he / she has completed all of the blank spaces in the Bid Form, with an 

 amount in words and numbers and agrees that where a discrepancy occurs between the prices quoted in 

 words and/or in numbers the lowest figure quoted in words shall take precedence and govern when 

 determining final costs or award of the Contract. 

 

17) The undersigned affirms that wages not less than the minimum rates or wages, as predetermined for this 

 project by the State of South Carolina were used in the preparation of this “Bid Form”. 

 

18) REQUIRED FORMS: There are specific forms required to be completed and submitted as part of the 

 response to this Request for Proposals (RFP). The omission, whether inadvertent or not, of any one or 

 more of these forms will cause the Bidder’s / Proposer’s response to be disqualified. The following forms 

 identified as Exhibits to this RFP, shall be included in the response: 

 

 Exhibit A:  Acknowledgement of Addenda 

 Exhibit B:  Non-Collusion Affidavit 

 Exhibit C  Indemnification 

 Exhibit D   List of Prime and Sub-Contractors 

 Exhibit E:  Statement of Experience 

 Exhibit F:  Unit Price Schedule 

 Exhibit G:   Exceptions Page Form 

 5% Bid Bond 

  

19) Project Mgr/NTP Contact Address:          

___________________________________________________________     

20) Project Mgr/NTP Contact  Person:           

21) Telephone Number  ________________________ Fax Number        

22) E-Mail address   ___________________________________________________    

23) Remittance Address:            

___________________________________________________________     

24) A/P Accounting Contact    ______________________________________________ 

25) Telephone Number  ________________________Fax Number       
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26) E-Mail address   ___________________________________________________    

27) Suspension and Debarment 

 Federal guidelines require grant recipients to obtain sufficient assurance that vendors are not 

suspended or debarred from participating in federal programs when contracts exceed $25,000. 

By signing below you verify that no party to this agreement is excluded from receiving Federal 

contracts, certain subcontracts, and certain Federal financial and nonfinancial assistance and 

benefits, pursuant to the provisions of 31 U.S.C. 6101, note, E.O. 12549, E.O. 12689, 48 CFR 

9.404, and each agency's codification of the Common Rule for Non-procurement suspension and 

debarment.  [See https://www.epls.gov/ for additional information.] 

 

28) If the bid is accepted, the required Contract must be executed within fifteen (15) days after 

receipt of written notice of formal award of Contract. 

 

29) Will you honor the submitted prices and terms for purchase by other departments within 

Georgetown County and/or by other government entities who participate in cooperative purchasing 

with Georgetown County, South Carolina?  

Yes  No 

30) Acceptance of Invitation for Bid Content:  The contents of the successful IFB/RFP are included 

as if fully reproduced herein.  Therefore, the selected contractor must be prepared to be bound 

by his/her proposal as submitted.   

 

31) RENEWAL OF CONTRACT 

The continuation of the terms, conditions, and provisions of any resulting contract beyond the 

fiscal year is subject to approval and ratification by Georgetown County and appropriation of 

the necessary money to fund said contract for each succeeding year. 

 

32) CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The undersigned certifies that the vendor listed below will provide a “drug-free workplace” as 

that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as 

amended, by the complying with the requirements set forth in title 44, Chapter 107. 

 Yes  No 

 

33) Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 

any procedure to promote their offer will constitute a violation of the vendor submittal conditions 

and will cause the vendor’s submittal to be declared null and void. 
 

34) The lowest or any proposal will not necessarily be accepted and the County reserves the right to award 

any portion thereof.  I/We, the undersigned, hereby confirm that all the above noted documents for 

Bid/Request for Proposal No. 22-024 were received.  

 

35) MINORITY PARTICIPATION [INFORMATION ONLY] 

 

(a) Is the bidder a South Carolina Certified Minority Business? 
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    Yes No 

 

(b) Is the bidder a Minority Business certified by another governmental entity?  

  Yes  No 

If so, please list the certifying governmental entity: ________________________ 

 

(c) Will any of the work under this contract be performed by a SC certified Minority 

Business as a subcontractor? 

   Yes  No 

If so, what percentage of the total value of the contract will be performed by a SC 

certified Minority Business as a subcontractor?   % 

 

(d) Will any of the work under this contract be performed by a minority business certified by 

another governmental entity as a subcontractor? 

   Yes  No 

If so, what percentage of the total value of the contract will be performed by a minority 

business certified by another governmental entity as a subcontractor?  

   % 

 

(e) If a certified Minority Business is participating in this contract, please indicate all 

categories for which the Business is certified: 

 Traditional minority  

 Traditional minority, but female  

 Women (Caucasian females)  

 Hispanic minorities  

 DOT referral (Traditional minority)  

 DOT referral (Caucasian female)  

 Temporary certification  

 SBA 8 (a) certification referral  

 Other minorities (Native American, Asian, etc.) ______________________ 

(If more than one minority contractor will be utilized in the performance of this contract, 

please provide the information above for each minority business.) 

 

36) ILLEGAL IMMIGRATION: Non-Construction (NOV. 2008): (An overview is available at 

www.procurement.sc.gov) By signing your offer, you certify that you will comply with the 

applicable requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agree to 

provide to the State upon request any documentation required to establish either: (a) that Title 8, 

Chapter 14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) that you and 

your subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14. Pursuant 

to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent 

document, statement, or report pursuant to this chapter is guilty of a felony, and, upon 
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conviction, must be fined within the discretion of the court or imprisoned for not more than 

five years, or both." You agree to include in any contracts with your subcontractors language 

requiring your subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 

14, and (b) include in their contracts with the sub-subcontractors language requiring the sub-

subcontractors to comply with the applicable requirements of Title 8, Chapter 14. [07-7B097-1] 

 

37)  

 

 

 
 

 

38) Printed Name of person binding bid __________________________________________ 

39) Signature  (X)____________________________________________________________ 

40) Date             

NOTE: THE ENTIRE IFB PACKET NEED NOT BE RETURNED. Please be sure to 

provide all mandatory bid submittal forms as requested. Thank you. 

 

 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 

  

INFORMATION ONLY: 

Our company accepts VISA government procurement cards. 

      If yes, list any upcharge for P-Card Payment?      

Our company does not accept VISA government procurement cards. 
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EXHIBIT A 

 

 

ADDENDA ACKNOWLEDGEMENT 
Mandatory Bid Submittal Form 

 

Bid #22-024, CFUND Road Construction-Proverbs lane 

 

 

 

 

COMPANY NAME:            

 

 

□ Addendum #1 Received Date:     Initialed By:   

□ Addendum #2 Received Date:     Initialed By:   

□ Addendum #3 Received Date:     Initialed By:   

□ Addendum #4 Received Date:     Initialed By:   

□ Addendum #5 Received Date:     Initialed By:   

□ Addendum #6 Received Date:     Initialed By:   

 

 
 

Company Name:          

   

Authorized Signature: (X)         

 

Printed Name:           
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EXHIBIT B 

 

FORM OF NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER / BIDDER 

Bid# 22-024, CFUND Road Construction-Proverbs Lane 

(Mandatory Bid Submittal Form) 

 
 

State of South Carolina ) 

County of Georgetown  ) 

 

 

Being first duly sworn deposes and says that: 

 
(1)  (S)he is________________________ of________________________________   

    The Bidder / Proposer that has submitted the attached Bid / Proposal; 

 

(2) He / She is fully informed respecting the preparation and contents of the attached Bid / Proposal and of 

all pertinent circumstances respecting such Bid / Proposal; 

 

(3) Such Bid / Proposal is genuine and is not a collusive or sham Bid / Proposal; 

 

(4) Neither the said Bidder / Proposer nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or 

agreed, directly or indirectly with any other Bidder / Proposer, firm or person to submit a collusive or 

sham Bid / Proposal in connection with such Contract, or has in any manner, directly or indirectly, 

sought by agreement or collusion or communication or conference with any other Bidder / Proposer, 

firm or person to fix the price or prices in the attached Bid / Proposal or of any other Bidder / 

Proposer, or to fix any overhead, profit or cost element of the Bid / Proposal price or the Bid / 

Proposal price of any other Bidder / Proposer, or to secure through any collusion, conspiracy, 

connivance or unlawful agreement any advantage against the Owner or any person interested in the 

proposed Contract; and 

 

(5) The price or prices quoted in the attached Bid / Proposal are fair and proper and are not tainted by any 

collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder / Proposer or any of 

its agents, representatives, owners, employees, or parties in interest, including this affiant. 

 

(Signed)______________________________________ 

             ______________________________________ 

                                       (Title) 

 

 

Subscribed and sworn to before me this______day of________________, 2022 

Notary Public in and for Georgetown County, South Carolina 

My commission expires on:____________________ 
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    EXHIBIT C 

 

INDEMNIFICATION 

Bid# 22-024, CFUND Road Construction-Proverbs Lane 

(Mandatory Bid Submittal Form) 
 

The Bidder / Proposer will indemnify and hold harmless the Owner, Georgetown County, South Carolina and their 

agents and employees from and against all claims, damages, losses and expenses, including attorney’s fees, arising out 

of or resulting from the performance of the Work provided that any such claims, damages, loss, or expense is 

attributable to bodily injury, sickness, disease or death, injury to or destruction of tangible property, including the loss 

of use resulting there from, and is caused by any negligent or willful act or omission of the Bidder / Proposer, and 

anyone directly or indirectly employed by him/her or anyone for whose acts any of them may be liable. 

 

In any and all claims against the Owner, Georgetown County, South Carolina or any of their agents and / or 

employees by an employee of the Bidder / Proposer, and anyone directly or indirectly employed by any of them, or 

anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in any way to the 

amount or type of damages, compensation or benefits payable by or for the Bidder / Proposer under the Worker’s 

Compensation Acts, Disability Benefit Acts, or other employee benefit acts. 

 

The obligation of the Bidder / Proposer under this paragraph shall not extend to the liability of Georgetown County, 

South Carolina or its agents and / or employees arising out of the reports, surveys, Change Orders, designs or 

Technical Specifications. 

 

 

 

BIDDER / PROPOSER:__________________________________________ 

 

BY:__________________________________________________________ 

 

DATE:_______________________________________________________ 

 

TELEPHONE NO.:_____________________________________________ 

 

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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EXHIBIT D 

 

LIST OF PRIME AND SUBCONTRACTORS 

Bid# 22-024, CFUND Road Construction-Proverbs Lane 

(Mandatory Bid Submittal Form) 

 

The undersigned states that the following is a full and complete list of proposed prime contractor and subcontractors on 

this Project and the class of work to be performed by each, and that such list will not be added to nor altered without the 

written consent of the Owner. 

 
 Prime Contractor, Subcontractor 

Consultants and Address 

 Class of Work 

to be Performed 

1) 

   

 
   

 
   

2) 
   

 
   

 
   

3) 
   

 
   

 
   

4) 
   

 
   

 
   

5) 
   

 
   

 
   

6) 
   

 
   

 

Date: ___________________       Firm Name:  ______________________________________ 

 

Signed:__________________________________   Title: __________________________________ 
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EXHIBIT E 

 

STATEMENT OF EXPERIENCE OF THE BIDDER / PROPOSER 

Bid# 22-024, CFUND Road Construction-Proverbs Lane 

(Mandatory Bid Submittal Form) 

 

The Bidder / Proposer is requested to state below what work of similar scope and complexity he/she has 

successfully completed, and to provide references that will enable the Owner to judge his/her experience, skill and 

business standing and his/her ability to conduct the Work in conformance with the requirements of the 

Construction Contract Documents. 

 

 

Project and Location              Reference 

 

1)    _______________________________________                 ______________________________________ 

 

__________________________________________                 ______________________________________ 

 

2)    _______________________________________                 _______________________________________ 

 

___________________________________________                _______________________________________ 

 

3)    ________________________________________               _______________________________________ 

 

____________________________________________               _______________________________________ 

 

4)    _________________________________________              _______________________________________ 

 

_____________________________________________              _______________________________________ 

 

5)    _________________________________________             _______________________________________ 

 

_____________________________________________               _______________________________________ 

 

6)    _________________________________________               ______________________________________ 

 

_____________________________________________               _______________________________________ 

 

 

Dated:_________________         Bidder / Proposer:_______________________________________________ 

 

Signed:________________________________________________________ 

 

Title:__________________________________________________________ 

 

 

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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EXHIBIT F-UNIT PRICE SCHEDULE 
Bid# 22-024, CFUND Road Construction-Proverbs Lane 

 (Mandatory Bid Submittal Form) 
 

ITEM 

NO.

PAY ITEM UNIT QUANTITY UNIT PRICE TOTAL PRICE

1031000 MOBILIZATION LS 1

1052000 UTILITY RELOCATIONS ALLOWANCE (OTHER THAN WATER AND 

SEWER)

LS 1 20,000.00$  20,000.00$      

1050800 CONSTRUCTION STAKES, LINES AND GRADES EA 1

1061100 QUALITY CONTROL FOR EARTHWORK LS 1

1061200 QUALITY CONTROL FOR BASES AND SUBBASES LS 1

1071000 TRAFFIC CONTROL LS 1

1090200 AS-BUILT CONSTRUCTION PLANS LS 1

2011000 CLEARING & GRUBBING WITHIN RIGHT OF WAY LS 1

2025000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT SY 751

2031000 UNCLASSIFIED EXCAVATION CY 222

2033000 BORROW EXCAVATION CY 380

2081001 FINE GRADING SY 3274

3050108 GRADED AGGREGATE BASE COURSE SY 1529

4020320 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B TON 23

4030320 HOT MIX ASPHALT SURFACE COURSE TYPE C TON 166

6021120 PERMANENT ROADWAY SIGNS AND POSTS (GROUND MOUNTED) EA 4

6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT LF 35

6250110 4" YELLOW SOLID LINE (PVT.EDGE&NO PASSING ZONE)-FAST DRY 

PAINT

LF 100

6271025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-THERMO-125 

MIL.

LF 35

6271074 4" YELLOW SOLID LINE (PVT.EDGE&NO PASSING ZONE)-THERMO-

90 MIL.

LF 100

7141112 15" RC PIPE CUL.-CLASS III LF 62

7141113 18" RC PIPE CUL.-CLASS III LF 105

7142512 15" RC PIPE CUL. BEVELED END SECTION EA 4

7142513 18" RC PIPE CUL. BEVELED END SECTION EA 4

8041020 RIP RAP (CLASS B) SY 36

8048215 GEOTEXTILE FOR EROSION CONTROL UNDER RIP RAP (CLASS 2) 

TYPE D

SY 36

8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP)-TYPE 3 ACRE 0.38

8153000 SILT FENCE LF 1124

8156490 STABILIZED CONSTRUCTION ENTRANCE SY 300

1 2" PVC (SCR 26) WATER LINE RELOCATION (APPROX. 450 LF) LS 1

2 2" PVC (SDR 26) SEWER FORCE MAIN RELOCATION. (APPROX. 450 

LF)

LS 1

3 ADJUST SEWER MANHOLE TO PROPOSED GRADE LS 1

PROVERBS LANE

UNIT PRICE SCHEDULE

Water and Sewer Force Main Relocations

Total  
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EXHIBIT G 

EXCEPTIONS PAGE 
MANDATORY BID SUBMISSION FORM 

List any areas where you cannot or will not comply with the specifications or terms contained 

within the bid documentation.  If none, write “NONE”.   
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 00300 
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SECTION 00400 

 
BID BOND 

 

Submit one (1), Power of Attorney, and Agent’s Current South Carolina license. 
  

  

STATE OF _____________________) 

                                                                  SS 

COUNTY OF____________________) 

 

 

KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________  

 

as Principal, and ________________________________________________ as Surety, are  

 

held and firmly bound unto Georgetown County,  hereinafter called the Owner,  

in the  sum of ______________________________________________________Dollars  

 

($_________________________________) for the payment of which sum well and  

 

to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns,  

 

jointly and severally firmly by these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2022 entered into a  

 

certain Contract with the Owner, hereto attached, for Contract entitled #22-024, CFUND Road 

Construction-Proverbs Lane  

   

NOW THEREFORE, If the Principal shall not withdraw said Bid within Ninety (90) calendar days after 

date of opening of the same, and shall within five (5) calendar days after the prescribed forms are 

presented to him/her for signature, enter into a written Contract with the Owner in accordance with the 

Bid as accepted, and give a Performance Bond and a Payment Bond with good and  

sufficient surety or sureties, as required by the Contract Documents, for the faithful performance and 

proper fulfillment of such Contract and for the proper payment of all persons furnishing labor or materials 

in connection therewith, or in the event or withdrawal of said Bid within the period specified, or in the 

event of failure to enter into such Contract and give such Bonds within the time specified, if the Principal 

shall pay the Owner the difference between the amount specified in said Bid and the amount of which the 

Owner may procure the required work and/or supplies, provided the latter amount be in excess of the 

former then the above obligations shall be void and of no effect; otherwise, to remain in full force and 

effect. 
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IN WITNESS WHEREOF, the Principal and Surety have hereunto caused this Bond to be duly executed 

and acknowledged by their appropriate officials as set forth below this  ___________ day of 

____________________, 2022. 

 

                                          

               PRINCIPAL  (If Sole Proprietor or Partnership) 

      

                                                                                         

                                                                           (Firm Name) 

ATTEST   

        By: _________________________________ 

                                                                                                        (SEAL) 

 

        ____________________________________ 

                                                                                        Title (Sole Proprietor or Partner) 

 

 

                                                                                PRINCIPAL (If Corporation) 

 

        ____________________________________ 

                                                                                               (Corporate Name) 

 

            By: _________________________________ 

                  (President)                                                            

 

                                                                               Attest:______________________________ 

                                                                                                     (Secretary) 

 

(Impress Corporate Seal)                                                                                                 

 

 

COUNTERSIGNED BY 

RESIDENT SOUTH CAROLINA     SURETY: 

AGENT OF SURETY: 

 

____________________________________ 

(Copy of Agent’s current license 

as issued by State of South Carolina     

Insurance Commissioner   By:_________________________________    

             Attorney-In-Fact 

          (Power of Attorney Must Be Attached)       

(Impress Corporate Seal) 

                                                     

 

 

END OF SECTION 00400 
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SECTION 00500 

 

SAMPLE CONTRACT 

 

STATE OF SOUTH CAROLINA )  CONSTRUCTION 

             )      

GEORGETOWN COUNTY         )  CONTRACT 
 

 
 

THIS CONTRACT made and entered into this    day of    20 , by and between 

Georgetown County, hereinafter referred to as the “Owner”, a body politic and corporate and political 

subdivision of the State of South Carolina, whose administrative address is:  129 Screven Street, 

Georgetown, South Carolina 29440; and       hereinafter referred to 

as the “Contractor”, a corporation formed and existing under the laws of the State of South Carolina and 

authorized to do business within the State of South Carolina, whose administrative address is:   

            .  

 

 

 

IN WITNESS WHEREOF: 

 

 WHEREAS, the Owner has a project entitled ______________________, hereinafter referred to 

as the “Project”, and;    

 

 WHEREAS, the Contractor has submitted the lowest responsible and responsive bid for the 

Project at $_________________________ and the Owner has awarded the Project to the Contractor; and 

 

 NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, 

as well as other good and valuable consideration not specifically mentioned, the parties agree as follows: 

 

1. The Contractor, for and in consideration of the payments hereinafter specified and agreed to be made 

by the Owner, hereby covenants and agrees to furnish and deliver all materials required, to do and 

perform all the work and labor, in a satisfactory and workmanlike manner, required to complete the 

Project within the time specified, in strict and entire conformity with the Plans, Technical 

Specifications and other Contract documents, on file at Georgetown County, which are duly approved 

by the Owner and which said Plans, Specifications and other Contract documents are hereby made 

part of this Contract as fully and with the same effects as if the same had been set forth at length in 

the body of this Contract. 

 

2. The Contractor hereby agrees to indemnify, defend and hold the Owner and, the Engineer, and each 

of their agents, representatives, directors, officers, and employees harmless from any and all 

liabilities, losses, damages, penalties, judgments, awards, claims, demands, costs, expenses, 

(including reasonable attorney’s fees and court costs), actions, lawsuits or other proceedings arising 

directly or indirectly, in whole or in part, out of the negligence or willful acts or omissions of the 

Contractor, Trade Subcontractors, or their respective agents, directors, officers or employees in 

connection with this Agreement or in any way with the services or Work described herein, any 

occurrence at the Project site, or any occurrence arising in connection with or at the Project site or in 

connection with the Work, whether within or beyond the scope of its duties hereunder. 
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3. The Project has been designed by _______________ whose office is located at ___________, 

and who will act as ENGINEER in connection with completion of the Work in accordance with 

the Contract Documents. 

4. The project will be considered substantially complete upon completion of all items listed in the Bid 
Form and appurtenances in accordance with the Contract Documents, including successful 
performance of all testing requirements.  

 

5. The Contractor’s indemnity and defense obligations under this Contract shall be absolute 

notwithstanding any provision contained herein or elsewhere to the contrary, and shall survive Final 

Completion and Final Payment for a period equal to the statute of limitations for any action which 

could be brought against the Owner or its agents, officers, directors and employees and shall continue 

through the duration of any action brought during the applicable time periods. 

 

6. The Contractor agrees to indemnify, defend and hold the Owner, and the Engineer, and each of their 

agents, representatives, officers, directors and employees, harmless from all costs, damages and 

expenses, including reasonable attorney’s fees, incurred by the Owner and its consultants by virtue of 

any claim or claims filed by any Trade Subcontractor, mechanic, laborer, or materialman making 

claims arising from the performance of the Work by, through, or under the Contractor, provided the 

Contractor has received from the Owner all amounts properly due under this Contract concerning the 

claim.  The Contractor shall execute and deliver to the Owner’s title insurer similar indemnifications 

or such other document as such title insurer shall reasonably request in order to protect it against lien 

claims from Trade Subcontractors.  The Contractor also hereby agrees to indemnify and hold 

harmless, protect and defend the Owner and its consultants from and against any liability, claim, 

judgment, loss or damage, including, but not limited, to direct damages, attorney’s fees, court costs 

and expenses of collection, occasioned in whole or in part by the sole failure of the Contractor, and its 

Trade Subcontractors to comply with any of the terms or provisions of this Contract. 

 

7. In any and all claims against the Owner, by any employee of the Contractor or Trade Subcontractor, 

anyone directly or indirectly employed by any of them, their agent or anyone for whose acts any of 

the Contractor of Trade Subcontractors may be liable, the indemnification obligation under this 

Paragraph 2 shall not be limited in any way by any limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any Trade Subcontractor under workers’ 

or workmen’s compensation acts, disability benefit acts or other employee benefit acts.  

 

8. The Owner hereby agrees to pay to the Contractor for the said work, when fully completed, the total 

sum of    (the said sum being the total of the Contractor’s bid, a copy of which is 

attached hereto and, pro tanto, made a part hereof for all purposes), subject to such additions and 

deductions as may be provided for in the Contract Documents.  In the event the bid contains multiple 

pay items, it is understood that the amount to be paid shall be the total based on the unit prices, 

together with lump sum prices, contained in said bid, for the work actually completed. Payments on 

accounts will be made as customarily provided by the County and consistent with applicable County 

procedures. The Contractor shall submit bills for fees or other compensation for services or expenses 

in detail sufficient for a proper pre-audit and post audit thereof. Any unit of provision of goods and 

services must be approved in writing by the Owner prior to payment. 

 

9. The Owner may unilaterally cancel this Contract and the goods and services there under in the event 

that the Contractor fails and refuses to allow public access to all documents, papers, letters, or other 

material subject to the provisions of the applicable South Carolina Code of Laws, made or received 

by the Contractor in conjunction with this Contract. 

 

10. This Contract has been executed by the parties prior to the rendering of any goods or services by the 

Contractor. 
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11. The Contractor shall provide a payment and performance bond (the “Bond”) to the Owner meeting 

the requirements of applicable South Carolina Code of Laws, The Georgetown County Procurement 

Ordinance, as amended, and associated bid documents referenced herein, which by virtue of 

executing this contract the Contractor has accepted in the sum of $      and 

shall cause the Bond to be recorded with the Notice of Commencement in the Public Records of 

Georgetown County, South Carolina.  

 

12. This Contract shall be subordinate to any rule, regulation, order or law of the United States of 

America, or the State of South Carolina, respectively.  

 

13. Contractor and its employees shall promptly observe and comply with all applicable provisions of any 

Federal, State and local laws, ordinances, rules or regulations which govern or apply to the goods or 

services rendered by Contractor hereunder including the wages paid by Contractor to its employees.  

Contractors shall require all of its Subcontractors to comply with the provisions of this paragraph. 

 

14. Contractor shall procure and keep in force during the term of this contract all necessary insurance 

(including but not limited to general liability, casualty, workers compensation, and automobile), 

licenses, registrations, certificates, permits and other authorizations as are required by law in order for 

Contractor to render its services hereunder.  Contractor shall require all of its Subcontractors to 

comply with the provisions of this paragraph. 

 

15. All remedies provided in this Contract shall be deemed cumulative and additional and not in lieu of or 

exclusive of each other or of any other remedy available to any party at law or in equity.  In the event 

one party shall prevail in any action (including appellate proceedings), at law or in equity arising 

hereunder, the losing party will pay all costs, expense, reasonable attorneys’ fees and all other actual 

and reasonable expenses incurred in the defense and/or prosecution of any legal or arbitration 

proceedings, including, but not limited to, those for paralegal, investigative, legal support services 

and actual fees charged by expert witnesses for testimony and analysis, incurred by the prevailing 

party referable thereto. 

 

16. Contractor represents and warrants unto Owner that no officer, employee or agent of Owner has any 

interest, either directly or indirectly, in the business or property for/on which the Contractor to 

conduct activities hereunder.  Contractor further represents and warrants to Owner that it has not 

employed or retained any third party person, other than a bona fide employee working solely for 

Contractor, to bid, solicit or secure this Contract, that it has not paid or agreed to any person, 

company, corporation, individual or firm, other than a bona fide employee working solely for 

Contractor, any fee, commission, percentage, gift, or any other consideration contingent upon or 

resulting from the award or making of this Contract, and that it has not agreed, as an express or 

implied condition for obtaining this Contract, to employ or retain the services of any firm or person in 

connection with carrying out this Contract.  Contractor assures that it will insert the above provision 

in each of its Subcontractor agreements relating to the services to be performed hereunder. 

 

17. The headings of the sections of this Contract are for the purpose of convenience only and shall not be 

deemed to expand or limit the provisions contained in such sections. 

 

18. This Contract, including all Contract documents such as, but not limited to, bid documents and 

procurement packages, constitutes the entire agreement between the parties and shall supersede and 

replace all prior agreements or understandings, written or oral, relating to the matters set forth herein. 
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19. This Contract shall not be amended or modified other than in writing signed by the parties hereto.  

Notwithstanding the foregoing, any Amendments that are not being paid for, in whole or in part, with 

funds granted by the United States or State of South Carolina need not be approved by them. 

 

20. The validity, interpretation, construction and effect of this Contract shall be in accordance with and be 

governed by the laws of the State of South Carolina.  In the event any provision hereof shall be finally 

determined to be unenforceable, or invalid, such unenforceability or invalidity shall not affect the 

remaining provisions of this Contract which shall remain in full force and effect. 

 

21. All Construction Contracts Over $2,000: 

   

(b.) Davis-Bacon and Related Acts Requirements.  These contracts need to include a 

provision for compliance with the Davis-Bacon Act (40 USC 276a to a—7) and the 

Department of Labor implementing regulations (29 CFR Part 5).  Under this Act, 

Contractors are required to include the contract provisions in Section 5.5 (a) of 29 CFR 

Part 5, and to pay wages to laborers and mechanics at a rate not less than the minimum 

wages specified in the wage determination made by the Secretary of Labor.  In addition, 

Contractors shall be required to pay wages not less than the minimum wages specified in 

the wage determination made by the Secretary of Labor.  In addition, Contractors shall be 

required to pay wages not less often than once a week.   

 

(c.) Contract Work Hours and Safety Standard Act Requirements.  The contracts must 

include a provision for compliance with Sections 103 and 107 of the Contract Work 

Hours and Safety Standards Act (40 USC 327-330) as supplemented by the Department 

of Labor regulations (29 CFR Part 5).  Under Section 103 of the Act, each Contractor 

shall be required to compute the wages of every mechanic and laborer on the basis of a 

standard workweek of 40 hours.  Work in excess of the standard workweek is permissible 

provided that the worker is compensated at a rate not less than one times the basic rate of 

pay for all hours worked in excess of 40 hours in the workweek.  Section 107 of the Act 

is applicable to construction work and provides that no laborer of mechanic shall be 

required to work in surroundings or under working conditions which are unsanitary, 

hazardous, or dangerous to health and safety as determined under construction, safety and 

health standards promulgated by the Secretary of Labor.  These requirements do not 

apply to the purchases of supplies, materials, or articles ordinarily available on the open 

market, or contracts for transportation or transmission of intelligence.   

 

(d.) Copeland “Anti-Kickback” Act Requirements.  All construction contracts over $2,000.00 

must include a provision for compliance with the Copeland “Anti-Kickback” Act (18 

U.S.C. 874) as supplemented in Department of Labor regulations (29 CFR Part 3).  This 

act provides that each Contractor shall be prohibited from inducing, by any means, 

persons employed in the construction, completion, or repaid of public work to give up 

any part of their compensation.   

 

21. Termination of Contract 

 
a) The Owner may, by written notice, terminate this Contract in whole or in part at any time, 

either for the Owner’s convenience or because of failure to fulfill the Contract obligations.  

Upon receipt of such notice, services shall be immediately discontinued (unless the notice 

directs otherwise) and all materials that may have been accumulated in performance of this 

Contract, whether completed, in transit, or in process, shall be delivered to the Owner.  In 

such a case of termination, the contract price shall be made and remitted too include work 
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already completed and materials already ordered however to amount shall be allowed for 

anticipated profit on unperformed services.   

 

b) If the termination is due to failure to fulfill the Contractor’s obligations, the Owner may take 

over the work and prosecute the same to completion by contract or otherwise.  In such case, 

the Contractor shall be liable to the Owner for any additional cost occasioned to the Owner 

thereby. 

 

c) If, after notice of termination for failure to fulfill its Contract obligations, it is determined that 

the Contractor had not failed, the termination shall be deemed to have been effected for the 

convenience of the Owner.  In such event, adjustment in the Contract price shall be made as 

provided in paragraph 21.a of this clause. 

 

d) The rights and remedies of the Owner provided in this clause are in addition to any 

other rights and remedies provided by law or under this Contract. 
 

e) Non-Appropriation:  

It is understood and agreed by the parties that in the event funds are not appropriated in the 

current fiscal year or any subsequent fiscal years, this contract will become null and void and 

the County will only be required to pay for services completed to the satisfaction of the 

County. 

 

22. Waiver or Forbearance 

 Any delay or failure of County to insist upon strict performance of any obligation under this 

Agreement or to exercise any right or remedy provided under this Agreement shall not be a waiver 

of County’s right to demand strict compliance, irrespective of the number or duration of any delay(s) 

or failure(s). No term or condition imposed on Contractor under this Agreement shall be waived and 

no breach by Contractor shall be excused unless that waiver or excuse of a breach has been put in 

writing and signed by both parties. No waiver in any instance of any right or remedy shall 

constitute waiver of any other right or remedy under this Agreement. No consent to or forbearance of 

any breach or substandard performance of any obligation under this Agreement shall constitute 

consent to modification or reduction of the other obligations or forbearance of any other breach. 

 

23.   Title VI Compliance: 

 Georgetown County hereby gives public notice that it is the policy of the agency to assure full 

compliance with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, 

Executive Order 12898 on Environmental Justice, and related statutes and regulations in all programs 

and activities. Title VI requires that no person in the United States of America shall, on the grounds 

of race, color, or national origin, be excluded from the participation in, be denied the benefits of, or be 

otherwise subjected to discrimination under any program or activity for which Georgetown County 

receives federal financial assistance. Any person who believes they have been aggrieved by an 

unlawful discriminatory practice under Title VI has a right to file a formal complaint with 

Georgetown County. Any such complaint must be in writing and filed with Georgetown County’s 

Title VI Coordinator within one hundred and eighty (180) days following the date of the alleged 

discriminatory occurrence. For more information, or to obtain a Title VI Discriminatory Complaint 

Form, please see our website at http://www.gtcounty.org.  

 

 

                        [THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the Owner and Contractor hereto have signed and sealed this 

Contract on the day and date first above written.  To facilitate execution, this Agreement may be 

executed, including electronically, in as many counterparts as may be required.  It shall not be 

necessary that the signature on behalf of both parties hereto appear on each counterpart hereof.  

All counterparts hereof shall collectively constitute a single agreement. 

 

 

 
              
 

 

       Georgetown County, South Carolina  

 

 

 _________________________   By: _____________________________  

  Attest:  

        Louis Morant 

        Georgetown County Council Chair 

       

   

 

 

        Sample Vendor 

      

       By: _____________________________          

     

                                               Its: _____________________________  

 

   _________________________ 

 Witness:  

 

 

 

 
      

 

       

 

 

   

 

END OF SECTION 00500 
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SECTION 00600 

 

PERFORMANCE BOND 
 

 

           BOND NO. _______________ 

 

 

KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________ as Principal, and 

________________________________________________ as Surety, are held and firmly bound unto Georgetown 

County, South Carolina hereinafter called the Obligee, in the Penal sum of 

______________________________________________________ Dollars 

($_________________________________) for the payment of which sum well and truly to be made, we bind 

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by these 

presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2022 entered into a certain Contract with the 

Owner, included herein, for the Contract entitled #22-024, CFUND Road Construction- Proverbs Lane.  

 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall well and truly perform and 

fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract, and all duly authorized 

modifications of said Contract that may hereafter be made, notice of which modifications to the Surety being 

hereby waived, then this obligation shall be void; otherwise, to remain in full force and effect. 

 

Whenever the Principal shall be and is declared by the Owner to be in default under the Contract, or wherever the 

contract has been terminated by default of the Contractor, the Owner having performed the Owner’s obligations 

hereunder, the Surety shall: 

 

1.  Complete the Contract in accordance with its terms and conditions, or at the Owner’s sole option. 

2.  Obtain a Bid or Bids for submission to the Owner for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Owner and Surety of the lowest responsible Bidder, arrange for a 

Contract between such Bidder and the Owner, and made available as work progresses (even though there 

should be a default or a succession of defaults under the Contract or Contracts of completion arranged under 

this paragraph) sufficient funds to pay the cost completion less the balance of the Contract price but not 

exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set 

forth in the first paragraph hereof.  The term balance of the Contract price: as used in this paragraph, shall 

mean the total amount payable by the Owner to the Contractor under the Contract and any amendments 

thereto, less the amount properly paid by the Owner to the Contractor. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other than   the Owner 

named herein or the successors or assignees thereof. 

 

In the case of termination of the Contract, as provided in the Contract Documents, there shall be  assessed 

against the Principal and Surety herein, all expenses, including design/engineering, geo-technical, surveying, 

and legal services incidental to collecting losses to the Owner under this Bond. 

 

 This Bond shall remain in full force and effect for such period or periods of time after the date of acceptance 

of the project by the Owner as are provided for in the Contract Documents, and the Principal hereby guarantees 

to repair or replace for the said periods all work performed and materials and equipment furnished, which were 

not performed or furnished according to the terms of the Contract Documents.  If no specific periods of 

warranty are stated in the Contract Documents for any particular item of work, material, or equipment, the 

Principal hereby guarantees the same for a minimum period of one (1) year from the date of final acceptance 
by the Owner. 
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The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 

 

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed by 

their appropriate officials as of the ___________ day of ____________________, 2022. 

 

 

          PRINCIPAL 

          

 

          ____________________________________ 

                                                                                                   (Firm Name) 

 

 

_________________________________  By:   ____________________________________ 

WITNESS                                                                                      (Title) 

 

          

          SURETY 

 

        ____________________________________ 

         (Firm Name) 

 

 

_________________________________  By:   ____________________________________ 

WITNESS                                                                                      (Title) 

 

   

        

  

 

 

 

  

END OF SECTION 00600 
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SECTION 00601 

LABOR AND MATERIAL PAYMENT BOND 

 

 

      BOND NO.__________________________ 
 

 

KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________ as Principal, and 

________________________________________________ as Surety, are held and firmly bound unto Georgetown 

County, South Carolina hereinafter called the Obligee, in the Penal sum of 

______________________________________________________ Dollars 

($_________________________________) for the payment of which sum well and truly to be made, we bind 

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by these 

presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2022 entered into a certain Contract with the 

Owner, included herein, for the Contract entitled #22-024, CFUND Road Construction- Proverbs Lane.  

 

 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall promptly make payments to 

all persons supplying labor, materials and supplies used directly or indirectly by said Principal or his 

Subcontractors in the prosecution of the work provided for in said Contract, then this obligations shall be void; 

otherwise to remain in full force and effect, subject, however, to the following conditions: 

 

1. This bond is executed for the purpose of complying with the applicable State of South Carolina Statutes and all 

acts amendatory thereof, and this Bond shall inure to the benefit of any and all persons supplying labor, material 

and supplies used directly or indirectly by the Principal or his Subcontractors in the prosecution of the work 

provided for in said Contract so as to give such persons a right of action to recover upon this Bond in a separate 

suit brought on this Bond.  No right of action shall accrue hereunder to or for the use of any person except as such 

right of action may be given and limited by the applicable State of South Carolina Statutes. 

 

2.  In each and every suit brought against the Principal and Surety upon this Bond in which the plaintiff shall be 

successful, there shall be assessed therein against the Principal and Surety herein, in favor of the Plaintiff therein, 

reasonable counsel fees, which the Principal and Surety hereby expressly agree to pay as a part of the cost and 

expense of said suit. 

 

3. A claimant, except a laborer, who is not in privity with the Principal and who has not received payment for his 

labor, materials, or supplies, shall, within forty-five (45) calendar days after beginning to furnish labor, materials, 

or supplies for the prosecution of the work, furnish the Principal with a notice that he intends to look to the bond 

for protection. 

 

4. A claimant who is not in privity with the Principal and who has not received payment for his labor, materials or 

supplies shall, within ninety (90) calendar days after performance of the labor or after complete delivery of the 

materials or supplies, deliver to the Principal and to the Surety written notice of the performance of the labor or 

delivery of the materials or supplies and of the non-payment. 

 

5. No action for the labor, materials, or supplies may be instituted against the Principal or the Surety unless both 

notices have been given.  No action shall be instituted against the Principal or the Surety on the bond after one (1) 

year from the performance of the labor or completion of delivery of the materials or supplies. 

 

The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 
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IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed by their 

appropriate officials as of the ___________ day of ____________________, 2022. 

 

 

 

 

 

 

          PRINCIPAL 

          

 

          ____________________________________ 

                                                                                                   (Firm Name) 

 

 

_________________________________  By:   ____________________________________ 

WITNESS                                                                                      (Title) 

 

          

          SURETY 

 

        ____________________________________ 

         (Firm Name) 

 

 

_________________________________  By:   ____________________________________ 

WITNESS                                                                                      (Title) 
                                                                                                    

 

 

 

 

 

 

 

END SECTION 00601 
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SECTION 00750 

 

SUMMARY SCHEDULE AND KEY MILESTONES 

1.0  GENERAL 

 

1.01 THIS SECTION INCLUDES 

 

A. Summary Submittals 

B. Key Milestones 

C. Base Bid Summary Schedule 

D. Alternate Summary Schedule (If Applicable) 

 

1.02 SUMMARY SCHEDULE 

  

A. Summary Schedules referred to in this section will be developed by the Contractor and the 

Owner illustrating an approach to designing and constructing the project.  The activities to 

be shown on the schedules will be monitored and updated. 

B. Milestones shown on the Summary Schedules will be “Key Milestones” and are to be 

included in the Contractor’s Contract Schedule.  The Contractor is responsible to develop 

his/her own activities and logic to meet the required Key Milestone Intermediate Dates. 

Refer to Division 1, Section 01310, Project Management and Coordination. 

 

1.03 KEY MILESTONES 

 

A. Key Milestones shall be included in all Contractor Schedules and show completing on the 

intermediate dates shown in this Section. 

B. Key Milestones are a contractual requirement and liquidated damages as specified in The 

Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work, will be assessed for 

each Key Milestone that completes beyond the dates listed below. Refer to Division 1, 

Section 01100 and Summary of Work. 

C. Key Milestones for the Base Bid are as follows: 

 

   Milestone:  Final Completion   Date: 240 Days from NTP                 

           
 

 

 END OF SECTION 00750 
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SECTION 00800 

 

SPECIAL PROJECT CONDITIONS 

 

1.0      PURPOSE 
 

The Special Project Conditions are intended to identify those elements of work and items of material, and 

responsibilities of the Contractor, which are unique to the project and required by the Contract Documents. They 

are intended to supplement those contractual requirements contained within the Contract Documents including, but 

not limited to: the Contract; Division 1, General Requirements, Drawings and Technical Specifications. 

 

2.0 SAFETY AND SECURITY 
 

2.0.1  ENTRY ONTO THE PROJECT SITE 

 (not used) 

  

2.0. 2   STORAGE / STAGING AREA 

 

 All construction material, either the Contractor’s, prime and  sub-contractor’s vehicles and equipment, 

and personal vehicle parking areas will be established and regulated by the Contractor and approved  

by the Owner  

 

2.0.3  OPEN TRENCHES 

 

 All open trenches and excavations within the project site shall be marked per the requirements of 

MUCTD and any referenced Standard Drawings for Traffic Control.   

 

2.0.4  SECURITY 

 

The Contractor shall be responsible for the security of his/her equipment and materials, as well as the 

security of the equipment and materials of his agents prime and sub-contractors. Further, he/her shall 

be responsible for the security of all gates and entrances to the Project site. The gates shall be locked 

at all times, or guards posted at the gates to control ingress and egress through them. The Contractor 

shall provide adequate lighting for the entire area of the Project site.  

 

The Contractor shall provide to Owner a list of all his/her employees as well as a list of all the 

employees of the prime and sub-contractors and shall, during the work of the Project, advise the 

Owner of changes to the list of personnel working on the Project. The Contractor shall be responsible 

for the direct supervision of his/her employees, those of his agents, prime and sub-contractors at all 

times while on the Project site.  

 

The Contractor shall exercise and take all precautions in the storage and dispensing of all flammable 

liquids such as, but not limited to, gasoline, diesel fuel and lubricants.  

 

3.0 SURFACE INFORMATION AND MATERIALS INSPECTION 
 

 The Contractor shall have full responsibility for acquisition, interpretation, analysis and cost impact 

of sub-surface conditions in the performance of the Work required by this contract. The Contractor 

shall provide, to the Owner, written certification that all materials and equipment meet the design 

requirements, established in the drawings and technical specifications for permitting and are in 

conformance with the Construction Documents. Copies of all test, inspection and certification 
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reports shall be submitted to the Owner within twenty-four (24) hours of receipt of such reports by 

the Contractor. 

 

4.0 PAVEMENT 
 

 The Contractor shall be responsible for all roadways adjacent to or on the project site over which his, 

his agents prime and / or sub-contractors vehicles may travel. The Contractor shall at his sole cost 

and expense, repair any damage caused by operation of equipment or hauling of debris on any and 

all roads off of the project site used to travel on. 

 

5.0 PROJECT SIGN  
(not used) 

 

6.0       PROJECT PROGRESS PHOTOGRAPHS       
 

 The Contractor shall furnish to the Owner progress photographs that shall be taken monthly for the 

duration of the Work of this Contract. The photographs shall be taken before the start of construction 

work and continuing throughout the work as it progresses and as long as the work of this Contract is 

being performed. Refer to Division 1, Section 01322, Photographic Documentation. A photograph 

shall be taken from each corner of the construction limit lines of this Contract looking towards the 

center of the Project site.   

 

 

PART 2- PRODUCTS 

 
Not Used 

 

PART 3- EXECUTION 
 

Not Used 

 

 

 

END OF SECTION 00800 
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SECTION 00900  

 

LIST OF DRAWINGS & TECHNICAL SPECIFICATIONS 

 

Bid #22-024, CFUND Road Construction-Proverbs Lane 

 

 I - LIST OF DRAWINGS: 

                     

SHEET NO.     DESCRIPTION  SHEET TOTALS               

         

  Proverbs Lane Construction Plans  
  C-00   Cover Sheet      1    

  C-01   General Notes      1    

  C-02   General Legends     1    

  C-03   Existing Conditions     1     

  C-04   Plan and Profile Sheet     1  

  C-05   Sediment and Erosion Control Plan   1   

  C-06   Typical Details     1    

  C-07   Sediment and Erosion Control Details 1    

  C-08-10  SCDOT Details     3 

  

 

 

   

Plans and Drawings should be plotted to 22”x36” to maintain scale. 

   

 

II - LIST OF ADDITIONAL ATTACHMENTS: 

 

  TITLE                              

   Project Permits 

 

Proverbs Lane 
SCDOT Permit #234117 

DHEC Permit #SCRZ7ES 

OCRM CZC Reference # HNZ-VC5X-GPTFT 

 

 

Any wetland areas shown on the plans shall meet conditions and restrictions as set forth by 

the permitting regulatory agency and shall apply as permitted to specified roads being bid 

through this project.  For roadways where the wetland permit has not been issued, but 

permit drawings are included, the contractor shall be responsible for following both the 

plans and permit drawings.      

 

  

END OF SECTION 00900 
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SECTION 01100 

SUMMARY OF WORK 
 

PART 1-GENERAL 
 

The Summary of Work in this Section comprises the CFUND Road Construction-Proverbs Lane project in 

Georgetown County, South Carolina. The following scope of work description is intended to be general in nature. 

The intention is to have the successful Contractor perform all of the work included and presented within the 

Contract Documents, paying particular attention to the Summary Schedule, Key Milestones in Division 0, Section 

00750. The Contractor shall comply with and be responsible for all of the requirements of the Project Manual. The 

Drawings and Technical Specifications are not intended to indicate or describe all work, or means and method of 

construction required for completion of the Work. The Contractor shall provide and install all incidentals that are 

required for completion of the Work.   

 

The Work Consists Of:  re-grading, placing base course, and paving of Proverbs Lane in Georgetown 

County.  Quantities for this project are approximately 340 cubic yards of 8” Graded Aggregate Base 

Course, 222 cubic yards of Unclassified Excavation, 380 cubic yards of Borrow Excavation, Clearing and 

Grubbing within project limits, 166 Tons of Hot Mix Asphalt Surface Course Type C (200 lbs./square 

yard), 23 Tons of Hot Mix Asphalt Intermediate Course Type B (440 lbs./square yard), 200 linear feet of 

RC Class III storm drainage pipe ranging in size from 15” to 18”, approx. 450 LF of 2” PVC (SDR 21) 

Water Line Relocation and 450 LF of 2” PVC (SDR 26)Sewer Forcemain Relocation. 
 

 

1.01 RELATED REQUIREMENTS INCLUDED 
 

A. Project Manual, Division 0, Bidding and Contract Documents  

B. Project Manual, Division 1, General Requirements  

C. The Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual, without exception. 

D. The Contract Form for this Project shall be as stipulated in Division 0, Section 00500 in the Project 

Manual. 

  

1.02 SCOPE OF WORK AND USE OF THE PREMISES 
 

A.  Contractor shall have use of the Project Site as shown on the applicable Drawings for execution of the 

Work of this Contract, except as may be otherwise indicated or necessitated by the requirements of the 

Project Manual, or as may be determined by the Owner. 

B. Contractor shall provide, or cause to be provided, and shall pay for all testing,  labor, equipment, 

materials and such other utilities, transportation and facilities necessary for the proper execution of the 

Work, whether temporary or permanent, and whether or not incorporated or to be incorporated in the 

Work. 

C. Construction services shall be performed by qualified, licensed construction contractors and suppliers 

selected and paid by the Contractor. 

D. Contractor shall provide protection at all affected areas of the site during the performance of the Work. 

E. Contractor shall perform all work in conformance with O.S.H.A. requirements, which will be strictly 

enforced. 

F. Contractor shall coordinate the use of the premises consistent with the Project requirements as may be 

directed by the Owner. 

G. Contractor shall use access routes for delivery of materials and equipment only as indicated on the 

drawings approved by the Owner and as may be directed by the Owner. Do not use access routes other 

than those indicated. Contractor shall keep clean, maintain and repair all access routes used. 
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H. Electrical power will not be provided for welding or any other equipment. 

I. Contractor shall assume full responsibility for the protection and safekeeping of all products under this 

contract, stored and / or installed on the Project Site as well as those products stored off the Project 

Site. Materials, products and equipment shall be stored on the Project Site only in those areas indicated 

or allowed for staging and approved by the Owner. 

J. Safe staging and material storage shall be limited to the area indicated on the drawings, which have 

been approved by the Owner and as may be designated by the Owner. Contractor must obtain specific 

permission from the Owner for the use of other areas for storage and staging. 

K. Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior and interior 

surfaces subject to damage by Work performed under this contract. Contractor shall, at his sole cost 

and expense, repair or replace any existing work damaged by his/her prime and/or sub-contractor’s 

personnel or equipment. 

 

 

1.03 WORK SEQUENCE AND COMPLETION 
 

A. Contractor shall work in an orderly manner coordinated with the work of other disciplines and 

trades.  

B. No disruption to, or use of adjacent facilities and access to those facilities will be allowed. 

C. The Owner may require certain work to be performed after normal working hours or on holidays 

or weekends or as may be necessitated in the Public interest. Such work does not constitute a 

change of scope or additional cost.  

D. Contractor shall perform the Work in conformance with the Summary Schedule and Key 

Milestones in Section 00750. This Section includes critical interim completion dates that the 

Contractor is required to meet.   

 

1.04 LIQUIDATED DAMAGES 
 

The Contractor agrees to commence Work under this Contract on the effective date established as “Notice 

to Proceed”, and to complete the Work in conformance with the established Summary Schedule and Key 

Milestones in Section 00750 of the Project Manual.  Should the Contractor neglect, fail or refuse to 

complete the Work by any one of the key milestone activities by its critical interim completion date(s) or 

the Substantial Completion date then the Contractor shall pay to the Owner Liquidated Damages in the 

amount of $500.00 per calendar day for those damages suffered by the Owner as a result of delay for each 

and every calendar day that the Contractor has failed to complete any key milestone activity by its interim 

completion date or the Substantial Completion date. The aforementioned Liquidated Damages are not a 

penalty, but rather are a pre-agreed liquidation of the losses incurred by the Owner due to failure of the 

Contractor to complete the Work on time.  

 

1.05 SUBSTITUTIONS AND PRODUCT OPTIONS 
Refer to Division I, Section 01600, Product Requirements in the Project Manual. 

 

1.06 SURVEY 
 

Contractor shall verify all survey data, Geotechnical reports and Dilatometer investigations included within 

the Contract Documents and report any errors and inconsistencies in writing to the Owner before any work 

is performed in those areas where errors and inconsistencies may exist. Refer to Division 1, Section 01310, 

Project Management and Coordination in the Project Manual. 

 

PART 2- PRODUCTS 
Not Used 
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PART 3- EXECUTION 

Not Used 

END OF SECTION 01100 
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SECTION 01290 

 

 PAYMENT PROCEDURES 
 

PART 1 - GENERAL 
 

1.1 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual. 

B. Division 1, General Requirements of the Project Manual  

 

1.2   SUMMARY 

A. This Section specifies administrative and procedural requirements governing the Contractor’s Certified 

Applications for Payment. 

B. This Section requires the coordination of the Contractor’s Applications for Payment with the Construction 

Schedule, including established Key-Milestone Dates, Schedule of Values, Submittal Schedule, Prime and 

Sub-Contractors work.  

 

1.3  APPLICATION FOR PAYMENT 

 

A. General 

1. Progress payments shall be applied for and made as the construction of the Work proceeds at 

intervals stated in the Contract. The Contractor will provide, to the Owner a “draft” copy of his/her 

Application for Payment on the 25th day of the month, or the closest workday should the 25th day 

fall on a weekend or holiday. This provides an opportunity to discuss figures (Schedule of Values) 

before they become “fixed”, and will expedite the processing of the final typed Application when 

the Owner receives it.  

 

2. Formal Applications for Payment shall be submitted to the Owner by close of business on the 1st 

day of the succeeding month, or the closest work day should the 1st day fall on a weekend or 

holiday of the month. The Certified Application for Payment will be processed, by the Owner, 

thirty (30) calendar days from the day that the Contractor submits the final Application for 

Payment, except if that day should fall on a weekend or holiday in which case payment shall be 

made on the next succeeding work day. 

 

3. All information required on the Application shall be provided and filled in, including that for 

Change Orders executed prior to the date of submittal of the Application. Summary of dollar 

values must agree with respective totals indicated on continuation sheets. 

 

4. Each Certified Application for Payment shall be consistent with previous Applications as approved 

by and paid for by the Owner. 

 

5. All Work covered by Progress Payments shall, at the time of payment, become the property of the 

Owner. 

 

6. Form of Application for Payment will be AIA Document G 702 revised, and Continuation Sheets 

G 703. 

 

7. All formal Applications for Payment shall be submitted in duplicate to the Owner by means 

ensuring receipt within twenty-four (24) hours. Itemized Applications and supporting documents 

shall be submitted with a complete transmittal form listing attachments, and recording appropriate 

information related to the Application in a manner acceptable to the Owner. Itemized data and 
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format provided on continuation sheets shall include schedules, line items, values as stipulated in 

the Schedule of Values as accepted by the Owner. 

 

8. With each Application for Payment the Contractor shall certify that such Application for Payment 

represents a just estimate of costs reimbursable to Contractor under terms of the Contract and shall 

certify there are no Mechanic’s or Materialmen’s Liens outstanding at the date of that Application 

for Payment, that all due and payable bills with respect to the Work have been paid to date or shall 

be paid from the proceeds of that Application for Payment, that there is no known basis for the 

filing of any Mechanic’s or Materialmen’s Lien against the Surety in connection with the Work, 

that Waivers and Bills Paid Affidavit forms from all prime and subcontractors, consultants  and 

materialmen have been, or will be, obtained in the form agreeable to the Owner and that amount of 

the contract remaining to be expended is sufficient  to complete the project. 

 

9. The Contractor shall complete each entry on the forms, including notarization and execution by a 

person authorized to sign legal documents on behalf of the Contractor. Incomplete Applications for 

Payment will be returned without action. 

 

10. Conditions governing regular schedule for applications, payment and retainage shall be as stated in 

the Contract. 

 

11. Continuation sheets shall include a total list of all scheduled component items of work with item 

number and scheduled dollar value for each item. Dollar values to be included in each column for 

each scheduled line item when Work has been performed or products stored. Round off values to 

nearest dollar or as may be specified for Schedule of Values. 

 

12. List each Change Order executed prior to date of submission at end of continuation sheets. List by 

Change Order number and description as to original component item of Work. 

 

B. Waivers and Mechanics Liens 

 

1. Monthly Applications for Payment shall include Waivers of Mechanic’s Liens and Claims for all 

Work included in the period of construction covered by the Application for Payment and the 

previous month’s Application. Waivers of Liens and Claims from prime contractors or 

subcontractors and suppliers shall include the period of construction covered by the Application 

for Payment, the total amount paid prior to and including the previous month’s Application 

 

2. Partial Waivers of Liens shall be submitted on each item of work for the amount requested, prior to 

deduction for retainage, for each item. 

 

3. Contractor shall submit final or full Waivers of Liens and Claims for completed items of work 

shown on the monthly Application for Payment. 

 

4. The Owner reserves the right to designate which entities involved in the Work must submit 

Waivers of Liens. 

 

5. The Contractor’s final Application for Payment shall be submitted with, or preceded by final 

Waivers from every entity involved with the performance of work, supplying of materials or the 

providing of professional services covered by the Application who could lawfully be entitled to a 

Lien. 

 

6. Waivers of Liens shall be provided on forms, and executed in a manner acceptable to the Owner.  

 

C. Initial (First) Monthly Application for Payment 
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1. Administrative actions and submittals that must precede or coincide with submittal of first 

Application for Payment include, but are not limited to the following: 

 

a. List of all prime contractors, first and second tier subcontractors. 

b. Contractor’s Sworn Statement of principal suppliers, fabricators, prime and 

subcontractors. 

c. Schedule of Values. 

d. Contractor’s construction schedule, to be updated monthly. 

e. Schedule of principal products and long lead delivery items, to be updated monthly. 

f. Submittal Schedule, Procurement Schedule. 

g. Copies of all required permits. 

h. Copies of authorizations and licenses from governing authorities for performance of work. 

i. Initial progress report. 

j. Certificates of Insurance and insurance policies. 

k. Any material stored off site must carry additional insurance (All Risk Rider) stating 

Owner as insured.  All material will be inspected by the Owner before billing can be 

approved.  Bill of Sale and receipts for items being billed at cost only are required and 

25% retainage will be held for off-site stored materials.  Paperwork must accompany 

request two weeks prior to billing to insure adequate time to schedule Owner’s inspection. 

l. Contractor’s Construction Safety Plan (Initial Only). 

 

D. Application for Payment at Substantial Completion 

 

1. The Contractor shall, upon issuance of the Certificate of Substantial Completion, submit his/her 

Application for payment, which shall reflect any Certificates of Substantial Completion issued 

previously for Owner occupancy for designated portions of the Work. 

 

2. Application shall include, but not be limited to and as may be determined by the Owner, the 

following: 

 

a. Certificates of Occupancy and such other permits and approvals as may be required. 

b. Warranties (Guarantees) and maintenance agreements as may be applicable. 

c. Testing, adjusting and balance records. 

d. Maintenance manuals, training and instructions. 

e. Equipment start-up performance reports. 

f. Changeover information related to Owner’s occupancy, use, operation and maintenance. 

g. Final cleaning of the entire project site.. 

h. Application for Reduction of Retainage, and Consent of Surety. 

i. List of incomplete Work, recognized as exceptions to issuance of Certificate of Substantial 

Completion. 

 

E. Final Application for Payment 

 

1. Administrative actions and submittals that shall precede or coincide with this final Application for 

Payment shall include, but not be limited to and as may be determined by the Owner, the 

following: 

 

a. Completion of Project Closeout requirements. 

b. Completion of items specified for completion after Substantial Completion. 

c. Prepare and submit to the Owner a list of unsettled claims, as may be applicable. 

d. Transmit to the Owner all required project records including permit drawings, as 

constructed drawings both on hard copy and in electronic (PDF) format.  

e. Provide to the Owner evidence that all requisite taxes, fees and similar obligations have 

been paid in full. 
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f. Removal of all temporary facilities and services. 

g. Removal of all surplus materials, rubbish and similar elements. 

 

 

 

PART 2 - PRODUCTS 
Not Used 

 

 

PART 3 – EXECUTION 

Not Used 

 

 

 

 

 

END OF SECTION 01290 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01300 

 

REGULATORY REQUIREMENTS 

 

PART 1 – GENERAL 

 

1.01 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual 

B. Division 1, General Requirements of the Project Manual 

 

1.02 CODES, AUTHORITIES, REGULATORY AGENCIES, AND INDUSTRY REFERENCES 
 

A. Where references are made on the Drawings or in the Technical Specifications to codes, they shall 

be considered an integral part of the Contract Documents as minimum standards.  Nothing 

contained in the Contract Documents shall be so construed as to be in conflict with any law, bylaw 

or regulation of the municipal, state, federal or other authorities having jurisdiction.  

 

B. Perform Work in compliance with the following code: 

 

1. Current edition of all applicable building code(s), local, state and federal. 

 

C. Perform Work in compliance with the following Authorities and Regulatory Agencies: 

 

1. Georgetown County, South Carolina 

2. South Carolina Dept. of Natural Resources (SCDNR) 

3. South Carolina Dept. of Transportation (SCDOT) 

4. South Carolina Department of Health Environmental Controls (SCDHEC) 

5. OSHA Code of Federal Regulations. (OSHA) 

6. All federal, state and local clean air, clean water, water rights, resource recovery, and solid 

waste disposal standards and the Federal Endangered Species Act, and the Occupational 

Safety and Health Acts. 

7. Environmental Protection Agency (EPA). 

 

D. Perform Work in compliance with the following industry references: 

 

1. National Fire Protection Association (NFPA), National Electric Code (NEC). 

2. NFPA 101, Life Safety Code. 

3. SCE 7-88: Minimum Design Loads for Buildings and Other Structures. 

4. American Society for Testing and Materials (ASTM). 

5. Underwriters Laboratories (UL). 

6. The National Board of Fire Underwriters. 

 

1.03 FIRE RATINGS 
 

A. Where material, component, or assembly is required to be fire rated, fire rating shall be determined 

or listed by the following testing agency: 

 

1. Factory Mutual Laboratories (FM). 

 

B. Equivalent fire rating as determined or listed by another testing authority is acceptable if approved 

by applicable governing authorities having jurisdiction in and for Georgetown County, South 

Carolina.  
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1.04 PERMITTING 
 

A. At no additional expense to the Owner, file for and obtain necessary licenses and permits for any 

interim phases for construction, and be responsible for complying with any Federal, State, County, 

and Municipal Laws, Codes, regulations applicable to the performance of the Work, including, but 

not limited to, any laws or regulations requiring the use of licensed prime and /or subcontractors to 

perform parts of the Work. 

 

1.05 INSPECTION AND CERTIFICATIONS 

 

A. Arrange inspection and obtain Certificates of approval from applicable authorities having 

jurisdiction.  Furnish Certificates of Approval in accordance with the applicable Technical 

Specifications and the General Requirements of the Contract. 

 

B. Notify and coordinate for all appropriate Georgetown County and State inspections of the work.  

Allow enough time to maintain progress of the work. 

 

1.06 PERFORMANCE 
 

A. Should the Contractor knowingly perform any Work that does not conform with the requirements 

of applicable codes, ordinances, regulations, or standards, without given prior written notice to the 

Owner and obtaining required variance, etc. from the governing body, Contractor shall assume full 

responsibility thereof and shall bear all costs involved in correcting such non-complying Work.  

Costs shall include but not be limited to:  All fines, inspection costs, damages, design and 

management fees in addition to the cost of removal and replacement of the work of all trades 

involved. 

 

 

PART 2 – PRODUCTS 
 Not Used. 

 

 

PART 3 – EXECUTION 
 

 Not Used. 

 

 

 

 

END OF SECTION 01300 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01310 

 

PROJECT MANAGEMENT AND COORDINATION 

 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED  
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual and the Construction Contract Documents, without exception 

 

B. The Contractor shall be responsible for general project coordination of all construction phases and 

aspects, trades and disciplines of the Work of the Project. 

 

C. The Contractor shall be responsible for general coordination of all construction site operations 

with other improvement projects that may be conducted by the Owner. 

 

D. The Contractor shall be responsible for general coordination with other interested parties 

including, but not limited to, Davis & Floyd, Incorporated, Owner, other Contractors working on 

Owner or abutter property projects, and all involved permitting authorities. 

 

1.02 RELATED REQUIREMENTS  

 
A. Division 0, Bidding and Contract Documents in the Project Manual.  

B. Division 1, General Requirements in the Project Manual 

 

1.03 GENERAL COORDINATION 
 

A. Coordinate scheduling, submittals, and work of various Sections of the Technical Specifications to 

assure efficient and orderly sequence of installation of construction elements with provisions for 

accommodating items furnished by the Owner, or others, to be installed by the Contractor.  

 

B. Coordinate sequence of Work to accommodate partial occupancy for the Owner as specified in 

Section 01100, Summary of Work and / or as directed by the Owner. 

 

C. Review and coordinate requirements of all Divisions of the Project Manual and Sections of the 

Technical Specifications. Report any discrepancies to the Owner 

 

D. Maintain services of prime and major sub-contractors throughout duration of the Contract, except 

as may be required by provisions of Conditions of Contract. Notify the Owner, in writing, of 

intention to replace prime or sub-contractor(s), outlining reasons for the action and naming 

proposed replacement contractor(s). 

 

E. Coordinate work of prime and sub-contractors and record contractor installation(s) data on Project 

Record Drawings. 

 

F. All communications regarding Contract requirements shall be addressed to the Owner. Outline any 

special procedures required for coordination and include such items as required notices, reports 

and attendance at meetings. 

 

G. Arbitrate and resolve coordination conflicts between prime and sub-contractors to ensure complete 

and operational systems. 
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H. Coordinate work with all existing utility systems. 

 

I. Coordinate construction activities to ensure that operations are carried out with due consideration 

given to energy, water and materials. 

 

J. Salvage materials and equipment involved in performance of, but not actually incorporated in, the 

Work. 

 

1.04 COORDINATION MEETINGS 
 

A. In addition to the meetings referred to in Section 01315, Progress Meetings, the Contractor shall 

conduct coordination meetings and pre-installation meetings with supervisory personnel, prime 

and sub-contractors, suppliers, the Owner and others as necessary and applicable to assure 

coordination of different trades and disciplines 

 

B. Schedule coordination and pre-installation meetings with prime and sub-contractors, suppliers and 

the Owner to discuss hardware installation and specialty systems installation as may be applicable. 

 

1.05 COORDINATION OF SUBMITTALS 
 

A. Coordinate use of Project space and sequence of installation of equipment, walks, parking areas, 

mechanical, electrical, plumbing, or other Work that is indicated diagrammatically on the 

Drawings and/or contained in the Technical Specifications. Utilize space efficiently to maximize 

accessibility for Owner installations, maintenance and repairs. 

 

B. In finished areas, except as otherwise shown, conceal ducts, pipes, wiring, and other non-finish 

items within construction. Coordinate locations of concealed items with finish elements, and 

provide as-constructed drawings of the involved  location. 

 

C. Where installation of one part of the Work is dependent on installation of other components, either 

before or after its own installation, schedule construction activities in sequence required to obtain 

best results. 

 

D. Make adequate provisions to accommodate items scheduled for later installation, including 

accepted Bid Alternates, Owner supplied items, sub-subcontractor installed items, work by others, 

and installation of products purchased with allowances. 

 

1.06 COORDINATION OF MECHANICAL, ELECTRICAL, AND OTHER INSTALLATIONS 
 

A. General: Sequence, coordinate, and integrate the various elements of mechanical, electrical, and 

other systems, materials, and equipment. Comply with the following requirements: 

 

1. Coordinate mechanical and electrical systems, equipment and materials installation with 

other building components. 

 

2. Verify all dimensions by field measurements, and advise the Owner of any dimensional 

conflicts. 

 

3. Arrange and coordinate for chases, slots, and openings in other building components 

during progress of construction. 

 

Bid #22-024, Project Manual Georgetown County, South Carolina Page 62 of 143



 

 

 

4. Coordinate the installation of required supporting devices and sleeves to be set in poured-

in-place concrete and other structural components, prior to placement of concrete and/or 

other structural components. 

 

5. Where mounting heights are not detailed or dimensioned, install systems, materials, and 

equipment to provide the maximum headroom possible and advise the Owner prior to 

completion of such installations. 

 

6. Coordinate connection of systems with exterior underground and overhead utilities and 

services. Comply with requirements of governing regulations, franchise service (utility) 

companies, and controlling agencies. Coordinate and provide required connection for each 

service. 

 

7. Install systems, materials, and equipment to confirm with approved submittal data, include 

coordination drawings. Confirm to arrangements indicated by the Contract Documents, 

recognizing that portions of the Work may be shown only in diagrammatic form. Where 

coordination requirements conflict with individual system requirements, immediately refer 

conflict to the Owner 

 

8. Install systems, materials, and equipment level and plumb, parallel and perpendicular to 

other building systems and components. Elements restricting such installation will be 

referred to the Owner 

 

9. Install systems, materials, and equipment to facilitate servicing, maintenance, and repair or 

replacement of disconnecting, with minimum of interference with other locations and ease 

of access. 

 

 

 

 PART 2 – PRODUCTS 

Not Used 

 

 

 PART 3 – EXECUTION 

 Not Used. 

 

 

 

END OF SECTION 01310 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01315 

 

PROGRESS MEETINGS 

 
 

PART 1 - GENERAL 
 

1.1 RELATED DOCUMENTS 

 

 A.       Division 0, Bidding and Contract Documents apply to this Section. 

B. Division 1, General Requirements of the Contract Documents apply to this Section. 

 

1.2 SUMMARY 
 

 . This Section specifies administrative and procedural requirements for all project meetings including but 

not limited to the following: 

   

1. Field / Site Coordination Meetings. 

2. Construction Progress Meetings. 

3.       Project Coordination / Information Response Meetings (By Owner) 

 

1.3 PROGRESS MEETINGS 

 

A. Conduct Field / Site Work Coordination meetings at a location and at appropriate times to be 

determined by the Owner.  Notify the Owner no less than 48 hours prior to scheduled meeting date.   

 

 Conduct Construction Progress meetings at the Project site, or at such location designated by the Owner 

at regularly scheduled intervals. At the onset of the project these meeting shall be held on a weekly 

basis until such time as the frequency is changed by the Owner. Notify the Owner of scheduled meeting 

dates.  Coordinate dates of meetings with preparation of the payment request. 

 

 Conduct Project Coordination / Information Response Meetings at such times as may be required and at 

a location to be approved by the Owner. Notify the Owner no less than 48 hours prior to scheduled 

meeting date.   

  

B. Agenda:  Agendas and minutes for Field and Project Coordination meetings will be prepared by 

whoever (Contractor or Owner) requests the meeting. Agenda for regularly scheduled Construction 

Progress Meetings will be prepared by the Owner; minutes of those meetings will be prepared by the 

Contractor.. Review and provide comment on minutes of the previous (Field/Site Coordination, 

Progress or Project Coordination meetings. Review other items of significance that could affect 

progress.  Include topics for discussion as appropriate in the current status of the Project. 

 

1. Contractor’s construction schedule:  Review progress since the last meeting.  Determine where 

each activity is in relation to the construction progress schedule, whether on time or ahead or 

behind schedule.  Determine how schedule can be improved if behind. 

 

C. Reporting:  After each Construction Progress meeting date the Contractor will prepare and forward to 

the Owner, minutes of the meeting for review and comment. The Owner will distribute (corrected) 

copies of minutes of the meeting to each party present and to other parties who should have been 

present.  Contractor shall include a brief summary, in narrative form, of progress since the previous 

meeting and report. 
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1. Schedule Updating:  Contractor will revise / update the construction schedule after each 

Construction Progress Meeting where revisions to the schedule have been made or recognized.  

Contractor will Issue the revised schedule, to the Owner, concurrently with the report / minutes  

of each meeting. 

 

 

PART 2 – PRODUCTS  (Not Applicable) 

 

 

PART 3 - EXECUTION (Not Applicable) 

 

 

 

 

 

END OF SECTION 01315 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01320 

 

CONSTRUCTION PROGRESS AND DOCUMENTATION 
 

 

PART 1 - GENERAL 

 

1.01 REQUIREMENTS  INCLUDED 
 

A. Schedule for Submittals  

B. Scheduling Personnel (NIC) 

C. Contract Milestones 

D, Submittal Schedule. 

E. Material Procurement Schedule. 

F. Construction Activities Schedule  

G. Construction Activities Schedule Revisions and Updates. 

H. Short Interval Schedule. 

I. Adjustments of Time for Completion. 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents in the Project Manual, more specifically Section 

00750, Summary Schedule and Key Milestones apply to this Section.. 

B. Division 1, General Requirements in the Project Manual, more specifically Section 01100, 

Summary of Work, Section 01330, Submittal Procedures and Section 01770, Close Out 

Procedures apply to this Section. 

 

 

1.03 SCHEDULING PERSONNEL 
 

Not Included (NIC) 

  

1.04 CONTRACT MILESTONES 

 

A. Key Milestones developed by the Owner  and provided for in Division 0, Section 00750, Summary 

Schedule and Key Milestones in the Project Manual, are to be incorporated into the Contractor’s 

Construction Schedule. 

B. Key Milestones:  Key Contract Milestones (the “Milestones”) are significant interim dates on the 

Critical Path of the Work and within the Contract Time at which certain portions of the Work must 

be either partially or totally complete in order for the Work to be in compliance with the Contract 

Documents 

C. Identify all Milestones in the Schedule Submittals, whether or not the Owner has identified those 

dates in the Bidding and Contract Documents.  

D. Milestones will be clearly identified in all Contractor submitted schedules and will serve as an 

essential instrument of measurement, by the Owner, of the Contractor’s compliance with the 

Contract Documents. 

E. Failure by the Contractor to achieve Milestones by the Contract Dates may result in Owner 

implementing contractual remedies, as required, in order to regain the Contract Schedule. 
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1.05 SCHEDULE FOR SUBMITTALS 
 

A. Allow ten (10) calendar days for review and turnaround of any submittals as may be required in 

the Drawings and / or Technical Specifications. All required Submittals shall be forwarded directly 

to the Architect / Engineer of record with sufficient time to allow for review, approval, fabrication 

and delivery to support the Schedule as outlined. Copy of the transmittal only must be sent to the 

Owner. 

B. Incorporate all submittals required by the Contract Documents for the duration of the Contract 

Time 

C. Integrate the Submittal Schedule into the Contract Schedule and link material and equipment 

deliveries as appropriate to construction work activities. 

D. Indicate changes from the previous report with an asterisk. 

E. The Contractor shall submit the following as may be appropriate and acceptable to the Owner: 

 

1. Schedule of Submittals and Product Data: To be submitted within ten (10) calendar days 

from Notice to Proceed (NTP).  Schedule shall show submittals commencing within ten 

(10) calendar days from NTP and completing within sixty (60) calendar days from NTP. 

2. Material Procurement Schedule: To be submitted within ten (10) calendar days from NTP. 

3. Construction Activities Schedule: To be submitted within ten (10) calendar days from 

NTP. 

4. Short Interval Schedule: To be submitted within seven (7) calendar days from NTP. 

5. Inspection and Material Testing Schedule: To be submitted within twenty-one (21) 

calendar days from NTP. 

6. Hot Laid Asphalt and Portland Cement Concrete Pour Schedules: To be submitted no less 

than five (5) calendar days prior to the date scheduled for the activity. 

 

1.06 MATERIAL PROCUREMENT SCHEDULE 

 

A. Within ten (10) calendar days after the NTP, develop and submit a Material Procurement Schedule 

on a form acceptable to the Owner. At a minimum, the Submittal Schedule shall be in the form of 

(i) a hard copy and (ii) an electronic version (PDF) to be approved by the Owner. 

B. Incorporate all material required by the Contract Documents for the duration of the Contract Time. 

C. Integrate the Material Procurement Schedule with the Schedule of Submittals and the Contract 

Schedule. 

D. Review the Material Procurement Schedule at the weekly scheduled Construction Progress 

Meeting. 

E. Submit status of the Material Procurement Schedule with the monthly Contract Schedule Status 

Submission. 

F. Indicate changes from the previous report with an asterisk. 

 

1.07 CONSTRUCTION ACTIVITIES SCHEDULE 
 

A. Within ten (10) calendar days following NTP and prior to submission of the first Application for 

Payment, submit the Construction Activities Schedule (Project Schedule) both in (i) a hard copy 

and (ii) electronic version (PDF). The Project Schedule shall employ the Critical Path Method 

(CPM) and may utilize Microsoft Project or equal. 

 

B. Incorporate all Key Milestones as designated by the Owner in the Contract Documents, Division 0, 

Section 00750, as well as other Milestones the Contractor identifies as significant points in time. 

 

C. At a minimum, the Construction Activities Schedule (Project Schedule) shall include the 

following: 
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1. A computer generated bar chart, based upon the CPM logic, organized by discipline and 

resource and sorted by early start, early finish.  

2. No work activity shall exceed fifteen (15) working days in duration, unless agreed upon by 

the Owner.  

3. Each activity shall be cost loaded to reflect the estimated value of performing the work.  

Activity cost shall consist of the sum of labor, materials, equipment, supervision and 

allocated overhead.  The sum of all activity cost shall equal the Contract Sum.   

4. All Milestones, submittal dates and completion dates for all shop drawing activities, 

material procurement, fabrication and delivery dates shall be in support of the 

Construction Activities Schedule. Anticipated types and durations of usage for major 

equipment, and any other scheduling data relevant to the Work shall be included. . 

5. Activities required for Project Closeout  shall include appropriate activities for obtaining 

Substantial Completion, Punch List, Punch Work, Final Inspections (including pre-

inspections and system checkouts), Closeout Submittals (Certificates, Warranties, 

Manuals, Release of Liens, As-Constructed drawings etc.).  Show Milestones for 

Substantial Completion, Temporary Certificate of Occupancy (where appropriate), 

Certificate of Occupancy, and Final Completion. 

6. Weather conditions, such as high or low ambient temperatures, wind, and/or precipitation, 

can influence progress of the work shall be considered and allowed for in the planning and 

scheduling of work.  This is to ensure completion of the work within the Contract time.  

Weather conditions shall be determined by an assessment of average historical climatic 

conditions based upon the preceding ten (10) year records published for the locality by the 

U.S. Weather Bureau Service.  Weather must be unusually severe and beyond the 10 year 

average to even be considered as having impacted the Project Schedule.   

7. The Project Schedule shall indicate holidays and any non-work days applicable to the 

schedule. 

 

D. Joint Review, Revision, and Acceptance of the Construction Activities Schedule: 

1. Within five (5) calendar days of receipt of Contractor’s proposed Construction Activities 

Schedule (Project Schedule), the Owner and the Contractor shall meet for joint review of 

the Project Schedule to address corrections or adjustments needed.  Any areas that conflict 

with timely completion of the Work of the Project shall be subject to revision by the 

Contractor at no cost to the Owner. 

2. Within five (5) calendar days after joint review, the Contractor shall revise and resubmit 

the Project Schedule in accordance with agreements reached during review.  Within five 

(5) calendar days of resubmission of the revised proposed Project Schedule, the Owner 

and Contractor shall again meet for joint review.   

 

3. Any areas of the schedule still not in compliance shall be corrected and the Project 

Schedule resubmitted for acceptance within three (3) calendar days of the joint review. 

4. If the Contractor fails to define any element of work, activity or logic, and the Owner’s 

review does not detect this error or omission, such error or omission when discovered shall 

be corrected at the next monthly update without change to Contract Time, and at no cost to 

the Owner. 

5. If the Owner questions Contractor’s proposed logic, activity duration or cost, Contractor 

shall provide satisfactory revisions or adequate justification, within five (5) calendar days 

of receipt of written request. Any changes to the Project Schedule shall be at the 

Contractor’s sole cost and expense. 

 

E. The Project Schedule shall become the basis for tracking and measuring progress once the Owner 

has provided written acceptance of the Contractor’s submittal. Acceptance of the Project Schedule 

by the Owner does not relieve Contractor of any responsibilities for the accuracy or feasibility of 

the schedule, or the Contractor’s ability to meet Substantial Completion, Contract Completion 
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and/or Key Milestones – Intermediate dates.  Also, acceptance does not warrant, acknowledge or 

admit the reasonableness of logic, activity duration or cost loading of the Project Schedule. 

 

1.08 CONSTRUCTION ACTIVITIES SCHEDULE REVISIONS AND UPDATES  
 

A. The Construction Activities Schedule (Project Schedule) shall be updated monthly to show 

progress and submitted for the Owner’s review. The Contractor shall provide the updated Project 

Schedule with each payment application.  This shall include two (2) schedule hard copies and 

reports along with one electronic version using Microsoft Project or equal software.  Non-

submittal of the update will be grounds to withhold the Application for Payment. 

B. Updating of the Project Schedule to reflect actual progress shall not be considered revisions to the 

Schedule. The accepted Project Schedule cannot be changed (revised) without review and 

acceptance, by the Owner of the Contractor’s proposed change. 

C. After the monthly Schedule Update, if the Project Schedule no longer represents actual progress of 

the Work, Contractor shall revise the Project Schedule to properly reflect progress and resubmit to 

the Owner. Any costs determined as a product of the Schedule Update shall be borne solely by the 

Contractor 

D. If Contractor desires to make changes in the Project Schedule to reflect revisions in method(s) of 

operating and scheduling of Work, Contractor shall notify the Owner in writing, stating the reason 

for the proposed revision.  After the Owner accepts the proposed revision, the Contractor shall 

implement the revision within three (3) calendar days and submit the Project Schedule to the 

Owner for review and final approval. Any costs determined as a product of the Project Schedule 

changes  shall be borne solely by the Contractor 

E. In addition, revisions to the Project Schedule that are requested by the Owner shall be made by the 

Contractor within three (3) calendar days of the requested revision. 

F. All revisions to the Project Schedule shall be identified by an appropriate activity code.  The 

Contractor shall submit the proposed code structure to the Owner for approval.  Approval of the 

codes and requested revision(s) are required prior to revising the accepted Project Schedule. 

G. If the Contractor defaults by failing to submit a Project Schedule, or provide the required updates 

or revisions, the Owner reserves the right to prepare the Project Schedule, update, or revision back-

charging the Contractor for the cost of this work. In such an event: 

 

1. The Owner will request the Contractor’s participation in the development of the Project 

Schedule, update or revision to assure the Project Schedule produced accurately reflects 

Contract requirements and progress of the Work.  The Contractor shall respond and 

participate in this effort within three (3) calendar days of the Owners request.  

2. If the Contractor refuses to participate or cooperate with the Owner, then the Owner will 

develop the status of the Project Schedule to the best of its ability with the information 

available.   

3. Whether the Contractor   participates or not, the Project Schedule shall be issued for the 

use of a unilateral Change Order to the Contract as may be appropriate and determined by 

the Owner. 

 

1.09 SHORT INTERVAL SCHEDULE 
 

A. Within seven (7) calendar days from receipt of Notice to Proceed (NTP) the Contractor   shall 

submit to the Owner a Short Interval Schedule. 

B. The Short Interval Schedule shall be a time-scaled, hand-drawn or computer generated schedule 

and be consistent with the timing and sequencing of the Construction Activities Schedule (Project 

Schedule).  It is not required to be in a CPM format. 

C. The Short Interval Schedule shall depict all activities planned to occur within the next four (4) 

weeks from the data date and show status for activities, which have occurred within the prior one 

(1) week from the data date. 
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1. Generally, no activity presented in the Short Interval Schedule shall have a duration 

greater than five (5) working days. 

2. The Owner, from time to time, may require the Contractor to further define activities on 

the Short Interval Schedule that have a duration greater than one (1) day. 

D. The Contractor shall update the Short Interval Schedule at a minimum of once a week for the 

duration of the project.  It shall be submitted to the Owner at regularly scheduled Progress and 

Coordination meetings.  The data date shall be within one (1) workday of the aforesaid meeting. 

E. The Short Interval Schedule shall be utilized with Contractor’s prime and sub-contractors and 

other project parties for the near term coordination of the Work. 

F. All Milestones identified in the Contract and scheduled to take place within the calendar time 

frame of the Short Interval Schedule shall be included in the Schedule. 

 

1.10 ADJUSTMENT OF TIME FOR COMPLETION 

 

A. Time for Completion will be adjusted only in accordance with this Clause and the Contract 

Documents. 

B. Any request for adjustment of time for completion because of changes or alleged delays shall be 

accompanied by a complete and User Fee Comprehensive Time Impact Analysis Proposal, 

which shall be submitted for approval within five (5) calendar days of the event causing delay.  

Failure to provide the proper notice within this time frame shall be construed as the Contractor’s 

acceptance that the event causing delay can be absorbed into the Construction Activities Schedule 

(Project Schedule) without causing a delay to the project completion or any Key Contract 

milestone date. 

C. Each Time Impact Analysis Proposal shall provide information justifying the request and stating 

the extent of the adjustment requested.  Each Analysis shall be in a form and content acceptable to 

the Owner and shall include, but not be limited to, the general information set forth in this section 

appropriate to the type of request (change or alleged delay) including the following: 

 

1. A fragnet (a detailed sub-level schedule) CPM Schedule illustrating how Contractor proposes 

to have the change or alleged delay incorporated into the current Updated Project Schedule. 

2. Identification of activities in current updated Project Schedule, which are proposed to be 

amended due to the change or alleged delay, together with engineering estimates and other 

appropriate data justifying the proposal. 

3. Time Impact Analysis Proposals shall be based upon the dates when the change or changes 

were issued, or dates when alleged delay or delays began, status of work at that time, and 

shall include time computations for affected activities. 

4. Activity delays shall not automatically mean that an extension of the Contract Time is 

warranted or due to the Contractor. It is the Owner’s intention to own and control all float 

time indicated in the Project CPM Schedule. 

5. Contract Time Extensions or Key Contract Milestone Adjustments will only be considered 

when a Critical Path activity or activities are affected and a resulting delay extends the 

Contract Completion Date or Key Contract Milestone date(s). 

6. Adjustment of a Key Contract Milestone date(s) may not necessarily result in an adjustment 

to the Contract Completion Date. 

7. As an alternative to extending the Contract Completion Date or adjusting Key Contract 

Milestones, the Owner may require the Contractor to adjust the Project Schedule.  This shall 

be accomplished by revising logic, adding resources, working crews on overtime, working 

additional shifts, and any other mitigating measures that the Owner determines is in the best 

interest of the project and the Public.  Contractor   agrees to fully cooperate with the Owner in 

finding the most effective (least cost) means to accomplish this task when requested.  
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8. Should the Owner find, after review of the Time Impact Analysis, that the Contractor is 

entitled to an extension of time for completion, the time extension for completion will be 

considered for approval by the Owner. 

9. Time Impact Analysis related to Change Order Work and/or Contract Time Extensions shall 

be incorporated into and attached to the applicable Change Order to be prepared by the 

Owner.  

          

PART 2 – PRODUCTS 
Not Used 

 

PART 3 – EXECUTION 

Not Used 

 

 

 

END OF SECTION 01320 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01322 

 

PHOTOGRAPHIC DOCUMENTATION 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual, without exception. 

 

B. Construction progress record photographs shall be taken by the Contractor periodically during the 

course of the Work as requested by the Owner. 

 

C. Furnish construction photographs taken at commencement of Work and at monthly intervals until 

completion of the Work. 

 

D. Views and quantities required: 

 

1. At each specified time, take photographs from numerous different views to show the 

progress of the Work. Indicate date photo was taken on all photographs. 

 

2. Furnish one .jpg file of each view to Owner via weekly e-mails until project is complete 

and signed off on by Georgetown County Public Works. 

 

3. The Owner shall have the right to request fewer photographs be taken at certain intervals 

so more photographs may be taken at other times, providing the total number of 

photographs remains unchanged. 

 

E. Do not display photographs in publications, contests or other public or private forums without the 

express written consent of Owner. 

 

F. Assemble construction photographs at project closeout in accordance with requirements stipulated 

in Section 01781, Project Record Documents. 

 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements of the Project Manual. . 

 

B. Section 01781, Project Record Documents. 

 

1.03 COST OF PHOTOGRAPHY 
 

A. Contractor shall pay all costs for specified photography.  
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PART 2 – PRODUCTS 

 

2.01 PRINTS (If required) 
 

A. Finish: Color, single weight, smooth surface, glossy. 

 

B. Size: 8” x 10”, standard size. 

 

C. Bindings: Display each 8” x 10” print in a three (3) ring binder clear acrylic holder. 

 

D. Identify each print on back, listing time and date of exposure, location and orientation of view, 

Project name and address of photographer, and photographer’s numbered identification of 

exposure. 

 

E. Polaroid or instant camera prints are not acceptable. Photographs shall be taken with 35mm 

equipment as a minimum. 

 

F. Negatives will become the property of Owner with sole rights of reproduction. 

 

 

PART 3 – EXECUTION 

 

3.01 VIEWS REQUIRED 

 

A. Consult with the Owner for instructions concerning views required at each specified visit to Site. 

 

B. Photographs from locations to adequately illustrate conditions of construction and progress status. 

 

3.02 DELIVERY 
 

A. Contractor to e-mail .jpg progress photo files to Owner on a weekly basis.   

 

 

 

 

END OF SECTION 01322 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01330 

 

SUBMITTAL PROCEDURES 

 

PART 1 – GENERAL 

 

1.01  REQUIREMENTS INCLUDED 

 
A.      Submit shop drawings, product data, samples, coordination drawings and certifications concurrently as 

required in the applicable Drawings and / or Technical Specifications. 

 

B.       Prepare and submit to the Owner no later than ten (10) calendar days after receipt of Notice to Proceed 

(NTP), a list of submittals required by each applicable Section of the Technical Specifications. Submit 

in accordance with this Section and the requirements of Section 01310, Project Management and 

Coordination. 

 

C.     Designate in schedule data dates for submission and review of shop drawings, product data and samples 

and the date of return. 

 

1.02   RELATED REQUIREMENTS 

 
 A. Division 1, General Requirements of the Project Manual.  

 

1.03   SHOP DRAWINGS 

 
A.    Present drawings in a clear and thorough manner. Prepare original, project specific documents- do not 

reproduce Construction Documents. 

 

B. Identify details by reference to sheet and detail, schedule or room numbers shown on Contract Drawings 

or as may be referred to in the Technical Specifications..   

 

C. Consecutively number shop drawings for each section of Work. Retain numbering system throughout all 

revisions. 

 

D. Show detail, material, dimensions, thickness, methods of assembly, attachments and relationship to 

adjoining Work and other pertinent data and details. 

 

E. Verify dimensions and field conditions. Clearly indicate field dimensions and field conditions. 

 

F. Check and coordinate shop drawings of any Section or trade with requirements of other Sections or 

trades as related and as required for proper and complete installation of Work. 

              
G.    Prepare composite shop drawings and installation layouts when necessary or requested to depict proposed 

solutions for tight field conditions. Coordinate in field with affected trades for proper relationship to 

work of other trades based on field conditions. 

 

1.04  PRODUCT DATA 
 

A. Preparation 
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1. Annotate each sheet to clearly identify specific product or part installed, and specific data 

applicable to installation. 

2. Show performance characteristics and capacities. 

3. Show dimensions and clearances required. 

4. Show wiring or piping diagrams and controls. 

5. Indicate specified finish. 

6. Indicate only those sheets, which are pertinent to specific product(s) with product clearly 

identified. 

 

B. Manufacturer’s standard schematic drawings and documents. 

 

1. Modify drawings and diagrams to delete information which is not applicable to the Work. 

2. Supplement standard information to provide information which is applicable to the Work. 

 

1.05 SAMPLES 
 

A.      Provide a minimum of two (2) samples, or as otherwise indicated in the Technical  Specifications, of 

sufficient size to clearly illustrate: 

 

1. Functional characteristics of the product, with integrally related parts and attachment devices. 

2. Full range of color, texture, and pattern. 

3. Samples shall be referenced to the applicable section of the Technical Specifications. 

 

1.06 MANUFACTURER’S CERTIFICATION OF MATERIALS AND EQUIPMENT 
 

A.    Before shop drawings or manufacturer’s data for equipment are submitted for approval, a duly authorized 

manufacturer’s representative of the proposed equipment shall review the design of the system relative to 

the proper operation of his/her equipment and material. 

 

1. Shop drawings and/or manufacturer’s data submitted shall include letter from manufacturer'’ 

representative certifying that his/her equipment and materials will operate and function 

satisfactorily under the proposed design conditions. If required by the jurisdiction having authority, 

data shall be signed and sealed by a South Carolina Registered Engineer in the respective 

discipline. 

 

 B.       Before the work is accepted, a duly authorized manufacturer’s representative of the installed equipment 

shall inspect the installation and operation of his/her equipment and materials to determine that they are 

properly installed and properly operating in accordance with the manufacturer’s recommendations. 

 

 C.     Systems requiring certification will be specified in each of the applicable Sections of the Technical 

Specifications. 

 

1.07 CONTRACTOR REVIEW 

 
    A.        Contractor shall review all submittals prior to transmittal to the Architect / Engineer of record   and the 

Owner. 

 

1. The Contractor shall consecutively number all shop drawings and product data transmittals. Re-

submittals would have the same number of the previous submittal followed by the suffix “A, B, C 

etc.” 

2. The transmittal is to contain the Owner’s RFP / Bid number and the applicable specification 

section for each product represented on the transmittal. 
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   B    Apply Contractor’s stamp to submittals, initialed or signed by authorized person and dated, certifying: 

review of submittal, verification of products, field measurements and field construction criteria, and 

coordination of information within submittal with requirements of Work and the Construction Contract 

Documents. 

 

   C     Submittals without Contractor’s stamp or submittals which, in the Owner’s and the Architect / Engineer of 

record opinion are incomplete, contain numerous errors, or have not been checked or have only been 

checked superficially, will be returned without comments. Delays resulting therefrom shall be solely the 

Contractor’s responsibility. 

 

D.   Clearly note proposed deviations from the Contract Documents on submittals. Submit listing identifying 

deviations in a format acceptable to the Architect / Engineer of record and the Owner. 

 

E.    Contractor shall be responsible to ensure quantities and dimensions shown on submittals   comply with the 

requirements of the applicable Drawing and Technical Specifications. 

 

1.08  SUBMISSION REQUIREMENTS 

 

A. Make submittals promptly to the Architect / Engineer of record and the Owner in accordance with 

approved Submittal and Project Progress Schedule and in such sequence as to cause no delay in the Work.  

 

B. Number of submittals required: 

 

1. Shop Drawings: Submit two (2) full size, hard copies and one (1) electronic version (PDF) in 

addition to what the Contractor will require back; submit one (1) additional electronic version 

(PDF) each for civil, structural, mechanical, electrical or landscaping work.  

2. Product Data: Submit two (2) originals that will be retained by the Architect / Engineer of record 

and the Owner. 

3. Samples: Submit the number stated in each of the respective Technical Specifications, with a 

minimum of two (2) samples, or as otherwise noted in the applicable Technical Specifications, for 

each item. 

 

C. Submittals shall contain: 

 

1. Date of submission and dates of any previous submissions. 

2. Owner RFP / Bid number. 

3. The names of: 

a. Contractor. 

b. Subcontractor. 

c. Supplier. 

d. Manufacturer. 

4. Identification of the product, with the applicable Specification Section number. 

5. Field dimensions, clearly identified as such. 

6. Relation to adjacent or critical features of the Work or Materials. 

7. Applicable standards, such as ASTM or Federal Specification numbers. 

8. Identification of deviations from Contract Documents and justification. 

9. Identifications of revisions on re-submittals. 

10. Additional information as required by Contract Documents. 

11. An 8 in. x 3 in. blank space for Contractor and Architect/Engineer stamps. 

 

D.       Contractor’s responsibility for deviations in submittals from requirements of Contract Documents is not 

relieved by the Architect / Engineer of record or Owner review of submittals 
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E.        Numbering system established by the Contractor and shall be agreeable to the Owner.  

 

1.09  RESUBMISSION REQUIREMENTS 
 

A. Contractor will make any corrections or changes in the submittals required by the Architect / Engineer of 

record or the Owner, mark number of submission, and resubmit as required until approved; none of this 

shall be of any cost to the Owner. 

 

B. Shop Drawings and Product Data: 

 

1. Contractor will revise initial drawings and data, and resubmit as specified for the initial submittal. 

2. Contractor will indicate any changes which have been made other than those requested by the 

Architect / Engineer of record or the Owner. 

3.  Mark number of submission and resubmit until accepted. 

 

C. Samples: Contractor will submit new samples as required for initial submittal. Remove samples, which are 

“rejected” or designated “resubmit.” 

 

1.10  REVIEW RESPONSIBILITIES – ARCHITECT / ENGINEER OF RECORD (A/E) 
 

A. The A/E shall review submittals, when applicable, with responsible promptness in accordance with the 

requirements of the Project Manual. 

 

B. The A/E will affix stamp and initials or signature, and indicate requirements for revisions and re-

submittal, if any. 

 

C. The A/E will return submittals to Contractor, with copy of transmittal to Owner, for distribution, or for 

resubmission within five (5) days of original receipt. 

. 

PART 2 – PRODUCTS 

 

Not Used 

 

PART 3 – EXECUTION 

 

Not Used. 

 

END OF SECTION 01330 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01331 

 

SCHEDULE OF VALUES 
 

PART 1 – GENERAL 

 

1.01 RELATED REQUIREMENTS 
 

A. Contractor  shall submit to the Owner a Schedule of Values with line items allocated to various 

portions of the Work for the purpose of monitoring the progress of the work and administration of the 

Application for Payment Process with their response (Bid) to the RFP. 

B. Provide Owner, after receipt of the Notice to Proceed (NTP) and upon request by the Owner, including 

support values and data substantiating their accuracy and correctness. 

C. Division 0, Bidding and Contract Documents in the Project Manual. 

D. Division 1, General Requirements in the Project Manual.  

 

1.02 FORM AND CONTENT 
 

A. The Schedule of Values shall be tabulated to correspond with the Contractor’s Application for 

Payment form, and  shall be identified with: 

 

1. Title of Project, Location and Owner RFP or Bid Number. 

2. Project Manager for Contractor 

3. Name and Address of Contractor 

4. Contract Designation 

5. Date of Submission 

 

B. Schedule of Values shall be presented in accordance with the CSI format on a line item basis 

 

C. Listing of Component Items: 

 

1. Identify each line item with the number and title of the respective major section of the Technical 

Specifications. 

2. Provide breakdown of Contract Sum in sufficient detail to facilitate continued evaluation of 

Applications for Payment and Progress Reports. Break principal subcontract amounts down into 

several line items by completed task in various locations. 

3. Round off amounts to nearest whole dollar, total of all listed values shall equal total Contract Sum. 

4. For each part of the Work where an Application for Payment may include materials or equipment, 

purchased or fabricated and stored, but not yet installed, provide separate line items on Schedule of 

Values for initial cost of materials, for each subsequent state of completion, and for total installed 

value of that part of the Work. 

5. Costs of actual work-in-place may be shown as separate line items in Schedule of Values, such as: 

a. Bonds 

b. Insurance 

c. Temporary facilities, services and controls. 

d. Field supervision and layout 

e. Testing 

6. Separate material cost and labor cost as directed or requested by the Owner 

 

D. For each major line item whose value is larger than five thousand dollars ($5,000.00) list sub-values of 

major products or operations under the item. 
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E. For various portions of the Work: 

 

1. Each item shall include a directly proportional amount of overhead and profit. 

2. For items on which progress payments will be requested for stored materials, break down the value 

into: 

 a. Cost of materials, delivered and unloaded, with taxes paid. 

b. Total installed value. 

 

F. The sum of all values listed in the Schedule of Values must equal the total Contract Sum. 

 

1.03 SUB-SCHEDULE OF UNIT MATERIAL VALUES 

 

A. Not Included (NIC) 
 

1.04 RESUBMITTAL 
 

A. After review by the Owner, the Contractor may be requested to revise and resubmit Schedule of 

Values as may be determined appropriate by the Owner. 

 

B. Revised and approved Schedule of Values shall be resubmitted as part of monthly Application for 

Payment. 

 

1.05 MATERIALS STORED OFF - SITE 
 

A. Payment for materials and equipment stored off – site, and not on the property of Georgetown County 

shall be subject to, and comply with the following: 

 

1. Prior written approval from the Owner, of materials and equipment to be stored, and location 

of facilities to be used for storage. 

2. Storage of materials and equipment will be in a bonded warehouse. Proof of insurance shall be 

provided to the Owner in the name of Georgetown County. 

3. Contractor shall furnish an inventory, including invoices, for all stored materials and 

equipment that are included in the Application for Payment using a form acceptable to and 

approved by the Owner.  

4. Contractor  shall issue a Bill of Sale to the Owner for all items. 

 

 

PART 2  - PRODUCTS 

 
Not Used 

 

PART 3 – EXECUTION 
 

Not Used 

 

 

END OF SECTION 01331 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01400 

 

QUALITY REQUIREMENTS 

 

PART 1 - GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. Contractor’s Quality Control (QC), in addition to customary testing and control 

requirements and those included in the Construction Contract Documents. 

 

B. Manufacturer’s field services, coordinated by the Contractor. 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual. 

 

B. Division 1, General Requirements of the Project Manual.  
 

1.03 GENERAL QUALITY CONTROL 

 

A. Maintain Quality Control over construction activities, suppliers, manufacturers, products, 

services, site conditions, and workmanship of all personnel to assure Work is of specified 

quality. 

 

B. Quality inspections:   

 

1. Contractor shall be the first line of quality control and shall review all items for 

compliance with the Drawings and Technical Specifications reviewed and 

approved by the Owner. Prior to the Contractor’s Testing Laboratory inspectors 

performing Quality Assurance (QA) review and inspections such as rebar 

placement, asphalt and concrete, piling inspection, soil compaction, etc., the 

Contractor shall have verified conformance to the requirements of the 

Construction Contract Documents, plans and technical specification prepared by 

the Architect / Engineer of record and reviewed and approved by the Owner. 

2. Maintain a written Quality Assurance / Control Program establishing the methods 

of assuring compliance to the contract documents.  The Program shall be 

submitted to, reviewed and approved by the Owner.  Quality Control personnel 

shall be identified at the initiation of the Project and shall be adequate to monitor 

the Work effectively and to enforce the Quality Assurance / Control procedures. 

3. Inspect each phase of Work for compliance with Contract Documents, plans and 

specification prepared by the Architect / Engineer of record and reviewed and 

approved by the Owner. 

4. Contractor shall have defective conditions corrected before calling for 

inspections and starting subsequent operations which would cover or are 

dependant upon the Work in question. 

5. Where visual inspection is not sufficient, such as in verifying slope of pavement 

or depth of retention / detention ponds for proper drainage, use instruments with 

qualified operators to inspect work. 

6. Secure the services of a testing laboratory when necessary to assist in evaluating 

quality. 
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1.04 WORKMANSHIP 
 

A. Comply with industry standards, except when more restrictive tolerances or specified 

requirements are called for in Construction Contract Documents, plans and specifications 

prepared by the Architect / Engineer of record and reviewed and approved by the Owner. 

B. Perform work by persons qualified to produce workmanship of specified quality. 

C. Secure products in place with positive anchorage devices designed and sized to withstand 

stress, vibration and other forces such as, but not limited to hurricane force winds. 

 

1.05 MANUFACTURER’S INSTRUCTIONS 
 

A. When required by the Technical Specifications, submit manufacturer’s current printed 

instructions, in the quantity required for product data, for delivery, storage, assembly, 

installation, startup, adjusting and finishing, as necessary. 

 

B. Comply with instructions in full detail, including each step in sequence.  Should 

instructions conflict with Construction Contract Documents, plans and technical 

specifications prepared by the Architect / Engineer of record and reviewed and approved 

by the Owner, Contractor shall re-submit and provide written clarification and 

explanation to the Architect / Engineer of record and the Owner. 

 

1.06 MANUFACTURER’S CERTIFICATES 
 

A. When required by the Technical Specifications, supplier/manufacturer shall provide 

qualified personnel to observe field conditions, conditions of the surfaces and installation, 

quality of workmanship, start-up of equipment, testing, adjusting and balancing of 

equipment as applicable, and to make appropriate recommendations. 

 

1.07 MANUFACTURER’S FIELD SERVICES 
 

A. When specified in the respective Technical Specification Sections, the 

supplier/manufacturer will provide qualified personnel to observe field conditions, 

conditions of the surfaces and installation, quality of workmanship, start-up of 

equipment, testing, adjusting and balancing of equipment as applicable, and to make 

appropriate recommendations. 

 

B. Manufacturer’s Representative shall submit written report to Architect / Engineer of 

record and the Owner listing observations and recommendations. 

 

1.08 CONTRACTOR’S CERTIFICATION 
 

A. Contractor shall supply written certification that the Work, as installed, has been 

reviewed by him/her for compliance with the Contract Documents, applicable Drawings 

and Technical Specifications. 

 

 

END OF SECTION 01400 
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SECTION 01410 

 

TESTING LABORATORY SERVICES 

 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall employ and pay for the services of an Independent Testing 

Laboratory to perform specified testing of work and materials at the Project Site or at 

point of manufacture under the provided allowance.  Contractor shall incorporate 

recommendations from testing results.   

 

B. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

1.02 RELATED REQUIREMENTS 

 

A. Conditions of the Contract:  Inspections and testing required by laws, ordinances, rules, 

regulations, orders, or approvals of public authorities. 

 

B. Each specification section listed:  Inspection and laboratory testing required, and 

standards for testing. 

 

C. Division 1, General Requirements of the Project Manual.  

 

 

1.03 QUALIFICATIONS OF LABORATORY 

 

A. Meet “Recommended Requirements for Independent Laboratory Qualification,” 

published by American Council of Independent Laboratories. 

 

B. Comply with the following requirements: 

 

1. ANSI/ASTM D3740:  Practice for Evaluation of Agencies Engaged in Testing 

and/or Inspection of Soil and Rock as Used in Engineering Design and 

Construction. 

2. ANSI/ASTM E329:  Standard Recommended Practice for Inspection and Testing 

for Concrete, Steel, and Bituminous Materials as Used in Construction. 

 

C. Authorized to operate in the State of South Carolina 

 

D. Submit copy of report of inspection of facilities made by Materials Reference Laboratory 

of National Bureau of Standards during the most recent tour of inspection, with 

memorandum of remedies of any deficiencies reported by the inspection. 

 

E. Testing Equipment: 

 

1. Calibrated at reasonable intervals by devices of accuracy traceable to either: 

a. National Bureau of Standards. 

b. Accepted values of natural physical constants. 
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1.04 LABORATORY DUTIES 

 

A. Cooperate with the Owner and Contractor; provide qualified personnel after due notice 

from Contractor. 

 

B. Perform specified inspections, sampling and testing of materials and methods of 

construction: 

 

1. Comply with specified standards. 

2. Ascertain compliance of materials with requirements of Contract Documents. 

 

C. Promptly notify Owner and Contractor of observed irregularities or deficiencies of work 

or products. 

 

D. Promptly submit written report of each test and inspection:  one (1) copy each to Owner 

and Contractor.  Each report shall include: 

 

1. Date issued. 

2. Project title and Bid Number 

3. Testing laboratory name, address and telephone number. 

4. Name and signature of laboratory inspector. 

5. Date and time of sampling or inspection. 

6. Record of temperature and weather conditions. 

7. Date of test. 

8. Identification of product. 

9. Location of sample or test in the Project. 

10. Type of inspection or test. 

11. Results of tests and compliance with Contract Documents. 

12. Interpretation of test results, when requested by Owner 

 

E. Perform additional tests as may be required. 

 

 

1.05 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

A. Laboratory is not authorized to: 

 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 

2. Approve or accept any portion of the Work. 

3. Perform any duties of the Contractor. 

4. Stop the Work. 

 

1.06 CONTRACTROR’S RESPONSIBILITIES 

 

A. Cooperate, together with laboratory personnel, will provide access to the point/location of 

the Work, and to manufacturer’s operations. 

 

B. Secure and deliver to laboratory at designated location(s) adequate quantities of 

representational material proposed to be used and which require testing together with 

applicable proposed design mixes. 
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C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, 

and other material mixes which required control by the testing laboratory. 

 

D. Furnish copies of Products test reports to the Owner as required. 

 

E. Furnish incidental labor and facilities: 

 

1. To provide access to Work to be tested. 

2. To obtain and handle samples at the Project Site or at the source of the product to 

be tested. 

3. To facilitate inspections and tests. 

4. For storage and curing of test samples. 

 

F. Notify laboratory twelve (12) hours in advance of operations to allow for laboratory 

assignment of personnel and scheduling of tests. 

 

 

G. Make arrangements with laboratory and pay for services to perform inspections, sampling 

and testing required. 

 

1.07 SOURCE OF MATERIALS 

 

A. Source of supply of each of materials required shall be acceptable to the Owner and 

before delivery is started. 

 

B. Representative samples shall be submitted for inspection or tests. 

 

 

C. Results obtained from testing samples will be used for preliminary approval, but will not 

be used as final acceptance of materials. 

 

D. If it is found that sources of supply, which have been approved, do not furnish product of 

uniform quality, or if product from any source proves unacceptable at any time, 

Contractor shall furnish approved material from another source without additional cost to 

Owner or delay in completion date. 

 

1.08 IDENTIFICATION 
 

A. Required samples submitted by Contractor shall be properly labeled for identification. 

 

B. Materials and/or equipment that have been inspected and/or tested shall be stored in a 

controlled area with suitable identification referencing tests and certifications. 

 

C. Continuous inventory shall be kept of all items in this area controlled by log in and log 

out with receiving and disbursing signatures. 

 

D. Copies of receiving or disbursing actions shall be sent to the Owner on a daily basis. 

 

E. Disbursing records shall show final destination and installation. 

 

1.09 MATERIAL STORAGE 
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A. Materials shall be stored so as to ensure preservation of their quality and fitness for 

Work, in accordance with requirements of Section 01620, Storage and Protection. 

 

1.10 SCHEDULE OF INSPECTIONS AND TESTS 
 

A. Refer to each individual Section of the Project Manual for specific testing requirements, 

or as otherwise required by the Contract Documents or appropriate regulatory agency. 

 

 

PART 2 – PRODUCTS 
 

 Not Used. 

 

PART 3 – EXECUTION 
 

 Not Used. 

 

 

 

END OF SECTION 01410 
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SECTION 01510 

 

TEMPORARY CONSTRUCTION CONTROLS 

 

PART 1- GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual, without exception. 

 

B. Furnish, install and maintain temporary controls required for construction. 

 

C. Remove all temporary controls at completion of Work. 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 CONSTRUCTION SITE CLEANING 
 

A. Maintain areas within limits of the Project Work Site free of extraneous debris and litter. 

 

B. Initiate and maintain specific program to prevent accumulation of debris at construction site, 

storage and parking areas, or along access roads and off site hauls routes. 

 

1. Furnish on-site containers for collection of waste materials, debris and rubbish. 

2. Prohibit overloading of trucks to prevent spillage on access and haul routes. 

3. Provide periodic inspection of traffic areas to enforce requirements. 

4. Remove waste material, debris and rubbish from site and building area daily, or sooner as 

otherwise needed. 

5. Do not drop or throw materials from heights. Lower waste material in a controlled manner 

and with as few handlings as possible. 

6. During entire construction period, and at all times, keep the site access entry road, parking 

areas free from accumulation of waste materials, debris and rubbish caused by the Work of 

this Project. 

7. Dirt and debris shall be removed from all surfaces prior to closure of all areas (walls, 

ceilings, chases, etc.). 

 

C. Hazards Control: 
 

1. Store volatile wastes in covered metal containers. 

2. Remove containers from premises daily. 

3. Prevent accumulation of wastes, which create hazardous conditions. 

4. Provide adequate ventilation during use of volatile or noxious substances. 

 

D. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws: 

 

1. Do not burn or bury rubbish and waste materials on project site. 

2. Do not dispose of wastes into streams or waterways. 

3. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in storm or 

sanitary drains. 
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1.04 DUST CONTROL 
 

A. Provide positive methods and apply dust control materials to minimize raising dust from 

construction operations and provide positive means to prevent air-borne dust from dispersing into 

atmosphere. 

 

B. Clean interior building areas to prevent accumulation of dirt and debris and execute prior to start of 

finish painting, special coatings, and/or other finish material installations. 

 

C. Wet down materials and rubbish to prevent blowing dust. 

 

D. Schedule cleaning operations so that dust and other contaminants resulting from cleaning process 

will not fall on wet, newly painted surfaces. 

 

E. Continue cleaning on an as-needed basis until building and/or site is ready for beneficial 

occupancy. 

 

1.05 EROSION AND SEDIMENT CONTROL 

 
A. Plan and execute construction and earthwork by methods to control surface drainage from cuts and 

fills, and from borrow and waste disposal areas, to prevent erosion and sedimentation. Wetland 

areas shall be protected as well. 

 

1. Hold areas of bare soil exposed at one time to minimum. 

2. Provide temporary control measures such as berms, dikes, and drains. 

3. Comply with federal, state and local regulations. 

 

B. Construct fills and soil waste areas by selective placement to eliminate surface soils or clay, which 

will erode. 

 

C. Periodically inspect earthwork to detect any evidence of start of erosion, apply corrective measures 

as required for erosion control. 

 

1.06 POLLUTION CONTROL 

 
A. Provide methods, means and facilities required to prevent contamination of soil, water or 

atmosphere by discharge of noxious substances from construction operations. 

 

B. Contractor is responsible only for pollution control of the immediate Work of the Contract, the 

actions and operations of the Contractor, and the workers employed or contracted to Contractor. 

Provide equipment and personnel to perform emergency measures required to contain spillage, and 

to remove contaminated soil or liquids. 

 

C. Take special measures to prevent harmful substances from entering public waters. Prevent disposal 

of wastes, effluents, chemicals or other such substances adjacent to basins, or in sanitary or storm 

sewers. 

 

D. Provide systems for control of atmospheric pollutants. Prevent toxic concentrations of chemicals. 

Prevent harmful disposal of pollutants into atmosphere. 
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1.07 WATER CONTROL 
 

A. Provide methods to control surface water to prevent damage to project site or adjoining properties. 

Control fill, grading, and ditching to direct surface drainage away from excavations, pits, tunnels 

and other construction areas. Direct drainage to proper runoff. 

 

B. Provide, operate, and maintain hydraulic equipment of adequate capacity to control surface and 

water. 

 

C. Dispose of drainage water in manner to prevent flooding, erosion or other damage to any portion 

of site or adjoining areas. 

 

D. Dewater areas in accordance with applicable local and state requirements and accepted 

professional practice. 

 

1.08 EARTH CONTROL 
 

A. Contractor shall, at his/her sole cost, remove excess soil, pier spoils, etc., at time of generation. 

 

 

PART 2 – PRODUCTS 
 

 Not Used 

 

PART 3 – EXECUTIONS 
 

3.01 REMOVAL 

 
 

A. Contractor shall, at his/her sole cost, remove temporary construction controls at the  completion of 

the Work, or as required by execution of the Work or as may be directed by the Owner.. 

 

 

 

 

END OF SECTION 01510 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01530 

 

BARRIERS 

 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS 
 

A. The Contractor shall comply with and be responsible for all the requirements of Division 1, 

General Requirements of the Project Manual, without exception. 

 

B. Provide and maintain barriers and lighted barriers for the protection of personnel and materials in 

accordance with the requirements of applicable state and local codes.  

C. Install barriers at the start of construction. 

 

1.02 RELATED WORK 
 

A. Section 01510, Temporary Construction Controls 

 

1.03 REGULATORY AGENCIES 
 

A. Comply with federal, state, and local, municipal regulations and with utility company and 

insurance agencies’ requirements. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS, GENERAL 

 

A. Materials and equipment must be adequate in capacity for the required usage, and not violate 

applicable codes and standards. 

 

B. Provide warning signs to help prevent damage and injury. 

 

C. Should it become necessary to remove safety items it shall be the Contractor’s responsibility to 

replace the item immediately in conformance with applicable codes, standards and regulations. 

 

D. Wood materials used in barricades and barriers within any building and in material storage areas 

shall be fire-retardant. 

 

2.02 BARRICADES 
 

A. Protect all vertical shafts with safe, temporary railings, adequately braced. 

 

B. Cover trenches and holes when not in use. Erect barriers at sharp changes in plane of more than 3 

feet. 

 

C. Protect all building openings with safe, temporary railings adequately braced. 
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2.03 CONSTRUCTION FENCE 
 

A. Prior to starting work at Project Site the Contractor, as may be directed by the Owner, shall install 

enclosure fence with locked entrance gates. 

 

B. Provide construction fence around material storage and construction areas to prevent unauthorized 

access. Comply with local, municipal and / or Georgetown County requirements for construction 

barriers. 

 

C. Provide minimum number of gates, padlocked during non-working hours as may be directed by 

the Owner. 

 

D. Locate personnel gates as necessary to provide controlled entry from construction parking to 

construction area, as may be directed by the Owner. 

 

2.04 PERIMETER SIGNAGE  (NIC) 
 

2.05 CONSTRUCTION LIGHTING 
 

A. Provide construction lighting throughout construction areas as may be required and necessary to 

maintain safety and security. 

 

B. Maintain lighting on a daily basis, including weekends, holidays, and foul-weather days so that the 

Project Site is adequately lighted at all times in the interest of safety and security. 

 

PART 3 – EXECUTION 

 

3.01 REMOVAL 
 

A. Contractor shall, at his/her sole cost, completely remove barricades, including barricades 

foundations when construction has progressed to a point that they are no longer required, and when 

requested by the Owner. 

 

3.02 CLEANING 
 

A. Clean and repair damage caused by the Work of this Section. Fill and grade the areas of the Site to 

required elevations and slopes, and clean the area. 

 

 

 

 

END OF SECTION 01530 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01550 

 

ACCESS ROADS AND PARKING AREAS 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENT INCLUDED 
 

A. The Contractor shall comply with and be responsible for all the requirements of Division 1, 

General Requirements of the Project Manual without exception. 

 

B. Access to and egress from the Project Site will be gained only via routes and through gates as 

shown on the Plans and approved by Owner. Equipment weight and height limits will be strictly 

enforced. Contractor is responsible for providing access roads capable of supporting construction 

traffic. Contractor and trade contractors of all tiers shall be responsible to comply with these 

requirements. 

 

C. Install barriers and necessary traffic controls at start of construction to protect public and leave in 

place throughout construction. Remove at end of construction. 

 

D. Contractor is responsible for assessing risk to public and providing lights, flagmen, traffic signals, 

stop signs or other necessary controls, as needed and approved by the Owner and / or the South 

Carolina Dept. of Transportation (SCDOT). 

 

E. Contractor shall be responsible to repair all damage to offsite street, roads, curbs along haul routes 

and any existing site elements damaged by construction related traffic. 

 

1.02 RELATED WORK 
 

A. NIC 

 

1.03 REGULATORY AGENCIES 
 

A. Comply with federal, state and local codes and regulations, and with utility company and insurance 

agencies’ requirements. 

 

PART 2 – PRODUCTS 

 

2.01 GENERAL 
 

A. If repair to public or private roadways is necessary due to damage by construction traffic, materials 

and methods used for repairs are to be acceptable to the applicable jurisdictional authority and are 

to match existing conditions. Contractor shall perform such work at his/her sole cost and expense. 

 

B. Provide warning signs to help prevent damage and injury and to promote safety. 

 

C. Should it become necessary to remove safety items, it shall be Contractor’s responsibility to 

replace them immediately, in conformance with applicable regulations. Contractor shall perform 

such work at his/her sole cost and expense. 

 

2.02 PARKING 
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A. Contractor’s vehicles and employee parking shall be confined to an area identified within the site 

limits and as directed by the Owner. 

 

2.03 STAGING 
 

A. Contractor shall confine materials, products, equipment and temporary facilities within site limits 

and as directed by the Owner. 

 

PART 3 – EXECUTION 

 

3.01 REMOVAL 
 

A. Temporary construction access roads, drives, walks, and parking areas shall be removed at 

completion of Work or as required by execution of Work at the Contractor’s sole cost and expense. 

 

B. Areas shall be returned to original condition unless otherwise required by the Owner. 

 

 

 

 

END OF SECTION 01550 

 

 

 

[REMAIINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01563 

 

HANDLING OF INCIDENTAL FUEL SPILLAGE  

 

PART 1 – GENERAL 

 

1.01 RELATED REQUIUREMENTS 
 

A. Division 0, Bidding and Contract Documents in the Project Manual. 

B. Division 1, General Requirements in the Project Manual. 

C. South Carolina Dept. of Health and Environmental Controls (SCDHEC) 

  

1.02 SCOPE 
 

A. This section consists of procedures to be followed in handling material contaminated with 

petroleum fuel products (hydrocarbons including petroleum, petroleum derivatives, hydraulics and 

like products) caused by incidental spillage (including leaks) from the Contractor’s or his/her 

prime and sub-contractor’s equipment. 

 

Incidental spillage shall mean spillage of a quantity not greater than 25 gallons per incident, of 

vehicular or mechanical equipment fuel products, onto open ground and absorbed or not absorbed 

by the soils. 

 

Spillage or leakage of petroleum fuel products in quantities in excess of 25 gallons shall be 

immediately remediated by the Contractor using applicable and appropriate procedure(s). 

Whenever such spillage or leakage occurs, the Contractor shall immediately implement the 

appropriate corrective actions as required. 

 

B. The provisions of this Section are limited to incidental petroleum fuel spillage on ground surfaces 

and it excludes fuel spillage onto surface waters. 

 

1.03 APPLICABLE CODES 
 

A. The Contractor shall comply with all prevailing federal, state, and local environmental protection 

ordinances and codes governing and having application to and any discharges, intentional or 

accidental, which may cause water pollution and constitute a nuisance, and sanitary nuisance. 

 

B. Leaks and spillage may occur when using mechanical equipment. Equipment generated or 

lubricated with petroleum products, is prone to leaks or spillages, therefore proper management of 

“spillage incidents” is essential. 

 

PART 2 – PRODUCTS 

 

2.01 ABSORBENT MATERIALS 

 

Contractor shall equip crews and/or provide machinery with the most efficient type of petroleum absorbent 

materials. These materials are available at petroleum equipment suppliers and must be readily accessible so 

that spillages can be quickly contained and prevented from becoming greater incidents. Fiber material, 

sand or cat litter may be used as an absorbent material. Sufficient quantity of absorbent material capable of 

absorbing up to 25 gallons of petroleum fuel products shall be stocked at the job site at all times. 
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PART 3 - EXECUTION 

 

3.01 PROCEDURES 
 

A. Personnel handling waste materials must have a minimum of 40 hours training as defined in 29 

CFR 1910.120 and in accordance with the certified OSHA course. 

 

B. Perform work as specified herein and in accordance with the applicable provisions of South 

Carolina Dept. of Transportation (SCDOT) and South Carolina Dept. of Health and Environmental 

Controls (SCDHEC). No payment will be made to the Contractor for the cost of handling and 

disposing of leaks, spillages and materials, soils and environment contaminated by such leaks or 

spillages. 

 

The procedure for the proper handling and disposal of contaminated soils and absorbent materials 

is readily available through the aforementioned agencies:  

 

C. The steps outlined below are minimum requirements and are merely presented as guidelines. They 

do not constitute a complete compliance procedure. 

 

STEP 1: 

If a fuel contamination to open ground has been discovered, check for the origin of that 

leak or spillage. Then stop the spillage or leak and positively contain it, and then use 

absorbents to collect the discharged liquid. Immediately notify the Owner.  

STEP 2: 

Sand may be used to absorb ground surface spills while absorbent materials may be used 

to absorb ground spills as well as surface water spills. 

Once absorption of spilled fuels is complete the impacted (contaminated) absorbent 

materials shall be stored in 55-gallon steel drums (100-150 lbs.). If leaked or spilled fuel 

has been absorbed into the soils, excavate and containerize the impact (contaminated) 

soils. Soils may be stored in 55- gallon steel drums. 

STEP 3: 

The contaminated materials must be collected, containerized and otherwise properly stored 

and labeled prior to transport to a pre-approved storage, disposal or treatment facility. All 

drums used to store impacted (contaminated) absorbent material and/or contaminated soils 

shall be properly sealed and labeled with the following information. 

 

Name of Company (Contractor) 

RFP / Bid No.: 

Location of origin: 

Type of contents: 

Type of containment: 

Quantity: (e.g. 1 of 1) 

Date: 

Containerized by: 

Labeled by: 

 

 

END OF SECTION 01563 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01570 

 

TRAFFIC REGULATION 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual, without exception. 

 

B. Construction parking control, flagmen, flares and lights, haul routes, traffic signs and signals, and 

removal. 

 

C. The Contractor shall comply with and be responsible for traffic control planning and 

implementation as may be directed and approved by SCDOT and the Owner. 

 

D. Maintenance of safety and convenience of public. 

 

1.02 RELATED WORK 
 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 PUBLIC SAFETY AND CONVENIENCE 
 

A. Materials and equipment shall be stored and Work conducted to minimize obstruction to 

pedestrian movement and vehicular traffic.  Materials and equipment stored in or near path of 

traffic shall be protected with appropriate warning signs and barricades.  At night, or as otherwise 

required, equipment not in use shall be stored in such manner and location to not interfere with 

safe passage of pedestrians and vehicles.  Contractor shall provide and maintain flagmen at points 

and for periods of time required to provide safety and convenience of traffic, and as may be 

required by the SCDOT and as directed by the Owner 

 

B. Contractor shall not close traffic to any bridge, culvert, or any other portion of public road except 

as designated. in the Construction Contract Documents.  Prior to closing any access way and/or 

structure coordinate Work schedule with the Owner and the SCDOT if applicable. 

 

C. Contractor shall provide the Owner with notice at no less than 48 hours prior to movement of 

heavy equipment and/or wide or slow moving vehicles to or from Project Site.  Contractor shall 

strictly adhere to vehicular routes established or as may be directed by the Owner and / or the 

SCDOT if applicable. 

 

1.04 HAUL ROUTES 
 

A. Based on regulations prescribed by the South Carolina  Dept. Transportation (SCDOT), 

Georgetown County or any other agency having jurisdiction, use only established roadways or use 

temporary roadways constructed by Contractor when and as authorized by the Owner.  When 

materials are transported in executing the Work vehicles shall not be loaded beyond loading 

capacity recommended by manufacturer of vehicle or prescribed by federal, state, or local law or 

regulation.  When it is necessary to cross curbs or sidewalks, Contractor shall protect them from 

damage, and shall repair or pay for repair of all damaged curbs, sidewalks, roads and/or paving. 
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1.05 TRAFFIC SIGNS AND SIGNALS 
 

A. At approaches to site and on-site, install signs or signals at crossroads, detours, parking areas, and 

elsewhere as needed to direct construction and affected public vehicular and pedestrian traffic. 

This should be included in the Conty6ractor’s approved Traffic Control Plan. 

 

B. Install and operate traffic control signals to direct and maintain orderly flow of traffic in areas 

under Contractor’s control, and areas affected by Contractor’s operations. 

 

C. Relocate traffic control signs and signals as Work progresses, to maintain safe and effective traffic 

control. 

 

D. Coordinate with construction signs described in Section 01580, Project Identification and Signs. 

 

1.06 FLAGMEN 
 

A. Provide trained and equipped flagmen to regulate traffic when construction operations and/or 

traffic encroach on public vehicular or pedestrian traffic lanes. 

 

1.07 FLARES AND LIGHTS 
 

A. Use flares and lights during hours of low visibility to delineate traffic lanes and to guide traffic in 

landside areas only. 

 

PART 2 – PRODUCTS 

 

2.01 SIGNS, SIGNALS AND DEVICES 

 

A. Post-mounted and wall-mounted at parking areas to indicate spaces designated for use by 

construction personnel. 

 

B. Traffic control signals, as required, and as approved by SCDOT and the Owner. 

 

C. Traffic cones and drums and lights, as approved by SCDOT and the Owner. 

 

D. Flagmen equipment as required by SCDOT and the Owner. 

 

PART 3 – EXECUTION 

 

3.01 REMOVAL 
 

A. Contractor shall remove equipment and devices, at his/her sole cost, when no longer required.  

Repair damage caused by installation.  Remove post settings to depth of three (3) feet. 

 

 

END OF SECTION 01570 
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SECTION 01580 

 

PROJECT IDENTIFICATION AND PERMIT BOX 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all requirements of the Project Manual, 

without exception. 

 

B. The Contractor shall comply with applicable requirements in this Section and more specific 

requirements of Section 00800, Special Project Conditions and Section 01100, Summary of Work. 

 

C. Furnish, install and maintain typical Permit Box as approved by the Owner. 

 

D. Provide temporary, on site informational signs to identify key elements of the construction 

facilities. 

 

E. Remove the Permit Box upon completion of the construction Work of this contract. 

 

F. Permit Box to be mounted on a utility pole near the project entrance within fifteen (15) calendar 

days of the Notice to Proceed (NTP). 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements of the Project Manual.  

 

PART 2 – PRODUCTS 

 

2.01 SIGN MATERIALS 

To Be Determined By the Owner 

 

2.02 TEMPORARY SIGNAGE 

To Be Determined By the Owner 

 

PART 3 – EXECUTION 

 

3.01 PREPARATION 

The Contractor shall be responsible for the cost of preparing and installing the Permit Box 

 

3.02 MAINTAINANCE 

The Contractor shall be responsible for the cost of maintaining the Permit Box. 

 

3.03 REMOVAL 

The Contractor shall be responsible for the cost of removing the Permit Box. 

 

END OF SECTION   01580 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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 SECTION 01600 

 

PRODUCT REQUIREMENTS 

 

PART 1 - GENERAL 
 

1.1 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 

 

B. Division 1, General Requirements of the Project Manual without exception. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for handling requests for 

substitutions made after award of the Construction Contract. 

  

B. Procedural requirements governing the Contractor’s selection of products and product options are 

included under Section 01610, Materials and Equipment. 

 

1.3 DEFINITIONS 

 

A. Definitions used in this Section are not intended to change or modify the meaning of other terms used 

in the Contract Documents. 

 

B. Substitutions:  Requests for changes in products, materials, equipment, and methods of construction 

required by Contract Documents proposed by the Contractor after award of the Contract are considered 

requests for "Substitutions." The following are not considered substitutions: 

   

1. Substitutions requested by Bidders during the bidding period, and accepted prior to award of 

Contract, are considered as included in the Construction Contract Documents and are not subject 

to requirements specified in this Section for substitutions. 

2. Revisions to Construction Contract Documents requested by Georgetown County 

3. Specified options of products and construction methods included in Contract Documents. 

4. The Contractor's determination of and compliance with governing regulations and orders issued 

by governing authorities. 

 

1.4 SUBMITTALS 

 

A. Substitution Request Submittal:  Requests for substitution will be considered if received within thirty 

(30) calendar days after commencement of the Work.  Requests received more than thirty (30) calendar 

days after commencement of the Work may be considered or rejected at the discretion of the Owner. 

 

1. Submit three (3) copies of each request for substitution for consideration.  Submit requests in the 

form to be provided by the Owner and in accordance with procedures required for Change Order 

proposals to be established by the Owner 

 

2. Identify the product, or the fabrication or installation method to be replaced in each request. 

Include related Technical Specification Section and Drawing numbers.  Provide complete 

documentation showing compliance with the requirements for substitutions, and the following 

information, as appropriate: 
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a. Product Data, including Drawings and descriptions of products, fabrication and installation 

procedures. 

b. Samples, where applicable or requested. 

c. A detailed comparison of significant qualities of the proposed substitution with those of 

the Work specified.  Significant qualities may include elements such as size, weight, 

durability, performance and visual effect. 

d.. A statement indicating the substitution's effect on the Contractor's Construction Progress 

Schedule compared to the schedule without approval of the substitution.  Indicate the 

effect of the proposed substitution on overall Contract Time. 

e. Cost information, including a proposal of the net change, if any in the Contract Sum. 

f. Certification by the Contractor that the substitution proposed is equal-to or better in every 

significant respect to that required by the Construction Contract Documents. Include the 

Contractor 's waiver of rights to additional payment or time that may subsequently become 

necessary because of the failure of the substitution to perform adequately. 

 

3. Owner’s  Action:  Within one (1) week of receipt of the request for substitution, the Owner may 

request additional information or documentation necessary for evaluation of the request.  Within 

two (2) weeks of receipt of the request, or one (1) week of receipt of the additional information 

or documentation, whichever is later, the Owner will notify the Contractor of acceptance or 

rejection of the proposed substitution.  If a decision on use of a proposed substitute cannot be 

made or obtained within the time allocated, use the product specified by name.  Acceptance will 

be in the form of a Change Order. 

 

PART 2 - PRODUCTS 
 

2.1 SUBSTITUTIONS 

 

A. Conditions:  The Contractor's substitution request will be received and considered by the Owner when 

one or more of the following conditions are satisfied, as determined by the Owner, otherwise requests 

will be returned without action except to record noncompliance with these requirements. 

 

1. Extensive revisions to Construction Contract Documents are not required. 

2. Proposed changes are in keeping with the general intent of the Construction Contract Documents. 

3. The request is timely, fully documented and properly submitted. 

  4. The request is directly related to an "or equal" clause or similar language in the Construction 

Contract Documents. 

5. The specified product or method of construction cannot be provided within the Contract time.  

The request will not be considered if the product or method cannot be provided as a result of 

failure to pursue the Work promptly or coordinate activities properly. 

6. The specified product or method of construction cannot receive necessary approval by a 

governing authority, and the requested substitution can be approved. 

7. A substantial advantage is offered the Owner in terms of cost, time, energy conservation or other 

considerations of merit after deducting offsetting responsibilities the Owner may be required to 

bear.  Additional responsibilities for the Owner may include additional compensation to the 

Architect / Engineer of record for redesign, increased cost of other construction elements by the 

Owner or other separate Contractors, and similar considerations. 

8. The specified product or method of construction cannot be provided in a manner that is 

compatible with other materials, and where the Contractor certifies that the substitution will 

overcome the incompatibility. 

9. The specified product or method of construction cannot be coordinated with other materials, and 

where the Contractor certifies that the proposed substitution can be coordinated. 
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10. The specified product or method of construction cannot provide a warranty required by the 

Construction Contract Documents and where the Contractor certifies that the proposed 

substitution will provide the required warranty. 

  

B. The Contractor's submittal and the Owner’s acceptance of Shop Drawings, Product Data or Samples 

that relate to construction activities not complying with the Contract Documents does not constitute an 

acceptable or valid request for substitution, nor does it constitute approval. 

 

C. Substitution request constitutes a representation that the Contractor: 

 

1. Has investigated the proposed product and determined that it meets or exceeds, in all respects, the 

product specified. 

2. Will provide the same warranty for substitution as for the product specified. 

3. Will coordinate installation and make other changes, which may be required for work to    be 

complete in all respects. 

  4. Waives claims for additional costs, which may subsequently become apparent. All costs associated 

with the substitution will be paid for by the Contractor regardless of approvals given, and 

regardless of subsequent difficulties experienced as a result of substitutions. 

 

 

PART 3 - EXECUTION  
 

Not Used 

 

 

 

END OF SECTION 01600 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01610 

 

MATERIALS AND EQUIPMENT 

 

 

PART 1 - GENERAL 

 

1.01   REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all requirements of the Project Manual, 

without exception. 

  

B. The Contractor shall comply with the applicable requirement in this Section, and the requirements of 

Division 1, Section 01100 Summary of Work. 

 

C. Division 1, Section 01600, Product Requirements. 

 

D. Division 1, Section 01770, Closeout Procedures 

 

1.02          RELATED WORK 
            

 A.      Division 1, General Requirements of the Project Manual . 

  

1.03          SCOPE 
 

A.  General storage and protection of project materials and equipment. 

 

B. Furnish, install and maintain storage sheds as required for protection of materials and equipment. Remove 

at completion of Work. 

 

C. Exterior storage requirements for all specified materials and equipment requiring protection. 

 

 

1.04    MATERIAL AND EQUIPMENT INCORPORATED INTO WORK 
 

A. Comply with applicable specifications, manufacturer’s recommendations  and standards. 

 

B. Comply with size, make, type and quality specified or as specifically accepted in writing by the Owner. 

 

C. Design, fabricate, assemble deliver and install products in accordance with engineering and shop 

practices normal to trade. 

 

D. Manufacture like parts of duplicate units to standard interchangeable sizes and gauges.  Two or more 

items of same kind shall be identical by same manufacturer. 

 

E. Products shall be suitable for intended purpose. 

 

 

F. Equipment capacities, sizes and dimensions shown or specified shall be adhered to unless variations are 

specifically accepted in writing. 

 

G. Do not use material or equipment for any purpose other than for which it is designed or is specified. 
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1.05  IDENTIFICATIONS AND NAMEPLATES 
 

A. Nameplates, trademarks, and other identifying marks on manufactured and fabricated items are not permitted 

on surfaces exposed to view in public spaces, including elevators and escalators except as noted otherwise in 

the Construction Contract Documents.  This does not apply to UL labels. 

 

1.06  QUALITY ASSURANCE 
 

A. Materials specified are to define standard of quality or performance and to establish basis for evaluation 

of proposals. 

 

B. Comply with individual Technical Specification Sections and referenced standards as minimum 

requirements. 

 

C. Components required to be supplied in quantity within a Technical Specification Section shall be of 

same manufacturer and shall be interchangeable, unless otherwise required. 

 

1.07  PRODUCT OPTIONS 
 

A. For Products specified only by reference standard, select Product meeting that standard by any 

manufacturer. 

 

B. For Products specified by naming only one Product and manufacturer, select any one of the products 

and manufacturers named which complied with the Technical Specifications. 

 

C. For products specified by naming only one Product and manufacturer, there is no option and no 

substitution will be allowed. 

 

1.08  PRODUCTS LIST 
 

A. Within twenty (20) calendar days after award of Contract, submit to the Owner three (3) copies of 

complete list of major Products, which are proposed for installation. 

 

B. Tabulate Products by Technical Specification Section number and title. 

 

C. For products specified only by reference standards list for each such Product: 

 

1. Name and address of manufacturer. 

2. Trade name. 

3. Model or catalogue designation. 

4. Manufacturer’s data: 

 

a. Reference standards. 

b. Performance test data. 

 

D. The Owner will coordinate with the Architect / Engineer of record and  reply in writing stating whether 

there is reasonable objection to listed items.  Failure to object to a listed item shall not constitute a 

waiver of the requirements of the Construction Contract Documents. 

 

1.09  MANUFACTURER’S INSTRUCTIONS 
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A. When Construction Contract Documents require installation of work to comply with manufacturers 

printed instructions, obtain and distribute copies of instructions to parties involved in installation, 

including two (2) copies to the Owner, prior to commencing work. 

 

B. Maintain one (1) set of complete instructions at job site during installation and until work is complete. 

 

C. Maintain copies for Project Record Documents. 

 

D. Handle, install, connect, clean, condition and adjust products in strict accord with manufacturer’s 

instructions and in conformity with specified requirements. 

 

E. Should job conditions or specified requirements conflict with manufacturer’s instructions, notify the 

Owner in writing for further instructions.  Do not proceed with Work without clear instructions. 

 

F. Perform Work in accordance with manufacturer’s instructions.  Do not omit preparatory steps on 

installation procedures unless specifically modified or exempted by the Contract Documents. 

 

1.10  TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of materials and equipment in accordance with construction schedules.  Coordinate 

to avoid conflict with Work and conditions at Site.  Avoid congesting traffic. 

 

B. Deliver materials and equipment in undamaged condition, in manufacturer’s original containers or 

packaging, with identifying labels intact and legible. 

 

C. Immediately upon delivery, inspect shipments to assure compliance with requirements of the 

Construction Contract Documents and accepted submittals, and that products are properly protected and 

undamaged. 

 

D. Promptly remove unsatisfactory materials from Site. 

 

E. Furnish equipment and personnel to handle products by methods necessary to prevent soiling or damage 

to products or packaging. 

 

1.11         STORAGE 
 

A. Store materials subject to damage from exposure to weather in weather tight storage facilities of 

suitable size with floors raised above ground.  Materials not subject to weather damage may be stored 

on blocks off ground. 

 

B. Store fabricated products in accordance with manufacturer’s instructions, seals and labels intact and 

legible.  Store product subject to damage by elements in weather tight enclosures.  Maintain 

temperature and humidity within ranges required by manufacturer’s instructions. 

 

C. Cover materials, which are subject to deterioration with breathable, impervious sheet covering to 

provide adequate ventilation to avoid condensation. 

 

D. Store loosed granular materials in well-drained area on solid surfaces to prevent mixing with foreign 

matter and cover during inclement weather.  Store cementitious and clay products clear of earth or 

concrete floors, away from walls. 

 

E. Arrange storage in manner to permit easy access for inspections. 
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F. Protect metal from damage, dirt or dampness.  Furnish flat, solid support for sheet products during 

storage. 

 

G. Make periodic inspections of stored materials to verify that products are maintained under specified 

conditions and are free from damage or deterioration. 

 

H. Do not use materials in work that have deteriorated, become damaged or are otherwise unfit for use. 

 

I. Store paints in assigned room or area kept under lock and key.  Prevent mixing of refuse or chemically 

injurious materials or liquids with stored materials. 

 

J. Remove oil, rags and other combustible materials daily and take precautions to prevent fire hazard. 

 

K. Do not load structure during construction by storing materials with load greater than structure is 

calculated to support safely.  Such storage is subject to approval by the Owner. 

 

L. Provide substantial platforms, blocking, or skids to support fabricated products above ground; slope to 

provide drainage.  Provide surface drainage to prevent erosions and pounding of water. 

 

M. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of dirt, moisture, etc. 

 

1.12         PROTECTION AND MAINTENANCE 
 

A. Furnish protection against weather.  Cover building openings and penetrations to protect interior of 

building from weather. 

 

B. Maintain work, materials, apparatus and fixtures free from damage, accumulation of debris, and 

protected from dust and dirt. 

 

C. Protect items having factory finish to prevent damage to finish and equipment. 

 

D. At end of day’s work, cover new work likely to be damaged or otherwise protect and necessary. 

 

E. After installation, secure substantial coverings as necessary to protect installed products from damage 

from traffic and subsequent construction operations. 

 

F. Remove protection where no longer needed.  Upon completion of Work, remove storage facilities from 

site. 

 

G. Contractor shall replace, at no additional cost to the Owner, stored items damaged by inadequate 

protection and environmental control. 

 

H. For mechanical and electrical equipment in long-term storage, provide manufacturer’s service 

instructions shown on exterior of package. 

 

I. Service equipment on a regular basis as recommended by manufacturer.  Maintain log of maintenance 

services; submit log as Project Record Document in accordance with requirements of Section 01781, 

Project Record Documents. 

 

J. After cabinets and boxes are installed, cover openings to prevent entrance of water and foreign 

materials.  Close conduit openings with temporary metal or plastic cap, including those terminated in 

cabinets. 
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K. Provide temporary enclosures for equipment such as substations and motor control centers.  Provide and 

maintain heat in closures until equipment is energized, to avoid condensation damage. 

 

1.13          MANUFACTURER CERTIFICATION 
 

A. Prior to Final Acceptance of Work, for items designated in Technical Specifications Sections, an 

authorized representative of each manufacturer of materials and/or equipment installed under the work 

of that Section, shall personally inspect installation and operation of his/her materials, system and 

equipment to determine they are correctly installed and operating properly as follows: 

 

1. Inspection and testing shall be accomplished: 

 

a. For Work which will be concealed during execution of Work, after completion of 

installation and prior to concealment. 

b. For Work which will not be concealed, at completion of Work. 

 

2. Each representative shall submit a signed statement to the Owner through the Contractor 

certifying to his personal inspection and to the correct installation and proper operation of 

materials, systems and/or equipment.  Their certification shall list all items included. 

 

3. Contractor shall transmit all such certifications to the Owner at or prior to Final Acceptance 

Inspection.  Transmittal shall include a list of all certifications included. 

 

PART 2 - PRODUCTS 
 

2.01   MATERIALS, EQUIPMENT & FURNISHINGS 
 

A. Materials and equipment intended for use in Project must be new.  Equipment and furnishings utilized 

for installation of material and equipment in the Project may be new or used, but must be serviceable, 

must be adequate for intended purpose, and must not violate applicable codes and/or regulations. 

 

PART 3 - EXECUTION 
 

3.01   GENERAL 
 

A. Store products immediately upon delivery at location acceptable to the Owner, in accordance with 

manufacturer’s storage instructions, with seals and labels intact.  Protect until uninstalled. 

 

B. Arrange storage in manner to provide access for maintenance of stored items and for inspection. 

 

3.02   MAINTENANCE OF STORAGE 
 

A. Verify that storage facilities comply with manufacturer’s product storage requirements. 

 

              B. Verify that manufacturer required environmental conditions are maintained continually. 

 

C. Verify that surfaces of products to elements are not adversely affected and that any weathering of 

finishes is within acceptable tolerances under requirements of Construction Contract Documents. 

 

 

END OF SECTION 01610 
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SECTION 01620 

 

STORAGE AND PROTECTION 

 

PART 1 – GENERAL 

 

1.01  REQUIREMENTS INCLUDED 
 

A. General storage and protection of project materials and equipment. 

 

B. Furnish, install and maintain storage sheds as required for protection of materials and equipment. 

Remove at completion of Work. 

 

C. Exterior storage requirements for all specified materials and equipment requiring protection. 

 

1.02  RELATED REQUIREMENTS 
 

A. Division 1, General Requirements in the Project Manual without exception..  

 

PART 2 – PRODUCTS 

 

2.01  MATERIALS, EQUIPMENT & FURNISHINGS 

 

A. Materials and equipment intended for use in Project must be new. Equipment and furnishings 

utilized for installation of material and equipment in the Project may be new or used, but must be 

serviceable, must be adequate for intended purpose, and must not violate codes or regulations. 

 

PART 3 – EXECUTION 

 

3.01       GENERAL 

 

A. Store products immediately upon delivery at location acceptable to the Owner, in accordance with 

manufacturer’s storage instructions, with seals and labels intact. Protect until installed. 

 

B. Arrange storage in manner to provide access for maintenance of stored items and for inspection. 

 

3.02  ENCLOSED STORAGE 
 

A. Store products subject to damage by elements in substantial weather tight enclosures or storage 

sheds of adequate dimensions. 

 

B. Maintain temperature and humidity within ranges stated in manufacturer’s instruction. 

 

C. Provide humidity control and ventilation for sensitive products as required by manufacturer’s 

instruction. 

 

D. Store unpacked and loose products on shelves, in bins, or in neat groups of like items. 

 

E. Contractor shall replace, at no additional cost to the Owner, store items damaged by inadequate 

protection or environmental control. 
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F. Provide substantial platforms, blocking, or skids to support fabricated products above ground; 

slope to provide drainage. 

 

G. For products subject to dislocation or deterioration from exposure to elements, cover with 

impervious sheet materials. Provide ventilation to prevent condensation below covering. 

 

H. Store loose, granular materials on clean, solid surfaces, or on rigid sheet materials, to prevent 

mixing with foreign matter. 

 

I. Provide surface drainage to prevent erosion and pounding of water. 

 

J. Prevent mixing of refuse or chemically injurious materials or liquids with stored material. 

 

K. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of dirt, moisture, 

etc. 

 

3.03  MAINTENACE OF STORAGE 
 

A. Periodically inspect stored products on a scheduled basis. 

 

B. Verify that storage facilities comply with manufacturer’s product storage requirements. 

 

C. Verify that manufacturer required environmental conditions are maintained continually. 

 

D. Verify that surfaces of products exposed to elements are not adversely affected and that any 

weathering of finishes is within acceptable tolerances established by the applicable manufacturer. 

 

3.04  MAINTENACE OF EQUIPMENT STORAGE 
 

A. For mechanical and electrical equipment in long-term storage, provide manufacturer’s service 

instructions shown on exterior of package. 

 

B. Service equipment on a regular basis as recommended by manufacturer. Maintain log of 

maintenance services; submit log  in accordance with requirements of Section 01781, Project 

Record Documents 

 

3.05  PROTECTION OF INSTALLED EQUIPMENT 
 

A. After cabinets and boxes are installed, cover openings to prevent entrance of water and foreign 

materials. Close conduit openings with temporary metal or plastic cap, including those terminated 

in cabinets. 

 

B. Provide temporary enclosures for equipment such as substations and motor control centers. 

Provide and maintain heat in closures until equipment is energized, to avoid condensation damage. 

 

END OF SECTION 01620 
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SECTION 01700  

 

EXECUTION REQUIREMENTS 

 
PART 1- GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. Contractor shall comply with and be responsible for all of the requirements of the Project Manual without 

exception. 

 

B. Contractor shall provide field engineering and general layout services required on the project as follows: 

 

1. Civil, structural or other professional engineering services specified, or required to execute 

construction methods consistent with the requirements of the Construction Contract Documents.  

 

2. Survey work required for execution of the total Work.  

 

3. Continuous horizontal and vertical control regarding layout and execution of Work.  

 

4. Coordinate field engineering services with the Owner. 

   

1.02 RELATED REQUIRMENTS 
 

A. Division 1, General Requirements of the Project Manual without exception.  

 

B. The Technical Specifications, Sections 0200 through 1900, as may be applicable. 

 

1.03 CONTROLS 
 

A. Contractor will establish primary controls, horizontal and vertical control points at various locations 

at the Site. These will be described and indicated on the Contractor’s approved Drawings and will be 

coordinated in the field by the Contractor. 

 

B. Existing control points and property line markers will be shown on the Owner’s survey drawings.     

 

1.04 QUALIFICATIONS OF SURVEYOR OR ENGINEER 
 

A. For Surveying, a qualified engineer or registered land surveyor, registered in the State of South 

Carolina and acceptable to the Owner. 

 

B.   For engineering, a registered professional engineer of a discipline required for this Project licensed in 

the State of South Carolina and acceptable to the Owner. 

 

1.05 SURVEY REFERENCE POINTS 
 

A. Existing horizontal and vertical control points for the Project are those designated on Owner’s survey 

drawings or as determined from investigation of the existing conditions. 

 

 

B. Verify property, grades, lines, levels and dimensions indicated. 
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C. Locate and protect control points prior to starting Site Work and preserve permanent reference points 

during construction. 

1. Make no changes or relocations without prior approval of the Owner 

 

2. Report to the Owner when a reference point is lost, destroyed or requires relocation because 

of necessary changes in grades or locations. 

 

3. Require surveyor to replace Project control points, which may be lost or destroyed.  

 

1.06 PROJECT LAYOUT REQUIREMENTS 
 

A.   Establish a sufficient number of permanent bench marks on Site, as may be required, referenced to 

data established by survey control points. Record locations of benchmarks with horizontal and 

vertical data on Project Record Documents, Section 01781. 

 

B.   From established control points, Contractor shall layout all Work by establishing all lines and grades 

at Site necessary to control Work, and shall be responsible for all measurements that may be required 

for execution of Work.  

 

C.          Furnish, at own expense, all such stakes, steel pins, equipment, tools and material and labor that may 

be required in laying out Work control points. 

 

D.         Establish lines and levels, locate and layout by instrumentation and similar appropriate means: 

1. Site Improvements 

a. Stakes for grading, fill, and topsoil placement. 

b. Utility slopes and invert elevations. 

c. Limits of pavement (concrete and asphalt). 

2. Batter boards for structures. 

3. Building foundation column locations, piling and floor levels. 

4. Controlling lines and levels required for mechanical and electrical trades. 

 

E.  Verify and coordinate in field all existing and proposed underground components including civil, 

structural, utilities and other components prior to initiation of the Work. Advise the Owner of any 

conflicts or discrepancies. 

 

1.07 SUBMITTALS AND DOCUMENTS 
 

A. Submit name and address of Surveyor and Professional Engineer assigned to the Project to the 

Owner. 

 

B. On request of the Owner, submit documentation to certify accuracy of field engineering work and 

compliance with Construction Contract Documents. 

 

C. Submit certificate signed by registered engineer or surveyor certifying that elevations and locations 

of improvements are in conformance, or non-conformance, with Construction Contract 

Documents. 

 

D. Standards and Availability: Data and other measurements shall be recorded in accordance with 

standard and approved methods. All field notes, sketches, recordings, and computation in 

establishing above horizontal and vertical control points shall be available at all times during 

progress of Work for ready examination by the Owner 
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E. Maintain complete and accurate record data on underground utilities and obstructions, new and 

existing, encountered in execution of Work. Record data on Project Record Documents in 

accordance with requirements of Section 01781, Project Record Documents. 

F. On completion of all foundation walls, pavement and other major site improvements, prepare 

certified survey showing dimensions, locations, angles, and elevations of construction. 

 

 

 

PART 2 – PRODUCTS 
 

Not Used 

 

PART 3 – EXECUTION 
 

Not Used 

 

 

 

END OF SECTION 01700 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01710 

 

FINAL CLEANING 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. Contractor shall comply with and be responsible for all requirements of the Project Manual, 

without exception. 

 

B. Contractor shall comply with applicable requirements in this Section and more specific 

requirements in Section 00800, Special Project Conditions, and Section 01100, Summary of Work. 

 

C. Execute final cleaning at completion of the Work as required by the Construction Contract 

Documents. 

 

1.02 RELATED REQUIEMENTS 
 

A. Divisions 1, General Requirements in the Project Manual without exception. 

 

1.03 DISPOSAL REQUIREMENTS 
 

A. Conduct cleaning and disposal operations to comply with all applicable codes, ordinances, 

regulations, and anti-pollution laws. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS 

 

A. Use only those cleaning materials which will not create hazards to health or property and which 

will not damage surfaces. 

 

B. Use only those cleaning materials and methods recommended by manufacturer of the surface 

material to be cleaned. 

 

C. Using cleaning materials only on surfaces recommended by cleaning material manufacturer. 

 

D. Refer to applicable manufacturer’s recommendations for specific products and materials. 

 

PART 3 – EXECUTION 

 

3.01 FINAL CLEANING 
 

A. Execute prior to inspection at Substantial Completion. 

 

B. Employ skilled workmen or professional cleaners for the final cleaning. 

 

C. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed 

interior and exterior surfaces, and of concealed spaces, and clean as follows: 

 

1. Remove grease, dust, dirt stain, labels, fingerprints, and other foreign materials from site-

exposed interior and exterior surfaces; wash and polish surfaces so designated to shine finish.  
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2. Repair, patch and touch-up marred surfaces to specified finish, to match adjacent surfaces. 

 

D. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 

 

E. Clean roof areas of debris; flush roof drainage system(s) with water until clear. 

 

F. Prior to final completion, or Owner occupancy, Contractor and Owner shall conduct an inspection 

of sight-exposed interior and exterior surfaces, and all work areas, to verify that the entire Project 

Work area is clean. 

 

G. Leave Project Work area clean and ready for use and occupancy. 

  

 

 

 

END OF SECTION 01710 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01731 

 

CUTTING AND PATCHING 

 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. Requirements and limitations of cutting and patching associated with the Work of this Contract. 

B. Cutting, fitting and patching, including attendant excavation and backfill required completing the 

Work of this Contract. 

C. Assume that concealed or previously unknown conditions may be encountered during the 

execution of the Work. No consideration whatsoever will be given to any claim for additional cost 

and/or time resulting from such conditions that can reasonably be expected, which are ordinarily 

encountered or which are generally recognized as inherent in the character of the Work anticipated 

for this Project. 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements in the Project Manual without exception.  

B. The Technical Specifications, which may be applicable and incidental to the Work of the 

respective Sections. 

 

1.03 DESCRIPTION AND SCOPE 

 

A. Execute cutting, fitting and patching, including attendant excavation and backfill required to 

complete the Work or to: 

 

1. Make all parts of the Work fit together. 

2. Uncover portions of the Work to provide for installation of ill-timed work. 

3. Remove and replace defective work, products and/or equipment. 

4. Remove and replace work not conforming to the requirements of the Construction Contract 

Documents, approved Drawings and Technical Specifications. 

5. Remove samples of installed work as specified for testing. 

6. Provide routine penetrations of non-structural surfaces for installation of mechanical, electrical 

and plumbing work. 

7. Uncover work that has been covered prior to a required observation by the Owner 

 

1.04 SUBMITTALS    

 
A. The Contractor shall submit a written request to the Owner seventy two (72) hours in advance of 

any cutting or alteration work. The written request/notice shall state the location, date and time the 

work will be accomplished. The preceding will apply to instances that affects: 

 

1. Work of other Contractors engaged by the County on the site. 
2. The structural value or integrity of any element of the Work of the Project. 

3. The integrity or effectiveness of weather exposed or moisture resistant elements of, or systems 

within the Work of the Project. 

4.  Efficiency, operational life, maintenance and/or safety of the operational elements of, or 

systems within the Work of the Project. 

5. The visual and esthetic qualities of sight exposed elements of the Work of the Project. 
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B. The Contractor’s requests / notices shall include, at a minimum: 

 

1. Owner RFP / Bid Number. 

2. Location and description of the affected work to be performed. 

3. The necessity for cutting, patching, alteration or excavation. 

4. Effect of the work on the Owner and / or its Contractors and abutting property. 

5. Effect of the work on the integrity of the structural and/or weatherproof elements of the Work 

of the Project. 

6. Description of the proposed work: 

 

a. Scope of cutting, patching, alteration or excavation. 

b. Contractor’s prime or sub-contractors who will execute the work. 

c. Products proposed to be used. 

d. Extent of refinishing to be done. 

7. Alternatives to cutting, patching, alteration or excavation. 

8. Written permission of any affected entity other than the Contractor’s prime and sub-

contractors. 

 

C. Should the conditions and schedule of the work to be performed indicate a change of products 

from the original installation, the Contractor shall submit a written request to the Owner for 

substitution pursuant to the stipulations in Section 01600, Product Requirements. 
 

PART 2 – PRODUCTS 
 

2.01 MATERIALS 
 

A. Contractor shall comply with the final, approved Technical Specifications and standards for each 

specific product involved. 

 

 

PART 3 – EXECUTION 

 

3.01 EXAMINATION 

 

A. Contractor shall examine existing conditions in the area of the work, including any elements 

subject to damage or to movement during cutting, patching, alteration or excavation. 

B. After uncovering the work, Contractor shall inspect the conditions affecting installation of 

products, or performance of the work. 

C. Contractor shall report unsatisfactory or questionable conditions to the Owner in writing. No work 

is to proceed until a written response is received from the Owner. 

D. Beginning of cutting, patching, alterations or excavation operations shall be considered as 

acceptance, by the Contractor of the existing conditions. 

 

3.02 PREPARATION AND PROTECTION 
 

A. Contractor shall provide adequate temporary support as necessary to assure structural value or 

integrity of the affected portion of the work. 

B. Contractor shall provide devices and methods to protect adjacent work and other portions of the 

Work of the Project from any damage. 

C. Contractor shall provide protection from the elements of weather for that portion(s) of the Work of 

the Project that may be exposed by cutting, patching, alteration or excavation. 

D. Contractor shall maintain excavations free from water and comply with the requirements of state 

and local agencies having jurisdiction.  
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3.03 DUST CONTROL 
 

A. Contractor shall obtain approval of the means and method by which dust and debris will be 

controlled from the Owner. 

B. Contractor  shall provide and maintain positive methods of dust control and apply dust control 

materials to minimize raising and spreading of dust from cutting, patching and alteration 

operations. 

C. Contractor shall conform to the requirements of Section 01510, Temporary Construction Controls. 

 

3.04 PERFORMANCE 
 

A. Open flame torch cutting operations require a “Hot Work” permit in compliance with current state 

and local codes and regulations. Contractor shall exercise all fire and safety precautions as 

required. 

B. Contractor shall execute all cutting, patching, alteration and demolition by methods that will 

prevent damage to other work, and will provide proper surfaces to receive installation of repairs or 

alterations. 

C. Contractor shall execute fitting and adjustment of products to provide a finished installation to 

comply with specified products, functions, tolerances and finishes. 

D. Contractor shall cut, remove and legally dispose of selected mechanical equipment, components 

and materials as indicated, including but not limited to removal of mechanical piping, heating 

units, plumbing fixtures and trim, and other mechanical items made obsolete by the modified 

work. 

E. Contractor shall restore work that has been cut or removed, and shall install new products to 

provide completed work in accordance with the requirements of the Construction Contract 

Documents. 

F. Contractor shall fit work tight to pipes, sleeves, ducts, conduit, and other penetrations through 

vertical and/or horizontal surfaces. Where fire rated separations are penetrated, fill space around 

pipe or insert penetration with material having physical characteristics equivalent to fire resistant 

requirements of penetrated surfaces in accordance with state or local codes and acceptable 

construction practices. 

G. Contractor shall refinish entire surfaces as necessary to provide an even finish to match adjacent 

finishes: 

 

1. For continuous surfaces, refinish to nearest intersection. 

2. For an assembly, refinish entire unit. 

 

H. Contractor shall employ the Original Installer or Fabricator of Work performed under this Contract 

to execute cutting and patching for: 

 

1.  Weather exposed or moisture resistant elements to maintain warranty and/or bonds. 

2.  Sight exposed specialty finished surfaces. 

 

     

END OF SECTION 01731 
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SECTION 01770 

 

CLOSEOUT PROCEDURES 

 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual, without exception. 

 

B. The Contractor shall comply with applicable requirements in this Section and more specific 

requirements in Division 1, Section 01100, Summary of Work. 

 

C. The Contractor shall comply with the requirements stated in the Construction Contract and in 

approved and permitted Drawings and Technical Specifications for the Work. 

 

1.02 RELATED REQUIREMENTS 
 

A. Conditions of the Construction Contract: fiscal provisions, legal submittals and additional 

administrative requirements. 

 

B. Division 1, General Requirements in the Project Manual without exception.  

 

C. Closeout submittals required of trades as may be indicated in various sections of the approved 

Technical Specifications. 

 

1.03 DAMAGES 
 

A. If the Contractor neglects, fails, or refuses to complete the work by the Substantial Completion 

Date, Final Completion Date, or any portion of the Work by an Interim Completion Date, subject 

to any proper extension granted by the Owner, then the Contractor will pay, or cause the 

Contractor’s Surety to pay damages to the Owner as defined in Summary of the Work, Section 

01100. 

 

1.04 PHASED COMPLETION 
 

A. In addition to Substantial Completion (Beneficial Occupancy) and Final Completion as defined 

below, the Contractor shall complete and make available to the Owner certain portions of the 

Work set forth on the Summary Schedule and Key Milestones in Section 00750 no later than the 

dates indicated on said Schedule (“Interim Completion Date”) 

 

B. The Contractor acknowledges that such Interim Completion Dates are essential to the Owner’s 

plans and use and, therefore, time is of the essence in meeting said Interim Completion Dates. 

 

1.05 SUBSTANTIAL COMPLETION 
 

A. When Contractor considers the Work is substantially complete, he shall submit to the Owner the 

following: 

 

1. The Owner shall be notified by the Contractor once the Work is substantially complete 

(when all the punch list items have been addressed).  
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2. The Owner will schedule an inspection within ten (10) calendar days of the notification.  

 

B. After Work is substantially complete, Contractor shall: 

 

1. Complete Work listed for completion or correction within designated form. 

 

2. Perform all cleaning in accordance with Section 01710, Final Cleaning. 

 

1.06 FINAL COMPLETION 
 

A. Within ten (10) calendar days after substantial completion, the Contractor shall submit to the 

Owner written certification that: 

 

1. Construction Contract Documents have been reviewed. 

 

2. Work has been examined for compliance with Construction Contract Documents. 

 

3. Work has been completed in accordance with Construction Contract Documents. 

 

4. Equipment and systems have been tested in the presence of the Owner and the appropriate 

County personnel, and are operational. 

 

5. Work is completed and ready for final examination. 

 

6. Submittal of Closeout Documents as stipulated in paragraph 1.07 below. 

 

B. The Owner will make an examination to verify the status of completion within ten (10) calendar 

days after receipt of such certification. 

 

C. Should the Owner consider the Work incomplete or defective, or the Contractor has not 

demonstrated to the Owner that a “good faith” effort has been made within the time (72 hours) 

allotted in paragraph 1.05 A above, any Damages and/or Liquidated Damages, will be charged 

against the Contractor as defined and explained in Section 01100, Summary of Work 

 

1. The Owner will promptly notify the Contractor in writing of all deficiencies listing the 

incomplete or defective work. 

 

2. Contractor shall take immediate steps to remedy the stated deficiencies, and send a second 

written Certification to the Owner that the Work is complete. 

 

3. The Owner will re-examine the Work. 

 

D. When the Owner concludes that the Work is complete, the Owner shall determine the number of 

days for which Liquidated Damages will be assessed and request the Contractor to prepare 

closeout submittals. 

 

E. Acceptance of the entire project shall commence after all contract work is complete, final 

inspections are made, corrective actions completed, the Work re-examined, and after final 

acceptance by the Owner 

 

F. The date established by the Owner as the Final Completion Date shall initiate the guarantee and 

the warranty periods for all system components and the construction of the Project. The Project 
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shall not be considered Final Complete until all Close Out Documents are properly completed and 

transmitted to the Owner. 

 

G.  The Owner shall review the status of the Work and compare it to the request for final payment and 

payment and compare it with the Project records for conformance to the final settlement 

requirements. 

 

H. The Owner shall receive from the Contractor, and maintain, the permit drawings and specification 

package, copy of all shop drawings and submittals, the “as-built” set of drawings (onless waived 

by the Owner) and specifications, maintenance manuals as required by the contract and submitted 

by the Contractor. In addition, the Contractor shall provide spare parts and supplies, stored 

materials, special tools, filters, and other pertinent items as required under the Construction 

Contract Documents to the Owner for transmittal to the appropriate County department(s) 

 

1.07 CLOSEOUT SUBMITTALS 
 

A. Evidence of compliance with requirements of governing authorities: 

 

1. Certificates of Inspection: 

 

B. Project Record (Permit) Documents, in accordance with Section 01781 

 

C. Operating and Maintenance Data, in accordance with Section 01782 

 

D. Warranties and Bonds, in accordance with Section 01790. 

 

E. Spare Parts and Maintenance Materials,, in accordance with Section 01785.  

 

1. Provide products, spare parts, and maintenance materials in quantities specified in each 

approved Specification Section in addition to that required for completion of Work. 

 

F. Certificate of Insurance for Products and Completed Operations. 

 

1.08    EVIDENCE OF PAYMENTS AND RELEASE OF LIENS 
 

A. Contractor s Affidavit of Release of Liens. 

 

1. Consent of Surety to Final Payment. Use form acceptable to the Owner 

 

2. Contractor’s Release or Waiver of Liens. Standard Form “Affidavit and Partial Lien Waiver”.  

Use form acceptable to Owner. 

 

3. Separate releases of waivers of liens from prime and subcontractors, suppliers and others with 

lien rights against property of the Owner together with a list of those parties, in accordance 

with Standard Form “Affidavit and Final Lien Waiver”. Use form acceptable to Owner. 

 

B. All submittals shall be duly executed and notarized before delivery to the Owner. 

 

1.09   FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final Statement of Accounting to the Owner. 

 

B. Statement shall reflect all adjustments to the Contract Sum: 
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1. The original Contract Sum. 

2. Additions and deductions resulting from: 

 

a. Previous Change Orders. 

b. Allowances. 

c. Unit Prices. 

d. Deductions for uncorrected Work. 

e. Deductions for liquidated damages. 

f. Other adjustments. 

 

3. Total Contract Sum, as adjusted. 

4. Previous payments. 

5. Sum remaining due. 

 

C. The Owner will prepare a final Change Order reflecting approved adjustments to the Contract 

Sum, which was not previously made by Change Orders. 

 

1.10   FINAL APPLICATION FOR PAYMENT 
 

A. Contractor shall submit final Application for Payment in accordance with procedures and 

requirements stated in the Construction Contract and Section 01290, Payment Procedures of the 

Project Manual. 

 

1.11   ADDITIONAL ADJUSTMENT 
 

A. No adjustments to the Construction Contract requested by the Contractor will be allowed if 

asserted after execution of Final Payment of Contract. 

 

1.12   POST-CONSTRUCTION INSPECTION 
 

A. Prior to expiration of one (1) year from the Date of Final Completion, the Owner, or its designated 

representative, will make visual inspection of the Project Work in the company of the Contractor 

to determine whether further correction of Work is required in accordance with the provisions of 

the Construction Contract. The Contractor shall be responsible for contacting the Owner and 

scheduling and coordinating the one (1) year inspection. 

 

B. The Owner will notify the Contractor, in writing, of any observed deficiencies. 

 

C. Contractor shall contact the Owner to arrange convenient time and establish schedule for 

correction of deficiencies. 

 

 

PART 2 – PRODUCTS 
Not Used 

 

 

PART 3 – EXECUTION 
Not Used 

  

END OF SECTION 01770 
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SECTION 01781 

 

PROJECT RECORD DOCUMENTS 

 

PART 1 – GENERAL 

 

1.01 REQUIRED INCLUDED 
 

A. Contractor shall comply with and be responsible for all requirements of the Project Manual 

without exception. 

 

B. Contractor shall comply with the applicable requirements in this Section and more specific 

requirements in: Section 00800, Special Project Conditions; Section 01100, Summary of 

Work; Section 01330, Submittal Procedures; Section 01322, Photographic Documentation; 

and Section 01770, Close Out Procedures. 

 

C. Contractor shall conform to the requirements of the Owner, Georgetown County, and such 

other federal, state and municipal agencies having jurisdiction. 
 

1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents, in the Project Manual without exception. 

 

B. Division 1, General Requirements in the Project Manual without exception.  
 

1.03 MAINTENACE OF DOCUMENTS AND SAMPLES 

 
A. For duration of Project, maintain at job Site the following: 

 

1. One copy of the Drawings, Technical Specifications, Addenda, shop drawings, products 

data, miscellaneous requested submittal data, Change Orders and other modifications to 

Contract, field orders, field test or written instructions. 

2. One copy of transmittal letters. 

3. One set of construction photographs. 

4. One set of samples. 

5. One copy of Permit Drawings as may be required by the appropriate governing agency 

having jurisdiction. 

 

B. Store documents and samples in Permit Box apart from documents used for construction. 

 

C. File documents and samples in accordance with CSI 16-division format. 

 

D. Maintain documents in a clean, dry, legible condition and in good order. Do not use record 

documents for construction purposes. 

 

E. Make documents and samples available at all times for inspection by the Owner.  

 

F. Incomplete or out of order documents and samples will be grounds for not approving the 

Design/Builder’s Application for Payment. 

 

G. Provide felt tip marking pens for recording information in color code designated by the Owner. 
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H. Label each document “PROJECT RECORD” in neat large printed letters. Keep record documents 

current. Record information concurrently with construction progress. Do not conceal any work 

until required information is recorded. 

 

1.04 RECORD DRAWINGS 
 

A. Unless waived by the Owner, electronic data “As-Built” record drawings shall be required. The 

Owner will select electronic format and software to be used by Contractor. 

 

B. Permanent and Accurate Record Drawings shall be created on full size sheets (24 in. x 36 in. ft.) 

capable of being reproduced. These shall be made from the approved, original drawings, which 

shall be provided to a commercial reprographics service at an appropriate time. All of the 

aforementioned shall be at the Contractor’s sole cost and expense. 

 

C. Legibly mark in color code designated by the Owner to record actual construction on designated 

Record Drawing prints: 

 

1. Depths of various elements of structure(s) foundations in relation to finish first floor 

datum. 

2. Horizontal and vertical locations of underground utilities and appurtenances referenced to 

permanent surface improvements. 

3. Location of all internal utilities and appurtenances and features of the structure(s), 

including  dimensional locations of underground activities and other work 

4. Dimensional locations, vertical and horizontal, of site work, including utilities. 

5. Dimensional location, vertical and horizontal, of asphalt and concrete pavement. 

6. Dimensional location, vertical and horizontal, of storm water drainage system including 

pipe invert elevations. 

 

D. Indicate the following installed conditions: 

 

1. All electrical systems, plumbing and mechanical systems and such other units installed 

requiring periodic maintenance or repair. 

2. Equipment locations (exposed and concealed), dimensioned from prominent building 

lines. 

3. Approved substitutions, contract modifications, and actual equipment and materials 

installed. 

4. Field modifications with dimensions and details. 

5. Modifications made by addenda, clarifications, Field Orders or Change Orders. 

6. Details not on original, approved Construction Contract drawings. 

7. Record information on a daily basis, or as often as necessary. 

8. Include references to related shop drawings and modifications. 

 

E. Contractor shall retain competent drafting services, as necessary, for transfer of “mark-up 

notations” from information recorded during construction. 

 

F. Contractor shall submit Record Documents drawings to the Owner for review and acceptance 

thirty (30) days prior to final closeout. 

 

G. Make revisions and additions as may be indicated by the Owner. 

 

H. Do not use these Drawings for reference or construction, nor allow them to leave the field office. 
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1.05 RECORD SPECIFICATIONS AND ADDENDA 
 

A. Legibly mark up in color code designated by the Owner each Specification Section to record the 

following: 

 

1. Manufacturer, trade name, catalog name and supplier (with address and phone number) of 

each product and item of equipment actually installed. 

2. Modifications made by Change Order. 

3. Other matters not originally specified. 

 

1.06 RECORD SAMPLES 
 

A. Record in transmittal, if not indicated, manufacturer, trade name, catalog number. 

 

1.07 SUBMITALLS 
 

A. At Contract closeout, Contractor shall sign each final Record Drawing and cover of Record 

Specifications stating documents are complete and accurate, deliver project Record Documents to 

the Owner. 

 

B. Accompany submittal with transmittal letter in duplicate, containing: 

 

1. Date. 

2. Owner RFP / Bid Number. 

3. Contractor’s name and address. 

4. Title and number of each Record Document. 

5. Signature of Contractor or his/her authorized representative. 

 

C. Submit the following quantities of Record Documents: 

 

1. Two (2) complete and full sets of Project Record Drawings. 

2.    Two (2) complete sets of “Up-Dated” Technical Specifications 

3.    A complete set of Project Record Drawings in electronic format to be determined by 

Owner. 

 

1.08 BURDEN OF ACCURACY 
 

A. Contractor shall bear all costs of damages of any nature incurred by the Owner due to inaccuracies 

or incompleteness of the submitted Project Record Documents. 

 

PART 2 – PRODUCTS 
Not Used 

 

PART 3 – EXECUTION 

Not Used                             

 

END OF SECTION 01781 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01790 

 

WARRANTIES AND BONDS 

 

PART 1 - GENERAL 
 

1.01          RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 

B. Division 1, General Requirements of the Project Manual without exception. 

C. Approved Technical Specifications as applicable and required. 

 

1.02   SUMMARY 
 

A. This Section specifies general administrative and procedural requirements for warranties and bonds 

required by the Construction Contract Documents, including manufacturer’s standard warranties on 

products and special warranties. 

 

1. Refer to the applicable requirements of Division 0 and Division 1 for Contractor’s special 

warranty of workmanship and materials. 

  2. General closeout requirements are included in Section 01770, Closeout Procedures. 

3. Specific requirements for warranties for the Work and products and installations that are 

specified to be warranted, are included in the individual and applicable Sections of the Technical 

Specifications. 

4. Certifications and other commitments and agreements for continuing services to the Owner, 

Georgetown County, South Carolina are specified elsewhere in the Construction Contract 

Documents. 

 

B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties do not 

relieve the Contractor of the warranty on the Work that incorporates the products.  

 

1.03  WARRANTY REQUIREMENTS 

 

A. Related Damages and Losses:  When correcting warranted Work that has failed, remove and replace 

other Work that has been damaged as a result of such failure or that must be removed and replaced to 

provide access for correction of warranted Work. 

 

B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected by 

replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated warranty 

shall be equal to the original warranty with an equitable adjustment for depreciation. 

 

C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or rebuild 

the Work to an acceptable condition complying with requirements of the Construction Contract 

Documents. The Contractor is responsible for the cost of replacing or rebuilding defective Work 

regardless of whether the Owner has benefited from use of the Work through a portion of its 

anticipated useful service life. 

 

D. Owner Recourse:  Written warranties made to the Owner are in addition to implied warranties, and 

shall not limit the duties, obligations, rights and remedies otherwise available under the law, nor shall 

warranty periods be interpreted as limitations on time in which the Owner can enforce such other 

duties, obligations, rights, or remedies.  

       E.  Rejection of Warranties:  The Owner reserves the right to reject warranties and to limit selections to 

products with warranties not in conflict with requirements of the Construction Contract Documents. 
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F. The Owner reserves the right to refuse to accept Work for the Project where a special warranty, 

certification, or similar commitment is required on such Work or part of the Work, until evidence is 

presented that entities required to counter sign such commitments are willing to do so. 

 

1.04      SUBMITTALS 

 

A Submit written warranties to the Owner prior to the date certified for Substantial Completion.  If the 

Certificate of Substantial Completion designates a commencement date for warranties other than the date 

of Substantial Completion for the Work, or a designated portion of the Work, submit written warranties 

upon request of the Owner. 

 

B When a designated portion of the Work is completed and occupied or used by the Owner by separate 

agreement with the Contractor during the construction period, submit properly executed warranties to the 

Owner within ten (10) calendar days of completion of that designated portion of the Work. 

 

C When a special warranty is required to be executed by the Contractor, or the prime and a subcontractor, 

supplier or manufacturer prepare a written document that contains appropriate terms and identification, 

ready for execution by the required parties, Contractor  shall submit a draft to the Owner for approval prior 

to final execution. 

 

D Form of Submittal:  At Final Completion, the Contractor shall compile two (2) copies of each required 

warranty and bond properly executed by the Contractor, or by the prime, subcontractor, supplier, or 

manufacturer.  Organize the warranty documents into an orderly sequence based on the table of contents of 

the Project Manual. 

 

E When operating and maintenance manuals are required for warranted construction, provide additional 

copies of each required warranty, as necessary, for inclusion in each required manual. 

 

PART 2 - PRODUCTS  
  Not Used 

 

PART 3 - EXECUTION 
                 Not Used 

 

END OF SECTION 01790 

 

END OF PROJECT MANUAL, VOLUME 1 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

Bid #22-024, Project Manual Georgetown County, South Carolina Page 124 of 143



 

 

VOLUME II - PROJECT MANUAL 

SPECIAL PROVISIONS 
 
 

 Bid NUMBER COUNTY 
 Bid #22-024 Georgetown 

 

This project is to be constructed under the South Carolina Department of Transportation's Specifications for 
Highway Construction Edition of 2007, the Supplemental Technical Specifications in effect as of October 2015 or 
as referenced in these Special Provisions, and the following Special Provisions. 

 
*The Contractor is hereby advised that the construction of Bid #22-024 will be managed by Georgetown County. 
 

(1) REFERENCES: 
For purposes of this Contract references to the Department shall refer to the Georgetown County 
Department of Public Services. References to the “Resident Construction Engineer”, “Director of Traffic 
Engineering” or “Engineer’s Representative” shall refer to Georgetown County.   

 

(2) STANDARDS AND REFERENCES: 
This project is to be constructed under the SCDOT 2007 Standard Specifications for Highway 
Construction, the current SCDOT Standard Drawings as of January 2016, the SCDOT Supplemental 
Technical Specifications in effect at the time of the letting, and the following Special Provisions: 
 
The above noted publications are available on the internet as follows, or may be obtained from the 
SCDOT Engineering Publications office at (803) 737-4533 or via e-mail at engrpubsales@dot.state.sc.us 
 

 
 

 

(3) ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION: 
See attached Supplemental Specification dated May 4, 2009. 

 

(4) FAIR LABOR STANDARDS ACT OF 1938, AS AMENDED: 
Attention is directed to this Federal Legislation which has been enacted into law.  The contractor will be 
responsible for carrying out all of the provisions of this legislation which may affect this contract. 

 
 
 
 
 

(5) MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST 

REPORTS: 

SCDOT 2007 
Standard 
Specifications 
for Highway 
Construction 

https://www.scdot.org/business/pdf/2007_full_specbook.pdf 
 

2016 SCDOT 
Standard 
Drawings 

https://www.scdot.org/business/standard-drawings.aspx 
 

SCDOT 
Supplemental 
Technical 
Specifications 

https://www.scdot.org/business/road-technical-specs.aspx 
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The contractor shall supply the Resident Engineer with all required materials certifications and 
manufacturers test reports for items to be permanently incorporated into the project.  These material 
certifications shall be provided prior to the materials use in the project.  The County Project Manager must 
approve these certifications and reports before the contractor may install these materials. 

 

(6) SECTION 101:  STANDARD DRAWINGS: 
The 2016 SCDOT Standard Drawings are effective beginning with the January 2016 letting.  These 
drawings are available for download at https://www.scdot.org/business/standard-drawings.aspx or for 
purchase through the SCDOT Engineering Publications Sales Center.  The Engineering Publication Sales 
Center is located in Room G-19 (basement level) of the SCDOT Headquarters Building, 955 Park Street, 
Columbia, South Carolina. 
 
All references in the plans, standard specifications, supplemental specifications, supplemental technical 
specifications or special provisions to drawings under the previous numbering system are hereby updated 
to the new drawing numbers.  Refer to sheets 000-205-01 through 000-205-07 to find new drawing 
numbers when looking for references to older drawing numbers. 

 

(7) SECTION 106:  QUALIFIED PRODUCT LISTINGS: 
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products Listing 
(QPL)” and Qualified products Policies (QPP)” respectively.  This change includes all references in the 
SCDOT Standard Drawings, SCDOT Standard Specifications, SCDOT Supplemental Specifications, 
SCDOT Special Provisions, SCDOT Supplemental Technical Specifications, SCDOT Internet and Intranet 
websites, and all other documents produced by SCDOT. 

 

(8) SECTION 108 (PROSECUTION AND PROGRESS) 
 
Section 108.9 (Failure to Complete the Work on Time) 
 
Delete Section 108.9 in its entirety and substitute the following in its place: 
 
“County and Contractor recognize that time is of the essence and that the traveling public and Department 
will suffer loss, inconvenience and other damage if the work is not substantially complete in accordance 
with the time(s) specified herein, which damages would be difficult if not impossible to ascertain.  
Accordingly, the County and the Contractor agree that as liquidated damages for delay (but not as a 
penalty) the Contractor shall pay the County the amounts stipulated below. 
 
LIQUIDATED DAMAGES SCHEDULE 
 

 
Liquidated Damages 

 

$500                     Per Day 

 
Contractor further agrees that in addition to the liquidated damages specified above, the Contractor shall 
pay the County the actual costs to County for any inspector or inspectors necessarily employed by County 
on the work and the actual costs to County for the Engineer’s observation of construction and project 
representative services, including all travel and subsistence expenses after the date specified for Project 
completion until the work is completed and ready for final payment. 

 

(9) SECTION 106:  SOUTH CAROLINA MINING ACT: 
See attached Supplemental Specification dated March 20, 2003. 
This Supplemental Specification is hereby modified as follows: 
 
Paragraph 9 is hereby deleted and replaced with the following: 

The deputy secretary for engineering, or his duly appointed representative, will make a final 
inspection of the reclaimed area and keep a permanent record of his approval thereof.  A map or 
sketch providing the location and approximate acreage of each pit used on the project will be 
provided to the resident construction engineer for inclusion in the final plans. 
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The last paragraph is hereby deleted and replaced with the following: 

The contractor shall comply with the provisions of the plan that are applicable to the project as 
determined by the engineer.  Seeding or other work necessary to comply with the plan on pits 
furnished by the Contractor shall be at the expense of the Contractor.  Seeding shall be in 
accordance with SC-M-810 (latest version) which can be found at 
https://www.scdot.org/business/technicalPDFs/supTechSpecs/SC-M-810-4.pdf.  

 

(10) SECTION 103.8 CONTRACTOR’S LIABILITY INSURANCE: 
Section 103.8 is hereby deleted and replaced with the requirements of SECTION 00100, Item #29 
 

(11) SECTION 105:  CONSTRUCTION STAKES, LINES AND GRADES: 
Section 105.8.2 applies to this project.  Partial Payments for this work shall be made according to the 
following chart and the approved schedule of values: 
 

Percent Contract 
Complete 

Percent of Stakes, Lines, and 
Grades bid amount to be paid 

1-5 20 

6-15 40 

16-29 60 

30-49 70 

50-69 80 

70-89 90 

90-100 100 

 

(12) SECTION 107:  COORDINATION OF UTILITY RELOCATION WORK WITH ROAD 

CONSTRUCTION: 
As it is not economically feasible to complete the rearrangement of all utility conflicts in advance of the 
highway construction, such rearrangements may be underway concurrently with construction. 
 
It shall be the responsibility of the contractor to inspect the site for potential utility conflicts.  
Contractor shall understand utilities servicing roads affected by construction.  Contractor shall verify with 
affected utilities their receipt of construction plans and in absence thereof, facilitate the distribution of 
plans. Contractor shall also coordinate with the Utilities to schedule and complete relocations that 
are required but not performed prior to the notice to proceed for the project.  
 
It is the responsibility of the Contractor to call Palmetto Utility Protection Service (1-888-721-7877) three 
(3) days prior to work so that existing utilities can be properly marked. 
 
 

(13) CONTRACTOR ACTIVITY WORK SCHEDULE AND SCHEDULE OF VALUES: 

 
The contractor shall furnish a construction schedule for each road to be improved under this contract.  This 
schedule shall be in a bar graph format and sufficiently detailed to indicate the type of work to be done and 
the duration of each operation. 
 
In addition, the contractor shall furnish Georgetown County with a written activity schedule of his work for 4 
week periods, with the schedules being updated each 2 weeks.  The schedule shall show the scheduled 
work activity for each week. 
 
 
 
 
The purpose of the above schedule is to provide the County with adequate advance information in order 
that he may schedule his personnel so as to provide construction engineering and inspection.  In the event 
the contractor does not proceed by his schedule, then the County will not be responsible for delays to the 
contractor which may be caused by his failure to abide by his schedule. 
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The Contractor shall provide a schedule of values showing a breakdown of the contract sum for the 
various operations that will be accomplished as a part of this work.  This schedule of values will determine 
the amount of the partial payments made to the Contractor for each month’s work.  The values placed 
upon this schedule will be used only for determining the basis of partial payments and will not be 
considered as fixing a basis for additions to or deductions from the contract price.  The schedule of values 
shall be submitted to the County not less than 10 days prior to making an application for partial payment in 
a form that is acceptable to the County. 
 

(14) LUMP SUM BID: 
 
The lump sum bid for the construction of this project shall include but not be limited to clearing and 
grubbing of roadway, erosion control, proof rolling existing subgrade, all borrow excavation, all unclassified 
excavation, all drainage pipes including excavation and installation, fine grading, stabilized aggregate base 
course, asphalt surface course, pavement markings, signs, traffic control, quality control, and temporary 
and permanent grassing, and all other items required to complete the roads per the plans.  The lump sum 
price shall include the cost of all materials, labor, equipment, overhead and profit as necessary to 
construct the project in accordance with the plans, the specifications and these special provisions with the 
exception of any unit price items that may be included on the bid form. 
 
Additional payment will be made for maintenance stone (Special Provision #26 and #27) and muck 
excavation (Special Provision #37 of this document per the unit prices provided in Section 00300.     
 
This Special Provision #14 shall supersede any other method of payment described in the SCDOT 
References listed in Special Provision #2 of this document or any other Special Provisions contained in 
this document 

 

(15) NOTICE TO PROCEED: 
Unless otherwise specified in these documents, Section 108.2 is hereby revised to include the following: 

 
A Notice to Proceed Date shall be determined at the Preconstruction Conference that will be held within 
thirty (30) calendar days of the Award Date.  The Notice to Proceed Date shall not be more that forty-five 
(45) calendar days after the Date of Award unless extenuating circumstances such as utility conflicts occur 
which are beyond the control of the Contractor as determined by the County. 
 

(16) SECTION 107:  CONTRACT PROVISIONS TO REQUIRE CERTIFICATION AND 

COMPLIANCE CONCERNING ILLEGAL ALIENS 
 
By submission of this bid, the bidder as the prime contractor does hereby agree: 
a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code of Laws 

regarding Unauthorized Aliens and Public Employments; 
b. to provide County with any documents required to establish such compliance upon request; and 
c. to register and participate and require agreement from subcontractors and sub-subcontractors to 

register and participate in the federal work authorization program to verify the employment 
authorization of all new employees, or to employ only worker who supply the documents required 
pursuant to S.C. Code 8-14-20(B)(2). 

 

(17) SECTION 109:  RETAINAGE 

 There will be a 10% RETAINAGE held by the County until all work is complete in a satisfactory 

manner.  
 
 
 
 

(18) SUBLETTING OF CONTRACTS (SPECIALTY ITEMS); 
The following items of work, when not performed by the Prime Contractor, will be designated as Specialty 
Items in all contracts in which the item does not constitute thirty percent (30%) or more of the original 
contract value: 
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Pavement Markings Permanent Roadway Signs 
Guardrail Signalization 
Milling Asphalt Pavement Electrical/Lighting 
Grassing Specialized Retaining Walls 
Landscaping Fencing 
Erosion Control Right of Way Surveying 
Permanent Construction Signs Railroad Track Work 
Utilities Jacking and Boring 
Contaminated Soil & Tank Removal Bridge Floor Grooving 
Bridge Barrier Walls Milled Rumble Strips 
Traffic Count Stations Buildings 
Drilled Shafts & Casings Navigational Lighting 
Pier Fender Systems Sound Barrier Walls 

 

(19) CONTRACT TIME AND DETERMINATION AND EXTENSION OF CONTRACT 

TIME: 
See Division 0 - Section 00750 and Division 1 - Section 01320.   

 

(20) CONSTRUCTION ESTIMATES: 
See Division 1 – Section 01290 
 

(21) MAINTENANCE OF TRAFFIC: 
In addition to the Contractor maintaining traffic throughout the length of this project as required by the 
Specification, it will also be necessary that the Contractor, prior to beginning any work, submit to the 
Resident Construction Engineer for approval his plan for constructing these projects. 

 

(22) REQUIRED MEDIA NOTIFICATION FOR CONSTRUCTION PROJECTS: 
Contractors are encouraged to cooperate with the news media since all projects are constructed with 
public funds.  Because the scope of this project will cause disruption of normal traffic flow, the contractor is 
required to notify the public, in a timely manner, of disruptive activities such as lane closures. 
 
The Contractor is required to utilize area media to accomplish public notification of traffic disruptions. 
 
The Contractor is required to deal directly with the news media and all reasonable efforts should be made 
to cooperate with the media.  However, the safety, security and construction schedule on site should not 
be disrupted in order to accomplish this. 
 

(23) DIVISION 600:  MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES: 
“The Contractor is hereby advised that the Department has adopted the MUTCD 2003-Manual on Uniform 
Traffic Control Devices for use on all projects.  All References to the South Carolina Manual on Uniform 
Traffic Control Devices (SCMUTCD) are hereby revised to read “MUTCD – 2003 Edition”. 
 

(24) DIVISION 600: TRAFFIC CONTROL 
The Contractor shall execute the item of Traffic Control as required by the Standard Specifications, the 
plans, the Standard Drawings For Road Construction, these special provisions, all supplemental 
specifications, the MUTCD, and the Engineer.  This is an amendment to the Standard Specifications to 
require the following: 
 
 
 
 
 
 
GENERAL REGULATIONS - 
 

These special provisions shall have priority to the plans and comply with the requirements of the 
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special provisions and the plans shall require approval by the County or SCDOT where appropriate.  Final 
approval of any revisions to the traffic control plan shall be pending upon review by Georgetown 
County or SCDOT where applicable. 

 
Due to the residential characteristics of these roads, Georgetown County reserves the right 

to restrict work on and around County recognized holidays, such as but not limited to 
Thanksgiving, Christmas, and Easter.   
 

Install and utilize changeable message signs in all lane closures installed on high volume 
high-speed multilane roadways.  Use of changeable message signs in lane closures installed on 
low volume low speed multilane roadways is optional unless otherwise directed by the plans and 
the Engineer.  Install and use a changeable message sign within a lane closure set-up as directed 
by the Standard Drawings For Road Construction.  When a lane closures is not present for any 
time to exceed 24 hours, remove the changeable message sign from the roadway.  Place the sign 
in a predetermined area on the project site, as approved by the Engineer, where the sign is not 
visible to passing motorists.  Utilize preprogrammed messages in accordance with the Standard 
Drawings for Road Construction when using the changeable message sign as part of the traffic 
control set-up for lane closures.  Only those messages pertinent to the requirements of the traffic 
control situation and the traffic conditions are permitted for display on a changeable message sign 
at all times.  At no time will the messages displayed on a changeable message sign duplicate the 
legends on the permanent construction signs. 
 

During operation of changeable message signs, place the changeable message sign on the 
shoulder of the roadway no closer than 6 feet between the sign and the near edge of the adjacent 
travel lane.  When the sign location is within 30’ of the near edge of a travel lane open to traffic, 
supplement the sign location with no less than 5 portable plastic drums placed between the sign 
and the adjacent travel lane for delineation of the sign location.  Install and maintain the drums no 
closer than 3 feet from the near edge of the adjacent travel lane.  This requirement for delineation 
of the sign location shall apply during all times the sign location is within 30’ of the near edge of a 
travel lane open to traffic, including times of operation and non-operation.  Oversized cones are 
prohibited as a substitute for the portable plastic drums during this application. 

 
All signs mounted on portable sign supports shall have a minimum mounting height of 5’ 

from the ground to the bottom of the sign.  All signs mounted on ground mounted u-channel posts 
shall have a minimum mounting height of 7’ from the ground to the bottom of the sign. 

 
When covering signs with opaque materials, the Department prohibits attaching a covering 

material to the face of the sign with tape or a similar product or any method that will leave a 
residue on the retroreflective sheeting.  Residue from tape or similar products, as well as many 
methods utilized to remove such residue, damages the effective reflectivity of the sign.  Therefore, 
contact of tape or a similar product with the retroreflective sheeting will require replacement of the 
sign.  Cost for replacement as a sign damaged by improper covering methods will be considered 
incidental to providing and maintaining the sign; no additional payment will be made. 

 
Signs not illustrated on the typical traffic control standard drawings designated for permanent 

construction signs shall be considered temporary and shall be included in the lump sum price bid item for 
“Traffic Control” unless otherwise specified. 

 
Install and maintain any necessary detour signing as specified by the typical traffic control 

standard drawings designated for detour signing, Part VI of the MUTCD, these Special Provisions, and the 
Engineer.  The lump sum price bid item for “Traffic Control” includes payment for installation and 
maintenance of the detour signing. 
 

 
 
 
The Contractor shall maintain the travel patterns as directed by the traffic control plans and shall 

execute construction schedules expeditiously.  The Contractor shall provide the Resident Engineer with no 
less than a two-week prior notification of changes in traffic patterns. 
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During nighttime flagging operations, flaggers shall wear a safety vest and safety pants 
than comply with the requirements of ANSI / ISEA 107-2004 standard performance for Class 3 risk 
exposure or latest revisions and a fluorescent hard hat.  The safety vest and the safety pants shall 
be retroreflectorized and the color of the background material of the safety vest and safety pants 
shall be fluorescent orange-red.  Night time work shall be prohibited in residential areas.   

 
During nighttime flagging operations, the contractor shall illuminate each flagger station 

with any combination of portable lights, standard electric lights, existing street lights, etc., that will 
provide a minimum illumination level of 108 Lx or 10 fc. 
 

During nighttime flagging operations, supplement the array of advance warning signs with 
a changeable message sign for each approach.  These changeable message signs are not required 
during daytime flagging operations.  Install the changeable message signs 500’ in advance of the 
advance warning sign arrays.  Messages should be “Flagger Ahead” and “Prepare to Stop”. 
 

The Contractor shall maintain local traffic on the Road during construction. 
 

 
 

ADDENDUMS 
 

Traffic Control Pay Items 
(Addendums to the “2007 Standard Specifications for Highway Construction”) 

 
(A) Trailer Mounted Changeable Message Signs –  
 

Sub-section 606.5  Measurement  (paragraph 2) – 
 
Trailer-mounted changeable message signs are included in the lump sum item for Traffic Control 

in accordance with Subsections 107.12 and 601.5 of the “2007 Standard Specifications for Highway 
Construction”.  No separate measurement will be made for trailer-mounted changeable message signs 
unless the contract includes a specific pay item for trailer-mounted changeable message signs. 

 
The Contractor shall provide, install, operate, and maintain the trailer-mounted changeable 

message sign per traffic control set-up as directed by the Plans, the “Standard Drawings for Road 
Construction”, these Special Provisions, the Specifications, and the Engineer. 

 
Sub-section 606.6  Payment  (paragraph 2) – 
 
In addition to Subsections 107.12 and 601.6, the payment for Traffic Control is full compensation 

for providing, installing, removing, relocating, operating, and maintaining trailer-mounted advance warning 
arrow panels and trailer-mounted changeable message signs as specified or directed and includes 
providing the units’ primary power source; repairing or replacing damaged or malfunctioning units within 
the specified time; providing traffic control necessary for installing, operating, and maintaining the units; 
and all other materials, labor, hardware, equipment, tools, supplies, transportation, incidentals, and any 
miscellaneous items necessary to fulfill the requirements of the pay item in accordance with the Plans, the 
Specifications, and other items of the Contract. 

 
Sub-section 606.6  Payment  (paragraph 3) – 
 
Disregard this paragraph unless the Contract includes a specific pay item for trailer-mounted 

changeable message signs. 
 

 
 
 
 
TYPICAL TRAFFIC CONTROL STANDARD DRAWINGS - 
 

The typical traffic control standard drawings of the “Standard Drawings for Road Construction”, 
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standard drawings of the “Standard Drawings for Road Construction” shall apply to all projects let to 
contract. 
 

Install the permanent construction signs as shown on the typical traffic control standard drawings 
designated for permanent construction signing.  The schemes shown below are recommended but may be 
varied by the County or SCDOT to meet field conditions.   

 
 
 

Road Scheme Intersecting Roads 
Total 
(SF) 

Proverbs Lane E Mod Exodus Rd. 86 

Contract Total 86 

 
 

(25) AS-BUILT CONSTRUCTION PLANS: 
See Division 01 – Section 01781 

 

(26) MAINTENANCE STONE: 
Maintenance Stone used on this project shall conform to the gradation requirements or Section 305, or to 
the gradation specified for Aggregate No. CR-14 in the Standard Specifications. 

 

(27) SECTION 305:  GRADED AGGREGATE BASE COURSE: 
Only one type of Graded Aggregate Base Course is to be selected.  The Contractor is to indicate which 
type has been selected for use on this project.  This form is to be submitted to the Resident Construction 
Engineer at the Preconstruction Conference. 

 

(28) SECTION 401:  ASPHALT BINDER ADJUSTMENT INDEX: 
Because the base bid of this project is Lump Sum, an Asphalt Binder Adjustment is NOT included for this 
project.   

 

(29) PAVING OF DRIVEWAYS: 
All earth driveways shall be surfaced as a part of this contract.  Quantities for the surfacing of driveways 
are considered as being paved to the right-of-way line. 
 

(30) BORROW EXCAVATION: 
Borrow pit location – Borrow material for this project shall not be obtained from wetlands, streams, or 
rivers. 
 

(31) SECTION 714:  SUPPLEMENTAL TECHNICAL SPECIFICATION SC-M-714: 
Supplemental Technical Specification SC-M-714 shall apply to this project as it pertains to Reinforced 
Concrete Pipe with the following exceptions. 
 
 
 
 
Upon prior written approval from the County, existing soil may be used as backfill from driveway pipes.  If 
existing soil is used, each 8” lift shall be compacted and approved by Georgetown County prior to 
proceeding with the next lift.  Pipes crossing the roadway shall be backfilled with material meeting the 
requirements of SC-M-714.     
 
Section 1.3.10 Installation Inspection (RCP) subsection Post Construction (Acceptance) shall be 
deleted.  No video inspection or laser profiler/Deflectometer testing will be required on this project.   
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SCDOT Supplement Technical Specification SC-M-810 or SC-M-810-2 shall not apply to this contract.  
Seeding shall be installed, measured, and paid for in accordance with Section 810 of the 2007 Standard 
Specifications for Highway Construction.   
 

(33) SEEDING AND EROSION CONTROL MEASURES: 
In addition to all the erosion control measures specified in the Standard Specifications, the plans and 
these Special Provisions, the Contractor shall construct all erosion control devices promptly as directed by 
the Engineer.  Seeding of all disturbed areas shall be carried out as the grading progresses. 

 
Failure of the Contractor to comply promptly and adequately with all the required erosion control 

measures and seeding will result in stopping all contract operations until corrective action has been taken. 
 

(34) GEOTEXTILE FOR DRAINAGE FILTRATION 
If #57 Stone Bedding is required by the Engineer, then this fabric shall be used to wrap the stone bedding.  
See attached Supplemental Specification. 
 

(35) ROLLED EROSION CONTROL PRODUCTS (ECB’S & TRM’S) 
Erosion Control Blankets (ECB’s) and Turf Reinforcement Mats (TRM’s) shall meet the requirements 
SCDOT Technical Specification SC-M-815-09 dated April 4, 2011 (see Special Provision #2).  Use of 
these products is specified in the OCRM/DHEC Land Disturbance permit so no substitutions will be 
allowed and failure to install these products per the plans and specified requirements will be a violation of 
the permit.   
 

(36) HYDRAULIC EROSION CONTROL PRODUCTS (HECP) 
These products shall meet the requirements SCDOT Technical Specification SC-M-815-11 dated April 4, 
2011 (see Special Provision #2).  Use of these products is specified in the OCRM/DHEC Land 
Disturbance permit so no substitutions will be allowed and failure to install these products per the plans 
and specified requirements will be a violation of the permit.   
 
 

(37) MUCKING EXCAVATION 
Any unsuitable material within 2’ horizonal feet of pavement limits.  Mucking will be paid for by the cubic 
yard, 12” below existing ground outside of the existing gravel roadway.  Material removed less than 12” in 
depth will be considered “stripping” and shall be included in the lump sum bid.   
 
The unit price bid for mucking excavation, if required, shall include removing and disposing of unsuitable 
material that is more than 12” below existing ground, and replacing the material with borrow material 
meeting the SCDOT specifications and providing compaction in accordance with the SCDOT 
Specifications.  This quantity shall be paid per CY and calculated by x,y,z field measurements agreed 
upon by both Georgetown County and the Contractor.  The quantity shall be agreed upon prior to the 
placement of any fill in the mucked area.  Once the area is filled, no additional claim above the CY agreed 
upon will be allowed.       
 
As stated above, excavation of less than 12” shall be considered “Stripping.” Stripping of the top soils or 
other existing material as required up to 12” shall be considered part of the base lump sum bid as 
described in Special Provision #14 of this Contracts’ Technical Specifications.  
 
 
 
 

(38) ROADWAY CONSTRUCTION WITHIN SCDOT RIGHT-OF-WAY 
The roadway apron that ties to a SCDOT Roadway shall be full depth asphalt as specified by the note on 
the typical section.  The apron shall end at a perpendicular line at the radius return termini farthest from 
the SCDOT roadway.  The joint against the SCDOT Roadway asphalt shall be a saw cut joint.   
 

(39) UTILITY ALLOWANCE  
A Utility Allowance is included in the contract for each roadway.  See last page of the Supplemental 
Specifications for details.    
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END OF SPECIAL PROVISIONS 
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SECTION D – SUPPLEMENTAL SPECIFICATIONS 
 

 
ERRATA TO 2007 STANDARD SPECIFICAITONS FOR HIGHWAY CONSTRUCTION 

 
Make the changes listed below to correct errata in the SCDOT 2007 Standard Specifications for 
Highway Construction: 
 
DIVISION 100  GENERAL PROVISIONS 
 

SECTION 101  DEFINITIONS AND TERMS 
 

Subsection 101.2  Abbreviations and Acronyms 
Amend the table of SCDOT OFFICIALS AND OFFICES as follows: 
 

DELETIONS REPLACEMENTS 

BDE* Bridge Design 
Engineer 

PSE* Preconstruction Support 
Engineer 

BDGE* Bridge Design 
Geotechnical Engineer 

GDSE* Geotechnical Design Support 
Engineer 

SHE* State Highway 
Engineer 

DSE* Deputy Secretary for Engineer 

 
*Wherever it appears in the text, replace the deleted abbreviation with the new 
abbreviation. 
 

SECTION 102  BIDDING REQUIREMENTS AND CONDITIONS 
 

Subsection 102.8  Irregular Bids 
Paragraph 2, item E, first sentence; delete the word “the” after the word “When”. 
 

SECTION 105  CONTROL OF WORK 
 

Subsection 105.6  Cooperation with Utilities 
Paragraph 1, last sentence; change the word “THE” to “the”. 
 

DIVISION 200  EARTHWORK 
 

SECTION 202  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 

Subsection 202.5  Measurement 
Paragraph 5, second bullet; change the words “Brick sidewalk” to Concrete, brick or 
stone sidewalks”. 
 

SECTION 204  STRUCTURE EXCAVATION 
 

Subsection 204.2.1.2  Structure Excavation for Culverts 
Paragraph 1, at the end of the first sentence; change “Subsection 2.4.4” to “Subsection 
2.4.5”. 
 

DIVISION 400  ASPHALT PAVEMENTS 
 

SECTION 401  HOT MIXED ASPHALT (HMA) PAVEMENT 
 

Subsection 401.2.1.2  Liquid Anti-Stripping Agent 
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Paragraph 1, first sentence; delete the period at the end of the sentence and add “and 
SC-M-406.”. 

 
Subsection 401.2.5  Material for Full Depth Patching 

Paragraph 1, delete and replace with the following: 
 
“Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching.” 
 

Subsection 401.5  Measurement 
After paragraph 10, add the following paragraph: 
 

11 The measurement of Prime Coat is the number of gallons of asphalt material applied to 
the completed and accepted base course. 

 
Subsection 401.6  Payment 

After paragraph 12, add the following paragraph: 
 

13 “The payment for Prime Coat is at the contract unit price for Prime Coat and includes 
compensation for all labor, equipment, tools, maintenance, and incidentals necessary 
to complete that work.” 

 
Subsection 401.6  Payment 

Paragraph 13, Table of Pay Items 
Change paragraph reference number “13” to “14” and add the following Pay Item: 
 

Item No. Pay Item Unit 

4010005 Prime Coat GAL 

 
SECTION 403  HMA SURFACE COURSE 
 

Subsection 403.5  Measurement 
Paragraph 1, first sentence; change “HMA Intermediate Course” to “HMA Surface 
Course”. 
 

Subsection 403.6  Payment 
Paragraph 1, first sentence; change “HMA Intermediate Course” to “HMA Surface 
Course”. 
 

SECTION 407  ASPHALT SURFACE TREATMENT – DOUBLE TREATMENT 
 

Subsection 407.5  Measurement 
Paragraph 1, first sentence; add the word “is” after “(Double Treatment Type (1, 2, 3, 4, 
or 5))”. 
 

SECTION 408  ASPHALT SURFACE TREATMENT – TRIPLE TREATMENT 
Subsection 408.5  Measurement 

Paragraph 1, first sentence; add the word “is” after “(Triple Treatment Type (1 or 2))”. 
 
DIVISION 600  MAINTENANCE AND TRAFFIC CONTROL 
 

SECTION 625  PERMANENT PAVEMENT MARKINGS 
FAST DRY WATERBOURNE PAINT 

 
Subsection 625.2.2.4.11  Lead Content 

Paragraph 1, first sentence; change 6% to 0.06%. 
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SECTION 627  THERMOPLASTIC PAVEMENT MARKINGS 
 

Subsection 627.4.10  Inspection and Acceptance of Work 
Paragraph 2, first sentence; change “period of 90 days” to “period of 180 days”. 
 

Subsection 627.4.10  Inspection and Acceptance of Work 
Paragraph 2, second sentence; change “90-day observation period” to “180-day 
observation period”. 
 

Subsection 627.4.10  Inspection and Acceptance of Work 
Paragraph 3, first sentence; change “90-day period” to “180-day period”. 
 

 
DIVISION 700  STRUCTURES 
 

SECTION 709  STRUCTURAL STEEL 
 

Subsection 709.4.3.5.2  Submittals and Notification 
Paragraph 1, delete the last two sentences and replace them with, “The Department’s 
review and acceptance are required before any field welding will be permitted.” 
 

Subsection 709.6.3  Pay Items (page 650) 
Subsection heading number; change subsection heading number from “709.6.3” to 
“709.6.4”. 
 

SECTION 712  DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS 
 

Subsection 712.4.4  Dry Construction Method 
Paragraph 2, last sentence in A; change “Drilled Shaft Report” to “Drilled Shaft Log”. 
 

Subsection 712.4.10.4  Excavation Cleanliness 
Paragraph 1, last sentence; change “Drilled Shaft Report” to “Drilled Shaft Log”. 
 

Subsection 712.4.10.6  Shaft Load Test 
Change first paragraph reference number from “2” to”1”. 
 

Subsection 712.6.10  Drilled Pile Set-Up 
Insert paragraph reference number “1” to the left of the first paragraph. 
 

SECTION 723  DECK JOINT STRIP SEAL 
 

Subsection 723.1  Description 
Insert paragraph reference number “3” to the left of the third paragraph. 
 

SECTION 726  BRIDGE DECK REHABILITATION 
 

Subsection 726.4.1  General 
Insert paragraph reference number “1” to the left of the first paragraph. 
 

Subsection 723.4.6  Full Depth Patching (page 790) 
Subsection heading number; change subsection heading number from “723.4.6” to 
“726.4.6”. 
 

SECTION 727  CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS 
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Subsection 726.6  Payment (page 807) 
Subsection heading number; change subsection heading number from “726.6” to “727.6”. 
 

DIVISION 800  INCIDENTAL CONSTRUCTION 
 

SECTION 805  GUARDRAIL 
 

Subsection 805.5  Measurement  
Paragraph 4; amend as follows: 

“The quantity for the pay item 8053000 Additional Length Guardrail Post is the length 
of required post installed in excess of the standard length post based on the system 
being installed, measured by the linear foot (LF), complete, and accepted.” 

SECTION 815  EROSION CONTROL 
 

Subsection 815.1  Description  
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”. 
 

Subsection 815.5  Measurement 
Paragraph 13; delete the first sentence and replace it with the following sentence: 
“The quantity for Temporary Pipe Slope Drains is measured and paid for in accordance 
with Subsection 803.5 and 803.6 respectively.” 
 

Subsection 815.5 Measurement 
Delete paragraph 19. 
 

Subsection 815.6  Payment 
After paragraph 15, add the following paragraph: 
 

16 Payment for Removal of Silt Retained by Silt Fence is full compensation for removing and 
disposing of sediment deposits accumulated by silt fences as specified or directed and 
includes all materials, labor, equipment, tools, supplies, transportation, and incidentals 
necessary to fulfill the requirements of the pay item in accordance with the Plans, the 
Specifications, and other terms of the Contract. 

 
Subsection 815.6  Payment 

Change original paragraph number “16” to “17”. 
 

Subsection 815.6  Payment 
Pay Item table; change the Unit for Item No. 8156214 to “EA”. 
 

INDEX: 
Amend as follows: 
 

Page I-3, after “Bridge Deck Rehabilitation, measurement and payment:” 
Delete page 807. 
 

Page I-12, after “Letting:” 
Replace page 19 with page 9. 

 
Page I-13, after “Overhead Sign Structure:” 

Replace page 488 with page 495. 
 

Page I-15, after “Proof Rolling:” 
Delete page 98. 
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Page I-18, after “Structural Steel, turned and ribbed bolts:” 
Replace page 624 with page 625. 
 

Page I-19, after “Waterproofing, bridge deck:” 
Delete page 907. 
 

Page I-20, after “Working Drawings:” 
Replace page 543 with page 779. 

 
 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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March 20, 2003 
 

THE SOUTH CAROLINA MINING ACT 
 
 
The South Carolina Mining Act enacted by the General Assembly in 1973 requires that the Department adopt 
reclamation standards to govern activities of the Department and any person acting under contract with the 
Department, on highway rights-of-way or material pits maintained solely in connection with the construction, repair 
and maintenance of the public road systems in South Carolina.  
 

STANDARD PLAN FOR THE RECLAMATION OF EXCAVATED AREAS ADOPTED BY 
THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION 

________________________________________________________________________ 
  
Reclamation plans as stated herein shall include all areas disturbed in excavations of borrow and material pits, 
except planned inundated areas.  
 
The final side slopes of areas excavated for borrow and material pits shall be left at such an angle so as to 
minimize erosion and the possibility of slides.  The minimum slope in every case shall be not less than 3:1.  
 
Small pools  of water  should not be allow that are, or are likely to become  noxious, odious, or foul to collect or 
remain on the  borrow pit.  Suitable drainage  ditches,  conduits,  or  surface  gradient  shall  be constructed to 
avoid  collection of noxious, odious, or  foul  pools  of  water unless  the  borrow  pit  is  to be reclaimed into a lake 
or pond.    
 
Borrow  pits  reclaimed  to  a  lake  or  pond  must  have  an  adequate  supply  of  water  to  maintain  a  water 
sufficient level to maintain a minimum water  depth of four   (4) feet on at least fifty (50) percent  of the surface 
area of the lake or pond.    
  
Excavated areas will be drained where feasible unless otherwise requested by the property owner where, in such 
instances, the property owner may wish to develop the excavated area for recreational purposes or for the raising 
of fish, or for other uses, in compliance with the South Carolina Mining Act.  
 
Where material is stripped from the ground surface in relatively thin layers, the area, after excavation has been 
completed, will be thoroughly scarified and terraced and planted to establish satisfactory vegetation necessary to 
control erosion.  Vegetative cover should be established on a continuing basis to ensure soil stability appropriate to 
the area.  Conservation practices essential for controlling both on-site and off-site erosion and siltation must be 
established.    A  minimum of seventy-five (75) percent vegetative ground cover,  with  no  substantial  bare  spots,  
must  be  established  and  maintained  into  the  second growing season.  
  
Excavated areas that are drained will be seeded to obtain a satisfactory vegetative cover.    The side slopes of 
excavated area will be planted to vegetation.  
 
The State Highway Engineer, or his  duly appointed representative, will make a final inspection of the reclaimed  
area  and  keep  a  permanent  record  of  his  approval  thereof.    A  map  or  sketch  providing  the location  and  
approximate  acreage  of each pit used on the project will be made available  to the Final Plans Engineer.  
  
All applicable regulations of agencies and statutes relating to the prevention and abatement of pollution shall be 
complied with by the contractor in the performance of the contract.  
  

********************************************* 
The  Contractor  shall  comply  with  the  provisions  of the Plan  which are  applicable to the project as determined 
by the Engineer.  Seeding or other work necessary to comply with the plan on pits furnished by  the  contractor  
shall  be  at  the  expense  of  the  contractor.    Bermuda shall not be planted on ground surface pit areas.   The 
quantity of fescue seed specified in Subsection 810.04 of the Standard Specifications shall be increased by fifteen 
(15) pounds in lieu of the deleted bermuda seed.  
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GEOTEXTILE FOR DRAINAGE FILTRATION 

 
I.  ACCEPTANCE: The Contractor shall supply to the Resident Engineer, prior to placing 
the material, certified test results from a recognized laboratory of those tests specified 
herein.  Acceptance will be based on the test results meeting these requirements1 and the 
material meeting all stated specifications. The Resident Engineer shall submit the certified 
test results to the Research and Material Engineer for acceptance.   
 
Test data shall be no more than 1 year old at the time it is furnished to the Department. 
Once a fabric has been accepted, it will be listed on an Approval Sheet, and only those 
materials listed will be acceptable.  Test data must be resubmitted for reapproval every 2 
years.  No fabric will be used nor will payment be made for fabric until the fabric certification 
is received and approved by the Research and Materials Engineer. The Department 
reserves the right to sample and test any of the fabrics, or other materials used in drainage 
filtration, at any time. 

 
 

II. PIPING RESISTANCE: (soil retention- all applications) 
 

A. Soils with 50% or less particles by weight passing U.S. No. 200 sieve: 
 

EOS No. (fabric) c 30 U.S. Std. Sieve No. 

 
B. Soils with more than 50% particles by weight passing U.S. No. 200 sieve: 

 

EOS No. (fabric) c 50 U.S. Std. Sieve No. 

 
Note: 

 

a. Whenever possible, fabric with the lowest possible EOS No. should be specified. 
 

b. When the protected soil contains particles from 1 inch size to those passing the 
U.S. No. 200 sieve, use only the gradation of soil passing the U.S. No.4 sieve in 
selecting the fabric. 

 
 

Ill.  PERMEABILITY: 
 

Critical/Severe 
Applications * 

Normal Applications 

k (fabric)  c  10 k (soil) 
2  

k (Fabric)  c  k (soil/ 
 

*  Woven monofilament fabrics only; percent open area;::: 4.0 and EOS No.::; 100 sieve. 

 
 

IV. CHEMICAL COMPOSITION REQUIREMENTS/CONSIDERATIONS: 
 

A. Fibers used in the manufacture of civil engineering fabrics shall consist 
of long chain synthetic polymers, composed of at least 85% by weight of 
polyolefins, polyesters, or polyamides. These fabrics shall resist 
deterioration from ultraviolet exposure. 

 

B. The engineering fabric shall be exposed to ultraviolet radiation (sunlight) for 
no more than 30 days total in the period of time following manufacture until 
the fabric is covered with soil, rock, concrete, etc. 
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 Class 1 Fabric 

Protected 

Class 2 Fabric;:) 

Unprotected 

Grab Strength 

(ASTM D-4632 or ASTM D-1682) 
80 lbs. 180 lbs. 

Seam Strength
4

 

(ASTM D-4632 or ASTM D-1682) 
70 lbs. 160 lbs. 

Puncture Strength 

(ASTM D-3787) 

251bs. 80 lbs. 

Burst Strength 

(ASTM D-3786) 

130 psi. 290 psi. 

Trapezoid Team 

(ASTM D-4533) 

251bs. 50 lbs. 

Ultraviolet Degradation at 150 hours 

(ASTM D-4355) 

70% 70% 

 
 

1     All numerical values represent minimum average roll values (i.e., any roll in a lot 

should meet or exceed the minimum values in the table).  Use values for the weaker 

principal direction.  Lots should be sampled according to ASTM D-4354. 
 

2  Permeability should be based on the actual fabric open area available for flow.  For 
example, if 50% of the fabric area is to be covered by flat concrete blocks, the effective 
flow area is reduced by 50%. 

 
3  Fabric is said to be protected when used in drainage trenches or beneath/behind 

concrete (Portland or asphalt cement) slabs.  All other conditions are said to be 

unprotected, 
 

Examples of each condition are: 
 

Protected:   highway edge drains, blanket drains, smooth stable trenches < 10 feet in 

depth.   In trenches, in which the aggregate is extra sharp, additional puncture 
resistance may be necessary. 

 
Unprotected:   stabilization trenches, interceptor drains on cut slopes, rocky or caving 
trenches or smooth stable trenches> 10 feet in depth. 

 
4  Values apply to both field and manufactured seams. 

 
 

[The remainder of this page intentionally left blank.
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 UTILITY ALLOWANCES 

 
1. GENERAL 

 
1.1. RELATED DOCUMENTS 
 
1.1.1. GENERAL: Requirements of the General and Supplemental Conditions apply to all Work in this 
Section.  Provide all labor, material, equipment, and services indicated on the Drawings or specified 
herein or reasonably necessary for and incidental to a complete job. 

 
2. PRODUCTS 

 

2.1. STATED ALLOWANCES 
 
2.1.1. GENERAL:    The Contractor shall include in the Contract Sum the allowances stated herein.  
This allowance shall cover the net cost of the work performed by the utility company on the utility 
relocation required for the construction of the roadway and associated drainage and landscaping 
features.  The stated allowance is intended for the adjustment or relocation of electrical and 
communication features within the area to be milled and paved.  The Contractor's coordination, layout, 
field investigations, overhead, profit, and other expenses associated with utility relocations for the 
original allowance shall be included in the Contract Sum and not in the allowance.  If the cost, when 
determined, is more or less than the allowance, the Contract Sum shall be adjusted accordingly by 
change order which will include overhead and profit due the Contractor from any increase over the 
original allowance. 
 
2.1.2. UTILITY RELOCATION (EXCLUDING WATER AND SEWER):   

Proverbs Lane       $20,000.00 
 

 
2.1.3. WORK NOT INCLUDED IN ALLOWANCE ITEM:  Utilities damaged during construction shall not 
be included in the Allowance Item. 
 
3. EXECUTION 
 

3.1. GENERAL:   
 
3.1.1. The Contractor shall notify the utility companies, coordinate schedule, and conduct the 
subsurface investigations required for the relocation of utilities by the respective utility company.  This 
work shall be scheduled so as not to delay the work. 
 
3.1.2. In the case of borderline conflicts, every effort shall be made, with the approval of the utility 
company and the Engineer, to adjust the work so a utility relocation can be avoided. 
 
3.2. PAYMENT:   The Contractor will direct the utility company to invoice the Contractor.  The 
description of the work performed by the utility company shall be adequately identified on the invoice.  
Copies of the paid invoice shall be submitted with the Contractor's periodic payment request and 
compensation made from the allowance item. 
 

(End of Utility Allowance Supplemental Specification) 
 

(End of Volume II) 
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