



St. Johns River

Water Management District

Ann B. Shortelle, Ph.D., Executive Director

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940
On the internet at www.sjrwmd.com.

DATE: September 29, 2020
TO: Prospective Respondents
FROM: Amy Lucey, Contracts Administrator
SUBJECT: Addendum #6 to Invitation for Bids # 36060, Lake Apopka Duda Property Water Storage Improvements

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your bid documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

Clarification:

The 'Rodney Hunt Aluminum Slide Gate Specification' included with 'Addendum 5 Revised' was provided by the sender of Q4 and was attached to the addendum for informational purposes only.

Correction:

Page 13, Cost Schedule is revised as follows:

8	REMOVAL AND BACKFILL OF EXISTING CULVERTS	6	LS EA
---	---	---	------------------

Attachments:

Page 13, Cost Schedule, Revised Addendum 6

NOTE: The Bid Opening **remains** 2:00 p.m., **Tuesday, October 6, 2020**

Please acknowledge receipt of this Addendum on the **BID FORM** provided in the bid package. If you have any questions, please e-mail me at alucey@sjrwmd.com.

Respondent's Name: _____					
COST SCHEDULE					
LAKE APOPKA PROPERTY DUDA WATER STORAGE IMPROVEMENTS					
ITEM NO.	DESCRIPTION AND ASSUMPTIONS	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL AMOUNT
1	MOBILIZATION	1	LS		
2	GENERAL CONDITIONS	1	LS		
3	LEVEE AND ROAD REPAIR	1	LS		
4	EARTHWORK – CLEAN FILL	32,000	CY		
5	EARTHWORK – LEVEE LIMEROCK	5900	CY		
6	HYDROSEEDING	16,000	SY		
7	SOLID SODDING	9000	SF		
8	REMOVAL AND BACKFILL OF EXISTING CULVERTS	6	LS EA		
9	CENTRAL INTERSECTION CLEARING, EXCAVATION AND GRADING	1	LS		
10	GEOTEXTILE	1500	SY		
11	48-INCH CAP	440	LF		
12	CENTRAL INTERSECTION 48-INCH SLIDE GATES	5	EA		
13	CENTRAL INTERSECTION WALKWAYS	1	LS		
14	RIPRAP	1500	TONS		
15	DUDA WEST ROAD TYPE "C" INLET	2	EA		
16	DUDA WEST ROAD 15-INCH CAP	96	LF		
17	AS-BUILT DRAWING PREPARATION	1	LS		
18	DEMOBILIZATION AND CLEANUP	1	LS		
19	SUPPLEMENTAL WORK ALLOWANCE	1	LS	\$120,000	\$120,000
TOTAL					\$

LF = Lineal Feet
 LS = Lump Sum
 EA = Each
 SY = Square Yard
 CY = Cubic Yard
 SF = Square Feet
 CAP = Corrugated Aluminum Pipe

Cost schedule continued on the next page.