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SECTION  00010  

 

 INVITATION FOR BID 

 

 

Time Line: Invitation for Bid #20-032 

Item Date Time Location 

Advertised Date of Issue: Wednesday, May 13, 2020 n/a n/a 
Pre-Bid Site Inspection: INDEPENDENT-ON OWN n/a n/a 
Inquiry Cut-Off Time: Wednesday, June 3, 2020 3:00PM ET n/a 
Bid Delivery Cut-Off Time: Wednesday, June 10, 2020 3:00PM ET Electronic 
*Bid Opening and Tabulation: Wednesday, June 10, 2020 3:00PM ET Electronic/Virtual 
County Council Review: Tuesday, June 23, 2020 5:30pm ET Council 

Chambers/Virtual 

Earliest Possible Notice to Proceed: Monday, July 6, 2020 n/a n/a 
Substantial Completion: 150 Calendar Days from NTP n/a n/a 

*Due to the current COVID-19 situation, County offices at the time of this bid posting remain open but are 

closed to the public.  However, bid openings may occur from an alternate secure and/or remote location as 

needed.    

 

RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS 

GEORGETOWN, SOUTH CAROLINA 

BID #20-032 

 

IMPORTANT COVID-19 NOTICE:  Until further notice all bids MUST BE submitted 

electronically through the Purchasing Department’s Vendor Registry webpage. Please click on the 

following link http://www.georgetowncountysc.org/purchasing/default.html  for instructions on how 

to submit bids electronically through this system.  As always, emailed/faxed bids will not be 

accepted.  Your bid must be submitted electronically through Georgetown County's Purchasing 

Vendor Registry page to ensure it remains sealed until the scheduled bid opening date and time. 

 

Any scheduled bid openings will still be opened at the designated date and time as listed in the bid 

document or related addendum. However, due to the office closure to the public at the time of this bid 

issuance, these bid openings will be open to the public by virtual meeting only.  A virtual meeting link 

will be posted on our website under the bid number the date of the opening.  As always, virtual bid 

openings will be accompanied by at least one witness and following the bid opening, bid tabulation 

results will be posted online for the public’s viewing.  

 

Purchasing Contacts: Nancy Silver    Pamela Bassetti 

  Phone   (843)545-3076   (843)545-3082 

  Fax:  (843)545-3500   (843)545-3500 

  E-mail: nsilver@gtcounty.org   pbassetti@gtcounty.org 

 

1) Scope of Work:  
 

BASE BID: 

The purpose of this project is to improve drainage conditions for the existing residential 

development located along Running Water Road as well as side street connections in 

Georgetown County, South Carolina.  This project is linear in nature and consists of 

approximately 3,500 linear feet of new drainage infrastructure improvements along Running 

Water Road and behind some of the lots located on the road.  Existing stormwater 
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infrastructure will be removed as part of the project and regrading of ditches and the 

installation of a new pipe system within the right-of-way will occur.  Existing stormwater 

pipes will be replaced in the right-of-way and the ditches and new pipes will provide positive 

drainage conveyance to the current and existing drainage outfall pond located at the far West 

end of Running Water Road.  This pond outfalls to a concrete headwall with an overflow 

control structure located on the east side of LaBruce Lane and this project includes 

modifications to this existing weir.  The project includes 54 new drainage structures, re-paving 

of roads and driveways, fine grading of ditches, and utility relocations.   

 

ALTERNATE #1: 
The bid alternate 1 scope of work includes the complete resurfacing of Running Water Road to the 

intersection of Journeys End Road after the base bid drainage improvements have been completed. The 

re-surfacing work consists of 1 ½” of existing asphalt milling and 2” overlay of new asphalt surface 

course.  The total resurface area is approximately 8,920 square yards. 

 

Allowances:   

The Bidder shall include in the Contract sum, an Allowance in the amount of eight thousand dollars 

($8,000) for field testing and laboratory services to include but not limited to asphalt density test and fill 

compaction testing for stormwater pipe and new pavement installations, a twenty thousand ($20,000) 

dollar allowance for Landscaping, and an eight thousand dollar ($8,000) allowance for temporary 

irrigation.   

 

Retainage, in the amount of ten percent (10%) of the value of construction costs incurred for the 

project, shall be withheld until the project has been completed to the satisfaction of Owner. 

 
 

2) Site Inspection: 

 

a) The bidder is expected to have become familiar with and take into 

consideration, site conditions which may affect the work and to check all 

dimensions at the site. 

 

b) Each bidder shall acquaint themselves thoroughly as to the character and nature 

of the work to be done.  Each bidder furthermore shall make a careful 

examination of the site of the work and inform themselves fully as to the 

difficulties to be encountered in performance of the work, the facilities for 

delivering, storing and placing materials and equipment and other conditions 

relating to construction and labor. 

 

c) The bidder shall examine the premises and the site and compare them with any 

applicable drawings and specifications.  He/she shall familiarize themselves 

with the existing conditions such as obstructive area levels and any problems 

related to erecting the required systems. 

 

d) No plea of ignorance of conditions that exist or may hereafter exist on the site 

of the work, or difficulties that may be encountered in the execution of the 

work, as a result of failure to make necessary investigations and examinations, 

will be accepted as an excuse for any failure or omission on the part of the 

Contractor to fulfill in every detail all the requirements of the contract 

documents and to complete the work for the consideration set forth therein, or 

as a basis for any claim whatsoever. 
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e) Insofar as possible, the Contractor, in carrying out his/her work, must employ 

such methods or means as will not cause interruption of or interference with the 

work of any other Contractor, or County personnel at the site. 

 

f) When boring data is provided by the Owner, the Bidder shall assume 

responsibility for any conclusions he/she may draw from such data. (S)he may 

employ his/her own consultants to analyze available information and shall be 

responsible for any conclusions drawn from that information.  The cost of such 

employment shall be borne solely by the Bidder.   
 

 

3) Bid Security/Bid Bonding: 

 

a) Each bid must be accompanied by a Bid Bond, or by a certified check payable to 

Georgetown County, SC, for an amount equal to five per-cent (5%) of the total base bid as 

a guarantee that if the bid is accepted, the required Contract will be executed within fifteen 

(15) days after receipt of written notice of formal award of Contract.  Bids not including 

such a bid bond will not be considered.  Any certified checks received will be returned to 

unsuccessful vendors after award of Bid. 

 

b) The successful proposer must provide a Performance Bond from a surety company 

qualified to do business under the laws of the State of South Carolina in the amount of 100 

percent (100%) of the contract amount, within fifteen (15) days the after receipt of written 

notice of formal award of the Contract.   

 

c) The successful offeror must provide a Payment and Material Bond from a surety company 

qualified to do business under the laws of the State of South Carolina in the amount of 100 

percent (100%) of the contract amount, within fifteen (15) days after receipt of written 

notice of formal award of Contract. 

 

d) Should any Surety on the Construction Contract be determined unsatisfactory at any time 

by the Owner, notice will be given the Contractor who shall immediately provide a new 

Surety, satisfactory to the Owner and at no additional cost to the Owner. The Contract shall 

not be operative nor will any payments be due or paid until approval of the bonds has been 

made by the Owner.  

 

e) The Bidder shall require the Attorney-in-Fact who executes the required bonds, on behalf of 

the Surety, to affix thereto a certified and current copy of his Power of Attorney, indicating 

the monetary limit of such power. 

 

f) The cost of the bonds shall be included in the construction portion of the base bid. 

 

 

4) Special Provisions and Conditions:  

 

a) Bidders shall be licensed as a General Contractor in the State of South Carolina and will hold all 

Trade Contracts and Building Permit(s) on the project.  

 

b) Trade Contractors (Prime and Sub-Contractors) shall be qualified to perform work contracted for and 

shall be licensed as such in the State of South Carolina.   
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c) The contractor will be responsible for disposal of any and all removed, unused and surplus materials 

and any fees and transportation costs associated with the disposal. 

 

d) The contractor is responsible for contacting the Palmetto Utility Protection Service (P.U.P.S.) at its 

811 or toll-free number (1-888-721-7877) between the hours of 7:30 am (ET) and 5:30 pm (ET), 

Monday through Friday, 72 hours before starting the proposed work. 

 

 

5) Permits:  

The County will obtain and provide permits to the awarded Contractor. 

 

6) The Construction Contract will be awarded to the firm or team of firms submitting the lowest and most 

responsive and responsible proposal as determined by the County.  Georgetown County reserves the right 

to reject any and all proposals for any reason at any time prior to execution of the Contract.  It further 

reserves the right to waive any and all technicalities and formalities in the proposal process as well as 

accept in whole or in part such proposal or proposals where it deems it advisable in protection of the best 

interests of the County and to hold all proposals for examination for a period not to exceed ninety (90) 

calendar days.  The selected Contractor is encouraged to utilize, to the extent possible, local firms and 

trades from within Georgetown County. 

 

Throughout this Project Manual all references to the “Owner” shall mean the County of Georgetown, SC or its 

Designated Representative. 

 

    

END OF SECTION 00010 

 

 

[THE REMAINDER OF THE PAGE IS INTENTIONALLY LEFT BLANK] 
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SECTION 00100 

 

 INSTRUCTIONS TO BIDDERS 

RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS 

                  Bid# 20-032 

 

These are general instructions and conditions that accompany each bid package. If more 

specific instructions are given in the individual bid package, those instructions should prevail. 

 

1. Submission of Questions 

Questions must be submitted in writing via electronic mail, facsimile or postal mail to the Issuing 

Officer no later than the “Deadline for Questions” cutoff identified in the Bid Timeline on page 

eight (8) in order to generate an official answer.  All written questions will receive an official 

written response from the Georgetown County Purchasing Office (GCPO) and will become 

addenda to the solicitation.   

 

GCPO reserves the right to reject or deny any requests made by the provider.   

 

Impromptu, unwritten questions are permitted and verbal answers may be provided, but are only 

intended as general direction and will not represent the official GCPO position.  The only official 

position of GCPO is that which is stated in writing and issued in the solicitation as addenda 

thereto.   

 

No other means of communication, whether oral or written, shall be construed as a formal or 

official response/statement and may not be relied upon.   SEND QUESTIONS TO: 

 

Nancy Silver, Purchasing Officer 

Post Office Box 421270, Georgetown, SC  29442-4200 

Fax: (843) 545-3500 

Email:  nsilver@gtcounty.org 

 

2. Electronic sealed bids for to provide RUNNING WATER DRIVE DRAINAGE 

IMPROVEMENTS shall be received via the County’s Vendor Registry webpage until the cut-off 

time shown in the bid timeline on page four (4) of this document.  Bids will then be promptly 

opened at the designated time by the Buyer.  Bids that are not received prior to the stated opening 

date and time will be considered NON RESPONSIVE.  An official authorized to bind the offer 

must sign all proposals submitted. 

 

3. Inclement Weather/Closure of County Courthouse 

Due to the current COVID-19 situation, County offices at the time of this bid posting remain 

open but are closed to the public.  However, bid openings may occur from an alternate 

secure and/or remote location as needed.    
 

4. This solicitation does not commit Georgetown County to award a contract, to pay any cost 

incurred in the preparation of the bid, or to procure or contract for goods or services.  It is the 

responsibility of each bidder to see that the Georgetown County Purchasing Office receives bids 

on, or before, the date and time specified for the bid opening.  No bid will be accepted thereafter.  

The County assumes no responsibility for delivery of bids that are mailed.  Georgetown County 
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reserves the right to reject any or all bids and to waive any informalities and technicalities in the 

bid process. 

 

5. NON EXCLUSIVITY 

Nothing herein is intended nor shall be construed as creating any exclusive arrangement with 

Contractor.  Any resulting contract shall not restrict the County from acquiring similar, equal or 

like goods and/or services from other entities or sources, when Staff determines internally that this 

resulting action is in the best interest of Georgetown County.   

 

6. One (1) unbound, reproducible ORIGINAL of your proposal must be submitted in a sealed 

envelope and clearly marked on the outermost container as follows: 

OFFEROR’S NAME 

BID ITEM NAME 

BID NUMBER 

 

7. No Bidder may submit more than one bid.  Multiple bids for different manufacturers but 

represented by the same firm will not be accepted.  Bids offered directly from manufacturers shall 

indicate if a local dealer/representative will be involved. 

 

8. Definitions: 

a) The terms “Proposer”, “Offeror”, “Vendor” or “Bidder” refer to those parties who are 

submitting sealed responses for the work set forth in this document to the OWNER, as distinct 

from a sub-bidder who provides a bid to the Bidder. The term “Contractor” refers to the 

successful Bidder.   

 

b) The term “RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS” or “the Work” or 

“Project” refers to the complete set of services as specified in this document, in every aspect.  

 

c) The terms “Owner” and “County” refer to the County of Georgetown, South Carolina. 

 

d) Where the words “shall” or “must” are used, it signifies an absolute minimum function or 

capacity that, if not satisfied, may result in disqualification. 

 

e) Where the words “should”, “may”, or “is desirable” are used, it signifies desirable, but not 

mandatory functions or capacities. Bidders who are able to provide these functions or 

capacities may be evaluated more favorably that those who cannot. 

 
9. Bidders must be licensed as a General Contractor in the State of South Carolina and will hold all 

Trade Contracts and the Building Permit on the Project. 
 

7. Trade Contractors (Prime and sub-contractors) shall be qualified to perform the work contracted for and 

shall be licensed as such in the State of South Carolina. 

8. Design services shall be performed by qualified architects and engineers licensed to perform the 

contracted work in the State of South Carolina. 

 

10. Correction or Withdrawal of Bids; Cancellation of Awards 
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An offeror must submit in writing a request to either correct or withdraw a bid to the Procurement 

Officer.  Each written request must document the fact that the offeror’s mistake is clearly an error 

that will cause him substantial loss. 

a) Correction of awards :  An offeror shall not be permitted to correct a bid mistake after 

bid opening that would cause such offeror to have the low bid unless the mistake in the 

judgment of the Procurement Officer is clearly evident from examining the bid 

document; for example, extension of unit prices or errors in addition. 

b) Cancellation of awards prior to performance:   When it is determined after an award 

has been issued but before performance has begun that Georgetown County’s 

requirements for the goods or services have changed or have not been met, the award 

or contract may be canceled and either re-awarded or a new solicitation issued. 

 

11. Faxed or E-mailed bids will not be accepted by Georgetown County.  Electronic bid 

submissions must be submitted through the Georgetown County Purchasing Vendor 

Registry page to ensure they remain sealed until the scheduled bid opening date and time. 

 

12. If you need any reasonable accommodation for any type of disability in order to participate in this 

procurement, please contact the purchasing office as soon as possible.  

 

13. Title VI of the Civil Rights Act of 1964:  Georgetown County hereby gives public notice that it is 

the policy of the agency to assure full compliance with Title VI of the Civil Rights Act of 1964, 

the Civil Rights Restoration Act of 1987, Executive Order 12898 on Environmental Justice, and 

related statutes and regulations in all programs and activities. Title VI requires that no person in 

the United States of America shall, on the grounds of race, color, or national origin, be excluded 

from the participation in, be denied the benefits of, or be otherwise subjected to discrimination 

under any program or activity for which Georgetown County receives federal financial assistance. 

Any person who believes they have been aggrieved by an unlawful discriminatory practice under 

Title VI has a right to file a formal complaint with Georgetown County. Any such complaint must 

be in writing and filed with Georgetown County’s Title VI Coordinator within one hundred and 

eighty (180) days following the date of the alleged discriminatory occurrence. For more 

information, or to obtain a Title VI Discriminatory Complaint Form, please see our website at 

http://www.gtcounty.org/about/faqs.html.  

 

14. Any deviations from the specifications or modification of this bid and any extra or incidental work 

or reductions in work shall be set forth in writing and signed by both parties prior to making such 

change.  Any increase or decrease in the bid price resulting from such change shall be included in 

writing. 

15. Exceptions: The bidder shall list on a separate sheet of paper any variations from, or exceptions to, 

the conditions and specifications of this bid.  This sheet shall be labeled “Exception(s) to Bid 

Conditions and Specifications,” and shall be attached to the bid.   When Proposers find instances 

where they must take exception with certain requirements or specifications of the bid, all 

exceptions shall be clearly identified.  Written explanations shall include the scope of the exceptions, 

the ramifications of the exceptions for the County of Georgetown, and a description of the 

advantage to be gained or disadvantages to be incurred by the County as a result of these 

exceptions.  If none, write “NONE”.  
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16. Georgetown County reserves the right to reject any or all bids, and to waive as an informality any 

irregularities contained in any bid as may be deemed in the best interest of the County.  

Georgetown County further reserves the right to reject any bid submitted, at its sole option, that 

the vendor may not be able to meet the service requirements of the bid. 

 

17. Publicity releases: contractor agrees not to refer to award of any resulting contract in commercial 

advertising in such a manner as to state or imply that the products or services provided are 

endorsed or preferred by the user.   

 
18. Material Safety Data Sheets:  The County of Georgetown will not receive any materials, products, or 

chemicals which may be hazardous to an employee's health unless accompanied by a Material Data 

Sheet when received. 

 

19. Ownership of Copyright: All right, title and interest in all copyrightable materials which vendor 

shall create in the performance of its obligations hereunder shall be the property of the procurer.  

Vendor agrees to assign and hereby does assign any and all interest it has in and to such material to 

procurer.  Vendor agrees, upon the request of procurer to execute all papers and perform all other 

such acts necessary to assist procurer to obtain and register copyrights on such materials.  Where 

applicable, works of authorship created by the vendor in the performance of its obligations 

hereunder, shall be considered “works for hire” as defined in the U.S. Copyright Act. 

 

20. Ownership of Documents: Any reports, studies, photographs, negatives or other documents 

prepared by vendor in the performance of its obligations shall be the exclusive property of the 

procurer and all such material shall be remitted to the procurer by the vendor upon completion, 

termination or cancellation of this order.  Vendor shall not use, willingly allow or cause to have 

such material used for any purpose other than performance of its obligations under this order without 

the prior written consent of the procurer. 

 

21. Affirmative Action:  The contractor will take affirmative action in complying with all Federal and 

State requirements concerning fair employment and employment of the handicapped, and 

concerning the treatment of all employees, without regard or discrimination by reason of age, race, 

color, religion, sex, national origin or physical handicap. The following are incorporated herein by 

reference: 41 C.F.R. 60-1.4, 60-250.4 and 60-741.4. 

22. Inclusion and participation of disadvantaged, small, and local business entities is strongly 

encouraged, but minimum participation standards are not in effect for this project.  

 

23. All Federally Funded or Assisted Construction Contracts Over $2,000: 

a) Davis-Bacon Requirements.  These contracts need to include a provision for compliance with 

the Davis-Bacon Act (40 USC 276a to a—7) and the Department of Labor implementing 

regulations (29 CFR Part 5).  Under this Act, Contractors are required to include the contract 

provisions in Section 5.5 (a) of 29 CFR Part 5, and to pay wages to laborers and mechanics at 

a rate not less than the minimum wages specified in the wage determination made by the 

Secretary of Labor.  In addition, Contractors shall be required to pay wages not less than the 

minimum wages specified in the wage determination made by the Secretary of Labor.  In 

addition, Contractors shall be required to pay wages not less often than once a week.  Current 

Wage Determination for Georgetown County in South Carolina is available on-line at:  

https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-

relevance&wdType=dbra&page=1&date_filter_index=0&inactive_filter_values=false 
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b) Contract Work Hours and Safety Standard Act Requirements.  The contracts must include a 

provision for compliance with Sections 103 and 107 of the Contract Work Hours and Safety 

Standards Act (40 USC 327-330) as supplemented by the Department of Labor regulations (29 

CFR Part 5).  Under Section 103 of the Act, each Contractor shall be required to compute the 

wages of every mechanic and laborer on the basis of a standard workweek of 40 hours.  Work 

in excess of the standard workweek is permissible provided that the worker is compensated at a 

rate not less than one times the basic rate of pay for all hours worked in excess of 40 hours in 

the workweek.  Section 107 of the Act is applicable to construction work and provides that no 

laborer of mechanic shall be required to work in surroundings or under working conditions 

which are unsanitary, hazardous, or dangerous to health and safety as determined under 

construction, safety and health standards promulgated by the Secretary of Labor.  These 

requirements do not apply to the purchases of supplies, materials, or articles ordinarily available 

on the open market, or contracts for transportation or transmission of intelligence. 

 

c) Copeland “Anti-Kickback” Act Requirements.  All construction contracts over $2,000.00 must 

include a provision for compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 

supplemented in Department of Labor regulations (29 CFR Part 3).  This act provides that each 

Contractor shall be prohibited from inducing, by any means, persons employed in the 

construction, completion, or repaid of public work to give up any part of their compensation.   

 

24. CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The contractor certifies that the vendor(s) will provide a “drug-free workplace” as that term is 

defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, by the 

complying with the requirements set forth in title 44, Chapter 107. 

 

25. Certification of Non-Segregated Facilities 

The federally-assisted construction contractor certifies that he does not maintain or provide, for his 

employees, any segregated facilities at any of his establishments and that he does not permit his 

employees to perform their services at any location, under his control, where segregated facilities 

are maintained. The federally-assisted construction contractor certifies that he will not maintain or 

provide, for his employees, segregated facilities at any of his establishments and that he will not 

permit his employees to perform their services at any location under his control where segregated 

facilities are maintained. The federally-assisted construction contractor agrees that a breach of this 

certification is a violation of the Equal Opportunity Clause in this Contract. 

 

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 

restrooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other 

storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 

transportation, and housing facilities provided for employees which are segregated on the basis of 

race, color, religion, or national origin because of habit, local custom, or any other reason. The 

federally assisted construction contractor agrees that (except where he has obtained identical 

certifications from proposed subcontractors for specific time periods) he will obtain identical 

certifications from proposed subcontractor s prior to the award of subcontracts exceeding $10,000 

which are not exempt from the provisions of the Equal Opportunity Clause and that he will retain 

such certifications in his files. 

 

26. Bidders must clearly mark as "confidential" each part of their bid which they consider to be 

proprietary information that could be exempt from disclosure under section 30-4-40, Code of 
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Laws of South Carolina 1976, as amended (Freedom of Information Act).  If any part is 

designated as confidential, there must be attached to that part an explanation of how this 

information fits within one or more categories listed in section 30-4-40.  The County reserves the 

right to determine whether this information should be exempt from disclosure and no legal action 

may be brought against the County or its agents for its determination in this regard. 

 

27. Nothing herein is intended to exclude any responsible vendor, his product or service or in any way 

restrain or restrict competition. On the contrary, all responsible vendors are encouraged to bid and 

their bids are solicited. 

 

28. Acknowledgement of Addenda 

Each contractor is responsible to verify the number of total addenda issued prior to bid. Failure to 

acknowledge all addenda may disqualify the bidder.  All addenda are posted by the County at 

the website located at www.georgetowncountysc.org, select “Purchasing” and “Current Bids”. It 

is each proposer’s responsibility to verify that all addenda have been received and acknowledged.   

 

29. This Invitation for Bid covers the estimated requirements to provide RUNNING WATER DRIVE 

DRAINAGE IMPROVEMENTS for the Georgetown County Stormwater and Capital Projects 

Divisions.  The purpose is to establish a Construction Contract with firm pricing and project 

schedule.  

 
30. Bids must be made on Proposal or Bid Form furnished or will be rejected. Proposals shall be 

typewritten or written in ink on the form prepared by the County.  The person signing the bid 
shall initial all corrections or erasures. 

 

31. Insurance 

 The successful bidder shall procure, maintain, and provide proof of, insurance coverage for injuries 

to persons and/or property damage as may arise from or in conjunction with, the work performed on 

behalf of the County by the bidder, his agents, representatives, employees or subcontractors.  Proof 

of coverage as contained herein shall be submitted fifteen (15) days prior to the commencement of 

work and such coverage shall be maintained by the bidder for the duration of the contract period; for 

occurrence policies.   

 a. General Liability 

  Coverage shall be as broad as:  Comprehensive General Liability endorsed to include 

Broad Form, Commercial General Liability form including Products/Completed 

Operations. 

  1. Minimum Limits 

   General Liability: 

   $1,000,000 General Aggregate Limit  

    $1,000,000 Products & Completed Operations 

   $1,000,000 Personal and Advertising Injury  

   $1,000,000 Each Occurrence Limit 

   $50,000    Fire Damage Limit 

   $5,000     Medical Expense Limit 

 b. Automobile Liability 

  Coverage sufficient to cover all vehicles owned, used, or hired by the bidder, his agents, 

representatives, employees or subcontractors. 
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  1. Minimum Limits 

   Automobile Liability: 

   $1,000,000 Combined Single Limit  

   $1,000,000 Each Occurrence Limit 

   $5,000     Medical Expense Limit 

 c. Workers' Compensation 

  Limits as required by the Workers' Compensation Act of SC.  Employers Liability, 

$1,000,000. 

 d. Owners' & Contractors' Protective Liability 

  Policy will be in name of County.  Minimum limits required are $1,000,000. 

 e. Professional Liability (a/k/a  Errors and Omissions) 

  N/A. 

 f. Coverage Provisions 

  1. All deductibles or self-insured retention shall appear on the certificate(s). 

  2. The County of Georgetown, its officers/ officials, employees, agents and 

volunteers shall be added as "additional insured" as their interests may appear.  

This provision does not apply to Professional Liability or Workers' 

Compensation/Employers' Liability. 

  3. The offeror's insurance shall be primary over any applicable insurance or self-

insurance maintained by the County. 

  4. Shall provide 30 days written notice to the County before any cancellation, 

suspension, or void of coverage in whole or part, where such provision is 

reasonable. 

  5. All coverage for subcontractors of the bidder shall be subject to all of the 

requirements stated herein. 

6. All deductibles or self-insured retention shall appear on the certificate(s) and 

shall be subject to approval by the County.  At the option of the County, either; 

the insurer shall reduce or eliminate such deductible or self-insured retention; or 

the bidder shall be required to procure a bond guaranteeing payment of losses 

and related claims expenses. 

7. Failure to comply with any reporting provisions of the policy(s) shall not affect 

coverage provided the County, its officers/officials, agents, employees and 

volunteers. 

8. The insurer shall agree to waive all rights of subrogation against the County, its' 

officers/officials, agents, employees or volunteers for any act, omission or 

condition of premises which the parties may be held liable by reason of 

negligence. 

  9. The bidder shall furnish the County certificates of insurance including 

endorsements affecting coverage.  The certificates are to be signed by a person 

authorized by the insurance company(s) to bind coverage on its' behalf, if 

executed by a broker, notarized copy of authorization to bind, or certify coverage 

must be attached. 
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10. All insurance shall be placed with insurers maintaining an A.M. Best rating of no 

less than an A:VII. If A.M. Best rating is less than A:VII, approval must be 

received from County's Risk Officer. 

32. Workman’s Compensation Coverage 

 Georgetown County, SC will require each contractor and service provider to maintain on file with 

the purchasing officer, a current Certificate of Insurance showing limits as required by the Workers' 

Compensation Act of SC:  Employers Liability, $1,000,000. 

 

 The law also recognizes "statutory employees." These are employees who work for a 

subcontractor who may be working for a business or another contractor. Employers should 

inquire whether or not a subcontractor working for them has workers' compensation insurance, 

regardless of the number of employees employed by the subcontractor. If the subcontractor does 

not, the subcontractor's injured employees would be covered under the employer's workers' 

compensation insurance.  If the subcontractor does not carry workers' compensation insurance, 

then the owner or the principal contractor would be liable just as if the subcontractor's employee 

was one of their employees. 

 

 For answers to additional questions, visit the SC Worker’s Compensation Commission website, 

at:  http://www.wcc.sc.gov/Pages/FrequentlyAskedQuestions.aspx#emp1 

 

33.  [Not Used] 

 

34. Hold Harmless Clause 

 The Contractor shall, during the term of the contract including any warranty period, indemnify, 

defend, and hold harmless the County, its officials, employees, agents, and representatives thereof 

from all suits, actions, or claims of any kind, including attorney's fees, brought on account of any 

personal injuries, damages, or violations of rights, sustained by any person or property in 

consequence of any neglect in safeguarding contract work or on account of any act or omission by 

the contractor or his employees, or from any claims or amounts arising from violation of any law, 

bylaw, ordinance, regulation or decree.  The vendor agrees that this clause shall include claims 

involving infringement of patent or copyright. 

35. Condition of Items 

 All items shall be new, in first class condition, including containers suitable for shipment and storage, unless 

otherwise indicated herein.  Verbal agreements to the contrary will not be recognized. 

36. Workmanship and Inspection 

 All work under this contract shall be performed in a skillful and workmanlike manner.  The County may, in 

writing, require the Contractor to remove any employee from work that the County deems incompetent or 

careless. 

 Further, the County may, from time to time, make inspections of the work performed under this contract.  Any 

inspection by the County does not relieve the Contractor from any responsibility regarding defects or other 

failures to meet the contract requirements. 

37. Progress Payments (If Applicable) 

 Contractor's Application for Payment shall be submitted to the Owner on AIA Document G702 and G703--

1992 Edition, or such other form as may be mutually agreed upon.  The period covered by each Application 

for Payment shall be not less than one calendar month.  The Owner shall make progress payments to the 

Contractor on undisputed amounts certified by the Architect within thirty (30) days from receipt of the 

Application for Payment by the Owner.  
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38. South Carolina Sales Tax 

 The County of Georgetown, SC is not exempt and pays the appropriate SC sales tax on all applicable 

purchases.   

39. Assignment of Contract 

 This contract may not be assigned in whole or part without the written consent of the Purchasing 

Officer. 

40. Termination 

 Subject to the provisions below, the contract may be terminated by the County upon sixty (60) days 

advance written notice to the other party; but if any work or service hereunder is in progress, but not 

completed as of the date of termination, then this contract may be extended upon written approval of 

the County until said work or services are completed and accepted. 

  a. Termination for Convenience 

 In the event that this contract is terminated or canceled upon request and for the 

convenience of the County, without the required sixty (60) days advance written notice, 

then the County shall negotiate reasonable termination costs, if applicable. 

  b. Termination for Cause 

 Termination by the County for cause, default or negligence on the part of the contractor 

shall be excluded from the foregoing provision; termination costs, if any, shall not apply.  

The sixty (60) days advance notice requirement is waived in the event of Termination for 

Cause. 

c. Non-Appropriation:  

  It is understood and agreed by the parties that in the event funds are not appropriated in 

the current fiscal year or any subsequent fiscal years, this contract will become null and 

void and the County will only be required to pay for services completed to the 

satisfaction of the County. 

41. Default 

In case of default by the contractor, for any reason whatsoever, the County may procure the goods 

or services from another source and hold the contractor responsible for any resulting excess cost 

and may seek other remedies under law. 

42. Severability 

 In the event that any provision shall be adjudged or decreed to be invalid, such ruling shall not 

invalidate the entire Agreement but shall pertain only to the provision in question and the remaining 

provisions shall continue to be valid, binding and in full force and effect. 

43. Applicable Laws 
This Agreement sha1l be governed by and construed in accordance with the laws of the State of 
South Carolina, U.S.A.  
 

44. Claims and Disputes: 
 All claims, disputes and other matters in question between parties arising out of, or relating to, this 

Agreement, or the breach thereof, shall be decided in the Circuit Court of the Fifteenth Judicial 
circuit in Georgetown County, South Carolina.  By executing this Agreement, all parties 
specifically consent to venue and jurisdiction in Georgetown County, South Carolina and waive 
any right to contest jurisdiction and venue in said Court. 

 
45. Rights of County 
 The County reserves the right to reject all or any part of any bid, waive informalities and award the 

contract to the lowest responsive and responsible bidder to best serve the interest of the County. 
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46. Award of Bid 

 In determining the lowest responsive and responsible bidder, in addition to price, there shall be 

considered the following: 

(a) The ability, capacity and skill of the bidder to perform the contract. 

(b) Whether the bidder can perform the contract within the time specified, without delay of 

interference. 

(c) The character, integrity, reputation, judgment, experience and efficiency of the bidder. 

(d) The quality of performance on previous contracts. 

(e) The previous and existing compliance by the bidder with laws and ordinances relating to the 

contract. 

 

47. Notice of Award 

 A Notice of Intent to Award will be mailed to all respondents. 

 

48. Protest 

 Bidders may refer to Sections 2-67, 2-73, and 2-74 of Ordinance #2008-09, also known as the 

Georgetown County, South Carolina Purchasing Policy to determine their remedies concerning this 

competitive process.  The failure to be awarded a bid shall not be valid grounds for protest.  

 

49. Debarment 

By submitting a bid, the offeror certifies to the best of its knowledge and belief, that it and its 

principals, sub-contractors and assigns are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal, 

State or local  department or agency  A copy of the County's debarment procedure in accordance 

with Section 2-68 of Ordinance #2008-09, also known as the Georgetown County, South Carolina 

Purchasing Policy is available upon request.   

 

50. Firm Pricing for County Acceptance 

 Bid price must be firm for County acceptance for 90 days from bid opening date.   

 
51. Mobilization After Notice to Proceed 

 Bid must show the number of days required to mobilize after receiving a Notice to Proceed under normal 

conditions.  Failure to state delivery time obligates bidder to complete delivery in fourteen (14) calendar days.  

Unrealistically short or long delivery promised may cause bid to be disregarded.  Consistent failure to meet 

delivery promises without valid reason may be cause for removal from bid list.   

 
52. BRAND NAME OR EQUAL: 

a) The use of a “Brand Name Only” specification is for the purpose of describing the sole item that will 

satisfy the county’s requirements. Bids offering alternate products will be declared non-

responsive. 

 

b) The use of a “Brand Name Or Equal“ specification is for the purpose of describing the standard of 

quality, performance and characteristics desired and is not intended to limit or restrict competition. An 

item shall be considered to be substantially equivalent, or “equal” to the specified brand in the opinion of 

the Chief Procurement Officer, the County can reasonably anticipate sufficiently similar quality, capacity, 

durability, performance, utility and productivity as provided by the specified brand. 

 

c) The use of a “Brand Name Or Pre-Approved Equal” specification with a reference to a brand name or 

model number does not preclude an offer of a comparable or better product, if full specifications and 
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descriptive literature are provided for the product. Bidder shall submit a Material Substitution 

Request form for a proposed equal to Purchasing by the date and time listed in the bid solicitation to allow 

Owner to make a determination of equality to the brand specified. If Owner approves the proposed 

equal, an addendum to the bid will be issued specifically identifying the item as a pre-approved 

equivalent. Failure to provide such specifications and descriptive literature may be cause for rejection of 

the offer. 

 

53. Environmental Management: 

 Vendor/Supplier/Contractor will be responsible for complying with all federal, state and local 

environmental regulations relating to transportation, handling, storage, spillage and any other 

aspect of providing the services specified herein, as applicable. 

 

54. Bid Tabulation Results 

 Vendors wishing to view the bid tabulation results may visit the Georgetown County, SC web-site at:  

http://www.georgetowncountysc.org.  Select “Bid Opportunities” from the Quick Links box, then 

“Bids Under Review” and double click the link under the individual bid listing. 

 

55. The Bidder hereby certifies that he or she has carefully examined all of the Documents for the project, 

has carefully and thoroughly reviewed this Request for Bid/Quotation, has inspected the location of the 

project (if applicable), and understands the nature and scope of the work to be done; and that this Bid is 

based upon the terms, specifications, requirements, and conditions of the Request for Bid/ Documents. The 

Bidder further agrees that the performance time specified is a reasonable time, having carefully 

considered the nature and scope of the project as aforesaid. 
 

56. Apparent omission of a detailed description concerning any point, shall be regarded as meaning the 

best commercial practice is to prevail and that only material and workmanship of the finest quality are 

to be used. 

 

57. Response Clarification 

Georgetown County reserves the right to request additional written or oral information from 

Bidders in order to obtain clarification of their Responses. 

 

58. Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 

any procedure to promote their offer will constitute a violation of the vendor submittal conditions 

and will cause the vendor’s submittal to be declared null and void. 

 

59. Georgetown County, SC has a Local Vendor Preference Option by ordinance: 

Sec 2-50. Local Preference Option 

1.  A vendor shall be deemed a Local Georgetown County vendor for the purposes of this 

Section if such vendor is an individual, partnership, association or corporation that is authorized 

to transact business within the State, maintains an office in Georgetown County, and 

maintains a representative inventory or commodities within the County on which the bid 

is submitted, and has paid all taxes duly assessed. 

2.  This option allows the lowest local Bidder whose bid is within five-percent (5%) of the 

lowest non-local Bidder to match the bid submitted by the non-local Bidder and thereby be 

awarded the contract. This preference shall apply only when (a) the total dollar purchase is 
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$10,000 or more; (b) the vendor has a physical business address located and operating within 

the limits of Georgetown County and has been doing business in the County for a period of 

twelve (12) months or more; and (c) the vendor provides proof of payment of all applicable 

Georgetown County taxes and fees if so requested. 

3.  Should the lowest responsible and responsive Georgetown County bidder not exercise 

its right to match the bid as granted herein, the next lowest qualified Georgetown County 

bidder shall have that right and so on. The right to exercise the right to match the bid shall be 

exercised within 24 hours of notification of the right to match the non-Georgetown County 

bidder's bid. 

4.  In order to qualify for the local preference authorized by this Section, the vendor 

seeking same shall be required to submit with its bid a statement containing relevant 

information which demonstrates compliance with the provisions of this Section. This statement 

shall be on a form provided by the County purchasing department and shall be signed 

under penalty of perjury. Failure to provide such affidavit at the time the bidder submits its 

bid shall constitute a waiver of any claim for preference. 

5. For all contracts for architecture, professional engineering, or other professional 

services governed by § 2-56, Architect-Engineer and Land Surveying Services – Public 

Announcement and Selection Process, the county shall include the local business status of a 

firm among the factors considered when selecting which firms are “most highly 

qualified.” In determining which firm is the “most qualified” for purposes of negotiating a 

satisfactory contract, preference shall be given to a local business where all other relevant 

factors are equal. 

6.  Local preference shall not apply to the following categories of contracts: (a) Goods or 

services provided under a cooperative purchasing agreement or similar “piggyback” contract; 

(b) Contracts for professional services except as provided for in section five (§5) above; (c) 

Purchases or contracts which are funded, in whole or in part, by a governmental or other 

funding entity, where the terms and conditions of receipt of the funds prohibit the preference; 

(d) Purchases or contracts made pursuant to a noncompetitive award process, unless otherwise 

provided by this section; or (e)Any bid announcement which specifically provides that the 

general local preference policies set forth in this section are suspended due to the unique 

nature of the goods or services sought, the existence of an emergency as found by either the 

county council or county administrator, or where such suspension is, in the opinion of the 

county attorney, required by law. 

 

See the RESIDENCE CERTIFICATION FOR LOCAL PREFERENCE form attached for 

details. 

 
60. Substitutions and Product Options  

Written requests for changes in products, materials, equipment and methods of construction required by the 

Contract Documents shall be submitted to the Owner prior to bidding in accordance with the timeline provided 

and using the Material Substitution Request form provided and in accordance with The Project Manual, 

Division 1, Section 01600.  

 
61.  Bidding Documents  

a) Each Bidder shall carefully examine the Bidding and Contract Documents, General Requirements, 

Drawings and Technical Specifications and all addenda or other revisions and thoroughly familiarize 

Bid #20-032, Project Manual Georgetown County, South Carolina Page 19 of 173



 

 

themselves with the detailed requirements prior to submitting a Bid. Bidders shall promptly notify the 

Owner in writing of any ambiguity, inconsistency, error or omission, which they may discover upon 

examination of the Bidding and Contract Documents, Project Site and / or local conditions. The Owner 

shall make such interpretations, corrections or changes to the Bidding Documents and will reply to all 

questions submitted by the Bidders. The Owner will log all responses and issue an addendum as may be 

appropriate. The Owner will not be responsible for any oral instructions and / or responses. 

Interpretations, corrections or changes made in any other manner will not be binding. All addenda sent 

to Bidders will become a part of the Bidding and Contract Documents. All inquiries shall be directed in 

writing or transmitted by facsimile to the office of the Owner. No allowance will be made after Bids are 

received due to oversight and / or error by bidder. 

b) Each Bidder shall carefully review the Table of Contents and the List of Drawings in the Project Manual 

to determine if any instrument is missing from the Bidding Documents. Bidders shall promptly notify 

the Owner, in writing, of any discrepancy. 

c) Addenda will not be mailed or faxed to all Bidders. Copies of Addenda will be made available through 

the County website. Prior to submitting a Bid each Bidder shall ascertain that he/she has received all 

Addenda issued. 

d) Owner does not assume any responsibility for errors, omissions or misinterpretations resulting from 

the Bidder’s use of incomplete Bidding Documents. 

62. Liquidated Damages 

 Refer to The Project Manual, Division 1, Section 01100, Summary, Section 1.7 Liquidated Damages. 

63. Retainage 

Retainage in the amount of ten percent (10%) of the value of construction costs incurred for the project, 

shall be withheld until the project has been completed to the satisfaction of Owner. 

 

 

 

 

END OF SECTION 00100 

 

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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 SECTION 00200 

 

Intent to Respond 
 

REF: Bid #20-032, RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS 

 

If your company intends to respond to this solicitation, please complete and promptly return this form 

to assure that you can be included on the mailing list to receive all addenda regarding this project.   

 

It is not necessary to return any other portion of the bid documents if you are not bidding. 

 

Failure to return the Intent to Respond shall not be sufficient cause to rule a submittal as non-

responsive; nor does the return of the form obligate an interested party to submit a response.  

Georgetown County’s efforts to directly provide interested parties with addenda or additional 

information are provided as a courtesy only, and do not alleviate the respondent from their obligation 

to verify they have received and considered all addenda.   All addenda are published and available on 

the county website at www.gtcounty.org select Quick Links, "Bid Opportunities" and "View Current 

Bid Solicitations".   

 

 Our firm does intend on responding to this solicitation.  

 Our firm does not intend on responding to this solicitation.  

 

Company Name:  _________________________________________________________  

Address: ________________________________________________________________  

 _______________________________________________________________________  

Contact Person: __________________________________________________________  

Telephone: ______________________________________________________________  

FAX: __________________________________________________________________  

E-Mail: _________________________________________________________________  

Reason if not responding: __________________________________________________  

 

Please return this completed form to Nancy Silver, Purchasing Officer: 

 by e-mail to purch@gtcounty.org 

 or by FAX  to (843)545-3500.  

 

[End of Intent to Respond] 
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MATERIAL SUBSTITUTION REQUEST 

 

Bid #20-032, RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS 

 

Date:        

We hereby submit for your review the following PRODUCT SUBSTITUTION of the specified 

material for the above listed project.  

Section:             

Paragraph:             

Specified Material:            

              

Attached is complete technical data of the PRODUCT SUBSTITUTION, highlighted or underlined 

for easy reading, including laboratory test, as necessary, in duplicate.  Included is complete 

information on changes to the Project Manual Documents required by the proposed  

PRODUCT SUBSTITUTION for its proper installation.  

 

A) The Trade Contractor, under whose transmittal this information is sent, has reviewed the 

PRODUCT SUBSTITUTION and agrees it is applicable to this project in the location described and 

agrees to warrant/guarantee the use of the PRODUCT SUBSTITUTION in the same manner he would 

the Specified Product.  

Yes  No 

If not, explain:             

 
B) Does the PRODUCT SUBSTITUTION affect the dimensions shown on the Drawings in ANY 

WAY? 

Yes  No 

If so, how?              

 

C) Does the undersigned have the approval of the Manufacturer/Supplier to pay for any changes 

to the building design, including engineering and detailing costs, caused by the requested PRODUCT 

SUBSTITUTION? 

Yes  No 

 If so, to what extent?            
 

D)  What effect does the PRODUCT SUBSTITUTION acceptance have on other trades?  

None  Don't Know  As follows: 
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E) Difference between proposed PRODUCT SUBSTITUTION and the Specified Product? BE 

SPECIFIC IN DESCRIPTION.  (ASTM No., Size, Gauge, Material, Color Availability, Construction)  

________________________________________________________________________ 

________________________________________________________________________ 

 (Attach additional pages as required)  

 

F) Manufacturer's guarantees and warranties of the PRODUCT SUBSTITUTION and the 

Specified Product?  

  Same   Different (Explain)  

              

 
G) What is the cost differential of the PRODUCT SUBSTITUTION in comparison to the 

Specified Product?  

 Same   Less Expensive by $    More Expensive by $   

 

I) The PRODUCT SUBSTITUTION has been verified by the undersigned with the 

Manufacturer/Supplier as meeting or exceeding the specifications of the Specified item.  

 Yes  No   Waiting for answer.  

 

THE UNDERSIGNED Trade Contractor states that the function, appearance, and quality of the 

PRODUCT SUBSTITUTION are equivalent or superior to the specified item.  In addition, I, as the 

Trade Contractor will assume all responsibility for any impact or delay the review and evaluation of 

the alternate product may cause.  Your approval of the Substitute Product in no way will relieve me as 

the Trade Contractor of my responsibilities to conform with all requirements of the Contract 

Documents.  

 

Submitted By:             

     Signature     Printed 

 

  

FOR USE BY ARCHITECT/ENGINEER: 

RECEIVED TOO LATE  NOT ACCEPTED  APPROVED AS NOTED  

FOR BIDDING ONLY, FINAL APPROVAL SUBJECT TO SUBMITTAL DATA IN ACCORDANCE WITH 

REQUIREMENTS OF CONTRACT DOCUMENTS.  

 

DATE:        

PRINTED NAME:           

SIGNATURE:           
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ELECTRONIC DOCUMENT TRANSFER 

AGREEMENT 

 

 
 

Project: Running Water Drive Drainage 

Improvements 

Date:    

Client: Georgetown County Bid No. 20-032   

Location: Murrells Inlet, SC     

Company Requesting Files:     

Person Requesting Files:     

Description of Files:     

Reason for Requesting Files:     

1. The requested electronic file(s) (the “Files”) remain the property of Stantec. 

2. No warranties or guarantees are made that the Files represent or reflect the complete scope of work and/or 

as-built condition. 

3. Stantec assumes no responsibility for data files supplied in electronic format. Such data is being provided 

as a courtesy only. 

4. Company receiving the Files and users thereof accept full responsibility for verifying the accuracy and 

completeness of the Files and shall indemnify and hold Stantec, its officers, employees, consultants and 

agents harmless from any claims or damages arising from the use of the Files. 

5. The use of Files to alter or revise the scope of work is not permitted unless authorized by change orders. 

6. In the event that drawing Files transferred electronically contain electronic copies of permits or 

professional seals, the Files shall be immediately returned to Stantec and all copies thereof destroyed. 

7. No use shall be made of the Files for any purpose other than that for which they were originally intended 

without the express written consent of Stantec. 

8. No retransmission of the Files in any form to any third party is permitted unless authorized in writing by 

Stantec. 
 

Having read and understood the above, and in consideration of Stantec providing e-copies, the 

undersigned agrees to be bound by the terms hereof. 

 
 

Print Name and Title   

Signature of Company’s Authorized Representative  Date 

Signature of Stantec Project Manager Authorizing Release  Date 

 
The above requested files will only be released upon receipt by Stantec of an original of this agreement signed by a duly 

authorized representative of the company requesting the files. Stantec reserves the right to deny any request for copies of 

electronic files. 
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SECTION 00300 

“EXHIBIT A” - BID FORM 

MANDATORY BID SUBMITTAL FORM 

 

 

For: Bid #20-032, RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS 

 

To: MAILING ADDRESS:    STREET ADDRESS: 

County of Georgetown    Georgetown County Courthouse 

Post Office Drawer 421270    129 Screven Street, Suite 239 

Georgetown SC 29442-4200    Georgetown SC  29440-3641 

Attn:  Purchasing      Attn:  Purchasing 

 
Name of Company Submitting Bid:  _______________________________________________________ 

  

The undersigned, having visited the site of the Work and having familiarized themselves with local conditions 

affecting the design and cost of the work and with all requirements of the proposed Contract Documents, and 

duly issued Addenda to said documents, as acknowledged herein, propose to furnish and perform all labor, 

materials, necessary tools, expendable equipment, and all utility and transportation services necessary to perform 

and complete in a workmanlike manner all work required by said documents and Addenda. 
 
1) BASE BID: Bidder / Proposer agrees to perform all of the work described in the specifications, including 

allowances, and shown on the drawings, for the sum of: 
 
            $     
    (words shall govern) 

  
 
2) ALTERNATE #1 (ADD):  Resurfacing of Running Water Drive: 

 
            $     
    (words shall govern) 

 

3) For additional work authorized after signing the Contract, the amount of overhead and the amount of profit to 

be added to base costs of labor and materials shall be (10%) total for overhead and profit on work 

performed by the Contractor’s own forces and (15%) total on work by Subcontractors. 

4) COMPLETION DATE:  Contractor must conform with Division 0, Section 00750, Summary Schedule and 

Key Milestones. 

5) LIQUIDATED DAMAGES: Liquidated damages for this project shall be $500.00 per calendar day for 

Contractor’s failure to complete any key milestone by its intermediate completion date or the Substantial 

Completion date. Refer to Division 1, Section 01100, 1.07 Liquidated Damages. 

6) The undersigned affirms that in making such Bid, neither he /she nor any company that they may represent, 

nor anyone in behalf of him / her or their company, directly or indirectly, has entered into any 

combination, collusion, undertaking or agreement with any other Bidder or Bidders to maintain the 

prices of said work, or any compact to prevent any other Bidder or Bidders from Bidding on said Contract 

or work and further affirms that such bid is made without regard or reference to any other Bidder or 

Proposer and without any agreement or understanding or combination either directly or indirectly with any 

other person or persons with reference to such Bidding in any way or manner whatsoever. 

7) The undersigned, when notified of the acceptance of this Bid, does hereby agree to enter into a Contract 

with the Owner within five (5) calendar days from the date of the Notice of Award, for the execution of the 
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work described within the period of time allocated, and he / she shall give a Performance Bond and 

Payment Bond, with good and sufficient surety. 

8) The undersigned further agrees that if awarded the Contract he /she will commence the work within ten 

(10) calendar days after the date of the Notice of Award and that he / she will complete the work in 

accordance with the Summary Schedule and Key Milestones and Substantial Completion date set forth in 

the Bidding and Contract Documents or such amended date as may be granted. If the undersigned fails to 

complete the work as provided in the aforementioned schedule, then and in that event, he / she further 

expressly agrees that, for each day that any phase of work under this Contract remains uncompleted 

thereafter the Owner may deduct from the Contract price herein specified the stipulated sum of liquidated 

damages as provided for herein and retain that sum for failure of the undersigned to complete this 

Contract on or before the expiration of the period shown in the completion schedule. 

9) The undersigned agrees that the Owner’s damages caused by delay are not capable of being established 

and would be difficult to measure accurately and that the sums herein specified as liquidated damages are 

not a penalty, but represent the parties’ estimate of the actual damages which the Owner would suffer per 

day if the work is not completed as scheduled. 

10) In submitting this Bid, it is understood that the right is reserved by the Owner to waive any informality 

or irregularity in any Bid or Bid guaranty, to reject any and all Bids, to re-Bid, to award or refrain from 

awarding a contract for the work and to negotiate with the apparent qualified low responsive Bidder to such 

extent as may be beneficial to the Owner. 

11) The undersigned attaches hereto a cashier’s check, certified check or Bid Bond in the sum five percent 

(5%) of the total base bid payable to Georgetown County, as required in the Request for Bids, and the 

undersigned agrees that in case he / she fails within five (5) calendar days after Notice of Award of the 

Contract to him /her to enter into the Contract in writing and furnish the required Payment and 

Performance Bonds, with surety or sureties to be approved by Owner, and insurance policies or 

endorsements, the Owner may, as its option, determine that the undersigned has abandoned his / her rights and 

interest in such Bid and that the cashier’s check, certified check, or Bid Bond accompanying his or her bid 

has been forfeited. Otherwise, the cashier’s check, certified check, or Bid Bond shall be returned to the 

undersigned upon the execution of the Contract and acceptance of the bonds and insurance, or upon 

rejection of his / her Bid. 

12) A Bid shall be considered unresponsive and shall be rejected if it fails to include fully executed statements 

or if the Bidder fails to furnish required data. When a determination has been made to award the Contract 

to a specific Contractor, such Contractor shall, prior to award, furnish such other pertinent information 

regarding his / her own employment policies and practices as well as those of his / her proposed prime 

contractor, subcontractors and consultants as the Owner may require. 

13) The Bidder shall furnish similar statements executed by each of his / her prime contractor, first-tier and 

second-tier subcontractors and consultants whose contracts equal Ten Thousand Dollars ($10,000.00) 

or more and shall obtain similar compliance by such prime contractor, subcontractors and consultants 

before awarding such contracts. No prime contractor or subcontract shall be awarded to any non-

complying prime contractor and/or subcontractor. 

14) It is understood and agreed that all workmanship and materials under all items of work are guaranteed for one 

(1) year from the date of Final Acceptance, unless otherwise specified. 

15) The undersigned affirms that he / she has completed all of the blank spaces in the Bid Form, with an amount 

in words and numbers and agrees that where a discrepancy occurs between the prices quoted in words 

and/or in numbers the lowest figure quoted in words shall take precedence and govern when determining final 

costs or award of the Contract. 
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16) The undersigned affirms that wages not less that the minimum rates or wages, as predetermined for this 

project by the State of South Carolina were used in the preparation of this “Bid Form”. 

17) REQUIRED FORMS: There are specific forms required to be completed and submitted as part of the response 

to this Invitation for Bids (IFB). The omission, whether inadvertent or not, of any one or more of these 

forms may cause the Bidder’s response to be disqualified. The following forms identified as Exhibits to this 

IFB, shall be included in the response: 

 

 Exhibit A             Bid Form 

 Exhibit B             Acknowledgement of Addenda 

Exhibit C Non-Collusion Affidavit 

Exhibit D IRS Form W-9 

Exhibit E Indemnification 

Exhibit F List of Prime & Subcontractors 

Exhibit G Statement of Experience 

Exhibit H Unit Price Schedule 

Exhibit I Resident Certification for Preference 

Exhibit J Exceptions Page Form 

Bid Bond  5% of total base bid 

18) Project Mgr/NTP Contact Address:         

              

19) Project Mgr/NTP Contact Person:          

20) Telephone Number:     Fax Number :     

 

21) E-Mail address             

 

22) Remittance Address:           

              

 

23) A/P Accounting Contact:           

24) Telephone Number     Fax Number:     

25) E-Mail address:            

26) Suspension and Debarment 

 Federal guidelines require grant recipients to obtain sufficient assurance that vendors are not 

suspended or debarred from participating in federal programs when contracts exceed $25,000. 

By signing below you verify that no party to this agreement is excluded from receiving 

Federal contracts, certain subcontracts, and certain Federal financial and nonfinancial 

assistance and benefits, pursuant to the provisions of 31 U.S.C. 6101, note, E.O. 12549, E.O. 

12689, 48 CFR 9.404, and each agency's codification of the Common Rule for Non-

procurement suspension and debarment.  [See https://www.epls.gov/ for additional 

information.] 

 

Bid #20-032, Project Manual Georgetown County, South Carolina Page 27 of 173

https://www.epls.gov/


 

 

27) If the bid is accepted, the required Contract must be executed within fifteen (15) days after receipt 

of written notice of formal award of Contract. 

 

28) Will you honor the submitted prices and terms for purchase by other departments within 

Georgetown County and/or by other government entities who participate in cooperative purchasing 

with Georgetown County, South Carolina?  

Yes  No 

29) Acceptance of Invitation for Bid Content:  The contents of the successful IFB/RFP are included 

as if fully reproduced herein.  Therefore, the selected contractor must be prepared to be bound by 

his/her proposal as submitted.   

 

30) RENEWAL OF CONTRACT 

The continuation of the terms, conditions, and provisions of any resulting contract beyond the 

fiscal year is subject to approval and ratification by the Georgetown County Council and 

appropriation by them of the necessary money to fund said contract for each succeeding year. 

 

31) CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The undersigned certifies that the vendor listed below will provide a “drug-free workplace” as 

that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as 

amended, by the complying with the requirements set forth in title 44, Chapter 107. 

 Yes  No 

 

32) Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 

any procedure to promote their offer will constitute a violation of the vendor submittal conditions 

and will cause the vendor’s submittal to be declared null and void. 
 

33) The lowest or any proposal will not necessarily be accepted and the County reserves the right to award any 

portion thereof.  I/We, the undersigned, hereby confirm that all the above noted documents for 

Bid/Request for Proposal No. 20-032 were received.  

 

34) MINORITY PARTICIPATION [INFORMATION ONLY] 

 

(a) Is the bidder a South Carolina Certified Minority Business? 

    Yes No 

 

(b) Is the bidder a Minority Business certified by another governmental entity?  

  Yes  No 

If so, please list the certifying governmental entity: ________________________ 

 

(c) Will any of the work under this contract be performed by a SC certified Minority 

Business as a subcontractor? 

   Yes  No 
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If so, what percentage of the total value of the contract will be performed by a SC 

certified Minority Business as a subcontractor?   % 

 

(d) Will any of the work under this contract be performed by a minority business certified 

by another governmental entity as a subcontractor? 

   Yes  No 

If so, what percentage of the total value of the contract will be performed by a minority 

business certified by another governmental entity as a subcontractor?  

   % 

 

(e) If a certified Minority Business is participating in this contract, please indicate all 

categories for which the Business is certified: 

 Traditional minority  

 Traditional minority, but female  

 Women (Caucasian females)  

 Hispanic minorities  

 DOT referral (Traditional minority)  

 DOT referral (Caucasian female)  

 Temporary certification  

 SBA 8 (a) certification referral  

 Other minorities (Native American, Asian, etc.)  

(If more than one minority contractor will be utilized in the performance of this 

contract, please provide the information above for each minority business.) 

 

 

35) ILLEGAL IMMIGRATION: Non-Construction (NOV. 2008): (An overview is available at 

www.procurement.sc.gov) By signing your offer, you certify that you will comply with the 

applicable requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agree to 

provide to the State upon request any documentation required to establish either: (a) that Title 8, 

Chapter 14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) that you and 

your subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14. Pursuant 

to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent 

document, statement, or report pursuant to this chapter is guilty of a felony, and, upon 

conviction, must be fined within the discretion of the court or imprisoned for not more than 

five years, or both." You agree to include in any contracts with your subcontractors language 

requiring your subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 

14, and (b) include in their contracts with the sub-subcontractors language requiring the sub-

subcontractors to comply with the applicable requirements of Title 8, Chapter 14.  [07-7B097-1] 
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36)  

 

 

 
 

 

37) Printed Name of person binding bid __________________________________________ 

38) Signature  (X)____________________________________________________________ 

39) Date             

NOTE: THE ENTIRE IFB PACKET NEED NOT BE RETURNED. Please be sure to 

provide all mandatory bid submittal forms as requested. Thank you. 

 

 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 

 

 

 

 

 

 

INFORMATION ONLY: 

Our company accepts VISA government procurement cards. 

      If yes, list any upcharge for P-Card Payment?      

Our company does not accept VISA government procurement cards. 
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“EXHIBIT B” 

 

 

 

 

 
BID #20-032 

RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS 
 

ADDENDUM ACKNOWLEDGEMENT 
Mandatory Submittal Form 

 

 

 

COMPANY NAME:            

 

 

□ Addendum #1 Received Date:     Initialed By:   

□ Addendum #2 Received Date:     Initialed By:   

□ Addendum #3 Received Date:     Initialed By:   

□ Addendum #4 Received Date:     Initialed By:   

□ Addendum #5 Received Date:     Initialed By:   

□ Addendum #6 Received Date:     Initialed By:   

 

 

[THE REMAINDER OF THIS PAGE IS BLANK] 
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“EXHIBIT C” 

 

FORM OF NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER / BIDDER 

(Mandatory Bid Submittal Form) 

 

NON-COLLUSION OATH ) 

 

COUNTY OF:  ) 

 

STATE OF:   ) 

 

 

Before me, the Undersigned, a Notary Public, for and in the County and State aforesaid, personally 

appeared ____________________________________ and made oath that the Offeror Herein, his 

agents, servants, and/or employees, to the best of his knowledge and belief have not in any way 

colluded with anyone for and on behalf of the Offeror, or themselves, to obtain information that would 

give the Offeror an unfair advantage over others, not have they colluded with anyone for and on 

behalf of the Offeror, or themselves, to gain any favoritism in the award of the contract herein. 

 

SWORN TO BEFORE ME THIS 

 

_____ DAY OF __________, 2020 _________________________________ 

     Authorized Signature of Offeror 

 

NOTARY PUBLIC FOR THE 

 

STATE OF: __________________________________________________________________ 

 

My Commission Expires: _______________________________________________________ 

 

Print Name: ___________________________________________________________________ 

 

Address: ______________________________________________________________________ 

 

Phone Number: ________________________________________________________________ 

 

(Note: Notary seal required for out-of-state offeror) 
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Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Give Form to the  

requester. Do not 

send to the IRS.
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3.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)  

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions)  

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 

U.S. person Date 

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

"EXHIBIT D"
Request for Taxpayer 

Identification Number and Certification
 Go to www.irs.gov/FormW9 for instructions and the latest information.
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“EXHIBIT E” 

 

INDEMNIFICATION 

(Mandatory Bid Submittal Form) 

The Bidder / Proposer will indemnify and hold harmless the Owner, Georgetown County, South Carolina and their 

agents and employees from and against all claims, damages, losses and expenses, including attorney’s fees, 

arising out of or resulting from the performance of the Work provided that any such claims, damages, loss, or 

expense is attributable to bodily injury, sickness, disease or death, injury to or destruction of tangible property, 

including the loss of use resulting there from, and is caused by any negligent or willful act or omission of 

the Bidder / Proposer, and anyone directly or indirectly employed by him/her or anyone for whose acts any 

of them may be liable. 

In any and all claims against the Owner, Georgetown County, South Carolina or any of their agents and / or 

employees by an employee of the Bidder / Proposer, and anyone directly or indirectly employed by any of them, 

or anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in any 

way to the amount or type of damages, compensation or benefits payable by or for the Bidder / Proposer under 

the Worker’s Compensation Acts, Disability Benefit Acts, or other employee benefit acts. 

The obligation of the Bidder / Proposer under this paragraph shall not extend to the liability of Georgetown 

County, South Carolina or its agents and / or employees arising out of the reports, surveys, Change Orders, 

designs or Technical Specifications. 

BIDDER / PROPOSER:            

BY:   _______________            

DATE:  ___________________           

TELEPHONE NO.:            

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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“EXHIBIT F” 

 

LIST OF PRIME AND SUBCONTRACTORS 

(Mandatory Bid Submittal Form) 

 

The undersigned states that the following is a full and complete list of proposed prime contractor and 

subcontractors on this Project and the class of work to be performed by each, and that such list will not 

be added to nor altered without the written consent of the Owner. 

 
 Prime Contractor, Subcontractor 

Consultants and Address 

 Class of Work 

to be Performed 

1) 

   

 
   

 
   

2) 
   

 
   

 
   

3) 
   

 
   

 
   

4) 
   

 
   

 
   

5) 
   

 
   

 
   

6) 
   

 
   

 

Date: ___________________          Firm Name:  ______________________________________ 

 

Signed: _______________________________   Title:  _____________________________________ 
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“EXHIBIT G” 

 

STATEMENT OF EXPERIENCE  

(Mandatory Bid Submittal Form) 

 

  The Bidder is requested to state below what work of similar scope and complexity he/she has successfully 

completed, and to provide references that will enable the Owner to judge his/her experience, skill and business 

standing and his/her ability to conduct the Work in conformance with the requirements of the Construction Contract 

Documents.  The County requests a minimum of three (3) references from the Primary Contractor.  The Bidder may 

print additional pages to provide additional references if they so choose. 

 

 

                         Project and Location                              Reference 

 

 

1)    ____________________________________             __________________________________ 

 

________________________________________             __________________________________ 

 

________________________________________             __________________________________ 

 

 

2)    ____________________________________             __________________________________ 

 

________________________________________             __________________________________ 

 

________________________________________             __________________________________ 

 

 

3)    _____________________________________           __________________________________ 

 

________________________________________             __________________________________ 

 

________________________________________             __________________________________ 

 

 

 

 

Dated:_________________                         Firm Name: _________________________________ 

          

                                 Signed: _____________________________________ 

 

                                 Title: _______________________________________ 

 

 

 

 

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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“EXHIBIT H” 

 

UNIT PRICE SCHEDULE  

(Mandatory Bid Submittal Form) 

 

When changes in the work are ordered by the Owner, and such changes involve the following items, the following 

unit prices will be used to calculate adjustments to the Contract Sum. These unit prices shall be for the Work as 

specified, including all labor, materials, equipment, accessories, shipping, preparation, insurance, testing, 

overhead, profit, applicable taxes, permits, fees, warranties and all other associated costs for the finished and 

completed Work. All unit prices for utility conduits shall include sweeps, bends, couplings, caps, fittings, etc. 

which shall be included in the unit price per linear foot. Unit prices for undercut soils shall include material in 

place, surveyed and compacted pursuant to the Contract Documents. 

Submit unit price and proposal amount for the following items. This list may not include all components necessary to 

provide a completed product, therefore any applicable items necessary to provide a completed product should be 

considered in your unit price response. 

In case of errors in the extension of prices, unit price governs. In case of error in summations, corrected bid amounts 

will be totaled and will govern. 

Contractor shall be responsible for all necessary electric and water hookups. 

Contractor shall make quantity take-offs using drawings to determine quantities to his satisfaction, reporting promptly 

any discrepancies which may affect bidding.  This is not a comprehensive list of items included in the contract 

documents, and represents only a portion of the project total.   

 

 

UNIT PRICE SCHEDULE 

 

Item Description Unit Quantity Unit Price 

1.  Mobilization/staking/general 

conditions 

LS 1 $ 

2.  Traffic Control LS 1 $ 

3.  Dewatering LS 1 $ 

4.  Dewatering/Pump Around/Sand 

Bags for Outfall at Pond as 

Needed 

LS 1 $ 

5.  Strip Topsoil (inc. offsite disposal) LS 1 $  

6.  Clearing and Grubbing, tree 

removal (Includes the outfall, all 

trees within the median, all trees 

within the permanent easements, 

and other as required) 

AC .30 $ 

7.  Remove Stormwater Pipe LF 535 $ 

8.  Remove Wooden Headwall EA 1 $ 
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Item Description Unit Quantity Unit Price 

9.  Misc. Demolition (SW Struct. 

Removal, Abandon ex. pipes w/ 

flowable fill, remove and reinstall 

mailboxes, signage, landscaping, 

irrigation, etc.) 

LS 1 $ 

10.  Remove Driveway/Road - 

Asphalt/Concrete 

SY 2,665 $ 

11.  Hydroseeding SF 94,000 $ 

12.  SC150 Erosion Control Matting in 

Ditch 

SY 4,880 $ 

13.  Riprap Pipe Outlet Protection SY 45 $ 

14.  Stabilized Construction Entrance EA 1 $ 

15.  Sediment Tubes EA 50 $ 

16.  Concrete Washout EA 1 $ 

17.  Inlet Protection EA 53 $ 

18.  Concrete Head Wall EA 2 $ 

19.  12” HDPE Drainage Header Pipe LF 75 $ 

20.  Connections of existing PVC 

drains to 12” HDPE Header Pipe 

LS 1 $ 

21.  15” RCP Drainage Pipe (inc. 

trenching, excavation, and 

structural fill around pipe, 

AASHTO M315-Profile Rubber 

Gasket, all joints shall be 

wrapped) 

LF 96 $ 

22.  18” RCP Drainage Pipe (inc. 

trenching, excavation, and 

structural fill around pipe, 

AASHTO M315-Profile Rubber 

Gasket, all joints shall be 

wrapped) 

LF 935 $  

23.  24” RCP Drainage Pipe (inc. 

trenching, excavation, and 

structural fill around pipe, and 4” 

stone bedding and stone within 

pipe haunch per details, AASHTO 

M315-Profile Rubber Gasket, all 

joints shall be wrapped) 

LF 1,430 $  
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Item Description Unit Quantity Unit Price 

24.  36” RCP Drainage Pipe (inc. 

trenching, excavation, and 

structural fill around pipe, and 4” 

stone bedding and stone within 

pipe haunch per details, AASHTO 

M315-Profile Rubber Gasket, all 

joints shall be wrapped) 

LF 863 $  

25.  42” RCP Drainage Pipe (inc. 

trenching, excavation, and 

structural fill around pipe, and 4” 

stone bedding and stone within 

pipe haunch per details, AASHTO 

M315-Profile Rubber Gasket, all 

joints shall be wrapped) 

LF 2,363 

 

$  

26.  Beveled Pipe Ends inc. Riprap & 

Geotextile Fabric 

EA 6 $ 

27.  Drop Inlets EA 38 $ 

28.  Drop Inlets Conflict Boxes EA 9 (est.)  

29.  12” HDPE Cleanout and Cap EA 1 $ 

30.  6’ Manhole W/ Conflict EA 1 $ 

31.  Flared End Section (FES) EA 3 $ 

32.  SCDOT Type 9 Inlets EA 2 $ 

33.  Nyoplast Grate Inlets EA 3 $ 

34.  Tie Existing Stormwater Pipe to 

New Structure 
EA 5 (est.) $ 

35.  Tie ex. 12” CPP to new 12” HDPE EA 1 $ 

36.  Asphalt Paving (Type C 2" 

Asphalt Thickness) for Driveways 

SY 70 $ 

37.  Concrete Paving for Driveways 

(4” thick, 5,000 psi fiber 

reinforced) 

SY 110 $ 

38.  2” Asphalt Overlay SY 3,025 $  

39.  Open Road Cut and Stormwater 

Pipe Installation (Includes Full 

Depth Asphalt) 

EA 20 $ 

40.  Flowable Fill for Open Road Cut 

and Stormwater Pipe Installation 

CY 200 $ 

41.  Thermoplastic Stop Bars EA 6 $ 

42.  Fine Grading (driveways, road, 

swales) 

SY 12,000 $  

43.  Sanitary Sewer DIP through 

Conflict Box  

EA 9  $ 

Bid #20-032, Project Manual Georgetown County, South Carolina Page 39 of 173



 

   

Item Description Unit Quantity Unit Price 

44.  Water Service Relocation  EA 10 (est.) $ 

45.  6” Water Main Vertical 

Relocation  

EA 5 (est.) $ 

46.  6” Sewer Force Main Vertical 

Relocation  

EA 2 (est.) $ 

47.  Pipe A.1 42” RCP Outfall (inc. 

means and methods for 

installation) 

EA 1 $ 

48.  Weir Modification (inc. means 

and methods for installation) 

EA 1 $ 

49.  Horizontal Relocation of Water 

Main Pipe 

LF 150 $ 

50.  Misc. relocations, working around 

exist. utilities, shoring 

LS 1 $  

51.  Field Testing and Laboratory 

Services Allowance 

LS 1 $8,000 

52.  Landscaping Allowance LS 1 $20,000 

53.  Temporary Irrigation Allowance LS 1 $8,000 

 Bid Alternate 1    

54. Asphalt Resurfacing of Running 

Water Road (1.5” mill and 2” 

overlay)  

SY 8,920 $ 

 

 

 

Bidder/Proposer:           
 

Signature:            
 

Title:             
 

Dated:             

 

 

 

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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 “EXHIBIT I” 

 

 

RESIDENCE CERTIFICATION 

 FOR LOCAL PREFERENCE 

 

MANDATORY VENDOR SUBMITTAL FORM 

 

 

WHEREAS, Georgetown County Council desires to further its support of local 

businesses when awarding contracts for the provision of supplies and construction services to 

the County through its established procurement procedures. 

 THEREFOR pursuant to Georgetown County, SC Ordinance #2014-02 as adopted, §2-50 

Local Preference Option, the Georgetown County Purchasing Officer requests each offeror 

provide Residence Certification.  The Local Preference Option provides some restrictions on the 

awarding of governmental contracts; provisions of which are stated below:  

 

Sec 2-50. Local Preference Option 

1. A vendor shall be deemed a Local Georgetown County vendor for the purposes of this 

Section if such vendor is an individual, partnership, association or corporation that is 

authorized to transact business within the State, maintains an office in Georgetown County, 

and maintains a representative inventory or commodities within the County on which 

the bid is submitted, and has paid all taxes duly assessed. 

2. This option allows the lowest local Bidder whose bid is within five-percent (5%) of the 

lowest non-local Bidder to match the bid submitted by the non-local Bidder and thereby 

be awarded the contract. This preference shall apply only when (a) the total dollar purchase 

is $10,000 or more; (b) the vendor has a physical business address located and operating 

within the limits of Georgetown County and has been doing business in the County for a 

period of twelve (12) months or more; and (c) the vendor provides proof of payment of all 

applicable Georgetown County taxes and fees if so requested. 

3. Should the lowest responsible and responsive Georgetown County bidder not exercise its 

right to match the bid as granted herein, the next lowest qualified Georgetown County 

bidder shall have that right and so on. The right to exercise the right to match the bid shall 

be exercised within 24 hours of notification of the right to match the non-Georgetown 

County bidder's bid. 

4. In order to qualify for the local preference authorized by this Section, the vendor seeking 

same shall be required to submit with its bid a statement containing relevant information 

which demonstrates compliance with the provisions of this Section. This statement shall be 

on a form provided by the County purchasing department and shall be signed under 

penalty of perjury. Failure to provide such affidavit at the time the bidder submits its bid 

shall constitute a waiver of any claim for preference. 
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5. For all contracts for architecture, professional engineering, or other professional 

services governed by § 2-56, Architect-Engineer and Land Surveying Services – Public 

Announcement and Selection Process, the county shall include the local business status of 

a firm among the factors considered when selecting which firms are “most highly 

qualified.” In determining which firm is the “most qualified” for purposes of 

negotiating a satisfactory contract, preference shall be given to a local business where all 

other relevant factors are equal. 

6.  Local preference shall not apply to the following categories of contracts:  

(a)  Goods or services provided under a cooperative purchasing agreement or similar 

“piggyback” contract; 

(b)  Contracts for professional services except as provided for in section five (§5) above; 

(c)  Purchases or contracts which are funded, in whole or in part, by a governmental or 

other funding entity, where the terms and conditions of receipt of the funds prohibit 

the preference; 

(d)  Purchases or contracts made pursuant to a noncompetitive award process, unless 

otherwise provided by this section; or 

(e) Any bid announcement which specifically provides that the general local 

preference policies set forth in this section are suspended due to the unique nature of 

the goods or services sought, the existence of an emergency as found by either the 

county council or county administrator, or where such suspension is, in the opinion of 

the county attorney, required by law. 

 

 

I certify that [Company Name]           is a  

Resident Bidder of Georgetown County as defined in Ordinance #2014-02, (see §1. above) and 

our local place of business within Georgetown County is: __________________   

              

 

I certify that [Company Name]          is a  

Non-Resident Bidder of Georgetown County as defined in Ordinance #2014-02, and our 

principal place of business is ______________________________ [City and State]. 

 

(X)      

Signature of Company Officer 
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“EXHIBIT J” 

 

EXCEPTIONS PAGE 
MANDATORY BID SUBMISSION FORM 

List any areas where you cannot or will not comply with the specifications or terms contained 

within the bid documentation. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 00300
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SECTION 00400 

 
BID BOND 

 Submit one (1) original, Power of Attorney, and Agent’s Current South Carolina license. 

  

STATE OF         ) 

 

COUNTY OF ___________________ ) 

 

 

KNOW ALL MEN BY THESE PRESENT that we, ___________________________________  

 

as Principal, and ________________________________________________ as Surety, are  

 

held and firmly bound unto Georgetown County,  hereinafter called the Owner,  

in the  sum of ______________________________________________________Dollars  

 

($_________________________________) for the payment of which sum well and  

 

to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns,  

 

jointly and severally firmly by these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2020 entered into a  

 

certain Contract with the Owner, hereto attached, for Contract entitled  Bid #20-032, RUNNING 

WATER DRIVE DRAINAGE IMPROVEMENTS 

    

NOW THEREFORE, If the Principal shall not withdraw said Bid within NINETY (90) calendar days after 

date of opening of the same, and shall within five (5) calendar days after the prescribed forms are presented 

to him/her for signature, enter into a written Contract with the Owner in accordance with the Bid as 

accepted, and give a Performance Bond and a Payment Bond with good and  

sufficient surety or sureties, as required by the Contract Documents, for the faithful performance and proper 

fulfillment of such Contract and for the proper payment of all persons furnishing labor or materials in 

connection therewith, or in the event or withdrawal of said Bid within the period specified, or in the event 

of failure to enter into such Contract and give such Bonds within the time specified, if the Principal shall 

pay the Owner the difference between the amount specified in said Bid and the amount of which the Owner 

may procure the required work and/or supplies, provided the latter amount be in excess of the former then 

the above obligations shall be void and of no effect; otherwise, to remain in full force and effect. 
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IN WITNESS WHEREOF, the Principal and Surety have hereunto caused this Bond to be duly executed 

and acknowledged by their appropriate officials as set forth below this ___________ day of 

____________________, 2020. 

 

                                          

               PRINCIPAL  (If Sole Proprietor or Partnership) 

      

                                                                                         

                                                                           (Firm Name) 

ATTEST   

        By: _________________________________ 

                                                                                                        (SEAL) 

 

        ____________________________________ 

                                                                                        Title (Sole Proprietor or Partner) 

 

 

                                                                                PRINCIPAL (If Corporation) 

 

        ____________________________________ 

                                                                                               (Corporate Name) 

 

            By: _________________________________ 

                  (President)                                                            

 

                                                                               Attest:______________________________ 

                                                                                                     (Secretary) 

 

(Impress Corporate Seal)                                                                                                 

 

 

COUNTERSIGNED BY 

RESIDENT SOUTH CAROLINA     SURETY: 

AGENT OF SURETY: 

 

____________________________________ 

(Copy of Agent’s current license 

as issued by State of South Carolina     

Insurance Commissioner   By:_________________________________    

             Attorney-In-Fact 

          (Power of Attorney Must Be Attached)       

(Impress Corporate Seal) 

                                                     

 

 

 

 

 

END OF SECTION 00400 
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SECTION 00500 

SAMPLE CONTRACT 

 

STATE OF SOUTH CAROLINA )  CONSTRUCTION 

             )      

GEORGETOWN COUNTY         )  CONTRACT 
 

 
 

THIS CONTRACT made and entered into this    day of    20 , by and between 

Georgetown County, hereinafter referred to as the “Owner”, a body politic and corporate and political 

subdivision of the State of South Carolina, whose administrative address is:  129 Screven Street, 

Georgetown, South Carolina 29440; and       hereinafter referred to 

as the “Contractor”, a corporation formed and existing under the laws of the State of South Carolina and 

authorized to do business within the State of South Carolina, whose administrative address is:   

            .  

 

 

 

IN WITNESS WHEREOF: 

 

WHEREAS the Owner has a project entitled ________________________________________hereinafter 

referred to as the “Project”, and;    

 

WHEREAS, the Contractor has submitted a quotation for the Project at $   and the Owner 

has awarded the Project to the Contractor; and 

 

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, as well as 

other good and valuable consideration not specifically mentioned, the parties agree as follows: 

 

 

1. The Contractor, for and in consideration of the payments hereinafter specified and agreed to be made 

by the Owner, hereby covenants and agrees to furnish and deliver all materials required, to do and 

perform all the work and labor, in a satisfactory and workmanlike manner, required to complete the 

Project within the time specified, in strict and entire conformity with the Plans, Technical Specifications 

and other Contract documents, on file at Georgetown County, which are duly approved by the Owner 

and which said Plans, Specifications and other Contract documents are hereby made part of this 

Contract as fully and with the same effects as if the same had been set forth at length in the body of this 

Contract. 

 

2. The Contractor hereby agrees to indemnify, defend and hold the Owner and, the Engineer, and each of 

their agents, representatives, directors, officers, and employees harmless from any and all liabilities, 

losses, damages, penalties, judgments, awards, claims, demands, costs, expenses, (including reasonable 

attorney’s fees and court costs), actions, lawsuits or other proceedings arising directly or indirectly, in 

whole or in part, out of the negligence or willful acts or omissions of the Contractor, Trade 

Subcontractors, or their respective agents, directors, officers or employees in connection with this 

Agreement or in any way with the services or Work described herein, any occurrence at the Project 

site, or any occurrence arising in connection with or at the Project site or in connection with the Work, 

whether within or beyond the scope of its duties hereunder. 
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3. The Project has been designed by _______________ whose office is located at ___________, 

and who will act as ENGINEER in connection with completion of the Work in accordance with the 

Contract Documents. 

4. The project will be considered substantially complete upon completion of all items listed in the Bid 
Form and appurtenances in accordance with the Contract Documents, including successful 
performance of all testing requirements.  

 

5. The Contractor’s indemnity and defense obligations under this Contract shall be absolute 

notwithstanding any provision contained herein or elsewhere to the contrary, and shall survive Final 

Completion and Final Payment for a period equal to the statute of limitations for any action which could 

be brought against the Owner or its agents, officers, directors and employees and shall continue through 

the duration of any action brought during the applicable time periods. 

 

6. The Contractor agrees to indemnify, defend and hold the Owner, and the Engineer, and each of their 

agents, representatives, officers, directors and employees, harmless from all costs, damages and 

expenses, including reasonable attorney’s fees, incurred by the Owner and its consultants by virtue of 

any claim or claims filed by any Trade Subcontractor, mechanic, laborer, or materialman making claims 

arising from the performance of the Work by, through, or under the Contractor, provided the Contractor 

has received from the Owner all amounts properly due under this Contract concerning the claim.  The 

Contractor shall execute and deliver to the Owner’s title insurer similar indemnifications or such other 

document as such title insurer shall reasonably request in order to protect it against lien claims from 

Trade Subcontractors.  The Contractor also hereby agrees to indemnify and hold harmless, protect and 

defend the Owner and its consultants from and against any liability, claim, judgment, loss or damage, 

including, but not limited, to direct damages, attorney’s fees, court costs and expenses of collection, 

occasioned in whole or in part by the sole failure of the Contractor, and its Trade Subcontractors to 

comply with any of the terms or provisions of this Contract. 

 

7. In any and all claims against the Owner, by any employee of the Contractor or Trade Subcontractor, 

anyone directly or indirectly employed by any of them, their agent or anyone for whose acts any of 

the Contractor of Trade Subcontractors may be liable, the indemnification obligation under this 

Paragraph 2 shall not be limited in any way by any limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any Trade Subcontractor under workers’ 

or workmen’s compensation acts, disability benefit acts or other employee benefit acts.  

 

8. The Owner hereby agrees to pay to the Contractor for the said work, when fully completed, the total 

sum of    (the said sum being the total of the Contractor’s bid, a copy of which is 

attached hereto and, pro tanto, made a part hereof for all purposes), subject to such additions and 

deductions as may be provided for in the Contract Documents.  In the event the bid contains multiple 

pay items, it is understood that the amount to be paid shall be the total based on the unit prices, together 

with lump sum prices, contained in said bid, for the work actually completed. Payments on accounts 

will be made as customarily provided by the County and consistent with applicable County procedures. 

The Contractor shall submit bills for fees or other compensation for services or expenses in detail 

sufficient for a proper pre-audit and post audit thereof. Any unit of provision of goods and services 

must be approved in writing by the Owner prior to payment. 

 

9. The Owner may unilaterally cancel this Contract and the goods and services there under in the event 

that the Contractor fails and refuses to allow public access to all documents, papers, letters, or other 

material subject to the provisions of the applicable South Carolina Code of Laws, made or received by 

the Contractor in conjunction with this Contract. 

 

10. This Contract has been executed by the parties prior to the rendering of any goods or services by the 

Contractor. 
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11. The Contractor shall provide a payment and performance bond (the “Bond”) to the Owner meeting the 

requirements of applicable South Carolina Code of Laws, The Georgetown County Procurement 

Ordinance, as amended, and associated bid documents referenced herein, which by virtue of executing 

this contract the Contractor has accepted in the sum of $      and shall cause 

the Bond to be recorded with the Notice of Commencement in the Public Records of Georgetown 

County, South Carolina.  

 

12. This Contract shall be subordinate to any rule, regulation, order or law of the United States of America, 

or the State of South Carolina, respectively.  

 

13. Contractor and its employees shall promptly observe and comply with all applicable provisions of any 

Federal, State and local laws, ordinances, rules or regulations which govern or apply to the goods or 

services rendered by Contractor hereunder including the wages paid by Contractor to its employees.  

Contractors shall require all of its Subcontractors to comply with the provisions of this paragraph. 

 

14. Contractor shall procure and keep in force during the term of this contract all necessary insurance 

(including but not limited to general liability, casualty, workers compensation, and automobile), 

licenses, registrations, certificates, permits and other authorizations as are required by law in order for 

Contractor to render its services hereunder.  Contractor shall require all of its Subcontractors to comply 

with the provisions of this paragraph. 

 

15. All remedies provided in this Contract shall be deemed cumulative and additional and not in lieu of or 

exclusive of each other or of any other remedy available to any party at law or in equity.  In the event 

one party shall prevail in any action (including appellate proceedings), at law or in equity arising 

hereunder, the losing party will pay all costs, expense, reasonable attorneys’ fees and all other actual 

and reasonable expenses incurred in the defense and/or prosecution of any legal or arbitration 

proceedings, including, but not limited to, those for paralegal, investigative, legal support services and 

actual fees charged by expert witnesses for testimony and analysis, incurred by the prevailing party 

referable thereto. 

 

16. Contractor represents and warrants unto Owner that no officer, employee or agent of Owner has any 

interest, either directly or indirectly, in the business or property for/on which the Contractor to conduct 

activities hereunder.  Contractor further represents and warrants to Owner that it has not employed or 

retained any third party person, other than a bona fide employee working solely for Contractor, to bid, 

solicit or secure this Contract, that it has not paid or agreed to any person, company, corporation, 

individual or firm, other than a bona fide employee working solely for Contractor, any fee, commission, 

percentage, gift, or any other consideration contingent upon or resulting from the award or making of 

this Contract, and that it has not agreed, as an express or implied condition for obtaining this Contract, 

to employ or retain the services of any firm or person in connection with carrying out this Contract.  

Contractor assures that it will insert the above provision in each of its Subcontractor agreements relating 

to the services to be performed hereunder. 

 

17. The headings of the sections of this Contract are for the purpose of convenience only and shall not be 

deemed to expand or limit the provisions contained in such sections. 

 

18. This Contract, including all Contract documents such as, but not limited to, bid documents and 

procurement packages, constitutes the entire agreement between the parties and shall supersede and 

replace all prior agreements or understandings, written or oral, relating to the matters set forth herein. 
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19. This Contract shall not be amended or modified other than in writing signed by the parties hereto.  

Notwithstanding the foregoing, any Amendments that are not being paid for, in whole or in part, with 

funds granted by the United States or State of South Carolina need not be approved by them. 

 

20. The validity, interpretation, construction and effect of this Contract shall be in accordance with and be 

governed by the laws of the State of South Carolina.  In the event any provision hereof shall be finally 

determined to be unenforceable, or invalid, such unenforceability or invalidity shall not affect the 

remaining provisions of this Contract which shall remain in full force and effect. 

 

21. All Construction Contracts Over $2,000: 

   

(b.) Davis-Bacon and Related Acts Requirements.  These contracts need to include a provision 

for compliance with the Davis-Bacon Act (40 USC 276a to a—7) and the Department of 

Labor implementing regulations (29 CFR Part 5).  Under this Act, Contractors are required 

to include the contract provisions in Section 5.5 (a) of 29 CFR Part 5, and to pay wages to 

laborers and mechanics at a rate not less than the minimum wages specified in the wage 

determination made by the Secretary of Labor.  In addition, Contractors shall be required 

to pay wages not less than the minimum wages specified in the wage determination made 

by the Secretary of Labor.  In addition, Contractors shall be required to pay wages not less 

often than once a week.   

 

(c.) Contract Work Hours and Safety Standard Act Requirements.  The contracts must include 

a provision for compliance with Sections 103 and 107 of the Contract Work Hours and 

Safety Standards Act (40 USC 327-330) as supplemented by the Department of Labor 

regulations (29 CFR Part 5).  Under Section 103 of the Act, each Contractor shall be 

required to compute the wages of every mechanic and laborer on the basis of a standard 

workweek of 40 hours.  Work in excess of the standard workweek is permissible provided 

that the worker is compensated at a rate not less than one times the basic rate of pay for all 

hours worked in excess of 40 hours in the workweek.  Section 107 of the Act is applicable 

to construction work and provides that no laborer of mechanic shall be required to work in 

surroundings or under working conditions which are unsanitary, hazardous, or dangerous 

to health and safety as determined under construction, safety and health standards 

promulgated by the Secretary of Labor.  These requirements do not apply to the purchases 

of supplies, materials, or articles ordinarily available on the open market, or contracts for 

transportation or transmission of intelligence.   

 

(d.) Copeland “Anti-Kickback” Act Requirements.  All construction contracts over $2,000.00 

must include a provision for compliance with the Copeland “Anti-Kickback” Act (18 

U.S.C. 874) as supplemented in Department of Labor regulations (29 CFR Part 3).  This 

act provides that each Contractor shall be prohibited from inducing, by any means, persons 

employed in the construction, completion, or repaid of public work to give up any part of 

their compensation.   

 

21. Termination of Contract 

 
a) The Owner may, by written notice, terminate this Contract in whole or in part at any time, 

either for the Owner’s convenience or because of failure to fulfill the Contract obligations.  

Upon receipt of such notice, services shall be immediately discontinued (unless the notice 

directs otherwise) and all materials that may have been accumulated in performance of this 

Contract, whether completed, in transit, or in process, shall be delivered to the Owner.  In 

such a case of termination, the contract price shall be made and remitted too include work 
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already completed and materials already ordered however to amount shall be allowed for 

anticipated profit on unperformed services.   

 

b) If the termination is due to failure to fulfill the Contractor’s obligations, the Owner may take 

over the work and prosecute the same to completion by contract or otherwise.  In such case, 

the Contractor shall be liable to the Owner for any additional cost occasioned to the Owner 

thereby. 

 

c) If, after notice of termination for failure to fulfill its Contract obligations, it is determined that 

the Contractor had not failed, the termination shall be deemed to have been effected for the 

convenience of the Owner.  In such event, adjustment in the Contract price shall be made as 

provided in paragraph 21.a of this clause. 

 

d) The rights and remedies of the Owner provided in this clause are in addition to any 

other rights and remedies provided by law or under this Contract. 
 

e) Non-Appropriation:  

It is understood and agreed by the parties that in the event funds are not appropriated in the 

current fiscal year or any subsequent fiscal years, this contract will become null and void and 

the County will only be required to pay for services completed to the satisfaction of the County. 

 

22. Waiver or Forbearance 

 Any delay or failure of County to insist upon strict performance of any obligation under this 

Agreement or to exercise any right or remedy provided under this Agreement shall not be a waiver 

of County’s right to demand strict compliance, irrespective of the number or duration of any delay(s) 

or failure(s). No term or condition imposed on Contractor under this Agreement shall be waived and 

no breach by Contractor shall be excused unless that waiver or excuse of a breach has been put in 

writing and signed by both parties. No waiver in any instance of any right or remedy shall 

constitute waiver of any other right or remedy under this Agreement. No consent to or forbearance of 

any breach or substandard performance of any obligation under this Agreement shall constitute 

consent to modification or reduction of the other obligations or forbearance of any other breach. 

 

23.   Title VI Compliance: 
Georgetown County hereby gives public notice that it is the policy of the agency to assure full 

compliance with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, 

Executive Order 12898 on Environmental Justice, and related statutes and regulations in all programs 

and activities. Title VI requires that no person in the United States of America shall, on the grounds 

of race, color, or national origin, be excluded from the participation in, be denied the benefits of, or be 

otherwise subjected to discrimination under any program or activity for which Georgetown County 

receives federal financial assistance. Any person who believes they have been aggrieved by an 

unlawful discriminatory practice under Title VI has a right to file a formal complaint with 

Georgetown County. Any such complaint must be in writing and filed with Georgetown County’s 

Title VI Coordinator within one hundred and eighty (180) days following the date of the alleged 

discriminatory occurrence. For more information, or to obtain a Title VI Discriminatory Complaint 

Form, please see our website at http://www.gtcounty.org.  

 

 

                        [THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the Owner and Contractor hereto have signed and sealed this 

Contract on the day and date first above written.  To facilitate execution, this Agreement may be 

executed, including electronically, in as many counterparts as may be required.  It shall not be 

necessary that the signature on behalf of both parties hereto appear on each counterpart 

hereof.  All counterparts hereof shall collectively constitute a single agreement. 
 

 
 
              

    Georgetown County, South Carolina  

 

 

 _________________________  By: _____________________________  

  Witness: 

       John Thomas 

       Georgetown County Council Chair 

       

   

 

 

       [Company Name]  
      

      By: _____________________________   

       

     

                                            

    ______________________________   

       

                 (Title) 

 

 

_________________________ 

               Attest:  

 

       

 

 

 

 

END OF SECTION 00500 
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SECTION 00600 

PERFORMANCE BOND 
 

 

           BOND NO. _______________ 

 

 

KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________ as 

Principal, and ________________________________________________ as Surety, are held and firmly 

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

________________________________________________________________________________Dollars 

($_________________________________) for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by 

these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2020 entered into a certain Contract 

with the Owner, included herein, for the Contract entitled Bid #20-032, RUNNING WATER DRIVE 

DRAINAGE IMPROVEMENTS.   

 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall well and truly perform 

and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract, and all duly 

authorized modifications of said Contract that may hereafter be made, notice of which modifications to the 

Surety being hereby waived, then this obligation shall be void; otherwise, to remain in full force and effect. 

 

Whenever the Principal shall be and is declared by the Owner to be in default under the Contract, or wherever 

the contract has been terminated by default of the Contractor, the Owner having performed the Owner’s 

obligations hereunder, the Surety shall: 

 

1.  Complete the Contract in accordance with its terms and conditions, or at the Owner’s sole option. 

2.  Obtain a Bid or Bids for submission to the Owner for completing the Contract in accordance with its 

terms and conditions, and upon determination by the Owner and Surety of the lowest responsible Bidder, 

arrange for a Contract between such Bidder and the Owner, and made available as work progresses (even 

though there should be a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost completion less the balance of the Contract 

price but not exceeding, including other costs and damages for which the Surety may be liable hereunder, 

the amount set forth in the first paragraph hereof.  The term balance of the Contract price: as used in this 

paragraph, shall mean the total amount payable by the Owner to the Contractor under the Contract and 

any amendments thereto, less the amount properly paid by the Owner to the Contractor. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other than   the 

Owner named herein or the successors or assignees thereof. 

 

In the case of termination of the Contract, as provided in the Contract Documents, there shall be  assessed 

against the Principal and Surety herein, all expenses, including design/engineering, geo-technical, 

surveying, and legal services incidental to collecting losses to the Owner under this Bond. 

 

 This Bond shall remain in full force and effect for such period or periods of time after the date of 

acceptance of the project by the Owner as are provided for in the Contract Documents, and the Principal 

hereby guarantees to repair or replace for the said periods all work performed and materials and 
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equipment furnished, which were not performed or furnished according to the terms of the Contract 

Documents.  If no specific periods of warranty are stated in the Contract Documents for any particular 

item of work, material, or equipment, the Principal hereby guarantees the same for a minimum period of 

one (1) year from the date of final acceptance by the Owner. 
 
The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 

 

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed 

by their appropriate officials as of the ___________ day of ____________________, 2020. 

 

 

         PRINCIPAL 

          

 

         ____________________________________ 

                                                                                                   (Firm Name) 

 

 

_________________________________  By: _________________________________ 

WITNESS                                                                                      (Title) 

 

 

 

          

         SURETY 

 

                ____________________________________ 

      (Firm Name) 

 

   

_________________________________           By: _____________________________  

WITNESS                                                                                                (Title) 

  

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 00600 
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SECTION 00601 

LABOR AND MATERIAL PAYMENT BOND 

BOND NO.       

KNOW ALL MEN BY THESE PRESENTS that we,  ______________________________________  as 

Principal, and _________________________________________________ as Surety, are held and firmly 

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

________________________________________________________________________________Dolla

rs 

($ __________________________________ ) for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly 

by these presents. 

 

WHEREAS, the Principal, on the _____ day of ____________, 2020 entered into a certain Contract with 

the Owner, included herein, for Contract entitled Bid #20-032, RUNNING WATER DRIVE 

DRAINAGE IMPROVEMENTS. 

 
NOW THEREFORE, the condition of this obligation is such that if the Principal shall promptly make 

payments to all persons supplying labor, materials and supplies used directly or indirectly by said 

Principal or his Subcontractors in the prosecution of the work provided for in said Contract, then this 

obligations shall be void; otherwise to remain in full force and effect, subject, however, to the following 

conditions: 

1. This bond is executed for the purpose of complying with the applicable State of South Carolina 

Statutes and all acts amendatory thereof, and this Bond shall inure to the benefit of any and all persons 

supplying labor, material and supplies used directly or indirectly by the Principal or his Subcontractors in 

the prosecution of the work provided for in said Contract so as to give such persons a right of action to 

recover upon this Bond in a separate suit brought on this Bond. No right of action shall accrue hereunder 

to or for the use of any person except as such right of action may be given and limited by the applicable 

State of South Carolina Statutes. 

2. In each and every suit brought against the Principal and Surety upon this Bond in which the plaintiff 

shall be successful, there shall be assessed therein against the Principal and Surety herein, in favor of the 

Plaintiff therein, reasonable counsel fees, which the Principal and Surety hereby expressly agree to pay as 

a part of the cost and expense of said suit. 

3. A claimant, except a laborer, who is not in privity with the Principal and who has not received payment 

for his labor, materials, or supplies, shall, within forty-five (45) calendar days after beginning to furnish 

labor, materials, or supplies for the prosecution of the work, furnish the Principal with a notice that he 

intends to look to the bond for protection. 

4. A claimant who is not in privity with the Principal and who has not received payment for his labor, 

materials or supplies shall, within ninety (90) calendar days after performance of the labor or after 

complete delivery of the materials or supplies, deliver to the Principal and to the Surety written notice of 

the performance of the labor or delivery of the materials or supplies and of the non-payment. 
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5. No action for the labor, materials, or supplies may be instituted against the Principal or the Surety 

unless both notices have been given. No action shall be instituted against the Principal or the Surety on 

the bond after one (1) year from the performance of the labor or completion of delivery of the materials or 

supplies. 

 

 

The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 

 

 

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed by 

their appropriate officials as of the ___________ day of ____________________, 2020. 

 

 

 

 

 

                PRINCIPAL 

 

 

                          __________________________________                    

                                                                                                      (Firm Name) 

 

 

  ___________________________             By: _________________________________ 

          (Witness)                                                                                 (Title) 
        

 

 

                                                                                SURETY  

 

 

   

  _________________________________                                                                                                 

    (Firm Name) 

 

 

_________________________________  

          (Witness)      By:   _______________________________ 
                                                                                                   (Title) 

 

 

END SECTION 00601 
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SECTION 00750 

 

SUMMARY SCHEDULE AND KEY MILESTONES 
 

1.0  GENERAL 

 

1.01 THIS SECTION INCLUDES 

 

A. Summary Submittals 

B. Key Milestones 

C. Base Bid Summary Schedule 

D. Alternate Summary Schedule (If Applicable) 

 

1.02 SUMMARY SCHEDULE 

  

A. Summary Schedules referred to in this section will be developed by the Contractor 

and the Owner illustrating an approach to constructing the project.  The activities 

to be shown on the schedules will be monitored by the Owner and updated by the 

Contractor.   

B. Milestones shown on the Summary Schedules will be “Key Milestones” and are to 

be included in the Contractor’s Contract Schedule.  The Contractor is responsible 

to develop his/her own activities and logic to meet the required Key Milestone 

Intermediate Dates. Refer to Division 1, Section 01310, Project Management and 

Coordination. 

 

1.03 KEY MILESTONES 

 

A. Key Milestones shall be included in all Contractor Schedules and show completing 

on the intermediate dates shown in this Section. 

B. Key Milestones are a contractual requirement and liquidated damages as specified 

in The Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work, will 

be assessed for each Key Milestone that completes beyond the dates listed below.  

Refer to Division 1, Section 01100 and Summary of Work. 

C. Key Milestones for this Project are as follows: 

 

Milestone:  Substantial Completion  ____  Date:  150 Days from NTP 

Milestone:  Final Completion   ____  Date:  180 Days from NTP   

 

   

 

                         END OF SECTION 00750 
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SECTION 00800 

 

SPECIAL PROJECT CONDITIONS 

 

1.0      PURPOSE 
 

The Special Project Conditions are intended to identify those elements of work and items of material, and 

responsibilities of the Contractor, which are unique to the RUNNING WATER DRIVE DRAINAGE 

IMPROVEMENTS Project and required by the Contract Documents. They are intended to supplement 

those contractual requirements contained within the Construction Contract Documents including, but not 

limited to: the Contract; Division 1, General Requirements, Drawings and Technical Specifications. 

 

2.0 SAFETY AND SECURITY 
 

2.0.1   ENTRY ONTO THE PROJECT SITE 

 

   Entry onto the project site shall be from road along Running Water Drive. The Contractor 

shall be responsible for the security of all materials and equipment to be used for the Work of 

the Project. Vehicles to be allowed on the Project site will include only those of the Contractor, 

prime and sub-contractors and those designated by the Owner. Contractor shall have sole 

responsibility for the safety of vehicles in close vicinity and within the projects Limits of 

Disturbance. 

  

2.0. 2   STORAGE / STAGING AREA 

 

 All construction material, either the Contractor’s, prime and  sub-contractor’s vehicles and 

equipment, and personal vehicle parking areas will be established and regulated by the 

Contractor and approved  by the Owner. Staging and storage areas will not be provided by the 

Owner. Coordination of deliveries and storage will be determined during the pre-construction 

conference. 

 

2.0.3    OPEN TRENCHES 

 All open trenches and excavations that could be hazardous to safety within the project site 

shall be visibly marked or flagged. TRENCHES SHALL NOT REMAIN OPEN AT NIGHT. 

 

2.0.4    SECURITY 

 

The Contractor shall be responsible for the security of his/her equipment and materials, as 

well as the security of the equipment and materials of his agents prime and sub-contractors. 

Further, he/she shall be responsible for the security of all gates and entrances to the Project 

site. The gates shall be locked at all times, or guards posted at the gates to control ingress and 

egress through them. The Contractor shall provide adequate lighting for the entire area of the 

Project site should, through no fault of the Owner, night time operations be necessary.  

 

The Contractor shall provide to Owner a list of all his/her employees as well as a list of all the 

employees of the prime and sub-contractors and shall, during the work of the Project, advise 

the Owner of changes to the list of personnel working on the Project. The Contractor shall be 

responsible for the direct supervision of his/her employees, those of his agents, prime and sub-

contractors at all times while on the Project site.  

 

The Contractor shall exercise and take all precautions in the storage and dispensing of all 

flammable liquids such as, but not limited to, gasoline, diesel fuel and lubricants.  
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3.0 SURFACE INFORMATION AND MATERIALS INSPECTION 
 

 The Contractor shall have full responsibility for acquisition, interpretation, analysis and cost 

impact of sub-surface conditions in the performance of the Work required by this contract. 

The Contractor shall provide, to the Owner, written certification that all materials and 

equipment meet the design requirements, established in the drawings and specifications and 

submitted for permitting.  Copies of all test, inspection and certification reports shall be 

submitted to the Owner within twenty-four (24) hours of receipt of such reports by the 

Contractor. 

 

4.0 PAVEMENT 
 

 The Contractor shall be responsible for all roadways (asphalt and/or concrete) adjacent to or 

on the project site over which his agents prime and / or sub-contractors vehicles may travel. 

The Contractor shall, at his sole cost and expense, repair any damage caused by operation of 

equipment or hauling of debris on any and all roads off of the project site used to travel on. 

 

5.0 PROJECT SIGN  
 

[Not Used] 

 

6.0      LANDSCAPING AND TREES 
 

The contractor shall be responsible for all landscaping and / or trees damaged due to 

negligence incurred by his / her operations.  

 

7.0 OWNER'S CRITERIA 

 
 Georgetown County Standards and Specifications are hereby made a part of these Contract Documents 

and shall be as binding upon the Contract as though reproduced therein.  Additionally, the following 

construction standards shall apply to the project construction and area as binding upon the Contract as 

though reproduced therein: 

 

1.  State of South Carolina Department of Transportation, Standard Specifications for 

Highway Construction, 2007, or as amended to date.  The following Sections  

  

 a) Section 201 Clearing and Grubbing 

 b) Section 202 Removal of Structures and Obstructions 

 c) Section 203 Roadway and Drainage Excavation 

 d) Section 204 Structure Excavation 

 e) Section 208 Sub-grade 

 f) Section 210 Flowable Fill 

 g) Section 211 Proof Rolling 

 h) Division 300 Bases and Sub-bases 

 i) Section 401 Hot Mixed Asphalt Pavement 

 j) Section 402 Hot Mix Asphalt Intermediate Course 

 k) Section 403 Hot Mix Asphalt Surface Course 

 l) Section 714 Permanent Pipe Culverts 

m) Section 719 Catch Basins, Drop Inlets, Manholes, Junction Boxes, and Spring 

Boxes 

n) Section 720 Concrete Curb, Gutter, Curb and Gutter, Sidewalk, Driveway, and 

Median 

 o) Section 804 Riprap and Slope Protection 

 p) Section 810 Seeding 
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 q) Section 813 Sodding 

 r) Section 815 Erosion Control 

 

2. State of South Carolina Department of Transportation, A Policy for Accommodating 

Utilities on Highway Rights-Of-Way, August 2005, or as amended to date.  

 

3.   Supplemental Specifications:  State of South Carolina Department of Transportation, 

Standard Specifications for Highway Construction, as amended to date, and including, not 

limited to, the following:  (Listed by Date Issued and Title) 

 

a)   91-10-15 Geo-textile for Drainage Filtration 

b)  92-03-16 Geo-textile for Separation of Sub-grade and Sub-base or Base Course      

Materials 

c)   07-02-08 Seeding and Erosion Control Measure 

 

4. ASTM D2321, “Standard Practice for Underground Installation of Thermoplastic Pipe for 

Sewers and Other Gravity Flow Applications”, latest addition. 

 

 The Contractor shall immediately notify the Engineer and Owner in writing of any discrepancies 

between the above referenced standards and other parts of the Contract Documents, and shall proceed 

with all portions of the work affected by such discrepancies as directed by the Engineer and Owner.  

Should conflicts arise between standard specifications of government agencies mentioned herein 

and Contract Documents, Contract Documents shall govern.                           

 

 

PART 2- PRODUCTS 

 
Not Used 

 

PART 3- EXECUTION 
 

Not Used 

 

END OF SECTION 00800 
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SECTION 00900  

 

LIST OF DRAWINGS AND TECHNICAL SPECIFICATIONS 

RUNNING WATER DRIVE DRAINAGE IMPROVEMENTS 

GEORGETOWN, SOUTH CAROLINA 

I – LIST OF DRAWINGS  

                               

SHEET TITLE                                                                       SHEET NO. 
COVER SHEET        C1 

STANDARD NOTES                                    C2  

OVERALL SITE LAYOUT & SHEET INDEX   C3 

STOP BARS & BID ALTERNATE 1 – RUNNING WATER  

DRIVE RESURFACING      C4 

EXISTING CONDITIONS & DEMOLITION PLAN   C5-C9 

EROSION CONTROL, GRADING, UTILITIES, & 

STORM DRAINAGE PLAN /PROFILE    C10-C14 

CROSS SECTIONS       C15 

DRAINAGE & EROSION CONTROL DETAILS   C16-C20 

UTILITY, ROADWAY & TRAFFIC CONTROL DETAILS  C21-C24 

 

 

[ALL STANDARD DRAWINGS SHOULD BE PLOTTED TO 24x36 TO MAINTAIN SCALE] 

 

          

 

II - LIST OF TECHNICAL SPECIFICATIONS 

                                         
SECTION  NO.                                        TITLE                                                                              

02000     Site Clearing 

02050     Selective Demolition 

02100     Erosion and Sediment Control          

02105     General Excavation, Filling and Backfilling          

02110     Flowable Fill              

02300     Trenching                          

02335     Sub-grade                                                                       

02340     Base Course              

02345     Proof Rolling              

02400     Hot Mix Asphalt Pavement                     

02450     Roadway Pavement Markings            

02460     Thermoplastic Pavement Markings           

02500     Storm Drainage System  

02550     Precast Drainage Structures 

02560     Cast-in-Place Concrete 

02600                         Water Utility 

02700     Sanitary Sewer Utility                                 

02740     Riprap and Slope Protection                       

02800     Seeding  

 

             

END OF SECTION 00900 
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SECTION 01100 

 

SUMMARY OF WORK 
 

PART 1-GENERAL 
 

The Summary of Work in this Section comprises the RUNNING WATER DRIVE DRAINAGE 

IMPROVEMENTS in Georgetown County, South Carolina. The following scope of work description is 

intended to be general in nature.  The intention is to have the successful Contractor perform all of the work 

included and presented within the Contract Documents, paying particular attention to the Summary 

Schedule, Key Milestones in Division 0, Section 00750.  The Contractor shall comply with and be 

responsible for all of the requirements of the Project Manual.  The Drawings and Technical Specifications 

are not intended to indicate or describe all work, or means and method of construction required for 

completion of the Work.  The Contractor shall provide and install all incidentals that are required for 

completion of the Work.      

 

BASE BID: 

The purpose of this project is to improve drainage conditions for the existing residential development 

located along Running Water Road as well as side street connections in Georgetown County, South 

Carolina.  This project is linear in nature and consists of approximately 3,500 linear feet of new drainage 

infrastructure improvements along Running Water Road and behind some of the lots located on the road.  

Existing stormwater infrastructure will be removed as part of the project and regrading of ditches and the 

installation of a new pipe system within the right-of-way will occur.  Existing stormwater pipes will be 

replaced in the right-of-way and the ditches and new pipes will provide positive drainage conveyance to 

the current and existing drainage outfall pond located at the far West end of Running Water Road.  This 

pond outfalls to a concrete headwall with an overflow control structure located on the east side of LaBruce 

Lane and this project includes modifications to this existing weir.  The project includes 54 new drainage 

structures, re-paving of roads and driveways, fine grading of ditches, and utility relocations.   

 

1.01 RELATED REQUIREMENTS INCLUDED 
 

A. Project Manual, Division 0, Bidding and Contract Documents  

B. Project Manual, Division 1, General Requirements  

C. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

D. The Contract Form for this Project shall be as stipulated in Division 0, Section 00500 in 

the Project Manual. 

 

1.02 SCOPE OF WORK AND USE OF THE PREMISES 
 

A. Contractor shall have use of the Project Site as shown on the applicable Drawings for execution 

of the Work of this Contract, except as may be otherwise indicated or necessitated by the 

requirements of the Project Manual, or as may be determined by the Owner. 

B. Contractor shall provide, or cause to be provided, and shall pay for all testing,  labor, 

equipment, materials and such other utilities, transportation and facilities necessary for the 

proper execution of the Work, whether temporary or permanent, and whether or not 

incorporated or to be incorporated in the Work. 

C. Construction services shall be performed by qualified, licensed construction contractors and 

suppliers selected and paid by the Contractor. 

D. Contractor shall provide protection at all affected areas of the site during the performance of 

the Work. 

E. Contractor shall perform all work in conformance with O.S.H.A. requirements, which will be 

strictly enforced. 
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F. Contractor shall coordinate the use of the premises consistent with the Project requirements as 

may be directed by the Owner. 

G. Contractor shall use access routes for delivery of materials and equipment only as indicated on 

the drawings approved by the Owner and as may be directed by the Owner.  Do not use access 

routes other than those indicated.  Contractor shall keep clean, maintain and repair all access 

routes used. 

H. Contractor shall assume full responsibility for the protection and safekeeping of all products 

under this contract, stored and / or installed on the Project Site as well as those products stored 

off the Project Site.  Materials, products and equipment shall be stored on the Project Site only 

in those areas indicated or allowed for staging and approved by the Owner.  

I. Safe staging and material storage shall be limited to the area indicated on the drawings, which 

have been approved by the Owner and as may be designated by the Owner. Contractor must 

obtain specific permission from the Owner for the use of other areas for storage and staging. 

J. Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior and 

interior surfaces subject to damage by Work performed under this contract.  Contractor shall, 

at his sole cost and expense, repair or replace any existing work damaged by his/her prime 

and/or sub-contractor’s personnel or equipment. 

  

1.03 WORK SEQUENCE AND COMPLETION 
 

A. Contractor shall work in an orderly manner coordinated with the work of other disciplines 

and trades.  

B. No disruption to, or use of adjacent facilities and access to those facilities will be allowed. 

C. The Owner may require certain work to be performed after normal working hours or on 

holidays or weekends or as may be necessitated in the Public interest.  Such work does not 

constitute a change of scope or additional cost.  

D. Contractor shall perform the Work in conformance with the Summary Schedule and Key 

Milestones in Section 00750.  This Section includes critical interim completion dates that 

the Contractor is required to meet.   

 

1.04 LIQUIDATED DAMAGES 
 

The Contractor agrees to commence Work under this Contract on the effective date established as 

“Notice to Proceed”, and to complete the Work in conformance with the established Summary 

Schedule and Key Milestones in Section 00750 of the Project Manual.  Should the Contractor 

neglect, fail or refuse to complete the Work by any one of the key milestone activities by its critical 

interim completion date(s) or the Substantial Completion date then the Contractor shall pay to the 

Owner Liquidated Damages in the amount of $500.00 per calendar day for those damages suffered 

by the Owner as a result of delay for each and every calendar day that the Contractor has failed to 

complete any key milestone activity by its interim completion date or the Substantial Completion 

date. The aforementioned Liquidated Damages are not a penalty, but rather are a pre-agreed 

liquidation of the losses incurred by the Owner due to failure of the Contractor to complete the 

Work on time.  

 

1.05 SUBSTITUTIONS AND PRODUCT OPTIONS 
Refer to Division I, Section 01600, Product Requirements in the Project Manual. 

 

1.06 SURVEY 
 

Contractor shall verify any and all survey data and report any errors and inconsistencies in writing 

to the Owner before any work is performed in those areas where errors and inconsistencies may 

exist.  Refer to Division 1, Section 01310, Project Management and Coordination in the Project 

Manual. 
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PART 2- PRODUCTS 
 

Not Used 

 

PART 3- EXECUTION 
 

Not Used 

 

 

 

END OF SECTION 01100 

 

 

 

 

 

 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK] 
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SECTION 01230 

 

ALTERNATES 

 
 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED 
 

A. This Section identifies each Alternate by number and describes the basic changes to be 

incorporated into the Work, only when that Alternate is made part of the Work by specific 

provisions in the Contract Agreement. Administrative and procedural requirements 

governing Alternates is included 

 

1.02 RELATED REQUIREMENTS 
 

A. An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain 

work defined in the Bidding and Contract Documents that may be added to or deducted 

from the Base Bid amount if the Owner decides to accept a corresponding change in either 

the amount of construction to be completed, or in products, materials, equipment, systems 

or installation methods described in the Contract Documents. 

 

B. The Contract shall incorporate Alternates accepted, in writing, by the Owner. 

 

C. Sections of the Technical Specifications as may be referred to and listed under the 

respective Alternates. 

 

D. Referenced Sections of the Technical Specifications stipulate pertinent requirements for 

products and methods to achieve the Work stipulated under each Alternate. 

 

E. Coordinate pertinent related work and modify surrounding work as required to properly 

integrate work under each Alternate, and to provide the complete construction work 

required by the Contract Documents. 

 

F. Each Alternate shall be quoted giving a date on which the Alternate must be accepted so 

as to have no affect on the Contract amount and schedule. 

 

G. Division 1, General Requirements, in the Project Manual governs the execution of all 

Technical Specification Sections. 

 

1.03 ALTERNATES 
 

A. Alternates will be accepted and executed at the option of and after review by the Owner. 

 

B. This Section identifies each Alternate by number, and describes the basic changes to be 

incorporated into the Work but only when that Alternate is made a part of the Work by 

specified provisions in the Contract and approved by the Owner in writing. No other 

adjustments will be made to the Contract Sum. 

 

 

1.04 DESCRIPTION OF ALTERNATES 
 

 ALTERNATE #1: 
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The bid alternate 1 scope of work includes the complete resurfacing of Running Water Road to 

the intersection of Journeys End Road after the base bid drainage improvements have been 

completed. The re-surfacing work consists of 1 ½” of existing asphalt milling and 2” overlay of 

new asphalt surface course.  The total resurface area is approximately 8,920 square yards. 

 

 

 

 

END OF SECTION 01230 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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SECTION 01290 

 

 PAYMENT PROCEDURES 
 

PART 1 - GENERAL 
 

1.1 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual. 

B. Division 1, General Requirements of the Project Manual  

 

1.2   SUMMARY 

A. This Section specifies administrative and procedural requirements governing the Contractor’s  

Application and Certificate for Payment. 

B. This Section requires the coordination of the Contractor’s Applications for Payment with the 

approved Construction Schedule, including established Key-Milestone Dates, Schedule of Values, 

Submittal Schedule, completion date, Prime and Sub-Contractors work and release of liens.  

 

1.3  APPLICATION FOR PAYMENT 

 

A. General 

1. Progress payments shall be applied for and made as the construction of the Work proceeds 

at intervals stated in the Contract. The Contractor will provide, to the Owner a “draft” copy 

of his/her Application for Payment on the 25th day of the month, or the closest workday 

should the 25th day fall on a weekend or holiday. This provides an opportunity to discuss 

figures (Schedule of Values) before they become “fixed”, and will expedite the processing 

of the final typed Application when the Owner receives it.  

 

2. Formal Applications for Payment shall be submitted to the Owner by close of business on 

the 1st day of the succeeding month, or the closest work day should the 1st day fall on a 

weekend or holiday of the month. The Application and Certificate for Payment will be 

processed, by the Owner, thirty (30) calendar days from the day that the Contractor submits 

the final Application and Certificate for Payment, except if that day should fall on a 

weekend or holiday in which case payment shall be made on the next succeeding work day. 

 

3. All information required on the Application for Payment shall be provided and filled in, 

including that for Change Orders executed prior to the date of submittal of the Application. 

Summary of dollar values must agree with respective totals indicated on continuation 

sheets. 

 

4. Each Application for Payment shall be consistent with previous Applications as approved 

by and paid for by the Owner. 

 

5. All Work covered by Progress Payments shall, at the time of payment, become the property 

of the Owner. 

 

6. Form of Application for Payment will be AIA Document G 702 revised, and Continuation 

Sheets G 703. 

 

 

7. All formal Applications for Payment shall be submitted in duplicate to the Owner by means 

ensuring receipt within twenty-four (24) hours. Itemized Applications and supporting 

documents shall be submitted with a complete transmittal form listing attachments, and 
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recording appropriate information related to the Application in a manner acceptable to the 

Owner. Itemized data and format provided on continuation sheets shall include schedules, 

line items, values as stipulated in the Schedule of Values as accepted by the Owner. 

 

8. With each Application for Payment the Contractor shall certify that such Application for 

Payment represents a just estimate of costs reimbursable to Contractor under terms of the 

Contract and shall certify there are no Mechanic’s or Materialmen’s Liens outstanding at 

the date of that Application for Payment, that all due and payable bills with respect to the 

Work have been paid to date or shall be paid from the proceeds of that Application for 

Payment, that there is no known basis for the filing of any Mechanic’s or Materialmen’s 

Lien against the Surety in connection with the Work, that Waivers and Bills Paid Affidavit 

forms from all prime and subcontractors, consultants  and materialmen have been, or will 

be, obtained in the form agreeable to the Owner and that amount of the contract remaining 

to be expended is sufficient  to complete the project. 

 

9. The Contractor shall complete each entry on the forms, including notarization and 

execution by a person authorized to sign legal documents on behalf of the Contractor 

Incomplete Applications and Certificate for Payment will be returned without action. 

 

10. Conditions governing regular schedule for applications, payment and ten percent (10%) 

retainage shall be as stated in the Contract. 

 

11. Continuation sheets shall include a total list of all scheduled component items of work with 

item number and scheduled dollar value for each item. Dollar values to be included in each 

column for each scheduled line item when Work has been performed or products stored. 

Round off values to nearest dollar or as may be specified for Schedule of Values. 

 

12. List each Change Order executed prior to date of submission at end of continuation sheets. 

List by Change Order number and description as to original component item of Work. 

 

B. Waivers and Mechanics Liens 

 

1. Monthly Applications for Payment shall include Waivers of Mechanic’s Liens and Claims 

for all Work included in the period of construction covered by the Application for Payment 

and the previous month’s Application. Waivers of Liens and Claims from prime contractors 

or subcontractors and suppliers shall include the period of construction covered by the 

Application for Payment, the total amount paid prior to and including the previous month’s 

Application for Payment. 

 

2. Partial Waivers of Liens shall be submitted on each item of work for the amount requested, 

prior to deduction for retainage, for each item. 

 

3. Contractor shall submit final or full Waivers of Liens and Claims for completed items of 

work shown on the monthly Application for Payment. 

 

 

4. The Owner reserves the right to designate which entities involved in the Work must submit 

Waivers of Liens. 

 

5. The Contractor’s final Application for Payment shall be submitted with, or preceded by 

final Waivers from every entity involved with the performance of work, supplying of 

materials or the providing of professional services covered by the Application who could 

lawfully be entitled to a Lien. 

 

Bid #20-032, Project Manual Georgetown County, South Carolina Page 67 of 173



 

  

6. Waivers of Liens shall be provided on forms, and executed in a manner acceptable to the 

Owner.  

 

C. Initial (First) Monthly Application for Payment 

 

1. Administrative actions and submittals that must precede or coincide with submittal of first 

Application for Payment include, but are not limited to the following: 

 

a. List of all prime contractors, first and second tier subcontractors. 

b. Contractor’s Sworn Statement of principal suppliers, fabricators, prime and 

subcontractors. 

c. Schedule of Values. 

d. Contractor’s construction schedule, to be updated monthly. 

e. Initial progress report. 

f. Certificates of Insurance and insurance policies. 

g. Any material stored off site must carry additional insurance (All Risk Rider) 

stating Owner as insured.  All material will be inspected by the Owner before 

billing can be approved.  Bill of Sale and receipts for items being billed at cost 

only are required and 25% retainage will be held for off-site stored materials.  

Paperwork must accompany request two weeks prior to billing to insure adequate 

time to schedule Owner’s inspection. 

h. Contractor’s Construction Safety Plan (Initial Only). 

 

D. Application for Payment at Substantial Completion 

 

1. The Contractor shall, upon issuance of the Certificate of Substantial Completion, submit 

his/her Application for payment, which shall reflect any Certificates of Substantial 

Completion issued previously for Owner occupancy for designated portions of the Work. 

 

2. Application shall include, but not be limited to and as may be determined by the Owner, 

the following: 

 

a. Certificates of Occupancy and such other permits and approvals as may be 

required. 

b. Warranties (Guarantees) and maintenance agreements as may be applicable. 

c. Changeover information related to Owner’s occupancy, use, operation and 

maintenance. 

d. Final cleaning of paved areas. 

e. Application for Reduction of Retainage, and Consent of Surety. 

f. List of incomplete Work, recognized as exceptions to issuance of Certificate of 

Substantial Completion. 

 

 

E. Final Application for Payment 

 

1. Administrative actions and submittals that shall precede or coincide with this final 

Application for Payment shall include, but not be limited to and as may be determined by 

the Owner, the following: 

 

a. Completion of Project Closeout requirements. 

b. Completion of items specified for completion after Substantial Completion. 

c. Prepare and submit to the Owner a list of unsettled claims, as may be applicable. 

d. Transmit to the Owner all required project records including permit drawings, as 

constructed drawings both on hard copy and in electronic format.  
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e. Provide to the Owner evidence that all requisite taxes, fees and similar obligations 

have been paid in full. 

f. Removal of all temporary facilities and services. 

g. Removal of all surplus materials, rubbish and similar elements. 

 

 

 

PART 2 - PRODUCTS 
Not Used 

 

 

PART 3 – EXECUTION 

Not Used 

 

 

 

 

END OF SECTION 01290 

 

 

 

 

 

 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01300 

 

REGULATORY REQUIREMENTS 

 

PART 1 – GENERAL 

 
1.01 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual 

B. Division 1, General Requirements of the Project Manual 

 

1.02 CODES, AUTHORITIES, REGULATORY AGENCIES, AND INDUSTRY REFERENCES 
 

A. Where references are made on the Drawings or in the Technical Specifications to codes, 

they shall be considered an integral part of the Construction Contract Documents as 

minimum standards.  Nothing contained in the Construction Contract Documents shall be 

so construed as to be in conflict with any law, bylaw, ordinance or regulation of the 

municipal, state, federal or other authorities having jurisdiction. The Contractor shall 

reflect reference to specific codes, as may be applicable, insuring conformance with code 

requirements. 

 

B. Perform Work in compliance with the following code: 

 

1. Current edition of all applicable building code(s), local, state and federal. 

 

C. Perform Work in compliance with the following Authorities and Regulatory Agencies: 

 

1. Georgetown County, South Carolina 

2. South Carolina Dept. of Transportation (SCDOT) 

3. South Carolina Department of Health Environmental Controls (SCDHEC / 

OCRM) 

4. OSHA Code of Federal Regulations. (OSHA) 

5. All federal, state and local clean air, clean water, water rights, resource recovery, 

and solid waste disposal standards and the Federal Endangered Species Act, and 

the Occupational Safety and Health Acts. 

6. Environmental Protection Agency (EPA). 

 

D. Perform Work in compliance with the following industry references: 

 

1. American Society for Testing and Materials (ASTM). 

2. Underwriters Laboratories (UL). 

 

 

1.04 PERMITTING 

 

A. At no additional expense to the Owner, the Contractor shall file for and obtain necessary 

licenses and permits for any interim phases for construction, and be responsible for 

complying with any federal, state, county, and municipal laws, codes, regulations and 

ordinances applicable to the performance of the Work, including, but not limited to, any 

laws or regulations requiring the use of licensed prime and /or subcontractors to perform 

parts of the Work. 

 

1.05 INSPECTION AND CERTIFICATIONS 
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A. Arrange inspection and obtain Certificates of approval from applicable authorities having 

jurisdiction.  Furnish Certificates of Approval in accordance with the applicable Technical 

Specifications and the General Requirements of the Contract. 

 

B. Notify and coordinate for all appropriate county and state inspections of the work.  Allow 

enough time to maintain progress of the work. 

 

1.06 PERFORMANCE 

 

A. Should the Contractor knowingly perform any Work that does not conform with the 

requirements of applicable codes, ordinances, regulations, or standards, without having 

given prior written notice to the Owner and obtaining required variance, etc. from the 

governing body, Contractor shall assume full responsibility thereof and shall bear all costs 

involved in correcting such non-complying Work.  Costs shall include but not be limited 

to:  All fines, inspection costs, damages, design and management fees in addition to the 

cost of removal and replacement of the work of all trades involved. 

 

 

PART 2 – PRODUCTS 
 Not Used. 

 

 

PART 3 – EXECUTION 
 Not Used. 

 

 

 

END OF SECTION 01300 

 

 

 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01310 

 

PROJECT MANAGEMENT AND COORDINATION 

 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED  

 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual and the Construction Contract Documents, without exception 

 

B. Contractor shall be responsible for general project coordination of all construction phases 

and aspects, trades and disciplines of the Work of the Project. 

 

C. Contractor shall be responsible for general coordination of all construction site operations 

and with other improvement projects that may be conducted by the Owner. 

 

D. Contractor shall be responsible for general coordination with other interested parties 

including, but not limited to, SCDOT, SCDHEC, Santee Cooper, Georgetown County 

Water & Sewer District, Owner other Contractors working on adjacent property projects, 

and all involved permitting authorities. 

 

1.02 RELATED REQUIREMENTS  

 
A. Division 0, Bidding and Contract Documents in the Project Manual.  

B. Division 1, General Requirements in the Project Manual 

 

1.03 GENERAL COORDINATION 

 

A. Coordinate scheduling, submittals, and work of various Sections of the Technical 

Specifications to assure efficient and orderly sequence of installation of construction 

elements with provisions for accommodating any items furnished by the Owner, or others, 

to be installed by the Contractor.  

 

B. Coordinate sequence of Work to accommodate partial occupancy for the Owner as 

specified in Section 01100, Summary of Work and / or as directed by the Owner. 

 

C. Review and coordinate requirements of all Divisions of the Project Manual and Sections 

of the Technical Specifications. Report any discrepancies to the Owner 

 

D. Maintain services of prime and major sub-contractors throughout duration of the Contract, 

except as may be required by provisions of Conditions of Contract. Notify the Owner, in 

writing, of intention to replace prime or sub-contractor(s), outlying reasons for the action 

and naming proposed replacement contractor(s). 

 

E. Coordinate work of prime and sub-contractors and record contractor installation(s) data on 

Project Record (As Constructed) Drawings. 

 

F. All communications regarding Contract requirements shall be addressed to the Owner. 

Outline any special procedures required for coordination and include such items as required 

notices, reports and attendance at meetings. 

 

G. Arbitrate and resolve coordination conflicts between prime and sub-contractors to ensure 

complete and operational systems. 
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H. Coordinate work with all existing utility systems. 

 

I. Coordinate construction activities to ensure that operations are carried out with due 

consideration given to energy, water and materials. 

 

J. Salvage materials and equipment involved in performance of, but not actually incorporated 

in, the Work. Salvage material shall include marketable deciduous and coniferous timber 

to be cut and removed by the Contractor on the project site. 

 

1.04 COORDINATION MEETINGS 

 

A. In addition to the meetings referred to in Section 01315, Progress Meetings, the Contractor 

shall conduct coordination meetings and pre-installation meetings with supervisory 

personnel, prime and sub-contractors, suppliers, the Owner and others as necessary and 

applicable, to assure coordination of different trades and disciplines 

 

B. Schedule coordination and pre-installation meetings with prime and sub-contractors, 

suppliers and the Owner to discuss hardware installation and specialty systems installation. 

 

1.05 COORDINATION OF SUBMITTALS 

 

A. Coordinate use of Project space and sequence of installation of equipment, walks, parking 

areas, mechanical, electrical, plumbing, or other Work that is indicated diagrammatically 

on the Contract drawings and/or contained in the Technical Specifications. Utilize space 

efficiently to maximize accessibility for Owner installations, maintenance and repairs. 

 

B. Where installation of one part of the Work is dependent on installation of other 

components, either before or after its own installation, schedule construction activities in 

sequence required to obtain best results. 

 

C. Make adequate provisions to accommodate items scheduled for later installation, including 

accepted Bid Alternates, Owner supplied items, sub-subcontractor installed items, work by 

others, and installation of products purchased with allowances. 

 

 

PART 2 – PRODUCTS 

         Not Used 

 

 

PART 3 – EXECUTION 

        Not Used. 

 

 

 

END OF SECTION 01310 
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SECTION 01315 

 

PROGRESS MEETINGS 

 
 

PART 1 - GENERAL 
 

1.1 RELATED DOCUMENTS 

 

A. Division 0, Bidding and Contract Documents, and. 

B.       Division 1, General Requirements of the Contract Documents apply to this Section. 

 

1.2 SUMMARY 
 

A. This Section specifies administrative and procedural requirements for project meetings 

including but not limited to: 

   

1. Construction Progress Meetings. 

 

 

1.3 PROGRESS MEETINGS 

 

A. Conduct construction progress meetings at the Project site at regularly scheduled intervals.  

Notify the Owner of scheduled meeting dates.  Coordinate dates of meetings with preparation 

of the payment request. 

  

B. Agenda:  Review and correct or approve minutes of the previous Construction progress 

meeting.  Review other items of significance that could affect progress.  Include topics for 

discussion as appropriate in the current status of the Project. 

 

1. Contractor’s construction schedule:  Review progress since the last meeting.  

Determine where each activity is in relation to the Contractor’s schedule, whether on 

time or ahead or behind schedule.  Determine how schedule can be improved if behind. 

 

C. Reporting:  After each progress meeting date, the Contractor will distribute copies of minutes 

of the meeting to each party present and to other parties who should have been present.  

Include a brief summary, in narrative form, of progress since the previous meeting and report. 

 

1. Schedule Updating:  Revise the construction schedule after each progress meeting 

where revisions to the schedule have been made or recognized.  Issue the revised 

schedule concurrently with the report of each meeting. 

 

 

PART 2 - PRODUCTS (Not Applicable) 

 

 

PART 3 - EXECUTION (Not Applicable) 

 

 

 

END OF SECTION 01315 
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SECTION 01320  

 

CONSTRUCTION PROGRESS AND DOCUMENTATION 
 

 

PART 1 - GENERAL 

 

1.01 REQUIREMENTS  INCLUDED 
 

A. Schedule for Submittals  

B. Scheduling Personnel (NIC) 

C. Contract Milestones 

D, Submittal Schedule 

E. Material Procurement Schedule 

F. Construction Activities Schedule  

G. Construction Activities Schedule Revisions and Updates 

H. Short Interval Schedule 

I. Adjustments of Time for Completion 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents in the Project Manual, more specifically 

Section 00750, Summary Schedule and Key Milestones apply to this Section. 

B. Division 1, General Requirements in the Project Manual, more specifically Section 

01100, Summary of Work, Section 01330, Submittal Procedures and Section 01770, 

Close Out Procedures apply to this Section. 

 

1.03 SCHEDULE FOR SUBMITTALS 
  

A. Allow ten (10) calendar days for review and turnaround of any submittals as may be 

required in the Drawings and / or Technical Specifications.  All required Submittals shall 

be forwarded directly to the Architect / Engineer of record with sufficient time to allow 

for review, approval, fabrication and delivery to support the Schedule as outlined.  Copy 

of the transmittal only must be sent to the Owner. 

B. The Contractor shall submit the following as may be appropriate and acceptable to the 

Owner: 

 

1. Schedule of Submittals and Product Data: To be submitted within ten (10) 

calendar days from Notice to Proceed (NTP).  Schedule shall show submittals 

commencing within ten (10) calendar days from NTP and completing within 

sixty (60) calendar days from NTP. 

2. Material Procurement Schedule: To be submitted within ten (10) calendar days 

from NTP. 

3. Construction Activities Schedule: To be submitted within ten (10) calendar days 

from NTP. 

4. Short Interval Schedule: To be submitted within seven (7) calendar days from 

NTP. 

5. Inspection and Material Testing Schedule: To be submitted within twenty-one 

(21) calendar days from NTP. 

 

 

1.04 SCHEDULING PERSONNEL 
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A. Not Included (NIC) 

  

1.05 CONTRACT MILESTONES 

 

A. Key Milestones developed by the Owner  and provided for in Division 0, Section 00750, 

Summary Schedule and Key Milestones in the Project Manual, are to be incorporated 

into the Contractor’s Construction Schedule. 

B. Key Milestones:  Key Contract Milestones (the “Milestones”) are significant interim 

dates on the Critical Path of the Work and within the Contract Time at which certain 

portions of the Work must be either partially or totally complete in order for the Work to 

be in compliance with the Contract Documents 

C. Identify all Milestones in the Schedule Submittals, whether or not the Owner has 

identified those dates in the Bidding and Contract Documents.  

D. Milestones will be clearly identified in all Contractor submitted schedules and will serve 

as an essential instrument of measurement, by the Owner, of the Contractor’s compliance 

with the Contract Documents. 

E. Failure by the Contractor to achieve Milestones by the Contract Dates may result in 

Owner implementing contractual remedies, as required, in order to regain the Contract 

Schedule. 

 

1.06 SUBMITTAL SCHEDULE 
 

A. Within ten (10) calendar days after NTP, develop and submit a Schedule of Submittals 

on a form acceptable to the Owner.  At a minimum, the Submittal Schedule shall be in 

the form of: (i) a hard copy; and, (ii) an electronic version (PDF) to be approved by the 

Owner. 

B. Incorporate all submittals required by the Contract Documents for the duration of the 

Contract Time. 

C. Integrate the Submittal Schedule into the Contract Schedule and link material and 

equipment deliveries as appropriate to construction work activities. 

D. Submit status of the Submittal Schedule with the monthly Contract Schedule Status 

Submission. 

E. Indicate changes from the previous report with an asterisk. 

F. The Owner’s review of the Submittal Schedule does not constitute it to be a complete 

listing of all submittals required by the Contract. 

 

1.07 MATERIAL PROCUREMENT SCHEDULE 

 

A. Within ten (10) calendar days after the NTP, develop and submit a Material Procurement 

Schedule on a form acceptable to the Owner.  At a minimum, the Submittal Schedule 

shall be in the form of (i) a hard copy and (ii) an electronic version (PDF) to be approved 

by the Owner. 

B. Incorporate all material required by the Contract Documents for the duration of the 

Contract Time. 

C. Integrate the Material Procurement Schedule with the Schedule of Submittals and the 

Contract Schedule. 

D. Review the Material Procurement Schedule at the weekly scheduled Construction 

Progress Meeting. 

E. Submit status of the Material Procurement Schedule with the monthly Contract Schedule 

Status Submission. 

F. Indicate changes from the previous report with an asterisk. 

 

1.08 CONSTRUCTION ACTIVITIES SCHEDULE 
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A. Within ten (10) calendar days following NTP and prior to submission of the first 

Application for Payment, submit the Construction Activities Schedule (Project 

Schedule) both in (i) a hard copy and (ii) electronic version (PDF).  The Project Schedule 

shall employ the Critical Path Method (CPM) and may utilize Microsoft Project or equal. 

 

B. Incorporate all Key Milestones as designated by the Owner in the Contract Documents, 

Division 0, Section 00750, as well as other Milestones the Contractor identifies as 

significant points in time. 

 

C. At a minimum, the Construction Activities Schedule (Project Schedule) shall include the 

following: 

1. A computer-generated bar chart, based upon the CPM logic, organized by 

discipline and resource and sorted by early start, early finish.  

2. No work activity shall exceed fifteen (15) working days in duration, unless 

agreed upon by the Owner.  

3. Each activity shall be cost loaded to reflect the estimated value of performing 

the work.  Activity cost shall consist of the sum of labor, materials, equipment, 

supervision and allocated overhead.  The sum of all activity cost shall equal the 

Contract Sum.   

4. All Milestones, submittal dates and completion dates for all shop drawing 

activities, material procurement, fabrication and delivery dates shall be in 

support of the Construction Activities Schedule.  Anticipated types and durations 

of usage for major equipment, and any other scheduling data relevant to the 

Work shall be included.  

5. Activities required for Project Closeout  shall include appropriate activities for 

obtaining Substantial Completion, Punch List, Punch Work, Final Inspections 

(including pre-inspections and system checkouts), Closeout Submittals 

(Certificates, Warranties, Manuals, Release of Liens, As-Constructed drawings 

etc.).  Show Milestones for Substantial Completion, Temporary Certificate of 

Occupancy (where appropriate), Certificate of Occupancy, and Final 

Completion. 

6. Weather conditions, such as high or low ambient temperatures, wind, and/or 

precipitation, can influence progress of the work shall be considered and allowed 

for in the planning and scheduling of work.  This is to ensure completion of the 

work within the Contract time.  Weather conditions shall be determined by an 

assessment of average historical climatic conditions based upon the preceding 

ten (10) year records published for the locality by the U.S. Weather Bureau 

Service.  Weather must be unusually severe and beyond the 10 year average to 

even be considered as having impacted the Project Schedule.   

7. The Project Schedule shall indicate holidays and any non-work days applicable 

to the schedule. 

 

D. Joint Review, Revision, and Acceptance of the Construction Activities Schedule: 

1. Within five (5) calendar days of receipt of Contractor’s proposed Construction 

Activities Schedule (Project Schedule), the Owner and the Contractor shall meet 

for joint review of the Project Schedule to address corrections or adjustments 

needed.  Any areas that conflict with timely completion of the Work of the 

Project shall be subject to revision by the Contractor at no cost to the Owner. 

2. Within five (5) calendar days after joint review, the Contractor shall revise and 

resubmit the Project Schedule in accordance with agreements reached during 

review.  Within five (5) calendar days of resubmission of the revised proposed 

Project Schedule, the Owner and Contractor shall again meet for joint review.   
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3. Any areas of the schedule still not in compliance shall be corrected and the 

Project Schedule resubmitted for acceptance within three (3) calendar days of 

the joint review. 

4. If the Contractor fails to define any element of work, activity or logic, and the 

Owner’s review does not detect this error or omission, such error or omission 

when discovered shall be corrected at the next monthly update without change 

to Contract Time, and at no cost to the Owner. 

5. If the Owner questions Contractor’s proposed logic, activity duration or cost, 

Contractor shall provide satisfactory revisions or adequate justification, within 

five (5) calendar days of receipt of written request. Any changes to the Project 

Schedule shall be at the Contractor’s sole cost and expense. 

 

E. The Project Schedule shall become the basis for tracking and measuring progress once 

the Owner has provided written acceptance of the Contractor’s submittal. Acceptance of 

the Project Schedule by the Owner does not relieve Contractor of any responsibilities for 

the accuracy or feasibility of the schedule, or the Contractor’s ability to meet Substantial 

Completion, Contract Completion and/or Key Milestones – Intermediate dates.  Also, 

acceptance does not warrant, acknowledge or admit the reasonableness of logic, activity 

duration or cost loading of the Project Schedule. 

 

1.09 CONSTRUCTION ACTIVITIES SCHEDULE REVISIONS AND UPDATES  
 

A. The Construction Activities Schedule (Project Schedule) shall be updated monthly to 

show progress and submitted for the Owner’s review.  The Contractor shall provide the 

updated Project Schedule with each payment application.  This shall include two (2) 

schedule hard copies and reports along with one electronic version using Microsoft 

Project or equal software.  Non-submittal of the update will be grounds to withhold the 

Application for Payment. 

B. Updating of the Project Schedule to reflect actual progress shall not be considered 

revisions to the Schedule.  The accepted Project Schedule cannot be changed (revised) 

without review and acceptance, by the Owner of the Contractor’s proposed change. 

C. After the monthly Schedule Update, if the Project Schedule no longer represents actual 

progress of the Work, Contractor shall revise the Project Schedule to properly reflect 

progress and resubmit to the Owner.  Any costs determined as a product of the Schedule 

Update shall be borne solely by the Contractor 

D. If Contractor desires to make changes in the Project Schedule to reflect revisions in 

method(s) of operating and scheduling of Work, Contractor shall notify the Owner in 

writing, stating the reason for the proposed revision.  After the Owner accepts the 

proposed revision, the Contractor shall implement the revision within three (3) calendar 

days and submit the Project Schedule to the Owner for review and final approval.  Any 

costs determined as a product of the Project Schedule changes  shall be borne solely by 

the Contractor 

E. In addition, revisions to the Project Schedule that are requested by the Owner shall be 

made by the Contractor within three (3) calendar days of the requested revision. 

F. All revisions to the Project Schedule shall be identified by an appropriate activity code.  

The Contractor shall submit the proposed code structure to the Owner for approval.  

Approval of the codes and requested revision(s) are required prior to revising the 

accepted Project Schedule. 

G. If the Contractor defaults by failing to submit a Project Schedule, or provide the required 

updates or revisions, the Owner reserves the right to prepare the Project Schedule, 

update, or revision back charging the Contractor for the cost of this work.  In such an 

event: 
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1. The Owner will request the Contractor’s participation in the development of the 

Project Schedule, update or revision to assure the Project Schedule produced 

accurately reflects Contract requirements and progress of the Work.  The 

Contractor shall respond and participate in this effort within three (3) calendar 

days of the Owners request.  

2. If the Contractor refuses to participate or cooperate with the Owner, then the 

Owner will develop the status of the Project Schedule to the best of its ability 

with the information available.   

3. Whether the Contractor   participates or not, the Project Schedule shall be issued 

for the use of a unilateral Change Order to the Contract as may be appropriate 

and determined by the Owner. 

 

1.10 SHORT INTERVAL SCHEDULE 
 

A. Within seven (7) calendar days from receipt of Notice to Proceed (NTP) the Contractor   

shall submit to the Owner a Short Interval Schedule. 

B. The Short Interval Schedule shall be a time-scaled, hand-drawn or computer generated 

schedule and be consistent with the timing and sequencing of the Construction Activities 

Schedule (Project Schedule).  It is not required to be in a CPM format. 

C. The Short Interval Schedule shall depict all activities planned to occur within the next 

four (4) weeks from the data date and show status for activities, which have occurred 

within the prior one (1) week from the data date. 

1. Generally, no activity presented in the Short Interval Schedule shall have a 

duration greater than five (5) working days. 

2. The Owner, from time to time, may require the Contractor to further define 

activities on the Short Interval Schedule that have a duration greater than one (1) 

day. 

D. The Contractor shall update the Short Interval Schedule at a minimum of once a week 

for the duration of the project.  It shall be submitted to the Owner at regularly scheduled 

Progress and Coordination meetings.  The data date shall be within one (1) workday of 

the aforesaid meeting. 

E. The Short Interval Schedule shall be utilized with Contractor’s prime and sub-contractors 

and other project parties for the near term coordination of the Work. 

F. All Milestones identified in the Contract and scheduled to take place within the calendar 

time frame of the Short Interval Schedule shall be included in the Schedule. 

 

1.11 ADJUSTMENT OF TIME FOR COMPLETION 

 

A. Time for Completion will be adjusted only in accordance with this Clause and the 

Contract Documents. 

B. Any request for adjustment of time for completion because of changes or alleged delays 

shall be accompanied by a complete and comprehensive Time Impact Analysis 

Proposal, which shall be submitted for approval within five (5) calendar days of the 

event causing delay.  Failure to provide the proper notice within this time frame shall be 

construed as the Contractor’s acceptance that the event causing delay can be absorbed 

into the Construction Activities Schedule (Project Schedule) without causing a delay to 

the project completion or any Key Contract milestone date. 

C. Each Time Impact Analysis Proposal shall provide information justifying the request 

and stating the extent of the adjustment requested.  Each Analysis shall be in a form and 

content acceptable to the Owner and shall include, but not be limited to, the general 

information set forth in this section appropriate to the type of request (change or alleged 

delay) including the following: 

 

Bid #20-032, Project Manual Georgetown County, South Carolina Page 79 of 173



 

  

1. A fragnet (a detailed sub-level schedule) CPM Schedule illustrating how Contractor 

proposes to have the change or alleged delay incorporated into the current Updated 

Project Schedule. 

2. Identification of activities in current updated Project Schedule, which are proposed 

to be amended due to the change or alleged delay, together with engineering 

estimates and other appropriate data justifying the proposal. 

3. Time Impact Analysis Proposals shall be based upon the dates when the change 

or changes were issued, or dates when alleged delay or delays began, status of work 

at that time, and shall include time computations for affected activities. 

4. Activity delays shall not automatically mean that an extension of the Contract Time 

is warranted or due to the Contractor.  It is the Owner’s intention to own and control 

all float time indicated in the Project CPM Schedule. 

5. Contract Time Extensions or Key Contract Milestone Adjustments will only be 

considered when a Critical Path activity or activities are affected and a resulting 

delay extends the Contract Completion Date or Key Contract Milestone date(s). 

6. Adjustment of a Key Contract Milestone date(s) may not necessarily result in an 

adjustment to the Contract Completion Date. 

7. As an alternative to extending the Contract Completion Date or adjusting Key 

Contract Milestones, the Owner may require the Contractor to adjust the Project 

Schedule.  This shall be accomplished by revising logic, adding resources, working 

crews on overtime, working additional shifts, and any other mitigating measures 

that the Owner determines is in the best interest of the project and the Public.  

Contractor   agrees to fully cooperate with the Owner in finding the most effective 

(least cost) means to accomplish this task when requested.  

8. Should the Owner find, after review of the Time Impact Analysis, that the 

Contractor is entitled to an extension of time for completion, the time extension for 

completion will be considered for approval by the Owner. 

9. Time Impact Analysis related to Change Order Work and/or Contract Time 

Extensions shall be incorporated into and attached to the applicable Change Order 

to be prepared by the Owner.  
          

1.12 RAIN DELAYS 

 

Rain Day: For rain delays, the Contractor shall be entitled to a one day extension of time for each day in 

any given month that the actual rain days measured at Georgetown South Carolina (NOAA Station 

383470), or an otherwise mutually agreed upon location, exceed the NOAA average monthly rainfall 

for the month (rounded to the day). In order to qualify as a rain day, there must be at least one-

hundredth of an inch precipitation on the date in question. The average number of days (rounded to the 

full day) in each month receiving one-hundredth of an inch or more of rain in Georgetown, South 

Carolina, according to NOAA are as follows:  

 

Month Days  Month Days 

January 10  July 11 

February 8  August 12 

March 9  September 10 

April 7  October 6 

May 8  November 8 

June 10  December 9 

 

The rain gauge (NOAA 383470), or an otherwise mutually agreed upon location, shall be used as the 

determinate for daily rain measurement.  The Contractor shall submit any request for rain days by the 

tenth day of the following month.  Rain and weather delay extensions of time are non-compensable 

delays and the Contractor shall be entitled to no additional compensation as consequence of rain and 

weather related extensions hereunder.  
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PART 2 – PRODUCTS 
Not Used 

 

PART 3 – EXECUTION 

Not Used 

 

 

 

END OF SECTION 01320 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01322 

 

PHOTOGRAPHIC DOCUMENTATION 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

B. Construction progress record photographs shall be taken by the Contractor periodically 

during the course of the Work as requested by the Owner. 

 

C. Furnish construction photographs taken at commencement of Work and at monthly 

intervals until completion of the Work. 

 

D. Views and quantities required: 

 

1. At each specified time, take photographs from numerous different views to show 

the progress of the Work.  Indicate date photo was taken on all photographs. 

 

2. Furnish one (1) digital copy in a mutually acceptable format to the Owner.  

 

3. The Owner shall have the right to request fewer photographs be taken at certain 

intervals so more photographs may be taken at other times, providing the total 

number of photographs remains unchanged. 

 

E. Do not display photographs in publications, contests or other public or private forums 

without the express written consent of Owner. 

 

F. Assemble construction photographs at project closeout in accordance with requirements 

stipulated in Section 01781, Project Record Documents. 

 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements  of the Project Manual.  

 

B. Section 01781, Project Record Documents. 

 

1.03 COST OF PHOTOGRAPHY 
 

A. Contractor shall pay all costs for specified photography and prints. 

 

 

PART 2 –EXECUTION 

 

2.01 VIEWS REQUIRED 

 

A. Consult with the Owner for instructions concerning views required at each specified visit 

to Site. 
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B. Photographs from locations to adequately illustrate conditions of construction and 

progress status. 

 

2.02 DELIVERY  
 

A. Deliver digital photos to the Owner as soon as available.  

 

 

 

END OF SECTION 01322 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01330 

 

SUBMITTAL PROCEDURES 

 

PART 1 – GENERAL 

 

1.01  REQUIREMENTS INCLUDED 

 
       A.      Submit shop drawings, product data, samples, coordination drawings and certifications  

concurrently as required in the applicable Drawings and / or Technical Specifications. 

 

          B.       Prepare and submit to the Owner no later than ten (10) calendar days after receipt of    

    Notice to Proceed (NTP), a list of submittals required by each applicable Section of the   

Technical Specifications.  Submit in accordance with this Section and the requirements of 

Section 01310, Project Management and Coordination. 

 

C.      Designate in schedule data dates for submission and review of shop drawings, product data and 

samples and the date of return. 

 

1.02   RELATED REQUIREMENTS 

 
 A. Division 1, General Requirements of the Project Manual.  

 

1.03   SHOP DRAWINGS 

 
A.    Present drawings in a clear and thorough manner.  Prepare original, project specific documents- 

do not reproduce Construction Documents. 

 

B. Identify details by reference to sheet and detail, schedule or room numbers shown on Contract 

Drawings or as may be referred to in the Technical Specifications.   

 

C. Consecutively number shop drawings for each section of Work.  Retain numbering system 

throughout all revisions. 

 

D. Show detail, material, dimensions, thickness, methods of assembly, attachments and 

relationship to adjoining Work and other pertinent data and details. 

 

E. Verify dimensions and field conditions.  Clearly indicate field dimensions and field conditions. 

 

F. Check and coordinate shop drawings of any Section or trade with requirements of other 

Sections or trades as related and as required for proper and complete installation of Work. 

              
G.    Prepare composite shop drawings and installation layouts when necessary or requested to depict 

proposed solutions for tight field conditions.  Coordinate in field with affected trades for proper 

relationship to work of other trades based on field conditions. 

 

 

1.04   PRODUCT DATA 
 

A. Preparation 

 

1. Annotate each sheet to clearly identify specific product or part installed, and 

specific data applicable to installation. 
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2. Show performance characteristics and capacities. 

3. Show dimensions and clearances required. 

4. Show wiring or piping diagrams and controls. 

5. Indicate specified finish. 

6. Indicate only those sheets, which are pertinent to specific product(s) with product 

clearly identified. 

 

B. Manufacturer’s standard schematic drawings and documents. 

 

1. Modify drawings and diagrams to delete information which is not applicable to the Work. 

2. Supplement standard information to provide information which is applicable to the Work. 

 

1.05   SAMPLES 
 

A.      Provide a minimum of two (2) samples, or as otherwise indicated in the Technical  

Specifications, of sufficient size to clearly illustrate: 

 

1. Functional characteristics of the product, with integrally related parts and attachment 

devices. 

2. Full range of color, texture, and pattern. 

3. Samples shall be referenced to the applicable section of the Technical Specifications. 

 

1.06    MANUFACTURER’S CERTIFICATION OF MATERIALS AND EQUIPMENT 
 

A.    Before shop drawings or manufacturer’s data for equipment are submitted for approval, a duly 

authorized manufacturer’s representative of the proposed equipment shall review the design of 

the system relative to the proper operation of his/her equipment and material. 

 

1. Shop drawings and/or manufacturer’s data submitted shall include letter from 

manufacturer'’ representative certifying that his/her equipment and materials will operate 

and function satisfactorily under the proposed design conditions. If required by the 

jurisdiction having authority, data shall be signed and sealed by a South Carolina 

Registered Engineer in the respective discipline. 

 

 B.       Before the work is accepted, a duly authorized manufacturer’s representative of the installed 

equipment shall inspect the installation and operation of his/her equipment and materials to 

determine that they are properly installed and properly operating in accordance with the 

manufacturer’s recommendations. 

 

   C.     Systems requiring certification will be specified in each of the applicable Sections of the Technical 

Specifications. 

 

1.07    CONTRACTOR  REVIEW 

 
    A.        Contractor shall review all submittals prior to transmittal to the Architect / Engineer of record   

and the Owner. 

 

1. The Contractor shall consecutively number all shop drawings and product data 

transmittals.  Re-submittals would have the same number of the previous submittal 

followed by the suffix “A, B, C etc.” 

2. The transmittal is to contain the Owner’s RFP / Bid number and the applicable 

specification section for each product represented on the transmittal. 
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   B    Apply Contractor’s stamp to submittals, initialed or signed by authorized person and dated, 

certifying: review of submittal, verification of products, field measurements, and field 

construction criteria, and coordination of information within submittal with requirements of 

Work and the Construction Contract Documents. 

 

   C     Submittals without Contractor’s stamp or submittals which, in the Owner’s and the Architect / 

Engineer of record opinion are incomplete, contain numerous errors, or have not been checked 

or have only been checked superficially, will be returned without comments.  Delays resulting 

therefrom shall be solely the Contractor’s responsibility. 

 

D.    Clearly note proposed deviations from the Contract Documents on submittals.  Submit listing 

identifying deviations in a format acceptable to the Architect / Engineer of record and the Owner. 

 

E.    Contractor shall be responsible to ensure quantities and dimensions shown on submittals   comply 

with the requirements of the applicable Drawing and Technical Specifications. 

 

1.08   SUBMISSION REQUIREMENTS 

 

A. Make submittals promptly to the Architect / Engineer of record and the Owner in accordance 

with approved Submittal and Project Progress Schedule and in such sequence as to cause no 

delay in the Work.  

 

B. Number of submittals required: 

 

1. Shop Drawings: Submit two (2) full size, hard copies and one (1) electronic version 

(PDF) in addition to what the Contractor will require back; submit one (1) additional 

electronic version (PDF) each for civil, structural, mechanical, electrical, or landscaping 

work.  

2. Product Data: Submit two (2) originals that will be retained by the Architect / Engineer 

of record and the Owner. 

3. Samples: Submit the number stated in each of the respective Technical Specifications, 

with a minimum of two (2) samples, or as otherwise noted in the applicable Technical 

Specifications, for each item. 

 

C. Submittals shall contain: 

 

1. Date of submission and dates of any previous submissions. 

2. Owner Bid number. 

3. The names of: 

a. Contractor. 

b. Subcontractor. 

c. Supplier. 

d. Manufacturer. 

4. Identification of the product, with the applicable Specification Section number. 

5. Field dimensions, clearly identified as such. 

6. Relation to adjacent or critical features of the Work or Materials. 

7. Applicable standards, such as ASTM or Federal Specification numbers. 

8. Identification of deviations from Contract Documents and justification. 

9. Identifications of revisions on re-submittals. 

10. Additional information as required by Contract Documents. 

11. An 8 in. x 3 in. blank space for Contractor and Architect/Engineer stamps. 

 

D.       Contractor’s responsibility for deviations in submittals from requirements of  

           Contract Documents is not relieved by the Architect / Engineer of record or Owner  
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            review of submittals 

 

E.        Numbering system established by the Contractor shall be agreeable to the Owner 

 

1.09   RESUBMISSION REQUIREMENTS 
 

A. Contractor will make any corrections or changes in the submittals required by the Architect / 

Engineer of record or the Owner, mark number of submission, and resubmit as required until 

approved; none of this shall be of any cost to the Owner. 

 

B. Shop Drawings and Product Data: 

 

1. Contractor will revise initial drawings and data, and resubmit as specified for the initial 

submittal. 

2. Contractor will indicate any changes which have been made other than those requested 

by the Architect / Engineer of record or the Owner. 

3.  Mark number of submission and resubmit until accepted. 

 

C. Samples: Contractor will submit new samples as required for initial submittal.  Remove samples, 

which are “rejected” or designated “resubmit.” 

 

1.10   REVIEW RESPONSIBILITIES – ARCHITECT / ENGINEER OF RECORD (A/E) 
 

A. The A/E shall review submittals, when applicable, with responsible promptness in 

accordance with the requirements of the Project Manual. 

 

B. The A/E will affix stamp and initials or signature, and indicate requirements for revisions 

and re-submittal, if any. 

 

C. The A/E will return submittals to Contractor, with copy of transmittal to Owner, for 

distribution, or for resubmission within five (5) days of original receipt. 

. 

PART 2 – PRODUCTS 

 

Not Used 

 

PART 3 – EXECUTION 

 

Not Used. 

 

 

END OF SECTION 01330 
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SECTION 01331 

 

SCHEDULE OF VALUES 
 

PART 1 – GENERAL 

 
1.01 RELATED REQUIREMENTS 

 

A. Contractor shall submit to the Owner a Schedule of Values with line items allocated to various 

portions of the Work with their response (Bid) to the RFP. 

B. Provide Owner, upon request, with support values including data substantiating their 

correctness. 

C. Division 0, Bidding and Contract Documents and 

D. Division 1, General Requirements apply to this Section. 

 

1.02 FORM AND CONTENT 

 

A. The Schedule of Values shall be tabulated to correspond with the Contractor’s Application and 

Certificate for Payment form. The Schedule of Values shall be identified with: 

 

1. Title of Project, Bid Number and Location 

2. Project Manager for Contractor  

3. Name and Address of Contractor 

4. Contract Designation 

5. Date of Submission 

 

B. Schedule of Values shall be presented in accordance with the CSI format on a line item basis 

 

C. Listing of Component Items: 

 

1. Identify each line item with the number and title of the respective major section of the 

Technical Specifications. 

2. Provide breakdown of Contract Sum in sufficient detail to facilitate continued evaluation 

of Applications for Payment and Progress Reports. Break principal subcontract amounts 

down into several line items by completed task in various locations. 

3. Round off amounts to nearest whole dollar, total of all listed values shall equal total 

Contract Sum. 

4. For each part of the Work where an Application for Payment may include materials or 

equipment, purchased or fabricated and stored, but not yet installed, provide separate line 

items on Schedule of Values for initial cost of materials, for each subsequent state of 

completion, and for total installed value of that part of the Work. 

5. Costs of actual work-in-place may be shown as separate line items in Schedule of Values. 

a. Bonds 

b. Insurance 

c. Temporary facilities, services and controls. 

d. Field supervision and layout 

e. Testing 

f. Allowances 

6. Separate material cost and labor cost as may be directed or requested by the Owner 

 

D. For each major line item whose value is larger than five thousand dollars ($5,000.00) list sub-

values of major products or operations under the item. 

 

E. For various portions of the Work: 
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1. Each item shall include a directly proportional amount of overhead and profit. 

2. For items on which progress payments will be requested for stored materials, break down 

the value into: 

 a. Cost of materials, delivered and unloaded, with taxes paid. 

b. Total installed value. 

 

F. The sum of all values listed in the Schedule of Values shall equal the total Contract Sum. 

 

1.03 SUB-SCHEDULE OF UNIT MATERIAL VALUES 

 

A. Not Included (NIC) 
 

1.04 RESUBMITTAL 
 

A. After review by the Owner, Contractor may be requested to revise and resubmit Schedule 

as necessary. 

 

B. Revised and approved Schedule shall be resubmitted as part of monthly Application for 

Payment. 

 

1.05 MATERIALS STORED OFF - SITE 
 

A. Payment for materials and equipment stored off – site, and not on the property of Georgetown 

County shall be subject to, and comply with the following: 

 

1. Prior written approval from the Owner, of materials and equipment to be stored, and 

location of facilities to be used for storage. 

2. Storage of materials and equipment will be in a bonded warehouse. Proof of insurance 

shall be provided to the Owner in the name of Georgetown County. 

3. Contractor shall furnish an inventory, including invoices, for all stored materials and 

equipment that are included in the Application for Payment using a form acceptable to 

and approved by the Owner.  

4. Contractor shall issue a Bill of Sale to the Owner for all items. 

 

 

PART 2 - PRODUCTS 
           Not Used 

 

 

PART 3 – EXECUTION 
           Not Used 

 

 

 

 

END OF SECTION 01331 
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SECTION 01400 

 

QUALITY REQUIREMENTS 

 

PART 1 - GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. Contractor’s Quality Control (QC), in addition to customary testing and control 

requirements and those included in the Construction Contract Documents. 

 

B. Manufacturer’s field services, coordinated by the Contractor. 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual. 

 

B. Division 1, General Requirements of the Project Manual.  
 

1.03 GENERAL QUALITY CONTROL 

 

A. Maintain Quality Control over construction activities, suppliers, manufacturers, products, 

services, site conditions, and workmanship of all personnel to assure Work is of specified 

quality. 

 

B. Quality inspections:  Contractor to provide under $8,000 allowance. 

 

1. Contractor shall be the first line of quality control and shall review all items for 

compliance with the Drawings and Technical Specifications reviewed and 

approved by the Owner. Prior to the Contractor’s Testing Laboratory inspectors 

performing Quality Assurance (QA) review and inspections such as rebar 

placement, asphalt and concrete, piling inspection, soil compaction, etc., the 

Contractor shall have verified conformance to the requirements of the Construction 

Contract Documents, plans and technical specification prepared by the Architect / 

Engineer of record and reviewed and approved by the Owner. 

2. Maintain a written Quality Assurance / Control Program establishing the methods 

of assuring compliance to the contract documents.  The Program shall be submitted 

to, reviewed and approved by the Owner.  Quality Control personnel shall be 

identified at the initiation of the Project and shall be adequate to monitor the Work 

effectively and to enforce the Quality Assurance / Control procedures. 

3. Inspect each phase of Work for compliance with Contract Documents, plans and 

specification prepared by the Architect / Engineer of record and reviewed and 

approved by the Owner. 

4. Contractor shall have defective conditions corrected before calling for inspections 

and starting subsequent operations which would cover or are dependant upon the 

Work in question. 

5. Where visual inspection is not sufficient, such as in verifying slope of pavement 

or depth of retention / detention ponds for proper drainage, use instruments with 

qualified operators to inspect work. 

6. Secure the services of a testing laboratory when necessary to assist in evaluating 

quality. 
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1.04 WORKMANSHIP 
 

A. Comply with industry standards, except when more restrictive tolerances or specified 

requirements are called for in Construction Contract Documents, plans and specifications 

prepared by the Architect / Engineer of record and reviewed and approved by the Owner. 

B. Perform work by persons qualified to produce workmanship of specified quality. 

C. Secure products in place with positive anchorage devices designed and sized to withstand 

stress, vibration and other forces such as, but not limited to hurricane force winds. 

 

1.05 MANUFACTURER’S INSTRUCTIONS 
 

A. When required by the Technical Specifications, submit manufacturer’s current printed 

instructions, in the quantity required for product data, for delivery, storage, assembly, 

installation, startup, adjusting and finishing, as necessary. 

 

B. Comply with instructions in full detail, including each step in sequence.  Should 

instructions conflict with Construction Contract Documents, plans and technical 

specifications prepared by the Architect / Engineer of record and reviewed and approved 

by the Owner, Contractor shall re-submit and provide written clarification and explanation 

to the Architect / Engineer of record and the Owner. 

 

1.06 MANUFACTURER’S CERTIFICATES 
 

A. When required by the Technical Specifications, supplier/manufacturer shall provide 

qualified personnel to observe field conditions, conditions of the surfaces and installation, 

quality of workmanship, start-up of equipment, testing, adjusting and balancing of 

equipment as applicable, and to make appropriate recommendations. 

 

1.07 MANUFACTURER’S FIELD SERVICES 
 

A. When specified in the respective Technical Specification Sections, the 

supplier/manufacturer will provide qualified personnel to observe field conditions, 

conditions of the surfaces and installation, quality of workmanship, start-up of equipment, 

testing, adjusting and balancing of equipment as applicable, and to make appropriate 

recommendations. 

 

B. Manufacturer’s Representative shall submit written report to Architect / Engineer of record 

and the Owner listing observations and recommendations. 

 

1.08 CONTRACTOR’S CERTIFICATION 
 

A. Contractor shall supply written certification that the Work, as installed, has been reviewed 

by him/her for compliance with the Contract Documents, applicable Drawings and 

Technical Specifications. 

 

PART 2 – PRODUCTS 
Not Used 

 

PART 3 – EXECUTION 
Not Used 

END OF SECTION 01400 
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SECTION 01410 

 

TESTING LABORATORY SERVICES 

 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall employ and pay for the services of an Independent Testing Laboratory 

to perform specified testing of work and materials at the Project Site or at point of 

manufacture under the provided allowance.  Contractor shall incorporate recommendations 

from testing results.   

 

B. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

1.02 RELATED REQUIREMENTS 

 

A. Conditions of the Contract:  Inspections and testing required by laws, ordinances, rules, 

regulations, orders, or approvals of public authorities. 

 

B. Each specification section listed:  Inspection and laboratory testing required, and standards 

for testing. 

 

C. Division 1, General Requirements of the Project Manual.  

 

 

1.03 QUALIFICATIONS OF LABORATORY 

 

A. Meet “Recommended Requirements for Independent Laboratory Qualification,” published 

by American Council of Independent Laboratories. 

 

B. Comply with the following requirements: 

 

1. ANSI/ASTM D3740:  Practice for Evaluation of Agencies Engaged in Testing 

and/or Inspection of Soil and Rock as Used in Engineering Design and 

Construction. 

2. ANSI/ASTM E329:  Standard Recommended Practice for Inspection and Testing 

for Concrete, Steel, and Bituminous Materials as Used in Construction. 

 

C. Authorized to operate in the State of South Carolina 

 

D. Submit copy of report of inspection of facilities made by Materials Reference Laboratory 

of National Bureau of Standards during the most recent tour of inspection, with 

memorandum of remedies of any deficiencies reported by the inspection. 

 

E. Testing Equipment: 

 

1. Calibrated at reasonable intervals by devices of accuracy traceable to either: 

a. National Bureau of Standards. 

b. Accepted values of natural physical constants. 
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1.04 LABORATORY DUTIES 

 

A. Cooperate with the Owner and Contractor; provide qualified personnel after due notice 

from Contractor. 

 

B. Perform specified inspections, sampling and testing of materials and methods of 

construction: 

 

1. Comply with specified standards. 

2. Ascertain compliance of materials with requirements of Contract Documents. 

 

C. Promptly notify Owner and Contractor of observed irregularities or deficiencies of work 

or products. 

 

D. Promptly submit written report of each test and inspection:  one (1) copy each to Owner 

and Contractor.  Each report shall include: 

 

1. Date issued. 

2. Project title and Bid Number 

3. Testing laboratory name, address and telephone number. 

4. Name and signature of laboratory inspector. 

5. Date and time of sampling or inspection. 

6. Record of temperature and weather conditions. 

7. Date of test. 

8. Identification of product. 

9. Location of sample or test in the Project. 

10. Type of inspection or test. 

11. Results of tests and compliance with Contract Documents. 

12. Interpretation of test results, when requested by Owner 

 

E. Perform additional tests as may be required. 

 

 

1.05 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

A. Laboratory is not authorized to: 

 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 

2. Approve or accept any portion of the Work. 

3. Perform any duties of the Contractor. 

4. Stop the Work. 

 

1.06 CONTRACTROR’S RESPONSIBILITIES 

 

A. Cooperate, together with laboratory personnel, will provide access to the point/location of 

the Work, and to manufacturer’s operations. 

 

B. Secure and deliver to laboratory at designated location(s) adequate quantities of 

representational material proposed to be used and which require testing together with 

applicable proposed design mixes. 

 

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and 

other material mixes which required control by the testing laboratory. 

 

D. Furnish copies of Products test reports to the Owner as required. 
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E. Furnish incidental labor and facilities: 

 

1. To provide access to Work to be tested. 

2. To obtain and handle samples at the Project Site or at the source of the product to 

be tested. 

3. To facilitate inspections and tests. 

4. For storage and curing of test samples. 

 

F. Notify laboratory twelve (12) hours in advance of operations to allow for laboratory 

assignment of personnel and scheduling of tests. 

 

 

G. Make arrangements with laboratory and pay for services to perform inspections, sampling 

and testing required. 

 

1.07 SOURCE OF MATERIALS 

 

A. Source of supply of each of materials required shall be acceptable to the Owner and before 

delivery is started. 

 

B. Representative samples shall be submitted for inspection or tests. 

 

 

C. Results obtained from testing samples will be used for preliminary approval, but will not 

be used as final acceptance of materials. 

 

D. If it is found that sources of supply, which have been approved, do not furnish product of 

uniform quality, or if product from any source proves unacceptable at any time, Contractor 

shall furnish approved material from another source without additional cost to Owner or 

delay in completion date. 

 

1.08 IDENTIFICATION 
 

A. Required samples submitted by Contractor shall be properly labeled for identification. 

 

B. Materials and/or equipment that have been inspected and/or tested shall be stored in a 

controlled area with suitable identification referencing tests and certifications. 

 

C. Continuous inventory shall be kept of all items in this area controlled by log in and log out 

with receiving and disbursing signatures. 

 

D. Copies of receiving or disbursing actions shall be sent to the Owner on a daily basis. 

 

E. Disbursing records shall show final destination and installation. 

 

1.09 MATERIAL STORAGE 

 

A. Materials shall be stored so as to ensure preservation of their quality and fitness for Work, 

in accordance with requirements of Section 01620, Storage and Protection. 

 

1.10 SCHEDULE OF INSPECTIONS AND TESTS 
 

Bid #20-032, Project Manual Georgetown County, South Carolina Page 94 of 173



 

  

A. Refer to each individual Section of the Project Manual for specific testing requirements, or 

as otherwise required by the Contract Documents or appropriate regulatory agency. 

 

 

PART 2 – PRODUCTS 
 

 Not Used. 

 

PART 3 – EXECUTION 
 

 Not Used. 

 

 

 

END OF SECTION 01410 
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SECTION 01500 

 

TEMPORARY FACILITIES AND UTILITIES  

(If Required by Contractor) 

 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual and the Construction Contract Documents. 

 

B. Furnish, install and maintain temporary utilities required for construction, to be removed 

at completion of Work. 

 

C. Provide and maintain methods, equipment, and temporary construction required to control 

environmental conditions at construction site and other areas under Contractor’s control.  

Remove evidence of temporary facilities at completion of Work. 

 

D. Furnish and pay for installation of all temporary utilities, permanent utilities except as 

provided by Owner, or fuel required for testing of installed equipment and systems. 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements of Project Manual.  

 

1.03 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code (NEC), federal, state, and local codes and regulations 

and with utility company requirements. 

 

B. Comply with State of South Carolina regulatory agencies having judicial authority. 

 

C. All affected Utility Organizations should be contacted by the Contractor to arrange 

temporary utilities.  The appropriate Utility Organization, as well as other Contacts are 

listed on the cover sheet of the construction contract drawings. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS, GENERAL 
 

A. Materials may be new or used, but must be adequate in capacity for the required usage, 

must not create unsafe conditions, and must not violate requirements of applicable codes 

and standards. 

 

2.02 TEMPORARY ELECTRICITY AND LIGHTING 
 

A. Arrange with Santee Cooper – Electric utility for temporary service. 

 

B. Contractor will pay all electrical consumption charges. 

 

2.03 TEMPORARY HEAT AND VENTILATION 
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 Not Used 

 

2.04 TEMPORARY TELEPHONE SERVICE 
                           Not Used 

 

2.05 TEMPORARY WATER 

 
A. Arrange with Georgetown County Water & Sewer District for temporary service.   

 

B. Furnish and install temporary water line and distribution from a point designated by the 

Owner, if determined to be necessary. 

 

C. Contractor will pay all water consumption charges. 

 

2.05 DRINKING WATER 

 
A. The Contractor shall furnish potable water for drinking of all personnel connected with the 

Work of this contract. 

 

B. Pipe or transport water to keep clean and fresh. 

 

C. Provide drinking water in suitable containers or dispensers and paper cups located in close 

proximity to where work is in progress. 

 

 

2.06 TEMPORARY SANITARY FACILITIES 

 
A. Provide portable chemical-type sanitary facilities in compliance with applicable health 

laws, and state, county and local regulations and ordinances. 

 

B. Service, clean and maintain facilities and enclosures. 

 

C. Facilities shall be fitted with approved sanitary holding capacity and shall be emptied 

periodically to prevent overflow. Legal disposal of sanitary waste must be off-site and is 

Design/Builder’s responsibility. 

 

D. Construction workers and project staff shall not use permanent plumbing facilities 

 

E. Sanitary facilities failing to meet required standards or maintenance methods shall be 

corrected immediately. 

 

F. Contractor will pay all costs for installation, maintenance and removal. 

 

2.07 TEMPORARY FIRE PROTECTION 

 
A. During construction, provide temporary fire protection and life safety provisions in 

accordance with local jurisdiction requirements, the International Code and / or NFPA 

Standards. 

 

B. A “Hot Work” permit may be required when welding or cutting operations are to take 

place.  Take necessary precautions in welding or cutting operations to keep work area free 

of combustible materials.  Do not use welding equipment around flammable liquids or 

vapors. 
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C. Keep welding and cutting equipment outdoors wherever possible.  Remove welding and 

cutting equipment from any structure daily, wherever practical.  

 

D. At completion of welding or cutting operations, inspect work and adjacent area for hazards.  

When operations are near any building opening, inspect areas above, below or adjacent to 

work area hazards. 

 

E. Do not open, turn off, interfere with, attach any pipe or hose to, or connect anything to any 

fire hydrant, stop valves, or stop cock, or tap any water main without prior written 

permission of proper authority or the Owner.  

 

 

PART 3 – EXECUTION 

 

3.01 GENERAL 
 

A. Comply with local jurisdiction and all other applicable requirements as stated in this 

Section. 

 

B.         Contractor shall obtain and pay for all required permits for the Work. 

 

 

3.02      REMOVAL 
 

A. Completely remove from the project site temporary materials and equipment when their use is 

no longer required. 

 

B. Clean and repair damage caused by temporary installations or use of temporary facilities 

immediately after removal. 

 

C. Restore existing facilities used for temporary services to specified, or to original, condition. 

 

D. Restore permanent facilities used for temporary services to specified condition. 

 

 

END OF SECTION 01500 
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SECTION 01510 

 

TEMPORARY CONSTRUCTION CONTROLS 

 

PART 1- GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

B. Furnish, install and maintain temporary controls required for construction. 

 

C. Remove at completion of Work. 

 
1.02 RELATED REQUIREMENTS 

 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 CONSTRUCTION SITE CLEANING 

 

A. Maintain areas within limits of the Project Work Site free of extraneous debris and litter. 

 

B. Initiate and maintain specific program to prevent accumulation of debris at construction 

site, storage and parking areas, or along access roads and off site hauls routes. 

 

1. Furnish on-site containers for collection of waste materials, debris and rubbish. 

2. Prohibit overloading of trucks to prevent spillage on access and haul routes. 

3. Provide periodic inspection of traffic areas to enforce requirements. 

4. Remove waste material, debris and rubbish from site and building area daily, or 

sooner as otherwise needed. 

5. Do not drop or throw materials from heights. Lower waste material in a controlled 

manner and with as few handlings as possible. 

6. During entire construction period, and at all times, keep the site access entry road, 

parking areas free from accumulation of waste materials, debris and rubbish caused 

by the Work of this Project.  

7. Dirt and debris shall be removed from all surfaces prior to closure of all areas 

(walls, ceilings, chases, etc.). 

 

C. Hazards Control: 

 

1. Store volatile wastes in covered metal containers. 

2. Remove containers from premises daily. 

3. Prevent accumulation of wastes, which create hazardous conditions. 

4. Provide adequate ventilation during use of volatile or noxious substances. 

 

D. Conduct cleaning and disposal operations to comply with local ordinances and anti-

pollution laws: 

 

1. Do not burn or bury rubbish and waste materials on project site. 

2. Do not dispose of wastes into streams or waterways. 

3. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in 

storm or sanitary drains. 
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1.04 DUST CONTROL 

 

A. Provide positive methods and apply dust control materials to minimize raising dust from 

construction operations and provide positive means to prevent air-borne dust from 

dispersing into atmosphere. 

 

B. Clean interior building areas to prevent accumulation of dirt and debris and execute prior 

to start of finish painting, special coatings, and/or other finish material installations. 

 

C. Wet down materials and rubbish to prevent blowing dust. 

 

D. Schedule cleaning operations so that dust and other contaminants resulting from cleaning 

process will not fall on wet, newly painted surfaces. 

 

E. Continue cleaning on an as-needed basis until building and/or site is ready for beneficial 

occupancy. 

 

1.05 EROSION AND SEDIMENT CONTROL 

 
A. Plan and execute construction and earthwork by methods to control surface drainage from 

cuts and fills, and from borrow and waste disposal areas, to prevent erosion and 

sedimentation. Wetland areas shall be protected as well. All work to be coordinated with 

and in conformance to applicable SCDHEC / OCRM requirements. 

 

1. Hold areas of bare soil exposed at one time to minimum. 

2. Provide temporary control measures such as berms, dikes, and drains. 

3. Comply with federal, state and local regulations. 

 

B. Construct fills and soil waste areas by selective placement to eliminate surface soils or clay, 

which will erode. 

 

C. Periodically inspect earthwork to detect any evidence of start of erosion, apply corrective 

measures as required by erosion control. 

 

1.06 POLLUTION CONTROL 

 
A. Provide methods, means and facilities required to prevent contamination of soil, water or 

atmosphere by discharge of noxious substances from construction operations. 

 

B. Contractor is responsible only for pollution control of the immediate Work of Contract, the 

actions and operations of the Contractor, and the workers employed or contracted to 

Contractor. Provide equipment and personnel to perform emergency measures required to 

contain spillage, and to remove contaminated soil or liquids. 

 

C. Take special measures to prevent harmful substances from entering public waters. Prevent 

disposal of wastes, effluents, chemicals or other such substances adjacent to basins, or in 

sanitary or storm sewers. 

 

D. Provide systems for control of atmospheric pollutants. Prevent toxic concentrations of 

chemicals. Prevent harmful disposal of pollutants into atmosphere. 

 

 

1.07 WATER CONTROL 
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A. Provide methods to control surface water to prevent damage to project site or adjoining 

properties. Control fill, grading, and ditching to direct surface drainage away from 

excavations, pits, tunnels and other construction areas. Direct drainage to proper runoff. 

 

B. Provide, operate, and maintain hydraulic equipment of adequate capacity to control surface 

and water. 

 

C. Dispose of drainage water in manner to prevent flooding, erosion or other damage to any 

portion of site or adjoining areas. 

 

D. Dewater areas in accordance with applicable local and state requirements and accepted 

professional practice. 

 

1.08 EARTH CONTROL 

 

A. Contractor shall, at his/her sole cost, remove excess soil, pier spoils, etc., at time of 

generation. 

 

 

 

PART 2 – PRODUCTS 
 

 Not Used 

 

PART 3 – EXECUTIONS 
 

3.01 REMOVAL 

 

A. Contractor shall, at his/her sole cost, remove temporary construction controls at completion 

of Work or as required by the SCDHEC / OCRM. 

 

 

 

 

 

END OF SECTION 01510 
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SECTION 01530 

 

BARRIERS 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS 
 

A. The Contractor shall comply with and be responsible for all the requirements of Division 

1, General Requirements of the Project Manual, without exception. 

 

B. Provide and maintain barriers and lighted barriers for the protection of personnel and 

materials in accordance with the requirements of applicable state and local codes.  

C. Install barriers at the start of construction. 

 

1.02 RELATED WORK 
 

A. Section 01510, Temporary Construction Controls 

 

1.03 REGULATORY AGENCIES 
 

A. Comply with federal, state, and local, municipal regulations and with utility company and 

insurance agencies’ requirements. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS, GENERAL 

 

A. Materials and equipment must be adequate in capacity for the required usage, and not 

violate applicable codes and standards. 

 

B. Provide warning signs to help prevent damage and injury. 

 

C. Should it become necessary to remove safety items it shall be the Contractor’s 

responsibility to replace the item immediately in conformance with applicable codes, 

standards and regulations. 

 

D. Wood materials used in barricades and barriers within any building and in material storage 

areas shall be fire-retardant. 

 

2.02 BARRICADES 
 

A. Protect all vertical shafts with safe, temporary railings, adequately braced. 

 

B. Cover trenches and holes when not in use.  Erect barriers at sharp changes in plane of more 

than 3 feet. 

 

C. Protect all building openings with safe, temporary railings adequately braced. 
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2.03 CONSTRUCTION FENCE 
 

A. Prior to starting Work at Project Site the Contractor, as may be directed by the Owner, shall 

install enclosure fence with locked entrance gates. 

 

B. Provide construction fence around material storage and construction areas to prevent 

unauthorized access.  Comply with local, municipal and / or Georgetown County 

requirements for construction barriers. 

 

C. Provide minimum number of gates, padlocked during non-working hours as may be 

directed by the Owner. 

 

D. Locate personnel gates as necessary to provide controlled entry from construction parking 

to construction area, as may be directed by the Owner. 

 

2.04 CONSTRUCTION LIGHTING 
 

A. Provide construction lighting throughout construction areas as may be required and 

necessary to maintain safety and security. 

 

B. Maintain lighting on a daily basis, including weekends, holidays, and foul-weather days so 

that the Project Site is adequately lighted at all times in the interest of safety and security. 

 

PART 3 – EXECUTION 

 

3.01 REMOVAL 
 

A. Contractor shall, at his/her sole cost, completely remove barricades, including barricades 

foundations when construction has progressed to a point that they are no longer required, 

and when requested by the Owner. 

 

3.02 CLEANING 
 

A. Clean and repair damage caused by the Work of this Section.  Fill and grade the areas of 

the Site to required elevations and slopes, and clean the area. 

 

 

 

END OF SECTION 01530 
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SECTION 01563 

 

HANDLING OF INCIDENTAL FUEL SPILLAGE DURING CONSTRUCTION 

 

PART 1 – GENERAL 

 
1.01 RELATED REQUIUREMENTS 

 

A. Division 0, Bidding and Contract Documents in the Project Manual. 

B. Division 1, General Requirements in the Project Manual. 

C. South Carolina Dept. of Health and Environmental Controls (SCDHEC). 

D. South Carolina Dept. of Transportation (SCDOT). 

  

1.02 SCOPE 

 

A. This section consists of procedures to be followed in handling material contaminated with 

petroleum fuel products (hydrocarbons including petroleum, petroleum derivatives, 

hydraulics and like products) caused by incidental spillage (including leaks) from the 

Contractor’s or his/her prime and sub-contractor’s equipment. 

 

Incidental spillage shall mean spillage of a quantity not greater than 25 gallons per incident, 

of vehicular or mechanical equipment fuel products, onto open ground and absorbed or not 

absorbed by the soils. 

 

Spillage or leakage of petroleum fuel products in quantities in excess of 25 gallons shall be 

immediately remediated by the Contractor using applicable and appropriate procedure(s). 

Whenever such spillage or leakage occurs, the Contractor shall immediately implement the 

appropriate corrective actions as required. 

 

B. The provisions of this Section are limited to incidental petroleum fuel spillage on ground 

surfaces and it excludes fuel spillage onto surface waters. 

 

1.03 APPLICABLE CODES 

 

A. The Contractor shall comply with all prevailing federal, state, and local environmental 

protection ordinances and codes governing and having application to and any discharges, 

intentional or accidental, which may cause water pollution and constitute a nuisance, and 

sanitary nuisance. 

 

B. Leaks and spillage may occur when using mechanical equipment. Equipment generated or 

lubricated with petroleum products, are prone to leaks or spillages, therefore proper 

management of “spillage incidents” is essential. 

 

PART 2 – PRODUCTS 

 
2.01 ABSORBENT MATERIALS 

 

Contractor shall equip crews and/or provide machinery with the most efficient type of petroleum 

absorbent materials. These materials are available at petroleum equipment suppliers and must be  

 

 

 

readily accessible so that spillages can be quickly contained and prevented from becoming greater 

incidents. Fiber material, sand or cat litter may be used as an absorbent material. Sufficient quantity 
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of absorbent material capable of absorbing up to 25 gallons of petroleum fuel products shall be 

stocked at the job site at all times. 

 

PART 3 - EXECUTION 

 
3.01 PROCEDURES 

 

A. Personnel handling waste materials must have a minimum of 40 hours training as defined 

in 29 CFR 1910.120 and in accordance with the certified OSHA course. 

 

B. Perform work as specified herein and in accordance with the applicable provisions of South 

Carolina Dept. of Transportation (SCDOT) and South Carolina Dept. of Health and 

Environmental Controls (SCDHEC). No payment will be made to the Contractor for the 

cost of handling and disposing of leaks, spillages and materials contaminated by such leaks 

or spillages. 

 

The procedure for the proper handling and disposal of contaminated soils and absorbent 

materials is readily available through the aforementioned agencies:  

 

C. The steps outlined below are minimum requirements and are merely presented as 

guidelines. They do not constitute a complete compliance procedure. 

 

STEP 1: 

If a fuel contamination to open ground has been discovered, check for the origin 

of that leak or spillage. Then stop the spillage or leak and positively contain it, and 

then use absorbents to collect the discharged liquid. Immediately notify the Owner.  

STEP 2: 

Sand may be used to absorb ground surface spills while absorbent materials may 

be used to absorb ground spills as well as surface water spills. 

Once absorption of spilled fuels is complete the impacted (contaminated) 

absorbent materials shall be stored in 55-gallon steel drums (100-150 lbs.). If 

leaked or spilled fuel has been absorbed into the soils, excavate and containerize 

the impact (contaminated) soils. Soils may be stored in 55- gallon steel drums. 

STEP 3: 

The contaminated materials must be collected, containerized and otherwise 

properly stored and labeled prior to transport to a pre-approved storage, disposal 

or treatment facility. All drums used to store impacted (contaminated) absorbent 

material and/or contaminated soils shall be properly sealed and labeled with the 

following information. 

 

Name of Company (Contractor) 

Contract or Project No.: 

Location of origin: 

Type of contents: 

Type of containment: 

Quantity: (e.g. 1 of 1) 

Date: 

Containerized by: 

Labeled by: 

 

END OF SECTION 01563 
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SECTION 01570 

 

TRAFFIC REGULATION 

 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

B. Construction parking control, flagmen, flares and lights, haul routes, traffic signs and 

signals, and removal. 

 

C. Maintenance of safety and convenience of public. 

 

1.02 RELATED WORK 
 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 PUBLIC SAFETY AND CONVENIENCE 
 

A. Materials and equipment shall be stored and Work conducted to minimize obstruction to 

pedestrian movement and vehicular traffic.  Materials and equipment stored in or near path 

of traffic shall be protected with appropriate warning signs and barricades.  At night, or as 

otherwise required, equipment not in use shall be stored in such manner and location to not 

interfere with safe passage of pedestrians and vehicles.  Contractor shall provide and 

maintain flagmen at points and for periods of time required to provide safety and 

convenience of traffic, and as directed by the Owner 

 

B. Contractor shall not close traffic to any bridge, culvert, or any other portion of public road 

except as may be designated by the Owner.  Prior to closing any access way and/or structure 

coordinate work schedule with the Owner. 

 

C. Contractor shall provide the Owner with notice at no less than 48 hours prior to movement 

of heavy equipment and/or wide or slow moving vehicles to or from Project Site.  

Contractor shall strictly adhere to vehicular routes established or as may be directed by the 

Owner. 

 

1.04 LANE CLOSURE RESTRICTIONS 
 

Contractor shall be responsible to verify, with the SCDOT District Traffic Engineer, land 

closure restriction hours. There are no restrictions on lane closures during the summer 

recess period for schools in the area. 

 

Any work on SCDOT roads shall be planned so that closure of intersecting streets, road 

approaches or other access points is held to a minimum.   

 

1.05 TRAFFIC CONTROLS AND SIGNALS 
 

Traffic controls for utility construction and maintenance operations shall conform with the 

SCDOT Standard Drawings and Manual on Uniform Traffic Control Devices (MUTCD). 

All construction and maintenance operations shall be planned with full regard for safety 

and to keep traffic interference to an absolute minimum. 

Bid #20-032, Project Manual Georgetown County, South Carolina Page 106 of 173



 

  

 

The contractor shall : a ) provide, erect and maintain all necessary barricades, lights, danger 

signals, signs and other control devices, provide qualified, trained and equipped flaggers 

and watchmen where necessary, as may be directed by the Owner; b) take all necessary 

precautions for the protection of the Work, the warning that work is under construction and 

the safety of the public. Suitable advance warning signs shall be erected in advance where 

operations interfere with the use of the road by traffic. Where a lane, or a portion of a lane 

is closed, traffic control devices and flaggers shall be used in accordance with the Standard 

Drawings and MUTCD. All barricades, signs and traffic control devices shall conform to 

the requirements of the MUTCD. 

 

1.06 HAUL ROUTES 
 

Based on regulations prescribed by the South Carolina Dept. of Transportation (SCDOT) 

and Georgetown County, or other agency having jurisdiction, use only established 

roadways or use temporary roadways constructed by the contractor when and as authorized 

by the Owner.. When materials and/or equipment are being transported in executing the 

Work vehicles shall not be loaded beyond loading capacity recommended by manufacturer 

of vehicle or prescribed by federal, state or local law or regulation. When it is necessary to 

cross curbs or sidewalks contractor shall protect them from damage. Contractor shall repair 

/ replace or pay for all damaged curbs, sidewalks, roads, and / or paving. 

 

1.07    EQUIPMENT STORAGE 
When equipment is not in use, on roadways open to public travel, contractor’s equipment 

and vehicles shall be kept at least thirty (30) feet from the edge of the travel lanes, On 

Interstate routes or Freeways, no vehicles or equipment will be permitted on the shoulders 

at any time. 

 

1.08    FLARES AND LIGHTS 
 

Use flares and lights during hours of low visibility to delineate traffic lanes and to guide 

traffic in landside areas only. 

 

 

PART 2 – PRODUCTS 

 

2.01 SIGNS, SIGNALS AND DEVICES 

 

A. Post-mounted and wall-mounted at parking areas to indicate spaces designated for use by 

construction personnel. 

 

B. Traffic control signals, as may be required, and as approved by SCDOT and the Owner 

 

C. Traffic cones and drums and lights, as approved by SCDOT and the Owner. 

 

D. Flagmen equipment as required by SCDOT and Georgetown County. 
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PART 3 – EXECUTION 

 

3.01 REMOVAL 
 

A. Contractor shall remove equipment and devices, at his/her sole cost, when no longer 

required.  Repair damage caused by installation.  Remove post settings to depth of three 

(3) feet.   

 

 

END OF SECTION 01570 
 

 

 

 

 

[REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]
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SECTION 01600 

 

PRODUCT REQUIREMENTS 

 

PART 1 - GENERAL 
 

1.1 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 

 

B. Division 1, General Requirements of the Project Manual without exception. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for handling requests for 

substitutions made after award of the Construction Contract. 

  

B. Procedural requirements governing the Contractor’s selection of products and product options 

are included under Section 01610, Materials and Equipment. 

 

1.3 DEFINITIONS 

 

A. Definitions used in this Section are not intended to change or modify the meaning of other terms 

used in the Contract Documents. 

 

B. Substitutions:  Requests for changes in products, materials, equipment, and methods of 

construction required by Contract Documents proposed by the Contractor after award of the 

Contract are considered requests for "Substitutions”.  The following are not considered 

substitutions: 

   

1. Substitutions requested by Bidders during the bidding period, and accepted prior to award 

of Contract, are considered as included in the Construction Contract Documents and are 

not subject to requirements specified in this Section for substitutions. 

2. Revisions to Construction Contract Documents requested by Georgetown County. 

3. Specified options of products and construction methods included in Contract Documents. 

4. The Contractor's determination of and compliance with governing regulations and orders 

issued by governing authorities. 

 

1.4 SUBMITTALS 

 

A. Substitution Request Submittal:  Requests for substitution will be considered if received within 

thirty (30) calendar days after commencement of the Work.  Requests received more than thirty 

(30) calendar days after commencement of the Work may be considered or rejected at the 

discretion of the Owner. 

 

1. Submit three (3) copies of each request for substitution for consideration.  Submit 

requests in the form to be provided by the Owner and in accordance with procedures 

required for Change Order proposals to be established by the Owner 

 

2. Identify the product, or the fabrication or installation method to be replaced in each 

request.  Include related Technical Specification Section and Drawing numbers.  Provide 

complete documentation showing compliance with the requirements for substitutions, 

and the following information, as appropriate: 
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a. Product Data, including Drawings and descriptions of products, fabrication and 

installation procedures. 

b. Samples, where applicable or requested. 

c. A detailed comparison of significant qualities of the proposed substitution with 

those of the Work specified.  Significant qualities may include elements such as 

size, weight, durability, performance and visual effect. 

d.. A statement indicating the substitution's effect on the Contractor's Construction 

Progress Schedule compared to the schedule without approval of the substitution.  

Indicate the effect of the proposed substitution on overall Contract Time. 

e. Cost information, including a proposal of the net change, if any in the Contract 

Sum. 

f. Certification by the Contractor that the substitution proposed is equal-to or better 

in every significant respect to that required by the Construction Contract 

Documents.  Include the Contractor's waiver of rights to additional payment or 

time that may subsequently become necessary because of the failure of the 

substitution to perform adequately. 

 

3. Owner’s Action:  Within one (1) week of receipt of the request for substitution, the Owner 

may request additional information or documentation necessary for evaluation of the 

request.  Within two (2) weeks of receipt of the request, or one (1) week of receipt of the 

additional information or documentation, whichever is later, the Owner will notify the 

Contractor of acceptance or rejection of the proposed substitution.  If a decision on use 

of a proposed substitute cannot be made or obtained within the time allocated, use the 

product specified by name.  Acceptance will be in the form of a Change Order. 

 

PART 2 - PRODUCTS 
 

2.1 SUBSTITUTIONS 

 

A. Conditions:  The Contractor's substitution request will be received and considered by the Owner 

when one or more of the following conditions are satisfied, as determined by the Owner, 

otherwise requests will be returned without action except to record noncompliance with these 

requirements. 

 

1. Extensive revisions to Construction Contract Documents are not required. 

2. Proposed changes are in keeping with the general intent of the Construction Contract 

Documents. 

3. The request is timely, fully documented and properly submitted. 

  4. The request is directly related to an "or equal" clause or similar language in the 

Construction Contract Documents. 

5. The specified product or method of construction cannot be provided within the Contract 

time.  The request will not be considered if the product or method cannot be provided as 

a result of failure to pursue the Work promptly or coordinate activities properly. 

6. The specified product or method of construction cannot receive necessary approval by a 

governing authority, and the requested substitution can be approved. 

7. A substantial advantage is offered the Owner in terms of cost, time, energy conservation 

or other considerations of merit after deducting offsetting responsibilities the Owner may 

be required to bear.  Additional responsibilities for the Owner may include additional 

compensation to the Architect / Engineer of record for redesign, increased cost of other 

construction elements by the Owner or other separate Contractors, and similar 

considerations. 

8. The specified product or method of construction cannot be provided in a manner that is 

compatible with other materials, and where the Contractor certifies that the substitution 

will overcome the incompatibility. 
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9. The specified product or method of construction cannot be coordinated with other 

materials, and where the Contractor certifies that the proposed substitution can be 

coordinated. 

10. The specified product or method of construction cannot provide a warranty required by 

the Construction Contract Documents and where the Contractor certifies that the 

proposed substitution will provide the required warranty. 

  

B. The Contractor's submittal and the Owner’s acceptance of Shop Drawings, Product Data or 

Samples that relate to construction activities not complying with the Contract Documents does 

not constitute an acceptable or valid request for substitution, nor does it constitute approval. 

 

C. Substitution request constitutes a representation that the Contractor: 

 

1. Has investigated the proposed product and determined that it meets or exceeds, in all 

respects, the product specified. 

2. Will provide the same warranty for substitution as for the product specified. 

3. Will coordinate installation and make other changes, which may be required for work to    

be complete in all respects. 

  4. Waives claims for additional costs, which may subsequently become apparent.  All costs 

associated with the substitution will be paid for by the Contractor regardless of approvals 

given, and regardless of subsequent difficulties experienced as a result of substitutions. 

 

 

PART 3 - EXECUTION  
 

Not Used 

 

 

 

END OF SECTION 01600 
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SECTION 01610 

 

MATERIALS AND EQUIPMENT 

 

 

PART 1 - GENERAL 

 

1.01   REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all requirements of the Project Manual, 

without exception. 

  

B. The Contractor shall comply with the applicable requirement in this Section, and the 

requirements of Division 1, Section 01100 Summary of Work. 

 

C. Division 1, Section 01600, Product Requirements. 

 

D. Division 1, Section 01770, Closeout Procedures 

 

1.02          RELATED WORK 
            

 A.      Division 1, General Requirements of the Project Manual. 

  

1.03          SCOPE 
 

A.  General storage and protection of project materials and equipment. 

 

B. Furnish, install and maintain storage sheds as required for protection of materials and equipment. 

Remove at completion of Work. 

 

C. Exterior storage requirements for all specified materials and equipment requiring protection. 

 

 

1.04    MATERIAL AND EQUIPMENT INCORPORATED INTO WORK 
 

A. Comply with applicable specifications, manufacturer’s recommendations and standards. 

 

B. Comply with size, make, type and quality specified or as specifically accepted in writing by the 

Owner. 

 

C. Design, fabricate, assemble deliver and install products in accordance with engineering and shop 

practices normal to trade. 

 

D. Manufacture like parts of duplicate units to standard interchangeable sizes and gauges.  Two or 

more items of same kind shall be identical by same manufacturer. 

 

E. Products shall be suitable for intended purpose. 

 

 

F. Equipment capacities, sizes and dimensions shown or specified shall be adhered to unless 

variations are specifically accepted in writing. 
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G. Do not use material or equipment for any purpose other than for which it is designed or is 

specified. 

 

1.05  IDENTIFICATIONS AND NAMEPLATES 
 

A. Nameplates, trademarks, and other identifying marks on manufactured and fabricated items are not 

permitted on surfaces exposed to view in public spaces, including elevators and escalators except as 

noted otherwise in the Construction Contract Documents.  This does not apply to UL labels. 

 

1.06  QUALITY ASSURANCE 
 

A. Materials specified are to define standard of quality or performance and to establish basis for 

evaluation of proposals. 

 

B. Comply with individual Technical Specification Sections and referenced standards as minimum 

requirements. 

 

C. Components required to be supplied in quantity within a Technical Specification Section shall 

be of same manufacturer and shall be interchangeable, unless otherwise required. 

 

1.07  PRODUCT OPTIONS 
 

A. For Products specified only by reference standard, select Product meeting that standard by any 

manufacturer. 

 

B. For Products specified by naming only one Product and manufacturer, select any one of the 

products and manufacturers named which complied with the Technical Specifications. 

 

C. For products specified by naming only one Product and manufacturer, there is no option and no 

substitution will be allowed. 

 

1.08  PRODUCTS LIST 
 

A. Within twenty (20) calendar days after award of Contract, submit to the Owner three (3) copies 

of complete list of major Products, which are proposed for installation. 

 

B. Tabulate Products by Technical Specification Section number and title. 

 

C. For products specified only by reference standards list for each such Product: 

 

1. Name and address of manufacturer. 

2. Trade name. 

3. Model or catalogue designation. 

4. Manufacturer’s data: 

 

a. Reference standards. 

b. Performance test data. 

 

D. The Owner will coordinate with the Architect / Engineer of record and reply in writing stating 

whether there is reasonable objection to listed items.  Failure to object to a listed item shall not 

constitute a waiver of the requirements of the Construction Contract Documents. 

 

1.09  MANUFACTURER’S INSTRUCTIONS 
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A. When Construction Contract Documents require installation of work to comply with 

manufacturers printed instructions, obtain and distribute copies of instructions to parties 

involved in installation, including two (2) copies to the Owner, prior to commencing work. 

 

B. Maintain one (1) set of complete instructions at job site during installation and until work is 

complete. 

 

C. Maintain copies for Project Record Documents. 

 

D. Handle, install, connect, clean, condition and adjust products in strict accord with 

manufacturer’s instructions and in conformity with specified requirements. 

 

E. Should job conditions or specified requirements conflict with manufacturer’s instructions, notify 

the Owner in writing for further instructions.  Do not proceed with Work without clear 

instructions. 

 

F. Perform Work in accordance with manufacturer’s instructions.  Do not omit preparatory steps 

on installation procedures unless specifically modified or exempted by the Contract Documents. 

 

1.10  TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of materials and equipment in accordance with construction schedules.  

Coordinate to avoid conflict with Work and conditions at Site.  Avoid congesting traffic. 

 

B. Deliver materials and equipment in undamaged condition, in manufacturer’s original containers 

or packaging, with identifying labels intact and legible. 

 

C. Immediately upon delivery, inspect shipments to assure compliance with requirements of the 

Construction Contract Documents and accepted submittals, and that products are properly 

protected and undamaged. 

 

D. Promptly remove unsatisfactory materials from Site. 

 

E. Furnish equipment and personnel to handle products by methods necessary to prevent soiling or 

damage to products or packaging. 

 

1.11         STORAGE 
 

A. Store materials subject to damage from exposure to weather in weather tight storage facilities 

of suitable size with floors raised above ground.  Materials not subject to weather damage may 

be stored on blocks off ground. 

 

B. Store fabricated products in accordance with manufacturer’s instructions, seals and labels intact 

and legible.  Store product subject to damage by elements in weather tight enclosures.  Maintain 

temperature and humidity within ranges required by manufacturer’s instructions. 

 

C. Cover materials, which are subject to deterioration with breathable, impervious sheet covering 

to provide adequate ventilation to avoid condensation. 

 

D. Store loosed granular materials in well-drained area on solid surfaces to prevent mixing with 

foreign matter and cover during inclement weather.  Store cementitious and clay products clear 

of earth or concrete floors, away from walls. 

 

E. Arrange storage in manner to permit easy access for inspections. 
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F. Protect metal from damage, dirt or dampness.  Furnish flat, solid support for sheet products 

during storage. 

 

G. Make periodic inspections of stored materials to verify that products are maintained under 

specified conditions and are free from damage or deterioration. 

 

H. Do not use materials in work that have deteriorated, become damaged or are otherwise unfit for 

use. 

 

I. Store paints in assigned room or area kept under lock and key.  Prevent mixing of refuse or 

chemically injurious materials or liquids with stored materials. 

 

J. Remove oil, rags and other combustible materials daily and take precautions to prevent fire 

hazard. 

 

K. Do not load structure during construction by storing materials with load greater than structure 

is calculated to support safely.  Such storage is subject to approval by the Owner. 

 

L. Provide substantial platforms, blocking, or skids to support fabricated products above ground; 

slope to provide drainage.  Provide surface drainage to prevent erosions and pounding of water. 

 

M. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of dirt, 

moisture, etc. 

 

1.12         PROTECTION AND MAINTENANCE 
 

A. Furnish protection against weather.  Cover building openings and penetrations to protect interior 

of building from weather. 

 

B. Maintain work, materials, apparatus and fixtures free from damage, accumulation of debris, and 

protected from dust and dirt. 

 

C. Protect items having factory finish to prevent damage to finish and equipment. 

 

D. At end of day’s work, cover new work likely to be damaged or otherwise protect and necessary. 

 

E. After installation, secure substantial coverings as necessary to protect installed products from 

damage from traffic and subsequent construction operations. 

 

F. Remove protection where no longer needed.  Upon completion of Work, remove storage 

facilities from site. 

 

G. Contractor shall replace, at no additional cost to the Owner, stored items damaged by inadequate 

protection and environmental control. 

 

H. For mechanical and electrical equipment in long-term storage, provide manufacturer’s service 

instructions shown on exterior of package. 

 

I. Service equipment on a regular basis as recommended by manufacturer.  Maintain log of 

maintenance services; submit log as Project Record Document in accordance with requirements 

of Section 01781, Project Record Documents. 
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J. After cabinets and boxes are installed, cover openings to prevent entrance of water and foreign 

materials.  Close conduit openings with temporary metal or plastic cap, including those 

terminated in cabinets. 

 

K. Provide temporary enclosures for equipment such as substations and motor control centers.  

Provide and maintain heat in closures until equipment is energized, to avoid condensation 

damage. 

 

1.13          MANUFACTURER CERTIFICATION 
 

A. Prior to Final Acceptance of Work, for items designated in Technical Specifications Sections, 

an authorized representative of each manufacturer of materials and/or equipment installed under 

the work of that Section, shall personally inspect installation and operation of his/her materials, 

system and equipment to determine they are correctly installed and operating properly as 

follows: 

 

1. Inspection and testing shall be accomplished: 

 

a. For Work which will be concealed during execution of Work, after completion of 

installation and prior to concealment. 

b. For Work which will not be concealed, at completion of Work. 

 

2. Each representative shall submit a signed statement to the Owner through the Contractor 

certifying to his personal inspection and to the correct installation and proper operation 

of materials, systems and/or equipment.  Their certification shall list all items included. 

 

3. Contractor shall transmit all such certifications to the Owner at or prior to Final 

Acceptance Inspection.  Transmittal shall include a list of all certifications included. 

 

PART 2 - PRODUCTS 
 

2.01   MATERIALS, EQUIPMENT & FURNISHINGS 
 

A. Materials and equipment intended for use in Project must be new.  Equipment and furnishings 

utilized for installation of material and equipment in the Project may be new or used, but must 

be serviceable, must be adequate for intended purpose, and must not violate applicable codes 

and/or regulations. 

 

 

PART 3 - EXECUTION 
 

3.01   GENERAL 
 

A. Store products immediately upon delivery at location acceptable to the Owner, in accordance 

with manufacturer’s storage instructions, with seals and labels intact.  Protect until uninstalled. 

 

B. Arrange storage in manner to provide access for maintenance of stored items and for inspection. 

 

3.02   MAINTENANCE OF STORAGE 
 

A. Verify that storage facilities comply with manufacturer’s product storage requirements. 

 

              B. Verify that manufacturer required environmental conditions are maintained continually. 
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C. Verify that surfaces of products to elements are not adversely affected and that any weathering 

of finishes is within acceptable tolerances under requirements of Construction Contract 

Documents. 

 

 

 

END OF SECTION 01610 
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SECTION 01620 

 

STORAGE AND PROTECTION 

 

PART 1 – GENERAL 

 

1.01  REQUIREMENTS INCLUDED 
 

A. General storage and protection of project materials and equipment. 

 

B. Furnish, install and maintain storage sheds as required for protection of materials and 

equipment.  Remove at completion of Work. 

 

C. Exterior storage requirements for all specified materials and equipment requiring 

protection. 

 

1.02  RELATED REQUIREMENTS 
 

A. Division 1, General Requirements in the Project Manual without exception..  

 

PART 2 – PRODUCTS 

 

2.01  MATERIALS, EQUIPMENT & FURNISHINGS 

 

A. Materials and equipment intended for use in Project must be new. Equipment and 

furnishings utilized for installation of material and equipment in the Project may be new 

or used, but must be serviceable, must be adequate for intended purpose, and must not 

violate codes or regulations. 

 

PART 3 – EXECUTION 

 

3.01       GENERAL 

 

A. Store products immediately upon delivery at location acceptable to the Owner, in accordance 

with manufacturer’s storage instructions, with seals and labels intact. Protect until installed. 

 

B. Arrange storage in manner to provide access for maintenance of stored items and for inspection. 

 

3.02  ENCLOSED STORAGE 
 

A. Store products subject to damage by elements in substantial weather tight enclosures or 

storage sheds of adequate dimensions. 

 

B. Maintain temperature and humidity within ranges stated in manufacturer’s instruction. 

 

C. Provide humidity control and ventilation for sensitive products as required by 

manufacturer’s instruction. 

 

D. Store unpacked and loose products on shelves, in bins, or in neat groups of like items. 

 

E. Contractor shall replace, at no additional cost to the Owner, store items damaged by 

inadequate protection or environmental control. 
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F. Provide substantial platforms, blocking, or skids to support fabricated products above 

ground; slope to provide drainage. 

 

G. For products subject to dislocation or deterioration from exposure to elements, cover with 

impervious sheet materials.  Provide ventilation to prevent condensation below covering. 

 

H. Store loose, granular materials on clean, solid surfaces, or on rigid sheet materials, to 

prevent mixing with foreign matter. 

 

I. Provide surface drainage to prevent erosion and pounding of water. 

 

J. Prevent mixing of refuse or chemically injurious materials or liquids with stored material. 

 

K. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of dirt, 

moisture, etc. 

 

3.03  MAINTENACE OF STORAGE 
 

A. Periodically inspect stored products on a scheduled basis. 

 

B. Verify that storage facilities comply with manufacturer’s product storage requirements. 

 

C. Verify that manufacturer required environmental conditions are maintained continually. 

 

D. Verify that surfaces of products exposed to elements are not adversely affected and that 

any weathering of finishes is within acceptable tolerances established by the applicable 

manufacturer. 

 

3.04  MAINTENACE OF EQUIPMENT STORAGE 
 

A. For mechanical and electrical equipment in long-term storage, provide manufacturer’s 

service instructions shown on exterior of package. 

 

B. Service equipment on a regular basis as recommended by manufacturer. Maintain log of 

maintenance services; submit log  in accordance with requirements of Section 01781, 

Project Record Documents 

 

3.05  PROTECTION OF INSTALLED EQUIPMENT 
 

A. After cabinets and boxes are installed, cover openings to prevent entrance of water and 

foreign materials.  Close conduit openings with temporary metal or plastic cap, including 

those terminated in cabinets. 

 

B. Provide temporary enclosures for equipment such as substations and motor control centers.  

Provide and maintain heat in closures until equipment is energized, to avoid condensation 

damage. 

 

 

 

END OF SECTION 01620 
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SECTION 01700 

 

EXECUTION REQUIREMENTS 

 
 

1.01 REQUIREMENTS INCLUDED 

 

A.    Contractor shall comply with and be responsible for all of the requirements of the Project    

Manual without exception. 

 

B. Contractor shall provide field engineering and general layout services required on the project 

as follows: 

 

1. Civil, structural or other professional engineering services specified, or required to execute 

construction methods.  

 

2. Survey work required for execution of the total Work of the Project. 

 

3. Continuous horizontal and vertical control regarding layout and execution of Work of the 

Project. 

 

4. Coordinate field engineering services with the Owner. 

   

1.02 RELATED REQUIRMENTS 

 

A. Division 1, General Requirements of the Project Manual.  

 

B. The Drawings and all sections of the Technical Specifications as may be applicable. 

 

1.03 CONTROLS 

 

A. Contractor will establish primary controls, horizontal and vertical control points at various 

locations at the Site. These will be described and indicated on the Contractor’s as constructed 

drawings and will be coordinated in the field by the Contractor. 

 

B. Existing control points and property line markers will be shown on the Construction Contract 

drawings.     

 

1.04 QUALIFICATIONS OF SURVEYOR OR ENGINEER 

 

A.   For Surveying, a qualified engineer or land surveyor, registered in the State of South Carolina 

and acceptable to the Owner. 

 

B.   For engineering, a registered professional engineer of a discipline required for this Project 

licensed in the State of South Carolina and acceptable to the Owner. 

 

1.05 SURVEY REFERENCE POINTS 

 

A. Existing horizontal and vertical control points for the Project are those designated on the 

Construction Contract drawings or as determined from investigation of the existing 

conditions. 
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B. Verify property lines, grades, levels and dimensions indicated. 

 

B. Locate and protect control points prior to starting Site Work and preserve permanent reference points 

during construction. 

 

1. Make no changes or relocations without prior approval of the Owner 

 

2. Report to the Owner when a reference point is lost, destroyed or requires relocation 

because of necessary changes in grades or locations. 

 

3. Require surveyor to replace Project control points, which may be lost or destroyed.  

 

1.06 PROJECT LAYOUT REQUIREMENTS 

 

A.   Establish a sufficient number of permanent bench marks on Site, as may be required, 

referenced to data established by survey control points. Record locations of benchmarks with 

horizontal and vertical data on Project Record Documents, Section 01781. 

 

B.   From established control points, layout all Work by establishing all lines and grades at Site 

necessary to control Work, and shall be responsible for all measurements that may be required 

for execution of Work.  

 

C.          Furnish, at own expense, all such stakes, steel pins, equipment, tools and material and labor 

that may be required in laying out Work control points. 

 

D.         Establish lines and levels, locate and layout by instrumentation and similar appropriate means: 

1. Site Improvements 

a. Stakes for grading, fill, and topsoil placement. 

b. Utility slopes and invert elevations. 

c. Limits of pavement (pervious concrete and asphalt). 

2. Batter boards for structures. 

3. Building foundation column locations, piling and floor levels. 

4. Controlling lines and levels required for mechanical and electrical trades. 

 

E.  Verify and coordinate in field all existing and proposed underground components including 

civil, structural, utilities and other components prior to initiation of the Work. Advise the 

Owner of any conflicts or discrepancies. 

 

1.07 SUBMITTALS AND DOCUMENTS 
 

A. Submit name and address of Surveyor and Professional Engineer to the Owner 

 

B. On request of the Owner, submit documentation to certify accuracy of field engineering 

work and compliance with Contract Documents. 

 

C. Submit certificate signed by registered engineer or surveyor certifying that elevations and 

locations of improvements are in conformance, or non-conformance, with Contract 

Documents. 

 

D. Standards and Availability: Data and other measurements shall be recorded in accordance 

with standard and approved methods. All field notes, sketches, recordings, and 

computation in establishing above horizontal and vertical control points shall be available 

at all times during progress of Work for ready examination by the Owner 
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E. Maintain complete and accurate record data on underground utilities and obstructions, new 

and existing, encountered in execution of Work. Record data on Project Record Documents 

in accordance with requirements of Section 01781, Project Record Documents. 

 

 

F. On completion of storm water collection system, outfall structures, and other major site 

improvements, prepare certified survey showing dimensions, locations, angles, and 

elevations of construction. 

 

G. Submit, upon request by the Owner, signed and sealed Engineering Calculations. 

 

           

  

PART 2 – PRODUCTS 
Not Used 

 

PART 3 – EXECUTION 
Not Used 

 

 

 

 

 

END OF SECTION 01700 
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SECTION 01770 

 

CLOSEOUT PROCEDURES 

 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all the requirements of the Project 

Manual, without exception. 

 

B. The Contractor shall comply with applicable requirements in this Section and more specific 

requirements in Division 1, Section 01100, Summary of Work. 

 

C. Comply with requirements stated in the Contract and in approved Specifications for the 

Work. 

 

1.02 RELATED REQUIREMENTS 
 

A. Conditions of the Contract: Fiscal provisions, legal submittals and additional 

administrative requirements. 

 

B. Division 1, General Requirements in the Project Manual.  

 

C. Closeout submittals required of trades in various sections of the approved Specifications. 

 

1.03 DAMAGES 

 

A. If the Contractor neglects, fails, or refuses to complete the work by the Substantial 

Completion Date, Final Completion Date, or any portion of the Work by an Interim 

Completion Date, subject to any proper extension granted by the Owner, then the 

Contractor will pay, or cause the Contractor’s Surety to pay damages to the Owner as 

defined in Summary of the Work, Section 01100. 

 

1.04 PHASED COMPLETION 

 

A. In addition to Substantial Completion and Final Completion as defined below, the 

Contractor shall complete and make available to the Owner certain portions of the Work 

set forth on the Summary Schedule and Key Milestones (Interim Completion Dates) in 

Section 00750 no later than the dates indicated on said Schedule.  

 

B. The Contractor acknowledges that such Interim Completion Dates are essential to the 

Owner’s plans and therefore time is of the essence in meeting said Interim Completion 

Dates. 

 

1.05 SUBSTANTIAL COMPLETION 

 

A. When Contractor considers the Work is substantially complete, he shall submit to the 

Owner the following: 

 

1. A written certification that the Work, or designated portion thereof, is substantially 

complete. All items not complete shall be listed and deficient items noted. 
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2. Owner will review the Contractor’s certification and examine the Work for 

conformance to the Certification and the Contract Documents. 

 

3. Owner will inform the Contractor of non-compliance or incomplete items. 

 

4. Contractor shall remedy the deficiencies in the Work within seventy-two (72) 

hours, and send a second written notice of substantial completion to the Owner. 

 

5. The Owner will re-examine the Work. 

 

B. When the Owner determines  that the Work is substantially complete, the Owner will: 

 

1. Prepare a Certificate of Substantial Completion, accompanied by Contractor’s list 

of items to be completed or corrected, as verified and amended. 

 

2. Send to Contractor for his/her written acceptance of the responsibilities assigned 

to them in the Certificate. 

 

C. After Work is substantially complete, Contractor shall: 

 

1. Obtain and submit Certificate of Occupancy. Owner shall, in detail, list the status 

of the area affected by partial acceptance and occupancy to establish the existing 

conditions prior to such acceptance or occupancy. 

 

2. Complete Work listed for completion or correction within designated form. 

 

3. Perform all cleaning in accordance with Section 01710, Final Cleaning. 

 

1.06 FINAL COMPLETION 

 

A. Within ten (10) calendar days after substantial completion, the Contractor shall submit to 

the Owner written certification that: 

 

1. Contract Documents have been reviewed. 

 

2. Work has been examined for compliance with Contract Documents. 

 

3. Work has been completed in accordance with Contract Documents. 

 

4. Equipment and systems have been tested in the presence of the Owner and the 

appropriate County Operations and Maintenance personnel, and are operational. 

 

5. Work is completed and ready for final examination. 

 

6. Submittal of Closeout Documents as stipulated in paragraph 1.07 below. 

 

 

B. The Owner will make an examination to verify the status of completion within ten (10) 

calendar days after receipt of such certification. 

 

C. Should the Owner consider the Work incomplete or defective, or the Contractor has not 

demonstrated to the Owner that a “good faith” effort has been made within the time (72 

hours) allotted in paragraph 1.05 A above, any Damages and/or Liquidated Damages, will 

be charged against the Contractor as defined and explained in Section 01100, Summary of 

Work 
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1. The Owner will promptly notify the Contractor in writing of all deficiencies listing 

the incomplete or defective work. 

 

2. Contractor shall take immediate steps to remedy the stated deficiencies, and send 

a second written Certification to the Owner that the Work is complete. 

 

3. The Owner will re-examine the Work. 

 

D. When the Owner concludes that the Work is complete, the Owner shall determine the 

number of days for which Liquidated Damages will be assessed and request the Contractor 

to prepare closeout submittals. 

 

E. Acceptance of the entire project shall commence after all contract work is complete, final 

inspections are made, corrective actions completed, the Work re-inspected, and after final 

acceptance by the Owner 

 

F. The date established by the Owner as the Final Completion Date shall initiate the guarantee 

and the warranty periods for all system components and the construction of the Project. 

The Project shall not be considered Final Complete until all Close Out Documents are 

properly completed and transmitted to the Owner. 

 

G. The Owner shall review the status of the Work and compare it to the request for final 

payment and compare it with the Project records for conformance to the final settlement 

requirements. 

 

H. The Owner shall receive from the Contractor, and maintain, the permit drawings and 

specification package, copy of all shop drawings and submittals, the “as-built” set of 

drawings and specifications, maintenance manuals as required by the contract and 

submitted by the Contractor. In addition, the Contractor shall provide spare parts and 

supplies, stored materials, special tools, filters, and other pertinent items as required under 

the Contract Documents to the Owner for transmittal to the appropriate County 

department(s) 

 

1.07 CLOSEOUT SUBMITTALS 

 

A. Evidence of compliance with requirements of governing authorities: 

 

1. Certificate of Occupancy (n/a) 

2. Certificates of Inspection: 

a. Asphalt Pavement. 

b. Concrete Pavement 

c. Storm Water Treatment System 

 

 

B. Project Record (Permit) Documents, in accordance with Section 01781 

 

C. Warranties should be for one year after completion of work and bonds shall be 

maintained until project is accepted by owner. 

 

D. Certificate of Insurance for Products and Completed Operations. 

 

1.08    EVIDENCE OF PAYMENTS AND RELEASE OF LIENS 
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A. Contractor’s Affidavit of release of Liens. 

 

1. Consent of Surety to Final Payment. Use form acceptable to the Owner 

 

2. Contractor’s Release or Waiver of Liens. Standard Form “Affidavit and Partial Lien 

Waiver”.  Use form acceptable to Owner. 

 

3. Separate releases of waivers of liens from prime and subcontractors, suppliers and 

others with lien rights against property of the Owner together with a list of those 

parties, in accordance with Standard Form “Affidavit and Final Lien Waiver”. Use 

form acceptable to Owner. 

 

B. All submittals shall be duly executed before delivery to the Owner. 

 

1.09   FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final Statement of accounting to the Owner. 

 

B. Statement shall reflect all adjustments to the Contract Sum: 

 

1. The original Contract Sum. 

2. Additions and deductions resulting from: 

 

a. Previous Change Orders. 

b. Allowances. 

c. Unit Prices. 

d. Deductions for uncorrected Work. 

e. Deductions for liquidated damages. 

f. Other adjustments. 

 

3. Total Contract Sum, as adjusted. 

4. Previous payments. 

5. Sum remaining due. 

 

C. The Owner will prepare a final Change Order reflecting approved adjustments to the 

Contract Sum, which were not previously made by Change Orders. 

 

1.10   FINAL APPLICATION FOR PAYMENT 
 

A. Contractor shall submit final Application for Payment in accordance with procedures and 

requirements stated in the Contract and Section 01290, Payment Procedures of the Project 

Manual. 

 

1.11   ADDITIONAL ADJUSTMENT 
 

A. No adjustments to the Contract requested by the Contractor will be allowed if asserted after 

execution of Final Payment of Contract. 

 

1.12   POST-CONSTRUCTION INSPECTION 
 

A. Prior to expiration of one (1) year from the Date of Final Completion, the Owner, or its 

designated representative, will make visual inspection of the Project Work in the company 

of the Contractor to determine whether further correction of Work is required in accordance 
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with the provisions of the Contract. The Design/Builder shall be responsible for contacting 

the Owner and scheduling and coordinating the one (1) year inspection. 

 

B. The Owner will notify the Contractor, in writing, of any observed deficiencies. 

 

C. Contractor shall contact the Owner to arrange convenient time and establish schedule for 

correction of deficiencies. 

 

 

 

PART 2 – PRODUCTS 
Not Used 

 

 

PART 3 – EXECUTION 
Not Used 

  

 

 

 

END OF SECTION 01770 
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SECTION 01781 

 

PROJECT RECORD DOCUMENTS 

 

 

PART 1 – GENERAL 

 
1.01 REQUIRED INCLUDED 

 

A. Contractor shall comply with and be responsible for all requirements of the Project Manual, 

without exception. 

 

B. Contractor shall comply with the applicable requirements in this section and more specific 

requirements in: Section 00800, Special Project Conditions; Section 01100, Summary of Work; 

and Section 01770, Close Out Procedures. 

 

C. Contractor shall conform to the requirements of the Owner, Georgetown County, and such 

other federal, state agencies having jurisdiction. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents, in the Project Manual. 

 

B. Division 1, General Requirements in the Project Manual.  

 

1.03 MAINTENACE OF DOCUMENTS AND SAMPLES 

 
A. For duration of Project, maintain at job Site the following: 

 

1. One copy of the Drawings, Specifications, Addenda, shop drawings, products data, 

miscellaneous requested submittal data, Change Orders and other modifications to 

Contract, field orders, field test or written instructions. 

2. One copy of transmittal letters. 

3. One set of construction photographs. 

4. One set of samples. 

5. One copy of Permit Drawings as may be required by the appropriate governing 

agency. 

6. SCDHEC / OCRM Land Disturbance Authorization placard conspicuously 

displayed. 

 

B. Store documents and samples in Contractor’s field office, or at an alternate location within 

thirty (30) minutes travel time, apart from documents used for construction. 

 

1. Provide files and racks for storage of documents. 

2. Provide locked cabinets or secure storage space for storage of samples. 

 

C. File documents and samples in accordance with CSI 16-division format. 

 

D. Maintain documents in a clean, dry, legible condition and in good order. Do not use record 

documents for construction purposes. 

 

E. Make documents and samples available at all times for inspection by the Owner.  
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F. Incomplete or out of order documents and samples will be grounds for not approving the 

Contractor’s Application for Payment. 

 

G. Provide felt tip marking pens for recording information in color code designated by the 

Owner. 

 

H. Label each document “PROJECT RECORD” in neat large printed letters. Keep record 

documents current. Record information concurrently with construction progress. Do not 

conceal any work until required information is recorded. 

 

1.04 RECORD DRAWINGS 

 

A. Electronic data “As-Built” record drawings shall be required. The Owner will select 

electronic format and software to be used by Contractor. 

 

B. Permanent and accurate Record Drawings shall be created at Contractor’s expense from 

the approved, original drawings, which shall be made available to a commercial 

reprographics service at an appropriate time. 

 

C. Legibly mark in color code designated by the Owner to record actual construction on 

designated Record Drawing prints: 

 

1. Depths of various elements of structure(s) foundations in relation to finish first 

floor datum. 

2. Horizontal and vertical locations of underground utilities and appurtenances 

referenced to permanent surface improvements. 

3. Location of all internal utilities and appurtenances and features of the structure(s), 

including dimensional locations of underground activities and other work. 

4. Dimensional locations, vertical and horizontal, of site work, including utilities. 

5. Dimensional location, vertical and horizontal of Project Site access roads. 

6. Dimensional location, vertical and horizontal, of storm water drainage system 

including pipe invert elevations, catch basin and manhole structures, significant 

swale elevations, and existing pipe inverts at project tie-in area. 

 

D. Indicate the following installed conditions: 

 

1. All electrical systems, plumbing and mechanical systems and such other units 

installed requiring periodic maintenance or repair. 

2. Equipment locations (exposed and concealed), dimensioned from prominent 

building lines. 

3. Approved substitutions, contract modifications, and actual equipment and 

materials installed. 

4. Field modifications with dimensions and details. 

5. Modifications made by addenda, clarifications, Field Orders or Change Orders. 

6. Details not on original, approved contract drawings. 

7. Record information on a daily basis, or as often as necessary. 

8. Include references to related shop drawings and modifications. 

 

E. Contractor shall retain competent drafting services, as necessary, for transfer of “mark-up 

notations” from information recorded during construction. 

 

F. Contractor shall submit Record Documents drawings to the Owner for review and 

acceptance thirty (30) days prior to final closeout. 

 

G. Make revisions and additions as may be indicated by the Owner. 
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H. Do not use these Drawings for reference or construction, nor allow them to leave the field 

office. 

 

1.05 RECORD SPECIFICATIONS AND ADDENDA 

 

A. Legibly mark up in color code designated by the Owner each Specification Section to 

record the following: 

 

1. Manufacturer, trade name, catalog name and supplier (with address and phone 

number) of each product and item of equipment actually installed. 

2. Modifications made by Change Order. 

3. Other matters not originally specified. 

 

1.06 RECORD SAMPLES 

 

A. Record in transmittal, if not indicated, manufacturer, trade name, catalog number. 

 

1.07 SUBMITALLS 

 

A. At Contract closeout, Contractor shall sign each final Record Drawing and cover of Record 

Specifications stating documents are complete and accurate, deliver project Record 

Documents to the Owner. 

 

B. Accompany submittal with transmittal letter in duplicate, containing: 

 

1. Date. 

2. Project title and Bid Number. 

3. Design/Builder’s name and address. 

4. Title and number of each Record Document. 

5. Signature of Design/Builder or his/her authorized representative. 

 

C. Submit the following quantities of Record Documents: 

 

1. Two (2) complete and full sets of Project Record Drawings. 

2. Two (2) complete sets of “Up-Dated” Technical Specifications. 

3. A complete set of Project Record Drawings and Technical Specifications in electronic 

format. 

 

1.08 BURDEN OF ACCURACY 

 

A. Contractor shall bear all costs of damages of any nature incurred by the Owner due to 

inaccuracies or incompleteness of the submitted Project Record Documents. 

 

 

PART 2 – PRODUCTS 
Not Used 

 

PART 3 – EXECUTION 

Not Used                                

 

      

 

END OF SECTION 01781 
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SECTION 01790 

 

WARRANTIES AND BONDS 

 

 

PART 1 - GENERAL 
 

1.01          RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 

B. Division 1, General Requirements of the Project Manual without exception. 

C. Approved Technical Specifications, as applicable and required. 

 

1.02   SUMMARY 
 

A. This Section specifies general administrative and procedural requirements for warranties and 

bonds required by the Construction Contract Documents, including manufacturer’s standard 

warranties on products and special warranties. 

 

1. Refer to the applicable requirements of Division 0 and Division 1 for Contractor’s special 

warranty of workmanship and materials. 

  2. General closeout requirements are included in Section 01770, Closeout Procedures. 

3. Specific requirements for warranties for the Work and products and installations that are 

specified to be warranted, are included in the individual and applicable Sections of the 

Technical Specifications. 

4. Certifications and other commitments and agreements for continuing services to the 

Owner, Georgetown County, South Carolina are specified elsewhere in the Construction 

Contract Documents. 

 

B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties 

do not relieve the Contractor of the warranty on the Work that incorporates the products.  

 

1.03  WARRANTY REQUIREMENTS 

 

A. Related Damages and Losses:  When correcting warranted Work that has failed, remove and 

replace other Work that has been damaged as a result of such failure or that must be removed 

and replaced to provide access for correction of warranted Work. 

 

B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected 

by replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated 

warranty shall be equal to the original warranty with an equitable adjustment for depreciation. 

 

C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or 

rebuild the Work to an acceptable condition complying with requirements of the Construction 

Contract Documents.  The Contractor is responsible for the cost of replacing or rebuilding 

defective Work regardless of whether the Owner has benefited from use of the Work through a 

portion of its anticipated useful service life. 

 

D. Owner Recourse:  Written warranties made to the Owner are in addition to implied warranties, 

and shall not limit the duties, obligations, rights and remedies otherwise available under the law, 

nor shall warranty periods be interpreted as limitations on time in which the Owner can enforce 

such other duties, obligations, rights, or remedies. 
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       E.  Rejection of Warranties:  The Owner reserves the right to reject warranties and to limit 

selections to products with warranties not in conflict with requirements of the Construction 

Contract Documents. 

 

F. The Owner reserves the right to refuse to accept Work for the Project where a special warranty, 

certification, or similar commitment is required on such Work or part of the Work, until 

evidence is presented that entities required to counter sign such commitments are willing to do 

so. 
 

1.04      SUBMITTALS 
 

A Submit written warranties to the Owner prior to the date certified for Substantial 

Completion.  If the Certificate of Substantial Completion designates a commencement 

date for warranties other than the date of Substantial Completion for the Work, or a 

designated portion of the Work, submit written warranties upon request of the Owner. 

 

B When a designated portion of the Work is completed and occupied or used by the Owner 

by separate agreement with the Contractor during the construction period, submit 

properly executed warranties to the Owner within ten (10) calendar days of completion of 

that designated portion of the Work. 

 

C When a special warranty is required to be executed by the Contractor, or the prime and a 

subcontractor, supplier or manufacturer prepare a written document that contains 

appropriate terms and identification, ready for execution by the required parties, 

Contractor  shall submit a draft to the Owner for approval prior to final execution. 

 

D Form of Submittal:  At Final Completion, the Contractor shall compile two (2) copies of 

each required warranty and bond properly executed by the Contractor, or by the prime, 

subcontractor, supplier, or manufacturer.  Organize the warranty documents into an 

orderly sequence based on the table of contents of the Project Manual. 
 

E Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl 

covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to 

receive 8-1/2" by 11" paper. 
 

F Provide heavy paper dividers with celluloid covered tabs for each separate warranty.  

Mark the tab to identify the product or installation.  Provide a typed description of the 

product or installation, including the name of the product, and the name, address and 

telephone number of the installer. 
 

G Identify each binder on the front and the spine with the typed or printed title 

"WARRANTIES AND BONDS, the Project title or name and location, Owner RFP / Bid 

number and the name of the Contractor. 
  
H When operating and maintenance manuals are required for warranted construction, 

provide additional copies of each required warranty, as necessary, for inclusion in each 

required manual. 

 

END OF SECTION 01790 
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END OF  

 

DIVISION 0, BIDDING AND CONTRACT DOCUMENTS 

 

And 

 

DIVISION 1, GENERAL REQUIREMENTS 
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SECTION 02000 

 

SITE CLEARING 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all necessary clearing and grubbing as shown 

on the plans and specified in current SCDOT Technical Specification SC-M-201 and SC-M-202.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specification 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specification 

 

 

 

 

 

END OF SECTION 02000 
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SECTION 02050 

 

SELECTIVE DEMOLITION 

 

PART 1 - GENERAL 
 

1.1 1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of structure. 

2. Demolition and removal of selected site elements. 

3. Salvage of existing items to be reused or recycled. 

1.2 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 

and their contents, commemorative plaques and tablets, and other items of interest or value to 

Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.3 FIELD CONDITIONS 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 

far as practical. 

B. Notify Engineer of discrepancies between existing conditions and Drawings before proceeding 

with selective demolition. 

C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 

Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 

2. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Engineer and Owner. Hazardous materials will be removed by Owner under a separate 

contract. 

D. Storage or sale of removed items or materials on-site is not permitted. 

E. Utility Service: Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

F. Arrange selective demolition schedule so as not to interfere with Owner's operations. 
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1.4 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 

during selective demolition, by methods and with materials and using approved contractors so 

as not to void existing warranties. 

 

 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 

selective demolition. Comply with hauling and disposal regulations of authorities having 

jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected if required by utility provider before starting selective 

demolition operations.   

B. Inventory and record the condition of items to be removed and salvaged. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect 

them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Coordinate with Utility 

providers and locate, identify, disconnect, and seal or cap off utility services and 

mechanical/electrical systems serving areas to be selectively demolished as required. 

1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 

2. Arrange to shut off utilities with utility companies as required. 

3. If services/systems are required to be removed, relocated, or abandoned, provide temporary 

services/systems that bypass area of selective demolition and that maintain continuity of 

services/systems as required. 

3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 

injury to people and damage to adjacent facilities to remain. 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 

required to preserve stability and prevent movement, settlement, or collapse of construction and 

finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 

construction being demolished. 
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C. Remove temporary barricades and protections where hazards no longer exist. 

1.5 SELECTIVE DEMOLITION 

A. General: Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within limitations 

of governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting 

methods least likely to damage construction to remain or adjoining construction. Use hand 

tools or small power tools designed for sawing or grinding, not hammering and chopping. 

Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At concealed 

spaces, such as duct and pipe interiors, verify condition and contents of hidden space before 

starting flame-cutting operations. Maintain portable fire-suppression devices during flame-

cutting operations. 

4. Maintain fire watch during and for at least 2 hours after flame-cutting operations. 

5. Locate selective demolition equipment and remove debris and materials so as not to impose 

excessive loads on supporting walls, floors, or framing. 

6. Dispose of demolished items and materials promptly.  Comply with local agency 

requirements. 

7. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities. 

B. Removed and Salvaged Items: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning. Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to Owner's storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

C. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 

2. Pack or crate items after cleaning and repairing. Identify contents of containers. 

3. Protect items from damage during transport and storage. 

4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 

necessary to make item functional for use indicated. 

D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 

during selective demolition. When permitted by Engineer, items may be removed to a suitable, 

protected storage location during selective demolition and reinstalled in their original locations 

after selective demolition operations are complete. 

1.6 CLEANING 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 

construction and demolition waste landfill acceptable to authorities having jurisdiction. 
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1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Burning: Do not burn demolished materials. 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations. Return adjacent areas to condition existing before selective demolition 

operations began. 

 

 

 

 

 

 

END OF SECTION 02050 
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Bid #20-032, Project Manual Georgetown County, South Carolina Page 138 of 173



 

  

SECTION 02100 

 

EROSION AND SEDIMENT CONTROL 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary erosion and sediment control as shown on the 

plans and specified herein.  Provide protection of the environment during the construction of this 

project to reduce soil erosion and siltation to the lowest reasonably achievable level. 

  

A. Exercise every reasonable precaution, throughout the life of the project, to prevent the 

eroding of soil and the silting of rivers, streams, lakes, reservoirs, other water 

impoundments, ground or roadway surfaces, or other property.  Erosion control practices 

to be used for this project are shown on the drawings and are to conform to South Carolina 

Department of Health and Environmental Control regulations. 

 

 

 

PART 2 – PRODUCTS 

 
2.1   Refer to the South Carolina Department of Health and Environmental Control BMP Handbook.  

 
2.2 STONE 
 
 

B. Provide #57 AASHTO stone for temporary sediment barriers around inlets and for temporary 
silt fence rock outlets. 

 

 
2.3 GRASSING 
 

A. Comply with Section 02800 - Seeding. 
 
2.4 SILT FENCE 
 

A. All posts to be self-fastener angle steel, 5' in length. 
 

1. Wooden posts are not acceptable. 
 

B. Woven wire shall conform to the requirements of ASTM A 116, Class I zinc coating for 
wire.  Each woven square shall measure 5.33" X 12".  The top and bottom wires shall be 
10 gauge.  All other wires shall be 12-1/2 gauge. 

 
1. Securely attach woven wire to posts with wire ties. 

 
C. Filter fabric shall be Mirafi 600X synthetic fabric as manufactured by Celanese Fibers Co., 

Bidim C34 as manufactured by DuPont or approved equal. 
 

1. Limit splices in filter fabric using continuous rolls whenever possible. 
2. Whenever splices are necessary a minimum overlap of 6" is required and all splices 

must occur at a post so that the integrity of the fence is not compromised. 
3. Securely attach filter fabric to top of woven wire and at posts with wire ties. 

 
 
 
D. Silt fences should be continuous and transverse to the flow.  The silt fence should follow 

the contours of the site as closely as possible.  Place the fence such that the water cannot 
runoff around the end of the fence. 
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2.5 EROSION CONTROL BLANKET 
 

A. Use erosion control blanket SC150, from North American Green or approved equal. 
 

1. Use Biostakes where staples are required or indicated on the drawings for 
stabilization. 

 
a. Staple in pattern recommended by blanket manufacturer. 

 
2. Staple locations must be clearly marked on the blanket when stakes are used. 

 
2.6 RIP-RAP 
 

A. Provide rip-rap which: 
 

1. Has thickness of 12" minimum. 
2. Weighs a minimum of 25 lbs. to a maximum of 150 lbs. 
3. Has at least 60% of stone weighing more than 60 lbs. 

 
2.7 SEDIMENT TUBES 
 

A. Use sediment tubes as designated on the plans to control erosion along contours, around 
inlets, and in drainage conveyance swales.  

 
B. Use sediment tubes manufactured by an experienced manufacturer producing tubes for 

erosion control.   
 
C. Tube fill is to be composed of 100% weed free materials consisting of a mix of some or all 

of the following:  curled excelsior wood, natural coconut fibers, hardwood mulch and 
agricultural straw. 

 
D. Tubular netting is to be constructed of a flexible outer netting that will contain the fill 

materials and sediment.  Netting is to be constructed from seamless high density 
polyethylene, polyester, and/or ethyl vinyl acetate, photodegradable materials, treated with 
ultraviolet stabilizers.  

 
E. Tubes are to be minimum 20-inches in diameter with minimum weight of 3.2 lbs per foot 

+/- 10%.  Minimum tube length is 10-feet.  Netting weight is to be 0.35 oz/foot minimum.    

 

PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. Construct and maintain all erosion control measures until the substantial completion of the 
project. 

 
3.2 TEMPORARY CONSTRUCTION ENTRANCE/EXIT 
 

A. Construct a gravel area or pad at points where vehicles enter and leave a construction site.   
 
B. Clear the entrance and exit area of all vegetation, roots, and other objectionable material 

and properly grade and place gravel to the grade and dimensions shown on the plans. 
 

C. Construct drainage channels to carry water to a sediment trap or other suitable outlet.   
 

D. Use geotextile fabrics to improve stability of the foundation in locations subject to seepage 
or high water table. 

 
E. Maintain the gravel pad in a condition to prevent mud or sediment from leaving the 

construction site by periodic top dressing with two inches of stone. 
 

F. After each rainfall, inspect any structure used to trap sediment and clean it out as necessary. 
 

G. Immediately remove objectionable materials spilled, washed, or tracked onto public 
roadways. 
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3.3 TEMPORARY GRASSING 
 

A. Provide a temporary cover for erosion control on disturbed areas that will remain 
unstabilized for a period of more than 30 days.  

 
B. This practice applies to cleared areas, diversions, dams, temporary sediment basins, 

temporary road banks, and topsoil stockpiles where vegetation is needed for less than 1 
year. 

 
C. Provide grassing on slope 5% or greater within 14 days of disturbance.  Comply with 

Section 02800. 
 
3.4 SILT FENCE 
 

A. Provide silt fence barrier where shown on the plans and on utility construction parallel to 
the disturbed trench where perpendicular sheet flow runoff occurs on disturbed areas with 
slopes greater than 4%. 

 
B. Place at the extreme limits of the area to be disturbed as shown. 

 
C. Construct temporary sediment barriers of filter fabric, buried at the bottom, stretched and 

supported by posts and install below small disturbed areas as indicated on the drawings to 
retain sediment by reducing the flow velocity to allow sediment deposition. 

 
D. Space posts 10'-0" on center, maximum or as indicated on the drawings. 

 
E. Remove sediment deposits prior to reaching one-third height of the fence. 

 
F. Monitor site frequently and place additional silt fencing should evidence indicate that 

erosion is about to occur at locations other than those shown on plan. 
 
 

3.5 INLET PROTECTION 
 

A. Construct temporary sediment barriers around storm drain curb inlets using block and 
gravel as indicated on the drawings. 

 
B. Construct metal frame barriers around grate and frame of drop inlets as indicated on the 

drawings. 
 

C. Inspect structure after each rainfall and repair as required. 
 

D. Remove sediment when trap reaches one-half capacity. 
 

E. Remove structure when protected areas have been stabilized. 
 

 
3.6 EROSION CONTROL BLANKET 
 

A. Provide on areas as shown on the plans or on all embankments with slopes equal to or 
steeper than 2-1/2:1. 

 
3.7 SILT FENCE ROCK OUTLETS 
 

A. Utilize temporary silt fence rock outlets as indicated on the plans or directed by Engineer.   
 

B. Provide temporary silt fence rock outlets constructed of both rip-rap and #57 stone, as 
illustrated on the plans. 

 
 

3.8 SEDIMENT TUBES 
 

A. Construct small U-shaped trench that is 20% of depth of tube perpendicular to stormwater 
flow pattern.  

 
B. Anchor tube in trench according to manufacturer’s recommendations. 
 
C. Compact the up steam soil surface adjacent to the tube.  

Bid #20-032, Project Manual Georgetown County, South Carolina Page 141 of 173



 

  

 
D. Backfill sediment tube with coarse filter material on the upstream side.  
 
E. Follow manufactures recommendation on installation.  
 
F. Maintain, repair and/or replace sediment tubes as required to maintain their effectiveness 

throughout the project 
 
3.9 Rip Rap 
 

A. Where thickness is not shown on the plans, it shall be 12". 
 

B. The slope upon which this rip-rap is to be placed shall conform with the cross section 
shown on the plans or as directed by the Engineer.   

 
C. Properly compact depressions that may be filled in trimming and shaping the slope.  

 
D. Install filter fabric, lapping sides 12". 

 
E. Begin placing in a trench at least 2' below the toe of the slope.   

 
F. Firmly imbed against the slope and the adjoining piece with the sides in contact and with 

broken joints.   
 

G. Fill the spaces between the larger pieces with spalls of suitable size, thoroughly ram into 
place.   

 
H. The finished surface shall present an even, tight surface true to line, grade and section. 

  
 
3.10 MAINTENANCE 
 

A. Place all erosion control devices or measures prior to any land disturbing activity within 
the drainage area they are located. 

 
B. Inspect erosion control devices and clean or otherwise remove silt buildup as necessary 

once a week or 24-hours following a rain event of > 0.5". 
 
3.11 REMOVAL 
 

A. Remove temporary structures after protected areas have been stabilized. 
 

 

END OF SECTION 02100 
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SECTION 02105 

 

GENERAL EXCAVATION, FILLING AND BACK FILLING 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all necessary excavation, filling and back 

filling as shown on the plans and specified in SCDOT Technical Specification SC-M-203 to SC-

M-205.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02105 
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SECTION 02110 

 

FLOWABLE FILL 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all flowable fill areas due to construction as 

shown on the plans and specified in SCDOT Technical Specification SC-M-210.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02110 
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SECTION 02300 

 

TRENCHING 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all necessary trenching as shown on the plans 

and specified in SCDOT Technical Specification SC-M-714.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02300 
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SECTION 02335 

 

SUBGRADE 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary installation of sub-grade as shown on the plans 

and specified in SCDOT Technical Specification SC-M-208. 

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02335 
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SECTION 02340 

 

BASE COURSE 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary installation of base course as shown on the 

plans and specified in SCDOT Technical Specification SC-M-301 to SC-M-310.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02340 
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SECTION 02345 

 

PROOF ROLLING 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary proof rolling of the sub-grade and base course 

as shown on the plans and specified in SCDOT Technical Specification SC-M-211. 

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications. 

 

 

 

 

END OF SECTION 02345 
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SECTION 02400 

 

HOT MIX ASPHALT PAVEMENT 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary Hot Mix Asphalt (HMA) as shown on the plans 

and specified in SCDOT Technical Specification SC-M-401 to SC-M-403.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02400 
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SECTION 02450 

 

ROADWAY PAVEMENT MARKINGS 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary roadway pavement markings due to project 

construction as shown on the plans and specified in SCDOT Technical Specification SC-M-625.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02450 
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SECTION 02460 

 

THERMOPLASTIC PAVEMENT MARKINGS 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary thermoplastic pavement markings due to project 

construction as shown on the plans and specified in SCDOT Technical Specification SC-M-627.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02460 
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SECTION 02500 

 

STORM DRAINAGE SYSTEM 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary storm drainage systems as shown on the plans 

and specified herein. 

  

 A. Concrete pipe, refer to SCDOT Specifications SC-M-714 

 

 

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications and/ or Section  

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications and/ or Section 

 

 

 

 

 

END OF SECTION 02500 
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SECTION 02550 

 

PRECAST DRAINAGE STRUCTURES 

 

PART 1 - GENERAL 
 

1.01  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary installation of pre-cast drainage structures as 

shown on the plans and specified in SCDOT Technical Specification SC-M-719.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 
 

 

 

 

 

END OF SECTION 02550 
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SECTION 02560 
 

CAST-IN-PLACE CONCRETE 
 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  Provide cast-in-place concrete, including formwork and 
reinforcement, where shown on the Drawings, as specified herein, and as needed 
for a complete and proper installation. 

 
B. Related work: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these Specifications. 

 
1.2 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

 
B. Reference standards:  Comply with the following codes, specifications and 

standards, except as otherwise shown or specified: 
 

1. American Concrete Institute (ACI) Publications: 
-- ACI 301 Specification for Structural Concrete for Buildings 
-- ACI 305 Recommended Practice for Hot Weather Concreting 
-- ACI 306 Recommended Practice for Cold Weather 

Concreting 
-- ACI 315 Manual of Standard Practice for Detailing 

Reinforced Concrete Structures 
-- ACI 318 Building Code Requirements for Reinforced 

Concrete 
-- ACI 347 Recommended Practice for Concrete Framework 
 

2. American Society for Testing and Materials (ASTM) Publications: 
-- A185  Welded Steel Wire Fabric for Concrete 

Reinforcement 
--         A615 Deformed and Plain Billet Steel Bars for Concrete 

Reinforcement 
-- C31  Making and Curing Concrete Test Specimens in the 

Field 
-- C33  Concrete Aggregates 
--         C39-72 Compressive Strength of Cylindrical Concrete 

Specimens 
-- C94   Ready-Mixed Concrete 
-- C150  Portland Cement 
-- C260  Air-Entraining Admixtures for Concrete 
 

3. Concrete Reinforcing Steel Institute (CRSI): 
--   "Manual of Standard Practice" 
 

4. American Welding Society (AWS) Publication: 
-- D12.1-61 Welding Reinforcement Steel, Metal 

Inserts and Connections in Reinforced Concrete 
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C. Testing agency:  A testing laboratory will be retained by the Owner to perform 
material evaluation tests required by these specifications. 

 
D. Qualifications of contractors performing concrete work:  Minimum of two (2) years 

experience on comparable concrete projects. 
 

E. Plant qualification:  Plant equipment and facilities shall meet all requirements of 
the Check List for Certification of Ready Mixed Concrete Production Facilities of 
the National Ready Mixed Concrete Association and ASTM C94. 

 
1.3 SUBMITTALS 
 

A. Within 15 calendar days after receiving the Owner's Notice to Proceed, submit 
proposed mix designs for approval. 

 
1. Proportions shall be determined by means of laboratory tests of concrete 

made with the cement and aggregate proposed for use. 
2. Provide report in detail from an approved testing laboratory showing 7-day 

and 28-day strengths obtained using materials proposed. 
3. Required average strength above specified strength: 

   a. Determinations of required average strength above specified 

strength (f'c)   

                                                shall be in accordance with ACI 318 and ACI 301. 
b. Establish the required average strength of the design mix using the 

materials proposed to be employed.  Standard deviations shall be 
determined by thirty tests.  Average strength used for selecting 
proportions shall exceed specified strength (f'c) by at least: 

 
400 psi Standard deviation is less than 300 
550 psi Standard deviation is 300 to 400 
700 psi Standard deviation is 400 to 500 
900 psi Standard deviation is 500 to 600 
1200 psi Standard deviation is above 600 or unknown 

 
c. When the ready-mix producer does not have a record of past 

performance, the combination of materials and the proportions 
selected shall be selected from trial mixes having proportions and 
consistencies suitable for the work using at least three (3) different 
water/cement ratios which will produce a range of strengths 
encompassing those required.  Average strength required shall be 
1200 psi above specified strength. 

4. Cost of this work shall be borne by the Contractor. 
 

B. Manufacturer's data:  Submit manufacturer's specification with application 
instructions for proprietary materials and items, including curing compound, form 
release agents, admixtures, patching compounds, and others as required by the 
Engineer. 

 
C. Shop drawings:  Submit the following shop drawings to the Engineer for approval 

before work is started: 
 

1. Reinforcing steel drawings:  Prepare in accordance with ACI 315.  Indicate 
bending diagrams, assembly diagrams, splicing and laps of bars, dimensions 
and details of bar reinforcing and accessories. 

2. Cementitious coating. 
 
 
1.4 PRODUCT HANDLING 
 

A. Comply with pertinent provisions of Section 01640. 
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B. Store reinforcement in a manner that will avoid excessive rusting or coating by 
grease, oil, dirt and other objectionable materials. 

 
C. Keep reinforcement in separate piles or racks so as to avoid loss of identification 

after bundles are broken. 
 
 
PART 2 - PRODUCTS 
 
2.1 FORMS 
 

A. Use form materials conforming to ACI 347. 
 

B. Form lumber:  Use lumber of sufficient quality and grade, size and stiffness to 
adequately support the work and ensure dimensional accuracy. 

 
C. Form ties:  Use form ties which do not leave an open hole through the concrete and 

which permit neat and solid patching at every hole. 
 

1. Use ties with cones that allow a 1" break back and facilitate patching. 
2. On structures containing water or other liquid or below grade structures, use 

embedded rod ties with integral waterstops in addition to cones. 
3. Through-bolts that utilize a removable tapered sleeve in water containing 

and below grade applications:  Use mechanical EPDM rubber plugs to seal 
holes made after removal of taper ties.  Acceptable product is X-Plug by the 
Greenstreak Group, Inc.  800-325-9504. Follow manufacturers’ instructions 
for installation.  Friction fit plugs are not allowed. 

4. Wire ties and wood spreaders will not be permitted. 
 

D. Form coatings:  Form release coating shall be neat oil with surface wetting agent 
or chemical release agent which effectively prevents absorption of moisture, 
prevents bonding with concrete, is non-staining to concrete and leaves the concrete 
with a paintable surface. 

 
1. On surfaces to receive an applied coating, use a residual free chemical form 

release agent which is compatible with the applied coating and will not 
prevent the applied finish from satisfactorily bonding to the concrete. 

 
E. Chamfer strips:  Chamfer strips shall be wood or polyvinyl strips or approved equal, 

designed to be nailed in the forms to provide a 3/4" chamfer (unless indicated 
otherwise) at all exposed edges and corners of concrete members. 

 
2.2 REINFORCEMENT 
 

A. Comply with the following as minimums: 
 

1. Bars:  ASTM A615, Grade 60, unless otherwise shown on the Drawings, 
using deformed bars for Number 3 and larger. 

2. Welded wire fabric:  ASTM A185. 
a. Use sheet (mat) welded wire fabric only. 
b. Welded wire fabric supplied in rolls will not be accepted. 

3. Bending:  ACI 315 and ACI 318. 
 

B. Fabricate reinforcement to the required shapes and dimensions, within fabrication 
tolerances stated in the CRSI "Manual of Standard Practices". 

 
C. Do not use reinforcement having any of the following defects: 

 
1. Bar lengths, depths, or bends exceeding the specified fabricating tolerances. 
2. Bends or kinks not indicated on the Drawings or required for this Work. 
3. Bars with excessive rust, scale, dirt, oil or other defects which will reduce 

the bond or the effective cross section of the bar. 
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D. Furnish all support bars, tie bars, chairs, bolsters, etc. required for properly 
supporting and spacing bars in the forms. 

 
1. For slabs on grade, use supports with stand plates or horizontal runners 

where wetted base materials will not support chair legs.  Other supports 
must be approved by the Engineer. 

2. For exposed-to-view concrete surfaces, where legs of supports are in 
contact with forms, provide supports with legs which are hot-dip 
galvanized, plastic protected or stainless steel. 

3. Supply supports for welded wire fabric as follows: 
 

Welded Wire Fabric Support Spacing 

 

Welded Wire 

Reinforcement  

(diameter) 

 Welded Wire  

Spacing  

(inches) 

 Maximum 

Support 

Spacing  

(feet) 

 

W9 or larger 

  

12 and greater 

  

4 

W5 to W8  12 and greater  3 

W9 and larger  Less than 12  3 

W4 to W8  Less than 12  2 

Less than W4  Less than 12  1.5 
 

E. Tie wire:  FS QQ-W-461, annealed steel, black, 16 gauge minimum. 
 

F. Welding electrodes:  AWS A5.1, low hydrogen, E70 series. 
 

G. Splice devices:  Shall be sized to develop one hundred twenty-five (125%) percent 
of yield strength of bar. 

 
2.3 CONCRETE MATERIALS 
 

A. Cement:  Use portland cement: ASTM C150, Type I, Type I-P or Type II, low 
alkali. 

 
1. Where concrete will be exposed to sewage, use Type II or I-P cement. 
2. Fly ash shall conform to ASTM C618, Class C or F. 
3. Fly ash content shall not exceed 20% by weight of the total amount of 

cementitious materials (portland cement plus fly ash). 
 
B. Aggregates: 

 
1. Fine aggregate:  Conform to ASTM C33. 
2. Coarse aggregate:  Conform to ASTM C33, Size #57. 

 
C. Water:  Clean and potable and free from injurious amounts of deleterious materials. 

 
D. Admixtures: 

 
1. Air entraining admixture:  ASTM C260. 
2. Water reducing, set controlling admixture:  Conform to ASTM C494. 

a. Type A - water reducing. 
b. Type D - water reducing and retarding. 

3. Superplasticizers:  Conform to ASTM C494, Types F and G. 
a. Use superplasticizers in thin section placements and in areas of 

congested reinforcing and/or embedded items, or where otherwise 
approved by the Engineer. 

b. Use where conventional consolidation techniques are impractical. 
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4. Do not use admixtures containing calcium chloride. 
 

E. Fiber reinforcing: 
 

1. Use fiber reinforcing where indicated on the drawings. 
2. Provide polypropylene or co-polymer fibers as manufactured by High Tech 

Fibers, Inc., Fibermesh Company or an approved equal. 
3. Where required, use fiber reinforcing at a rate of 2.0 lbs. per cubic yard 

unless another rate is indicated on the drawings. 
 

F. Curing compounds: 
 

1. On all vertical and formed surfaces, construction joints, basin slabs, 
surfaces to receive an applied coating or finish, and other surfaces except as 
otherwise indicated or specified, use a non-residual, non-staining curing 
compound conforming to ASTM C309 Type 1 and 1D.  Acceptable 
products are: 
a. L&M Cure by L&M Construction Chemicals, Inc. 
b. Horn WB-75 by A.C. Horn Company. 
c. Sonosil by Sonneborn, Inc. 
d. Approved equal. 

 
2.4 CONCRETE MIXES 
 

A. Provide concrete with the compressive strengths shown on the Drawings.  When 
such strengths are not shown on the Drawings, provide the following 28-day 
strengths as minimum: 

 
1. All structural concrete except as indicated in Nos. 2 and 3 

below or as noted otherwise on the plans 
4000 psi 

2. All sidewalks, curbs and gutters, and unreinforced 
foundations 

4000 psi with 
fiber reinforcing 

3. Thrust blocking, backfill or encasement for piping, and 
concrete fill 

2500 psi 

4. Prestressed or precast concrete: 5000 psi 
 

B. Maximum water cement ratios: 
 

4000 psi concrete 0.5  
3000 psi concrete 0.53 
2500 psi concrete 0.67 

 
C. Entrained air: 

 
3000 and 4000 psi concrete 5% ± 1% 
2500 psi concrete Not Required 

 
D. Slump: 

 
3000 and 4000 psi concrete 4" ± 1" 
2500 psi concrete 5" ± 1" 

 
E. Production of concrete: 

 
1. General:  Concrete shall be ready mixed and shall be batched, mixed and 

transported in accordance with ASTM C94 except as otherwise indicated. 
2. Monitor time and mix proportions by plant delivery slips. 
3. Air entraining admixtures:  Add air entraining admixture into the mixture 

as a solution and measure by means of an approved mechanical dispensing 
device. 

4. Water reducing and retarding admixture:  Add water reducing and retarding 
admixture and measure as recommended by the manufacturer. 
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5. Addition of water to the mix upon arrival at the job site shall not exceed that 
necessary to compensate for a 1" loss in slump, nor shall the design 
maximum water-cement ratio be exceeded.  Water shall not be added to the 
batch at any later time. 

6. Weather conditions:  Control temperature of mix as required by ACI 306 
"Cold Weather Concreting" and by ACI 305 "Hot Weather Concreting". 

 
 
PART 3 - EXECUTION 
 
3.1 SURFACE CONDITIONS 
 

A. Examine the areas and conditions under which work of this Section will be 
performed.  Correct conditions detrimental to timely and proper completion of the 
Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
B. Water, mud, organic, and other detrimental material shall be removed from 

excavations before concrete is deposited. 
 

C. Notify the Engineer prior to placing concrete and place no concrete until the 
formwork, reinforcing and embedded items have been observed by the Engineer. 

 
3.2 FORMWORK 
 

A. General: 
 

1. Construct forms in conformance with ACI 347. 
2. Design, erect, support, brace and maintain formwork so it will safely 

support vertical and lateral loads which might be applied until such loads 
can be supported safely by the concrete structure. 

3. Construct forms to the exact sizes, shapes, lines and dimensions shown, and 
as required to obtain accurate alignment, location, grades, level and plumb 
work in the finished structure. 

4. Provide formwork sufficiently tight to prevent leakage of cement paste 
during concrete placement.  Solidly butt joints and provide backup material 
at joints as required to prevent leakage and prevent fins. 

 
B. Form construction and erection: 

 
1. Construct forms in conformance with ACI 347. 
2. Provide for openings, offsets, keyways, recesses, moldings, reglets, 

chamfers, blocking, screeds, bulkheads, anchorages, inserts and other 
embedded items as required. 

3. Hold inner and outer forms for vertical concrete together with combination 
steel ties and spreaders approved by the Engineer. 

4. Unless specifically stated otherwise, provide 3/4" chamfer at all exposed 
edges of concrete. 

5. Provide temporary openings in the formwork where necessary to facilitate 
cleaning and inspection of the formwork. 

6. Coat form contact surfaces with approved form coating compound prior to 
placing reinforcing steel. 

7. Do not allow excess form coating material to accumulate in the forms or to 
come in contact with reinforcing surfaces which will bond to fresh concrete. 

8. Side forms for footings may be omitted, and concrete may be placed directly 
against excavation only when requested by the Contractor and approved by 
the Engineer. 

9. Provide a positive means of adjustment of shores and struts and ensure that 
all settlement is taken up during concrete placing. 

10. Construct blockouts and formed openings of sufficient size and proper 
location to permit final alignment of items within it or passing through it. 
a. Allow sufficient space for grouting, packing or sealing around any 

items penetrating the opening as may be required to ensure 
watertightness. 
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b. Provide openings with continuous keyways with waterstops where 
required, and provide a slight flare to facilitate grouting and the 
escape of entrapped air during grouting. 

c. Provide only blockouts or openings that are shown on the drawings 
or otherwise approved by the Engineer. 

 
C. Formwork reuse:  Reuse only forms that are in good condition and which maintain 

a uniform surface texture on expose concrete surfaces. 
 

1. Apply a light sanding as necessary to obtain a uniform texture. 
2. Plug unused tie holes and penetrations flush with the form surface. 

 
D. Removal of forms: 

 
1. Do not disturb or remove forms until the concrete has hardened sufficiently 

to permit form removal with complete safety.  Do not remove shoring until 
the member has acquired sufficient strength to support its own weight, the 
load upon it, and the added load of construction. 

2. Do not remove forms before the following minimum times without prior 
approval from the Engineer: 
a. Sides of footings or slabs on grade 24 hrs 
b. Walls not supporting load 48 hrs 
c. Vertical sides of beams 48 hrs 
d. Columns not supporting load 48 hrs 
e. Suspended slabs or beam bottoms (forms only) 10 days 

3. In determining the minimum stripping times, consider only the cumulative 
time during which the ambient temperature of the air surrounding the 
concrete is above 50º. 

4. Do not remove shoring for suspended slabs or beams until the concrete has 
reached 75% of the specified 28 day strength. 

5. When reshoring or backshoring is permitted or required, plan the operations 
in advance and submit procedures to the Engineer for approval. 
a. Design and plan all reshoring operations to support all construction 

loading and in accordance with ACI 347. 
6. Exercise care in removing forms from finished concrete surfaces so that 

surfaces are not marred or gouged and that corners are true, sharp and 
unbroken. 

7. Do not permit steel spreaders, form ties, or other metal to project from or 
be visible on any concrete surface except where so shown on the drawings. 

8. Whenever the formwork is removed during the curing period, continue to 
cure the exposed concrete by one of the methods specified herein. 

 
3.3 EMBEDDED ITEMS 
 

A. Embedded items:  Set anchor bolts and other embedded items accurately and 
securely in position in the forms until the concrete is placed and set. 

 
1. Use templates where practical for all anchor bolts. 
2. Check locations of all anchor bolt and special castings prior to placing 

concrete and verify locations after concreting. 
 

B. Piping cast in concrete: 
 

1. Install and secure sleeves, wall pipes and pipe penetrations before placing 
concrete. 

2. Do not weld or otherwise attach piping to reinforcing steel. 
3. Support piping to be encased in concrete securely and on firm foundation 

so as to prevent movement or settlement during concreting. 
 

C. Locate electrical conduit so that it will not impair the strength of the construction. 
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1. Do not use conduits running within (not passing through) a slab, wall or 
beam that are larger in outside diameter than 1/3 overall concrete thickness 
unless otherwise approved by the Engineer. 

2. Do not space conduits closer than three conduit diameters apart unless 
otherwise approved by the Engineer. 

 
3.4 REINFORCEMENT 
 

A. General:  Comply with the specified codes and standards and Concrete Reinforcing 
Steel Institute's recommended practice for "Placing Reinforcing Bars" for details 
and methods of reinforcement placement and supports and as herein specified. 

 
1. Clean reinforcement and remove loose dust and mill scale, earth, and other 

materials which reduce or destroy bond with concrete. 
2. Position and secure reinforcement against displacement by forms, 

construction, and the concrete placement operations. 
3. Use adequate number of ties to secure reinforcing. 
4. Do not weld or field bend reinforcing without prior approval by the 

Engineer. 
 

 
B. Placing reinforcing: 

 
1. Provide and install all chairs, runners, bolsters, standees and other 

accessories in sufficient quantities to satisfactorily position the reinforcing 
and hold it in place during concrete placement. 

2. Support reinforcing for slabs on ground on chairs or bolsters with stand 
plates or a properly sized concrete cube. 
a. Use concrete bricks as supports only as approved by the Engineer. 

3. Secure and tie dowels in place prior to placing concrete.  Do not press 
dowels into wet concrete. 

 
C. Concrete cover:  Unless otherwise indicated on the drawings or specified herein, 

install reinforcing with clear concrete coverage in conformance with ACI 318. 
 

1. All reinforcement, regardless of size, exposed to water or sewage shall have 
2" cover. 

2. Place reinforcement a minimum of 2" clear of any openings or metal pipe 
or fittings. 

 
D. Splicing reinforcement:  Splice reinforcement steel in accordance with the latest 

revisions of ACI 318 "Building Code Requirements for Reinforced Concrete" 
unless shown otherwise on the drawings. 

 
1. All splices at wall corners or intersections and at wall and foundation 

intersections shall be Class B tension splices per ACI 3-18, Sections 12.2.2 
and 12.15. 

2. All other splices of vertical or horizontal steel in walls shall be Class B 
tension splices as per ACI 318 per ACI 318, Sections 12.2.2 and 12.15. 

3. Horizontal ring steel in circular, non-prestressed concrete tanks shall be 
Class B tension splices and the splices shall be staggered so that no more 
than 50% of the bars are spliced at any one location. 

4. All welded or mechanical splicing devices shall develop 125% of the yield 
strength of the bar. 

5. Column vertical bars shall lap 30 bar diameters with dowels at the base of 
the column unless otherwise noted.  Dowels shall be the same size and 
quantity as column vertical bars unless otherwise noted. 

6. All splices not otherwise shown or specified shall be Class B tension lap 
splices per ACI 318, Sections 12.2.2 and 12.15. 

 
E. Tolerances:  Place bars in the locations indicated within the tolerances conforming 

to the CRSI "Manual of Standard Practice". 
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F. Welded wire mesh:  Install welded wire fabric in as long of a length as practicable 
and lay flat before placing concrete.  

 
1. Use only mat welded wire fabric.  Do not use welded wire fabric from rolls. 
2. Support and tie mesh to prevent movement during concrete placement. 
3. Lap adjoining pieces at least one full mesh and lace splices with wire. 
4. Provide, at a minimum, supports for welded wire fabric according to the 

Table in Section 2.2.D.3.  Confirm the adequacy of the support spacings 
listed therein for the anticipated construction loads.  Increase the number of 
supports, if necessary, to assure that the final position of the welded wire 
fabric will conform to that shown on the drawings. 

5. Do not place welded wire fabric on the subbase surface and then hook or 
"pull up" the reinforcement during concrete placement. 

6. Do not lay welded wire fabric on top of the freshly placed concrete and then 
"walk it" into place. 

 
3.5 PLACING CONCRETE 
 

A. Preparation: 
 

1. Remove foreign matter accumulated in the forms. 
2. Rigidly close openings left in the formwork. 
3. Wet wood forms sufficiently to tighten up cracks.  Wet other material 

sufficiently to maintain workability of the concrete. 
4. Use only clean tools. 
5. Provide and maintain sufficient tools and equipment on hand to facilitate 

uninterrupted placement of the concrete. 
6. Before commencing concrete, inspect and complete installation of 

formwork, reinforcing steel and all items to be embedded or cast-in. 
 

B. Conveying: 
 

1. Transport and handle concrete from the truck to the place of final deposit as 
rapidly as practicable by methods which will prevent segregation or loss of 
ingredients to maintain the quality of the concrete. 

2. Provide equipment for lifting, dumping, chuting, pumping or conveying the 
concrete, of such size and design as to ensure a practically continuous flow 
of concrete at the delivery and without separation of materials. 

3. Use hopers and elephant trunks where necessary to prevent the free fall of 
concrete for more than 4'. 

4. Do not use concrete that is not placed within 1-1/2 hours after water is first 
introduced into the mix unless the slump is such that it meets the specified 
limits without the addition of water to the batch. 

 
C. Placing: 

 
1. Deposit concrete as nearly as practicable in its final location so as to avoid 

separation due to rehandling and flowing. 
2. Deposit concrete in horizontal layers not deeper than 2', avoiding inclined 

layers. 
3. Place concrete at such a manner that concrete upon which fresh concrete is 

deposited is still plastic. 
4. Bring slab surfaces to the correct level with screeds set to the proper 

elevation. 
 

D. Hot weather placement:  Place concrete in hot weather in accordance with ACI 305 
"Hot Weather Concreting" and as specified herein. 

 
1. Do not place concrete whose temperature exceeds 100ºF. 
2. Thoroughly wet forms and reinforcing prior to placement of concrete. 
3. Use additional set retarder as necessary to increase set time. 
4. Limit the size of the pour where it may reduce the likelihood of cold joints 

due to reduced set time. 
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5. Shade the fresh concrete as soon as possible after placing. 
6. Start curing as soon as the concrete is sufficiently hard to permit without 

damage. 
 

E. Cold weather placement:  Place concrete in cold weather in accordance with ACI 
306 and as specified herein. 

 
1. Except when authorized specifically by the Engineer, do not place concrete 

when the atmospheric temperature is below 40ºF. 
2. When cold weather placement is approved by the Engineer, heat either the 

mixing water or aggregate or both so that the concrete temperature is 
between 65ºF and 85ºF. 

3. Protect the freshly placed concrete by adequate housing or covering and 
provide heat to maintain a temperature of not less than 50ºF for not less than 
four days. 

4. Do not add salts, chemicals, or other materials to the concrete mix to lower 
the freezing point of the concrete. 

 
F. Consolidation: 

 
1. Consolidate each layer of concrete immediately after placing, by use of 

internal concrete vibrators supplemented by hand spading, rodding, or 
tamping. 
a. Use vibrators having a 2" head diameter and a minimum frequency 

of 8000 vibrations per second. 
b. Provide sufficient number of vibrators to properly consolidate the 

concrete, keeping up with placement operations. 
c. Provide at least one spare vibrator on site. 

2. Insert and withdraw vibrators at points approximately 18" apart. 
3. Do not vibrate forms or reinforcement. 
4. Do not use vibrators to transport concrete inside the forms. 

 
3.6 PROTECTION 
 

A. Protect the surface finish of newly placed concrete from damage by rainwater or 
construction traffic. 

 
B. Do not apply design loads to structures until the concrete has obtained the specified 

strength. 
 

1. Do not backfill against walls until they have reached the specified strength 
and all supporting or bracing walls, slabs, etc. have also reached the 
specified strength, unless otherwise permitted by the Engineer.   

2. Protect structures from construction overloads. 
 

 
3.7 CURING 
 

A. Beginning immediately after placement, protect concrete from premature drying, 
excessively hot and cold temperatures and mechanical injury. 

 
B. Continuously cure concrete for a period of not less than 7 days after placement. 

 
1. When seven-day cylinder breaks indicate, in the opinion of the Engineer, 

the possibility of low strength concrete, provide additional curing as per the 
request of the Engineer. 

2. When temperatures during the curing period fall below 40ºF, provide 
additional curing time as directed by the Engineer. 

 
C. Unless otherwise directed by the Engineer, cure concrete not in contact with forms 

in accordance with one of the following procedures: 
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1. Ponding or sprinkling:  Keep entire concrete surface wet by continuously 
sprinkling or by allowing water to pond, covering all surfaces. 

2. Wet burlap:  Thoroughly wet and cover all concrete surfaces with wet 
burlap mats as soon as the concrete has set sufficiently to avoid marring the 
surface. 
a. Keep the burlap continuously wet during the curing period. 

3. Curing blankets:  Thoroughly wet concrete surfaces to be cured and cover 
with curing blankets as soon as the concrete has set sufficiently to avoid 
marring the surface. 
a. Weight the blankets down to maintain close contact with the 

concrete surface. 
b. Use sheets of waterproof kraft paper with the joints between sheets 

taped continuously; or 
c. Use sheets of 4 mil or thicker polyethylene with the joints between 

sheets continuously taped. 
4. Wet sand:  Apply a layer of sand over the entire surface and keep it 

continuously wet. 
5. Curing compound:  Apply curing compound immediately after completion 

of the finish on uniformed surfaces and within two hours after removal of 
forms on formed surfaces. 
a. Spray the entire surface with two coats of liquid curing compound, 

applying the second coat in the direction of 90º to the first coat. 
b. Apply compound in accordance with the manufacturer's instructions 

to cover the surface with a uniform film which will seal thoroughly. 
 

D. Hot weather:  When necessary, provide wind breaks, shading, fog spraying, 
sprinkling, ponding or wet covering with a light colored material applying as 
quickly as concrete hardening and finishing operations will allow. 

 
3.8 CONCRETE FINISHING 
 

A. Finish schedule:  Unless otherwise indicated on the drawings, finish all concrete 
surfaces in accordance with the following schedule: 

 
1. Form finish:  Formed surfaces not ordinarily exposed to view, including: 

a. Interior walls of open tanks below a line one foot lower than the 
lowest normal water level. 

b. The underside of slabs not exposed to view. 
c. Walls below grade. 

2. Cementitious coating: All formed surfaces exposed to view including: 
a. Interior walls of tanks above a line one foot lower than the lowest 

normal water level. 
b. The underside of slabs, soffits, etc. exposed to view. 

3. Float finish:  Slab surfaces not exposed to view or not receiving an applied 
thin finish, including: 
a. Bottom slabs of tanks or structures containing water sewage or other 

liquid. 
b. Foundations not exposed to view. 
c. Roof slabs to be covered with insulation and/or built-up roofing. 

4. Trowel finish:  Interior slab surfaces exposed to view or to receive an 
applied thin film coating or floor finish, including: 
a. Interior, indoor slabs and floors of buildings. 
b. Surfaces on which mechanical equipment moves. 
c. Floors receiving vinyl tile, resilient flooring, carpet, paint, etc. 

5. Broom finish:  Exterior, outdoor slabs exposed to view including: 
a. Outdoor floor slabs and walkways. 
b. Other floors which may become wet or otherwise require a non-skid 

surface. 
c. Sidewalks and concrete pavements. 

6. Scratch finish:  Surfaces which are to receive a thick topping or additional 
concrete cast against them including: 
a. Surfaces receiving concrete equipment pads. 
b. Floors receiving concrete topping. 
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c. Construction joints not otherwise keyed. 
7. Edge finish:  Exposed edges of slabs not receiving chamfer including: 

a. Sidewalk edges and joints. 
b. Pavement edges and joints. 
c. Other slab edges not chamfered. 

 
B. Finishing procedures: 

 
1. Form finish: 

a. Repair defective concrete. 
b. Fill depressions deeper than 1/4". 
c. Fill tie holes. 
d. Remove fins exceeding 1/8" in height. 

2. Cementitious finish: 
a. Patch all tie holes and defects and remove all fins. 
b. Within one day of form removal, fill all bug holes, wet the surfaces 

and rub with carborundum brick until a uniform color and texture 
are produced; or 

c. Dampen surfaces, brush apply a grout slurry consisting of 1 part 
portland cement to 1-1/2 parts sand, and rub the surface vigorously 
with a stone.  Remove all excess grout. 

d. Provide a two coat cement base waterproofing, sealing finish of 
Thoroseal and Thoroseal Plaster Mix as manufactured by Standard 
Dry Wall Products, Inc. or an approved equal. 
1) Patch all tie holes and defects and removal all fins, and clean 

surface of all dirt, laitance, grease, form treatments, curing 
compounds, etc. 

2) Key coat:  Apply key coat of Thoroseal at a rate of two (2) 
lbs. per sq. yd. by fiber brush.  Mix material using one part 
of Acryl 60 to three parts clean water.  Should material start 
to drag during application, dampen surface with water.  
During hot weather periods, dampen surfaces with water 
prior to application of key coat material.  Key coat shall be 
allowed to cure for five (5) days before applying finish coat. 

3) Apply a finish coat consisting of a four (4) to six (6) lbs. per 
sq. yd. application of Thoroseal Plaster Mix using steel 
trowel or spray gun.  Color to be selected by the Owner.  Mix 
dry material using one (1) part Acryl 60 to three (3) parts 
clean water.  Firmly press the mix into all voids and level 
with a steel trowel.  When surface is set so that it will not 
roll or lift, float it uniformly using a sponge float. 

3. Float finish: 
a. Begin floating when the water sheen has disappeared and when the 

surface has stiffened sufficiently to permit the operation. 
b. Cut down all high spots and fill all low spots and float the slab to a 

uniform sandy texture. 
4. Trowel finish: 

a. Float finish as specified herein. 
b. Power trowel to a smooth surface free of defects. 
c. After the surface has hardened sufficiently, hand trowel until a 

ringing sound is produced as the trowel is moved over the concrete 
surface. 

5. Broom finish: 
a. Float finish as specified herein. 
b. Provide a scored texture by drawing a broom across the surface. 

6. Scratch surface: 
a. Screed the surface to the proper elevations. 
b. Roughen with rakes or stiff brushes. 

7. Edge finish:  Tool slab edges and joints with a 1/4" radius edging tool. 
 
3.9 SURFACE REPAIR  
 

A. Patching mortar: 
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1. Make a patching mortar consisting of 1 part portland cement to 2-1/2 parts 

sand by damp loose volume. 
2. Mix the mortar using one part acrylic bonding admixture to two parts water. 

 
B. Tie holes:  Clean and dampen all tie holes and fill solidly with patching mortar. 

 
C. Surface defects: 

 
1. Remove all defective concrete down to sound solid concrete. 
2. Chip edges perpendicular to the concrete surface or slightly undercut, 

allowing no feather edges. 
3. Dampen surfaces to be patched. 
4. Patch defects by filling solidly with repair mortar. 

 
D. Allow the Engineer to observe the work before placing the patching mortar. 

 
E. Repair defective areas greater than 1 sq. ft. or deeper than 1-1/2" as directed by the 

Engineer using materials approved by the Engineer at no additional expense to the 
Owner. 

 
3.10 JOINTS 
 

A. Construction joints: 
 

1. Unless otherwise approved by the Engineer, provide construction joints as 
shown on the drawings. 

2. If additional construction joints are found to be required, secure the 
Engineer's approval of joint design and location prior to start of concrete 
placement. 

3. Continue all reinforcing across construction joints and provide 1-1/2" deep 
keyways unless indicated otherwise on the drawings. 
a. Form keyways in place. 

4. Provide waterstops in all construction joints of liquid containing structures, 
structures below grade or other structures as shown on the drawings. 

 
 
3.11 FIELD QUALITY CONTROL 
 

A. Concrete cylinder tests: 
 

1. During construction, prepare test cylinders for compressive strength testing, 
using 6" diameter by 12" long single use molds, complying with ASTM 
C31. 
a. Make a set of three test cylinders from each pour of 50 cubic yards 

or less, plus one additional set of cylinders for each additional 50 
cubic yards or fraction thereof. 

b. Identify each and tag cylinder as to date of pour and location of 
concrete which it represents. 

c. Deliver cylinders to testing lab selected by the Owner. 
d. Cost for preparation and delivery of cylinders shall be borne by the 

Contractor.  Cost for testing cylinders will be borne by the Owner.  
2. Should strengths shown by test cylinders fail to meet specified strengths for 

the concrete represented, then: 
a. Engineer shall have the right to require changes in the mix 

proportions as he deems necessary on the remainder of the work. 
b. Additional curing of those portions of the structure represented by 

the failed test cylinders shall be accomplished as directed by the 
Engineer. 

c. Upon failure of the additional curing to bring the concrete up to 
specified strength requirements, strengthening or replacement of 
those portions of the structure shall be as directed by the Engineer. 
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d. The Engineer may require additional testing of concrete in question 
by either non-destructive methods such as the Swiss Hammer, 
Windsor Probe or Ultrasonics or by coring and testing the concrete 
in question in accordance with ASTM C42.  Such testing shall be 
performed at no additional cost to the Owner. 

 
B. Other field concrete tests: 

 
1. Slump tests:  Either the Engineer or a testing laboratory representative will 

make slump tests of concrete as it is discharged from the mixer. 
a. Slump test may be made on any concrete batch at the discretion of 

the Engineer. 
b. Failure to meet specified slump requirements (prior to addition of 

any superplasticizers) will be cause for rejection of the concrete. 
2. Temperature:  The concrete temperature may be checked at the discretion 

of the Engineer. 
3. Entrained air:  Air content of the concrete will be checked by a 

representative of the testing laboratory at the discretion of the Engineer. 
 

C. Coordination of laboratory services:  The Contractor shall be responsible for 
coordination of laboratory services. 

 
1. Maintain a log recording quantities of each type of concrete placed, date 

and location of pour. 
2. Inform the testing laboratory of locations and dates of concrete placement 

and other information as required to be identified in the laboratory's test 
reports. 

 
D. Tests required because of extensive honeycombing, poor consolidation of the 

concrete or any suspected deficiency in the concrete will be paid for by the 
Contractor. 

 
E. Dimensional tolerances: 

 
1. Dimensional tolerances for allowable variations from dimensions or 

locations of concrete work, including the locations of embedded items shall 
be as given in ACI 301. 

2. Where anchor bolts or other embedded items are required for equipment 
installation, comply with the manufacturer's tolerances if more stringent 
than those stated in ACI 301. 

 
F. Watertight concrete: 

 
1. All liquid containing structures, basements or pits below grade shall be 

watertight. 
2. Any visible leakage or seepage shall be repaired as instructed by the 

Engineer at no expense to the Owner. 
3. Where physical evidence of honeycombing, cold joints or other deficiencies 

which may impair the watertightness of a structure exists, the Engineer may 
at his discretion call for leak testing of the structure. 
a. Fill the structure with water and allow to stand for not less than 48 

hours. 
b. Make repairs on the structure until all visible leaks are sealed and 

the leakage rate of the water in the structure is less than 0.1% of the 
volume held in the structure per day. 

c. The cost of testing and repairs shall be performed at no expense to 
the Owner. 

 
G. Concrete which fails to meet strength requirements, dimensional tolerances, 

watertightness criteria, or is otherwise deficient due to insufficient curing, improper 
consolidation or physical damage shall be replaced or repaired as instructed by the 
Engineer at no expense to the Owner. 
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3.12 MEASUREMENT AND PAYMENT 
 

A. No measurement or direct payment will be made for the work under this Section 
and all costs for same shall be included in the price bid for the item in which the 
concrete work is an integral part. 

 
 
 
 END OF SECTION 02560 
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SECTION 02600 
 

WATER UTILITY 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  Provide water system relocations as required and as shown on the 
Drawings, specified in the drawing standard notes, per Georgetown County Water 
& Sewer District standards and regulations, and as needed for a complete and 
proper installation. 

 
B. Related work: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these specifications. 

 
1.2 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

 
B. All materials and installation methods are to conform with the standards of 

Georgetown County Water and Sewer District. 
 
1.3 SUBMITTALS 
 

A. Comply with pertinent provisions of Division 1. 
 
1.4 PRODUCT HANDLING 
 

A. Comply with pertinent provisions of Division 2. 
 

B. Shipment of pipe: 
 

1. Protect pipe with tarp or other means during shipment to prevent truck 
exhaust from damaging pipe. 

 
C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks. 

 
 

 
 

END OF SECTION 02600 
 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02700 
 

SANITARY SEWER UTILITY 
 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  Provide sanitary sewer relocations as required and as shown on 
the Drawings, specified in the drawing standard notes, per Georgetown County 
Water & Sewer District standards and regulations, and as needed for a complete 
and proper installation. 

 
B. Related work: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these specifications. 

 
1.2 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

 
B. All materials and installation methods are to conform with the standards of 

Georgetown County Water and Sewer District. 
 

 
1.3 SUBMITTALS 
 

A. Comply with pertinent provisions of Division 1. 
 
1.4 PRODUCT HANDLING 
 

A. Comply with pertinent provisions of Division 1. 
 

B. Storage of PVC pipe: 
 

1. Store in unit packages as received from manufacturer until just prior to use. 
2. Stack units in such a manner as to prevent deformation to pipe barrel and 

bells. 
3. Protect from direct sunlight by covering with opaque material if storage 

period will exceed six weeks. 
 

C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks. 
 
 
1.5 PROTECTION OF OTHER UTILITIES 
 

A. Location: 
 

1. Approximate location of certain known underground lines is shown. 
2. Existing small lines not shown. 
3. Locate small and other possible utility lines using electronic pipe finder, or 

other approved method. 
4. Excavate and expose existing underground utilities ahead of trenching 

operations. 
 

B. Repair or replace any damaged utility line or structure at no additional cost to 
Owner. 
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1.6 CONFLICTING UTILITIES 
 

A. Remove and/or relay conflicting utilities, when so directed by the Engineer, at the 
expense of the Owner. 

 
B. Where alterations to existing utilities are shown to avoid conflicts, make alterations 

at no cost to Owner. 
 
1.7 JOB CONDITIONS 
 

A. Work under this Section may require construction or work in a confined space, 
defined as any space having one or more of the following characteristics: 

 
1. Limited openings for entry and exit. 
2. Unfavorable natural ventilation. 
3. Not designed for continuous worker occupancy. 

 
B. The Contractor shall have on the job site at all times the following minimum safety 

equipment: 
 

1. Gas monitor capable of testing and detecting for combustible gas, oxygen 
deficiency and hydrogen sulfide. 

2. Confined space access and retrieval winch system. 
3. Ventilating fan with large diameter ventilating hose. 
4. Supplied air respirator, MISHA/NIOSH approved type. 
5. Safety harness and lifelines. 

 
This equipment to be available for use by the Contractor, Engineer and Owner for 
the duration of the project. 

 
C. All entries into or work within confined spaces to be conducted in accordance with 

the U.S. Department of Health and Human Services/National Institute for 
Occupational Safety and Health [DHHS (NIOSH)] Publication No. 87-113, A 
Guide to Safety in Confined Spaces. 

 
 

 
END OF SECTION 02700 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02740 

 

RIPRAP AND SLOPE PROTECTION 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary riprap and slope protection as shown on the 

plans and specified in SCDOT Technical Specification SC-M-804.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02740 

 

 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02800 

 

SEEDING 

 

PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary seeding as shown on the plans and specified in 

SCDOT Technical Specification SC-M-810. 

 

 

PART 2 - PRODUCTS 
  

 

2.1  SEED 

D. Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing Seeds" 

for purity and germination tolerances. 

E. Seed Species: See seeding schedule on drawings. 

 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02800 

 

 

 

 

END OF  

 

DIVISION 2 – TECHNICAL SPECIFICATIONS  

 

AND 

 

PROJECT MANUAL 
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