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SECTION 01 01 00 - SUMMARY OF WORK

THIS SECTION USES THE TERM ARCHITECT.  CHANGE THIS TERM AS NECESSARY TO MATCH THE ACTUAL TERM USED TO IDENTIFY THE DESIGN PROFESSIONAL AS DEFINED IN THE GENERAL AND SUPPLEMENTARY CONDITIONS.

THIS SECTION, MORE THAN ANY OTHER, IS PROJECT SPECIFIC.  SAMPLE SECTION TEXT IS CONTAINED IN THE EVALUATIONS TO ILLUSTRATE POSSIBLE SECTION CONTENT.  REVISE SAMPLE PARAS CAREFULLY TO REFLECT SPECIFIC PROJECT REQUIREMENTS, OR DELETE THEM IF THEY DO NOT APPLY.  SEE EVALUATIONS FOR SAMPLE TEXT AND FURTHER DISCUSSION.

PART 1 - GENERAL

1.01
WORK COVERED BY CONTRACT DOCUMENTS

THIS ARTICLE ILLUSTRATES ONE METHOD OF SUMMARIZING THE WORK.  REVISE AS NECESSARY TO DESCRIBE THE PROJECT ACCURATELY.

IN THE FOLLOWING PARAS, REMOVE TEXT ENCLOSED IN ANGLE BRACKETS <> AND INSERT TEXT APPROPRIATE FOR THE PROJECT.  SEE EVALUATIONS FOR SAMPLE PARAS OF PROJECT DESCRIPTIONS.

PARA BELOW IDENTIFIES NAME AND LOCATION OF THE PROJECT AND NAME OF THE OWNER AND THE ARCHITECT.


A.
Construction of a Multi-Purpose Building for Rivermont Elementary School.  The building is a 5,856 square feet pre-engineered structure with a multi-purpose and gymnasium space, office, restrooms and storage.  The building will have a complete HVAC system, plumbing, electrical, tele-communications and fire alarm systems.  


B.
      Related Requirements Specified Elsewhere:




1.

Cutting and Patching:  Section 01 04 50



2.

Schedule of Values and Progress Schedule:  Section 01 37 00



3.

Construction Facilities and Temporary Controls:  Section 01 50 00



4.

Contract Closeout: Section 01 70 00




5.

Cleaning:  Section 01 71 00

INSERT PARA IDENTIFYING THE CONSTRUCTION MANAGER FOR PROJECTS CONDUCTED USING CONSTRUCTION-MANAGEMENT TECHNIQUES.

INCLUDE AN ABBREVIATED SUMMARY OF WORK FOR THE PROJECT DESCRIBED ABOVE IN PARAS BELOW.  USE LANGUAGE IDENTICAL TO THAT IN THE AGREEMENT.  SEE EVALUATIONS FOR EXAMPLES OF TYPICAL PROJECTS.


C.
Contractor’s Duties:




1.

Except as specifically noted, provide and pay for:





a.
Labor, materials, and equipment.





b.
Tools, construction equipment, and machinery.


c.
Other facilities and services necessary for proper execution and      completion of work.




2.

Pay legally required sales, consumer and use taxes.


3.
Secure and pay for, as necessary for proper execution and completion of work, and as applicable at time of receipt of bids: 





a.
Permits





b.
Government fees





c.
Licenses




4.

Given required notices.

5.
Comply with codes, ordinances, rules, regulation, order and other legal  requirements of public authorities which bear on performance of work.

6.
Promptly submit written notice to Architects of observed variance of Contract Documents 
from legal requirements. 


a.
Appropriate modifications to Contract Documents will adjust necessary changes.


b.
Assume responsibility for work known to be contrary to such requirements.

7.
Enforce strict discipline and good order among employees. Do not employ on work:





a.
Unfit persons





b.
Persons not skilled in assigned task.




8.

General Contractor’s Project Manager:


The General Contractor shall furnish a Project Manager, acceptable to the Owner, in 
addition to the job superintendent, who shall be responsible for the following:


a.
Direct communication, observation, responsibility and control of all      sub-contractors and suppliers.

b. To be a liaison between the Achitect and all sub-contractors and material sub-contractors and material suppliers. The Architect and Owner do not communicate with or control the sub-contractors and material suppliers.



c.
Thoroughly review, check, coordinate and approve all shop drawings and submittals.


d.
Schedule and supervise all job site progress meetings. Job site meetings with all sub-contractors who have work in progress must be scheduled at least bi-weekly and the Architect and Owner must be notified at least two (2) days in advance.


e.
Immediately report to the Architect any discrepancy, deficiency or deviation from the drawings and specifications.


f.
Gather and assemble all information required for the preparation of Field Orders or Change Orders when required.





g.
Maintain records for as-built drawings and all warranty information.


h.
To be available to the Architect by phone and email at all times within one (1) day notice or call.

1.02
CONTRACTS

A.
Project will be constructed under a single contract under the direction of the General Contractor.


B.
The Owner reserves the right to award other contracts for additional work in connection with this project as required to install improvements, furnish, or equip the building.


C.
There shall be complete cooperation between Contractor and sub-contractors to ensure satisfactory progress and performance of the work.

1.03
COORDINATION WITH ARCHITECT/ENGINEER


A.
The Architect/Engineer will be on the site at required intervals during construction and will be available upon reasonable notification by Contractor.

1.04
WORK SEQUENCE

A.
Contractor shall submit with the Schedule of Values a schedule of work sequence for the major portions of work to be done. This schedule shall indicate the time work will commence and be completed on each separate portion.

1.05
CONTRACTOR’S USE OF PREMISES

A.
Subcontractors shall limit their use of the premises for work and storage, to allow for:




1.
Work by other subcontractors.





2.
Ongoing use of the facility for storage purposes.


B.
Coordinate use of premises under direction of the General Contractor with the Architect.


C.
Assume full responsibility for the protection and safekeeping of products under this Contract, stored on the site.

1.06
PARTIAL OWNER OCCUPANCY

A.
The Contractor shall allow the Owner to take possession of and use any completed or partially completed portion of the work, or to place and install as much of his own furniture and equipment during the progress of the work as is possible without interference before its entire completion; such possession and use of structure or work or such placing and installation of equipment, or both, shall not in any way evidence completion of the work or any part of it.


B.
After the specified time of completion, it shall be understood that the Owner will not be 
liable for any inconvenience caused the Contractor by the Owner’s occupancy.

1.07
OWNER FURNISHED PRODUCTS

A.

Products furnished and paid for by the Owner under separate contract shall be 


incorporated into the project by the Contractor.


B.

Owner’s Responsibilities:




1.
Promptly inspect product, record damaged or defective items.




2.
Handle products at the site, including uncrating and storage.


C.
Contractor’s Responsibilities:




1.
Protect products from exposure to elements and from damage.




2.
Repair or replace items damaged by Contractor as directed by the Owner.

1.08
SCOPE OF SPECIFICATIONS

A.
Use of the word “all” has generally been omitted, but coverage in all cases is intended to be complete, except where partial coverage is specifically indicated. In all such cases where the item is referred to in the singular number, it is intended that such reference shall apply to as many such items as are required to complete the work.


B.
Use of the word “shall” has generally been omitted, but all requirements set forth are mandatory except where otherwise qualified.

1.09
SPECIFICATION EXPLANATION

A.
For the convenience of reference and to facilitate the letting of contracts and subcontracts, these specifications are separated into titled Divisions. Such separations shall not, however, operate to make the Architect/Engineer an arbitrator to establish 
limits to the contracts between the Contractor and Subcontractor.

1.10
CONDITIONS OF SURFACES


A.
It shall be the responsibility of each subcontractor to carefully inspect and examine surfaces or areas prepared to receive his work. Should they consider such surfaces or areas not proper or satisfactory for the installation or application of their work, they shall notify the Contractor in writing, with copy to Architect/Engineer. Should they proceed before proper corrections have been made, it shall be at their own risk and any subsequent corrections that may be ordered or required shall be at their expense.

1.11
PROTECTION OF EXISTING STRUCTURES
A.
The Contractor shall protect the existing structures in the area from damage caused by his work or workmen, and be responsible for any damage thus caused.

B.
The Contractor shall be responsible to repair or replace to its original condition all areas disturbed by construction, including, but not limited to, trees, drives, walks, lawns, landscaping, utilities, etc.

END OF SECTION
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