



**CITY OF CALLAWAY  
GORE PARK SITE WORK  
BID NO.: LS2022-05**

**ADDENDUM #1**

Date Issued: February 22, 2022

This addendum is being released to address the following questions:

1. Detail on D4 says we are to “compact existing base.” These courts don’t sit in the same place as existing, and existing is smaller. Are we to try and reuse base from existing (if there is any) or do we need new base? If new, what is the depth?

**See attached revised sheet D4.**

2. I don’t see any specs on the surfacing but see plexipave on D4. Are other manufacturers acceptable?

**Other equal manufacturers are acceptable if equal.**

3. Note 15 on D4 references a fence alternative but we don’t have a place on the proposal form.

**See attached revised sheet D4. All fence shall be black vinyl coated.**

4. It looks like we have to hold price for 90 days. Considering the market right now, is there any way this could be reduced to 30 days?


**The price shall be held for a period of 60 days in lieu of 90 days.**

5. Is Minneola St. being demo’d by city or by the contractor?

**Minneola St. shall receive full depth reclamation by the site contractor. See attached revised sheets C1 and D1.**

6. I can’t find goal post specs. I thought the owner may be handling those, but 3 EA are listed on the cost breakdown sheet. Same for basketball goals.

**See attached revised sheet C1.**



Janice L. Peters, City Clerk

























This Addendum must be acknowledged and included with the bid packet submission.

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Date





		SHEET NUMBER <b>D1</b>
PROJECT NUMBER <b>26018</b>		DATE OF PREPARATION <b>01/11/2024</b>
<b>CONSTRUCTION DETAILS</b> <b>GORE PARK IMPROVEMENTS</b> <b>CALLAWAY, FLORIDA</b>		
SCALE: AS NOTED	DESIGNED BY: <b>SNP</b>	CHECKED BY: <b>SNP</b>
DRAWN BY: <b>JMH</b>	REVIEWED BY: <b>SNP</b>	DATE: <b>01/11/2024</b>
RELEASED FOR CONSTRUCTION BY: <b>DATE:</b>	MADE BY: <b>DATE:</b>	MADE BY: <b>DATE:</b>

