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SECTION  00010  
 REQUEST FOR BIDS 

 
Time Line: Invitation for Bid #22-048 

Item Date Time Location* 
Advertised Date of Issue: Thursday, December 8, 2022 n/a n/a 
Pre-Bid Site Inspection:  INDEPENDENT (on own) n/a n/a 
Inquiry Cut-Off Time: Wednesday, December 21, 2022 3:30 PM ET n/a 
Bids Delivery Cut-Off Time: Wednesday, January 4, 2023 3:30 PM ET Electronic 
*Bid Opening and Tabulation: Wednesday, January 4, 2023 3:30 PM ET Hybrid 
County Council Consideration 
(Tentative) 

Tuesday, January 24, 2023 5:30 PM ET Council 
Chambers 

Earliest Possible Notice to Proceed: Monday, February 15, 2023 n/a n/a 
Final Completion: 240 Days from NTP n/a n/a 

*Due to the current COVID-19 situation, County offices at the time of this bid posting remain open but 
access to the public may be limited to support social distancing efforts.  At the time of this posting, bid 
openings may be performed virtually or by a hybrid method and may occur from an alternate secure and/or 
remote location as needed.  A virtual meeting link will be posted under the bid number before the bid opening 
time so that members of the public may attend the meeting virtually.  Vendors may also now attend the 
meeting in person at the Georgetown County Historic Courthouse, Purchasing Conference Room, 129 
Screven St., Suite 239, 29440. 
 

Bid #22-048, User Fee Road Construction - Plover Drive  
Georgetown County, South Carolina 

 
IMPORTANT COVID-19 NOTICE:  Until further notice all bids MUST BE submitted electronically 
through the Purchasing Department’s Vendor Registry webpage. Please click on the following link 
http://www.georgetowncountysc.org/172/Purchasing for instructions on how to submit bids 
electronically through this system.  As always, emailed/faxed bids will not be accepted.  Your bid 
must be submitted electronically through Georgetown County's Purchasing Vendor Registry page to 
ensure it remains sealed until the scheduled bid opening date and time. 
 
Any scheduled bid openings will still be opened at the designated date and time as listed in the bid 
document or related addendum. However, at the time of this bid issuance these bid openings may be 
conducted virtually or by a hybrid method, both virtually and in person.  As always, bid openings will 
be accompanied by at least one witness and bid tabulation results will be posted online for the public’s 
viewing after the bid opening.  
 

Purchasing Contact:  John Bullard     
   Phone   (843)545-3076    
   Fax:  (843)545-3500    
   E-mail: JBullard@GTCounty.org    
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The Georgetown County Department of Public Works is seeking competitive bids from South 
Carolina Department of Transportation approved contractors for User Fee Comprehensive Road 
Construction for Plover Drive in Georgetown, SC with a length of  0.25 miles. Work is scheduled to 
begin in February 2023. The improvements may also include installation of new drainage. The limits 
of work are described herein along with details that describe specific items of work. 
 
SCOPE OF WORK: 
BASE BID: 
The Work Consists Of: re-grading, placing base course, and paving Plover Drive totaling approximately 0.25 
miles.  Quantities for this project are approximately 3,590 square yards of 8” Graded Aggregate Base Course, 
983 cubic yards of Unclassified Excavation, 1,191 cubic yards of Borrow Excavation, Clearing and Grubbing 
within project limits,  350 Tons of Hot Mix Asphalt Surface Course Type C (200 lbs./square yard), 11 Tons of 
Hot Mix Asphalt Intermediate Course Type B (200 lbs./square yard), 26 Tons of Hot Mix Asphalt Base Course 
Type B (450 lbs./square yard), 456 linear feet of RC storm drainage pipe ranging in size from 15” to 24” RCP. 
 
The work performed under this Contract shall include but may not be limited to: the furnishing of all labor, 
materials, equipment and services, whether specifically mentioned or not, that is required to complete the 
Construction of the Work of the project. All requirements of the State of South Carolina and all pertinent 
administrative regulations shall apply to this project as if herein written out in full. 
 
Project Funding: 
Funding for this project will be Georgetown County SC Road User Fees (local funds).  This is a lump sum bid.  
Only the total bid price listed in Section 300, Exhibit A, Item #2 (second line in words) will be read at the bid 
opening.  Exhibit G-Unit Price Schedule is to obtain a set unit pricing to be used for any change orders, if 
necessary, during the project. 
 
Allowances:   
A Utility Allowance is included in the contract for $20,000 as reflected on the mandatory bid submittal form.  
See the last page of the Supplemental Specifications for further details.    
 
Retainage, in the amount of ten percent (10%) of the value of construction costs incurred for the project, 
shall be withheld until the project has been completed to the satisfaction of Owner. 

 
 

1) Site Inspection: 
 

a) The bidder is expected to have become familiar with and take into 
consideration, site conditions which may affect the work and to check all 
dimensions at the site. 
 

b) Each bidder shall acquaint themselves thoroughly as to the character and nature 
of the work to be done.  Each bidder furthermore shall make a careful 
examination of the site of the work and inform themselves fully as to the 
difficulties to be encountered in performance of the work, the facilities for 
delivering, storing and placing materials and equipment and other conditions 
relating to construction and labor. 

 
c) The bidder shall examine the premises and the site and compare them with any 

applicable drawings and specifications.  He/she shall familiarize themselves 
with the existing conditions such as obstructive area levels and any problems 
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related to erecting the required systems. 
 

d) No plea of ignorance of conditions that exist or may hereafter exist on the site 
of the work, or difficulties that may be encountered in the execution of the 
work, as a result of failure to make necessary investigations and examinations, 
will be accepted as an excuse for any failure or omission on the part of the 
Contractor to fulfill in every detail all the requirements of the contract 
documents and to complete the work for the consideration set forth therein, or 
as a basis for any claim whatsoever. 

 
e) Insofar as possible, the Contractor, in carrying out his/her work, must employ 

such methods or means as will not cause interruption of or interference with the 
work of any other Contractor, or County personnel at the site. 

 
f) When boring data is provided by the Owner, the Bidder shall assume 

responsibility for any conclusions he/she may draw from such data. (S)he may 
employ his/her own consultants to analyze available information and shall be 
responsible for any conclusions drawn from that information.  The cost of such 
employment shall be borne solely by the Bidder.   

 
 

2) Bid Security/Bid Bonding: 
 

a) Each bid must be accompanied by a Bid Bond, or by a certified check payable to 
Georgetown County, SC, for an amount equal to five per-cent (5%) of the total base bid as 
a guarantee that if the bid is accepted, the required Contract will be executed within fifteen 
(15) days after receipt of written notice of formal award of Contract.  Bids not including 
such a bid bond will not be considered. 

 
b) The successful proposer must provide a Performance Bond from a surety company 

qualified to do business under the laws of the State of South Carolina in the amount of 100 
percent (100%) of the contract amount, within fifteen (15) days the after receipt of written 
notice of formal award of the Contract.   

 
c) The successful offeror must provide a Payment and Material Bond from a surety company 

qualified to do business under the laws of the State of South Carolina in the amount of 100 
percent (100%) of the contract amount, within fifteen (15) days after receipt of written 
notice of formal award of Contract. 

 
d) Should any Surety on the Construction Contract be determined unsatisfactory at any time 

by the Owner, notice will be given the Contractor who shall immediately provide a new 
Surety, satisfactory to the Owner and at no additional cost to the Owner. The Contract shall 
not be operative nor will any payments be due or paid until approval of the bonds has been 
made by the Owner.  

 
e) The Bidder shall require the Attorney-in-Fact who executes the required bonds, on behalf of 

the Surety, to affix thereto a certified and current copy of his Power of Attorney, indicating 
the monetary limit of such power. 
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f) The cost of the bonds shall be included in the construction portion of the base bid. 
 
 
 
 

3) Special Provisions and Conditions:  
 

a) Bidders shall be licensed as a General Contractor in the State of South Carolina and will hold all 
Trade Contracts on the project.  

 
b) Trade Contractors (Prime and Sub-Contractors) shall be qualified to perform work contracted for 

and shall be licensed as such in the State of South Carolina.   
 

c) The contractor will be responsible for disposal of any and all removed, unused and surplus 
materials and any fees and transportation costs associated with the disposal. 

 
d) The contractor is responsible for contacting the Palmetto Utility Protection Service (P.U.P.S.) at 

its 811 or toll-free number (1-888-721-7877) between the hours of 7:30 am (ET) and 5:30 pm 
(ET), Monday through Friday, 72 hours before starting the proposed work. 

 
4) Permits:  

The County has obtained and provided permits. 
 

5) The Construction Contract will be awarded to the firm or team of firms submitting the lowest and most 
responsive and responsible proposal as determined by the County.  Georgetown County reserves the right 
to reject any and all proposals for any reason at any time prior to execution of the Contract.  It further 
reserves the right to waive any and all technicalities and formalities in the proposal process as well as 
accept in whole or in part such proposal or proposals where it deems it advisable in protection of the best 
interests of the County and to hold all proposals for examination for a period not to exceed ninety (90) 
calendar days.  The selected Contractor is encouraged to utilize, to the extent possible, local firms and 
trades from within Georgetown County. 
 

Throughout this Project Manual all references to the “Owner” shall mean the County of Georgetown, SC or its 
Designated Representative. 
 
 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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Plover Drive 

Length (Miles): 0.36 
Segment Description: Plover Drive off Pennyroyal Road  

          
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 00010 
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SECTION 00100 
 INSTRUCTIONS TO BIDDERS 

Bid #22-048 
These are general instructions and conditions that accompany each bid package. If 

more specific instructions are given in the individual bid package, those instructions should 
prevail. 
 
1. Submission of Questions 

Questions must be submitted in writing via electronic mail, facsimile or postal mail to the Issuing 
Officer no later than the “Deadline for Questions” cutoff identified in the Bid Timeline on page 
four (4) in order to generate an official answer.  All written questions will receive an official 
written response from the Georgetown County Purchasing Office (GCPO) and will become 
addenda to the solicitation.   
 
GCPO reserves the right to reject or deny any requests made by the provider.   
 
Impromptu, unwritten questions are permitted and verbal answers may be provided, but are only 
intended as general direction and will not represent the official GCPO position.  The only official 
position of GCPO is that which is stated in writing and issued in the solicitation as addenda 
thereto.   
 
No other means of communication, whether oral or written, shall be construed as a formal or 
official response/statement and may not be relied upon.   SEND QUESTIONS TO: 
 

John Bullard, Senior Buyer 
Post Office Box 421270, Georgetown, SC  29442-4200 
Fax: (843) 545-3500 
Email:  JBullard@GTCounty.org 

 
2. Electronic sealed bids for to provide USER FEE ROAD CONSTRUCTION - PLOVER DRIVE 

shall be received via the County’s Vendor Registry webpage until the cut-off time shown in the 
bid timeline on page four (4) of this document.  Bids will then be promptly opened at the 
designated time by the Buyer.  Bids that are not received prior to the stated opening date and time 
will be considered NON RESPONSIVE.  An official authorized to bind the offer must sign all 
proposals submitted. 

 
3. Inclement Weather/Closure of County Courthouse 

Due to the current COVID-19 situation, County offices at the time of this bid posting remain open 
but may be limited to the public.  Bid openings at the time of this issuance are being conducted 
virtually or hybrid and may occur from an alternate secure and/or remote location as needed.   

 
4. This solicitation does not commit Georgetown County to award a contract, to pay any cost 

incurred in the preparation of the bid, or to procure or contract for goods or services.  It is the 
responsibility of each bidder to see that the Georgetown County Purchasing Office receives bids 
on, or before, the date and time specified for the bid opening.  No bid will be accepted thereafter.  
The County assumes no responsibility for delivery of bids that are mailed.  Georgetown County 
reserves the right to reject any or all bids and to waive any informalities and technicalities in the 
bid process. 
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5. NON EXCLUSIVITY 

Nothing herein is intended nor shall be construed as creating any exclusive arrangement with 
Contractor.  Any resulting contract shall not restrict the County from acquiring similar, equal or 
like goods and/or services from other entities or sources, when Staff determines internally that this 
resulting action is in the best interest of Georgetown County.   

 
6. No Bidder may submit more than one bid.  Multiple bids for different manufacturers but 

represented by the same firm will not be accepted.  Bids offered directly from manufacturers shall 
indicate if a local dealer/representative will be involved. 

 
7. Definitions: 

a) The terms “Proposer”, “Offeror”, “Vendor” or “Bidder” refer to those parties who are 
submitting sealed responses for the work set forth in this document to the OWNER, as distinct 
from a sub-bidder who provides a bid to the Bidder. The term “Contractor” refers to the 
successful Bidder.   
 

b) The term “USER FEE ROAD CONSTRUCTION - PLOVER DRIVE” or “the Work” or “Project” 
refers to the complete set of services as specified in this document, in every aspect.  
 

c) The terms “Owner” and “County” refer to the County of Georgetown, South Carolina. 
 

d) Where the words “shall” or “must” are used, it signifies an absolute minimum function or 
capacity that, if not satisfied, may result in disqualification. 
 

e) Where the words “should”, “may”, or “is desirable” are used, it signifies desirable, but not 
mandatory functions or capacities. Bidders who are able to provide these functions or 
capacities may be evaluated more favorably that those who cannot. 

 
8. Bidders must be licensed as a General Contractor in the State of South Carolina and will hold all 

Trade Contracts and the Building Permit on the Project. 
 

7. Trade Contractors (Prime and sub-contractors) shall be qualified to perform the work contracted for and 
shall be licensed as such in the State of South Carolina. 

8. Design services shall be performed by qualified architects and engineers licensed to perform the 
contracted work in the State of South Carolina. 

 
9. Correction or Withdrawal of Bids; Cancellation of Awards 

An offeror must submit in writing a request to either correct or withdraw a bid to the Procurement 
Officer.  Each written request must document the fact that the offeror’s mistake is clearly an error 
that will cause him substantial loss. 

a) Correction of awards :  An offeror shall not be permitted to correct a bid mistake after 
bid opening that would cause such offeror to have the low bid unless the mistake in the 
judgment of the Procurement Officer is clearly evident from examining the bid 
document; for example, extension of unit prices or errors in addition. 

b) Cancellation of awards prior to performance:   When it is determined after an award 
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has been issued but before performance has begun that Georgetown County’s 
requirements for the goods or services have changed or have not been met, the award 
or contract may be canceled and either re-awarded or a new solicitation issued. 

 
10. Faxed or E-mailed bids will not be accepted by Georgetown County.  Electronic bid submissions 

must be submitted through the Georgetown County Purchasing Vendor Registry page to ensure 
they remain sealed until the scheduled bid opening date and time. 

 
11. If you need any reasonable accommodation for any type of disability in order to participate in this 

procurement, please contact the purchasing office as soon as possible.  
 
12. Title VI of the Civil Rights Act of 1964:  Georgetown County hereby gives public notice that it is 

the policy of the agency to assure full compliance with Title VI of the Civil Rights Act of 1964, 
the Civil Rights Restoration Act of 1987, Executive Order 12898 on Environmental Justice, and 
related statutes and regulations in all programs and activities. Title VI requires that no person in 
the United States of America shall, on the grounds of race, color, or national origin, be excluded 
from the participation in, be denied the benefits of, or be otherwise subjected to discrimination 
under any program or activity for which Georgetown County receives federal financial assistance.  

 
13. Any deviations from the specifications or modification of this bid and any extra or incidental work 

or reductions in work shall be set forth in writing and signed by both parties prior to making such 
change.  Any increase or decrease in the bid price resulting from such change shall be included in 
writing. 

14. Exceptions: The bidder shall list on a separate sheet of paper any variations from, or exceptions to, 
the conditions and specifications of this bid.  This sheet shall be labeled “Exception(s) to Bid 
Conditions and Specifications,” and shall be attached to the bid.   When Proposers find instances 
where they must take exception with certain requirements or specifications of the bid, all 
exceptions shall be clearly identified.  Written explanations shall include the scope of the exceptions, 
the ramifications of the exceptions for the County of Georgetown, and a description of the 
advantage to be gained or disadvantages to be incurred by the County as a result of these 
exceptions.  If none, write “NONE”.  

 
15. Georgetown County reserves the right to reject any or all bids, and to waive as an informality any 

irregularities contained in any bid as may be deemed in the best interest of the County.  
Georgetown County further reserves the right to reject any bid submitted, at its sole option, that 
the vendor may not be able to meet the service requirements of the bid. 

 
16. Publicity releases: contractor agrees not to refer to award of any resulting contract in commercial 

advertising in such a manner as to state or imply that the products or services provided are 
endorsed or preferred by the user.   

 
17. Material Safety Data Sheets:  The County of Georgetown will not receive any materials, products, or 

chemicals which may be hazardous to an employee's health unless accompanied by a Material Data 
Sheet when received. 

 
18. Ownership of Copyright: All right, title and interest in all copyrightable materials which vendor 

shall create in the performance of its obligations hereunder shall be the property of the procurer.  
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Vendor agrees to assign and hereby does assign any and all interest it has in and to such material to 
procurer.  Vendor agrees, upon the request of procurer to execute all papers and perform all other 
such acts necessary to assist procurer to obtain and register copyrights on such materials.  Where 
applicable, works of authorship created by the vendor in the performance of its obligations 
hereunder, shall be considered “works for hire” as defined in the U.S. Copyright Act. 

 
19. Ownership of Documents: Any reports, studies, photographs, negatives or other documents 

prepared by vendor in the performance of its obligations shall be the exclusive property of the 
procurer and all such material shall be remitted to the procurer by the vendor upon completion, 
termination or cancellation of this order.  Vendor shall not use, willingly allow or cause to have 
such material used for any purpose other than performance of its obligations under this order without 
the prior written consent of the procurer. 

 
20. Affirmative Action:  The contractor will take affirmative action in complying with all Federal and 

State requirements concerning fair employment and employment of the handicapped, and 
concerning the treatment of all employees, without regard or discrimination by reason of age, race, 
color, religion, sex, national origin or physical handicap. The following are incorporated herein by 
reference: 41 C.F.R. 60-1.4, 60-250.4 and 60-741.4. 

21. Inclusion and participation of disadvantaged, small, and local business entities is strongly 
encouraged, but minimum participation standards are not in effect for this project.  
 

22. All Federally Funded or Assisted Construction Contracts Over $2,000: 
A. Davis-Bacon Requirements.  These contracts need to include a provision for compliance with 

the Davis-Bacon Act (40 USC 276a to a—7) and the Department of Labor implementing 
regulations (29 CFR Part 5).  Under this Act, Contractors are required to include the contract 
provisions in Section 5.5 (a) of 29 CFR Part 5, and to pay wages to laborers and mechanics at 
a rate not less than the minimum wages specified in the wage determination made by the 
Secretary of Labor.  In addition, Contractors shall be required to pay wages not less than the 
minimum wages specified in the wage determination made by the Secretary of Labor.  In 
addition, Contractors shall be required to pay wages not less often than once a week.  Current 
Wage Determination for Georgetown County in South Carolina is available on-line at: 
https://sam.gov/content/wage-determinations 

 
B. Contract Work Hours and Safety Standard Act Requirements.  The contracts must include a 

provision for compliance with Sections 103 and 107 of the Contract Work Hours and Safety 
Standards Act (40 USC 327-330) as supplemented by the Department of Labor regulations (29 
CFR Part 5).  Under Section 103 of the Act, each Contractor shall be required to compute the 
wages of every mechanic and laborer on the basis of a standard workweek of 40 hours.  Work 
in excess of the standard workweek is permissible provided that the worker is compensated at a 
rate not less than one times the basic rate of pay for all hours worked in excess of 40 hours in 
the workweek.  Section 107 of the Act is applicable to construction work and provides that no 
laborer of mechanic shall be required to work in surroundings or under working conditions 
which are unsanitary, hazardous, or dangerous to health and safety as determined under 
construction, safety and health standards promulgated by the Secretary of Labor.  These 
requirements do not apply to the purchases of supplies, materials, or articles ordinarily available 
on the open market, or contracts for transportation or transmission of intelligence. 
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C. Copeland “Anti-Kickback” Act Requirements.  All construction contracts over $2,000.00 must 
include a provision for compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as 
supplemented in Department of Labor regulations (29 CFR Part 3).  This act provides that each 
Contractor shall be prohibited from inducing, by any means, persons employed in the 
construction, completion, or repaid of public work to give up any part of their compensation.   

 
23. CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The contractor certifies that the vendor(s) will provide a “drug-free workplace” as that term is 
defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, by the 
complying with the requirements set forth in title 44, Chapter 107. 

 
24. Certification of Non-Segregated Facilities 

The federally-assisted construction contractor certifies that he does not maintain or provide, for his 
employees, any segregated facilities at any of his establishments and that he does not permit his 
employees to perform their services at any location, under his control, where segregated facilities 
are maintained. The federally-assisted construction contractor certifies that he will not maintain or 
provide, for his employees, segregated facilities at any of his establishments and that he will not 
permit his employees to perform their services at any location under his control where segregated 
facilities are maintained. The federally-assisted construction contractor agrees that a breach of this 
certification is a violation of the Equal Opportunity Clause in this Contract. 
 
As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 
restrooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees which are segregated on the basis of 
race, color, religion, or national origin because of habit, local custom, or any other reason. The 
federally assisted construction contractor agrees that (except where he has obtained identical 
certifications from proposed subcontractors for specific time periods) he will obtain identical 
certifications from proposed subcontractor s prior to the award of subcontracts exceeding $10,000 
which are not exempt from the provisions of the Equal Opportunity Clause and that he will retain 
such certifications in his files. 

 
25. Bidders must clearly mark as "confidential" each part of their bid which they consider to be 

proprietary information that could be exempt from disclosure under section 30-4-40, Code of 
Laws of South Carolina 1976, as amended (Freedom of Information Act).  If any part is 
designated as confidential, there must be attached to that part an explanation of how this 
information fits within one or more categories listed in section 30-4-40.  The County reserves the 
right to determine whether this information should be exempt from disclosure and no legal action 
may be brought against the County or its agents for its determination in this regard. 

 
26. Nothing herein is intended to exclude any responsible vendor, his product or service or in any way 

restrain or restrict competition. On the contrary, all responsible vendors are encouraged to bid and 
their bids are solicited. 

 
27. Acknowledgement of Addenda 

Each contractor is responsible to verify the number of total addenda issued prior to bid. Failure to 
acknowledge all addenda may disqualify the bidder.  All addenda are posted by the County at 
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the website located at www.georgetowncountysc.org, select “Purchasing” and “Current Bids”. It 
is each proposer’s responsibility to verify that all addenda have been received and acknowledged.   

 
28. This Invitation for Bid covers the estimated requirements to provide USER FEE ROAD 

CONSTRUCTION - PLOVER DRIVE for the Georgetown County Department of Public Services, 
Public Works Division.  The purpose is to establish a Construction Contract with firm pricing and 
project schedule.  
 

29. Bids must be made on Proposal or Bid Form furnished or will be rejected. Proposals shall be 
typewritten or written in ink on the form prepared by the County.  The person signing the bid 
shall initial all corrections or erasures. 

 
30. Insurance 
 The successful bidder shall procure, maintain, and provide proof of, insurance coverage for injuries 

to persons and/or property damage as may arise from or in conjunction with, the work performed on 
behalf of the County by the bidder, his agents, representatives, employees or subcontractors.  Proof 
of coverage as contained herein shall be submitted fifteen (15) days prior to the commencement of 
work and such coverage shall be maintained by the bidder for the duration of the contract period; for 
occurrence policies.   

 a. General Liability 
  Coverage shall be as broad as:  Comprehensive General Liability endorsed to include 

Broad Form, Commercial General Liability form including Products/Completed 
Operations. 

  1. Minimum Limits 
   General Liability: 
   $1,000,000 General Aggregate Limit  
    $1,000,000 Products & Completed Operations 
   $1,000,000 Personal and Advertising Injury  
   $1,000,000 Each Occurrence Limit 
   $50,000    Fire Damage Limit 
   $5,000     Medical Expense Limit 
 b. Automobile Liability 
  Coverage sufficient to cover all vehicles owned, used, or hired by the bidder, his agents, 

representatives, employees or subcontractors. 
  1. Minimum Limits 
   Automobile Liability: 
   $1,000,000 Combined Single Limit  
   $1,000,000 Each Occurrence Limit 
   $5,000     Medical Expense Limit 
 c. Workers' Compensation 
  Limits as required by the Workers' Compensation Act of SC.  Employers Liability, 

$1,000,000. 
 d. Owners' & Contractors' Protective Liability 
  Policy will be in name of County.  Minimum limits required are $1,000,000. 

Bid #22-048 Georgetown County, SC Page 14 of 150

http://www.georgetowncountysc.org/


 

 
 

 e. Professional Liability (a/k/a Errors and Omissions) 
  N/A. 
 f. Coverage Provisions 
  1. All deductibles or self-insured retention shall appear on the certificate(s). 
  2. The County of Georgetown, its officers/ officials, employees, agents and 

volunteers shall be added as "additional insured" as their interests may appear.  
This provision does not apply to Professional Liability or Workers' 
Compensation/Employers' Liability. 

  3. The offeror's insurance shall be primary over any applicable insurance or self-
insurance maintained by the County. 

  4. Shall provide 30 days written notice to the County before any cancellation, 
suspension, or void of coverage in whole or part, where such provision is 
reasonable. 

  5. All coverage for subcontractors of the bidder shall be subject to all of the 
requirements stated herein. 

6. All deductibles or self-insured retention shall appear on the certificate(s) and 
shall be subject to approval by the County.  At the option of the County, either; 
the insurer shall reduce or eliminate such deductible or self-insured retention; or 
the bidder shall be required to procure a bond guaranteeing payment of losses 
and related claims expenses. 

7. Failure to comply with any reporting provisions of the policy(s) shall not affect 
coverage provided the County, its officers/officials, agents, employees and 
volunteers. 

8. The insurer shall agree to waive all rights of subrogation against the County, its' 
officers/officials, agents, employees or volunteers for any act, omission or 
condition of premises which the parties may be held liable by reason of 
negligence. 

  9. The bidder shall furnish the County certificates of insurance including 
endorsements affecting coverage.  The certificates are to be signed by a person 
authorized by the insurance company(s) to bind coverage on its' behalf, if 
executed by a broker, notarized copy of authorization to bind, or certify coverage 
must be attached. 

10. All insurance shall be placed with insurers maintaining an A.M. Best rating of no 
less than an A:VII. If A.M. Best rating is less than A:VII, approval must be 
received from County's Risk Officer. 

31. Workman’s Compensation Coverage 
 Georgetown County, SC will require each contractor and service provider to maintain on file with 

the purchasing officer, a current Certificate of Insurance showing limits as required by the Workers' 
Compensation Act of SC:  Employers Liability, $1,000,000. 

 
 The law also recognizes "statutory employees." These are employees who work for a 

subcontractor who may be working for a business or another contractor. Employers should 
inquire whether or not a subcontractor working for them has workers' compensation insurance, 
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regardless of the number of employees employed by the subcontractor. If the subcontractor does 
not, the subcontractor's injured employees would be covered under the employer's workers' 
compensation insurance.  If the subcontractor does not carry workers' compensation insurance, 
then the owner or the principal contractor would be liable just as if the subcontractor's employee 
was one of their employees. 

 
 For answers to additional questions, visit the SC Worker’s Compensation Commission website, 

at:  https://wcc.sc.gov/frequently-asked-questions 
 
32. Hold Harmless Clause 
 The Contractor shall, during the term of the contract including any warranty period, indemnify, 

defend, and hold harmless the County, its officials, employees, agents, and representatives thereof 
from all suits, actions, or claims of any kind, including attorney's fees, brought on account of any 
personal injuries, damages, or violations of rights, sustained by any person or property in 
consequence of any neglect in safeguarding contract work or on account of any act or omission by 
the contractor or his employees, or from any claims or amounts arising from violation of any law, 
bylaw, ordinance, regulation or decree.  The vendor agrees that this clause shall include claims 
involving infringement of patent or copyright. 

33. Condition of Items 
 All items shall be new, in first class condition, including containers suitable for shipment and storage, unless 
otherwise indicated herein.  Verbal agreements to the contrary will not be recognized. 

34. Workmanship and Inspection 
 All work under this contract shall be performed in a skillful and workmanlike manner.  The County may, in 

writing, require the Contractor to remove any employee from work that the County deems incompetent or 
careless. 

 Further, the County may, from time to time, make inspections of the work performed under this contract.  Any 
inspection by the County does not relieve the Contractor from any responsibility regarding defects or other 
failures to meet the contract requirements. 

35. Progress Payments (If Applicable) 
 Contractor's Application for Payment shall be submitted to the Owner on AIA Document G702 and G703--

1992 Edition, or such other form as may be mutually agreed upon.  The period covered by each Application 
for Payment shall be not less than one calendar month.  The Owner shall make progress payments to the 
Contractor on undisputed amounts certified by the Architect within thirty (30) days from receipt of the 
Application for Payment by the Owner.  

  
36. South Carolina Sales Tax 
 The County of Georgetown, SC is not exempt and pays the appropriate SC sales tax on all applicable 

purchases.   
37. Assignment of Contract 
 This contract may not be assigned in whole or part without the written consent of the Purchasing 

Officer. 
38. Termination 
 Subject to the provisions below, the contract may be terminated by the County upon sixty (60) days 

advance written notice to the other party; but if any work or service hereunder is in progress, but not 
completed as of the date of termination, then this contract may be extended upon written approval of 
the County until said work or services are completed and accepted. 
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  a. Termination for Convenience 
 In the event that this contract is terminated or canceled upon request and for the 

convenience of the County, without the required sixty (60) days advance written notice, 
then the County shall negotiate reasonable termination costs, if applicable. 

  b. Termination for Cause 
 Termination by the County for cause, default or negligence on the part of the contractor 

shall be excluded from the foregoing provision; termination costs, if any, shall not apply.  
The sixty (60) days advance notice requirement is waived in the event of Termination for 
Cause. 

c. Non-Appropriation:  
  It is understood and agreed by the parties that in the event funds are not appropriated in 

the current fiscal year or any subsequent fiscal years, this contract will become null and 
void and the County will only be required to pay for services completed to the 
satisfaction of the County. 

39. Default 
In case of default by the contractor, for any reason whatsoever, the County may procure the goods 
or services from another source and hold the contractor responsible for any resulting excess cost 
and may seek other remedies under law. 

40. Severability 
 In the event that any provision shall be adjudged or decreed to be invalid, such ruling shall not 

invalidate the entire Agreement but shall pertain only to the provision in question and the remaining 
provisions shall continue to be valid, binding and in full force and effect. 

41. Applicable Laws 
This Agreement shall be governed by and construed in accordance with the laws of the State of 
South Carolina, U.S.A.  
 

42. Claims and Disputes: 
 All claims, disputes and other matters in question between parties arising out of, or relating to, this 

Agreement, or the breach thereof, shall be decided in the Circuit Court of the Fifteenth Judicial 
circuit in Georgetown County, South Carolina.  By executing this Agreement, all parties 
specifically consent to venue and jurisdiction in Georgetown County, South Carolina and waive 
any right to contest jurisdiction and venue in said Court. 

 
 
43. Rights of County 
 The County reserves the right to reject all or any part of any bid, waive informalities and award the 

contract to the lowest responsive and responsible bidder to best serve the interest of the County. 
44. Award of Bid 
 In determining the lowest responsive and responsible bidder, in addition to price, there shall be 

considered the following: 
(a) The ability, capacity and skill of the bidder to perform the contract. 
(b) Whether the bidder can perform the contract within the time specified, without delay of 

interference. 
(c) The character, integrity, reputation, judgment, experience and efficiency of the bidder. 
(d) The quality of performance on previous contracts. 
(e) The previous and existing compliance by the bidder with laws and ordinances relating to the 

contract. 
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45. Notice of Award 
 A Notice of Intent to Award will be mailed to all respondents. 
 
46. Protest 
 Bidders may refer to Sections 2-67, 2-73, and 2-74 of Ordinance #20-32, also known as the 

Georgetown County, South Carolina Purchasing Policy to determine their remedies concerning this 
competitive process.  The failure to be awarded a bid shall not be valid grounds for protest.  

 
47. Debarment 

By submitting a bid, the offeror certifies to the best of its knowledge and belief, that it and its 
principals, sub-contractors and assigns are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal, 
State or local  department or agency  A copy of the County's debarment procedure in accordance 
with Section 2-68 of Ordinance #20-32, also known as the Georgetown County, South Carolina 
Purchasing Policy is available upon request.   
 

48. Firm Pricing for County Acceptance 
 Bid price must be firm for County acceptance for 90 days from bid opening date.   
 
49. Mobilization After Notice to Proceed 
 Bid must show the number of days required to mobilize after receiving a Notice to Proceed under 

normal conditions.  Failure to state delivery time obligates bidder to complete delivery in fourteen 
(14) calendar days.  Unrealistically short or long delivery promised may cause bid to be disregarded.  
Consistent failure to meet delivery promises without valid reason may be cause for removal from bid 
list.   

 
50. BRAND NAME OR EQUAL: 

a) The use of a “Brand Name Only” specification is for the purpose of describing the sole item that will 
satisfy the county’s requirements. Bids offering alternate products will be declared non-
responsive. 
 
b) The use of a “Brand Name Or Equal“ specification is for the purpose of describing the standard of 
quality, performance and characteristics desired and is not intended to limit or restrict competition. An 
item shall be considered to be substantially equivalent, or “equal” to the specified brand in the opinion of 
the Chief Procurement Officer, the County can reasonably anticipate sufficiently similar quality, capacity, 
durability, performance, utility and productivity as provided by the specified brand. 

 
c) The use of a “Brand Name Or Pre-Approved Equal” specification with a reference to a brand name or 
model number does not preclude an offer of a comparable or better product, if full specifications and 
descriptive literature are provided for the product. Bidder shall submit a Material Substitution 
Request form for a proposed equal to Purchasing by the date and time listed in the bid solicitation to allow 
Owner to make a determination of equality to the brand specified. If Owner approves the proposed 
equal, an addendum to the bid will be issued specifically identifying the item as a pre-approved 
equivalent. Failure to provide such specifications and descriptive literature may be cause for rejection of 
the offer. 

 
51. Environmental Management: 
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 Vendor/Supplier/Contractor will be responsible for complying with all federal, state and local 
environmental regulations relating to transportation, handling, storage, spillage and any other 
aspect of providing the services specified herein, as applicable. 

 
52. Bid Tabulation Results 
 Vendors wishing to view the bid tabulation results may visit the Georgetown County, SC web-site at:  

http://www.georgetowncountysc.org.  Select “Bid Opportunities” from the Quick Links box, then 
“Bids Under Review” and double click the link under the individual bid listing. 

 
53. The Bidder hereby certifies that he or she has carefully examined all of the Documents for the 

project, has carefully and thoroughly reviewed this Request for Bid/Quotation, has inspected the 
location of the project (if applicable), and understands the nature and scope of the work to be 
done; and that this Bid is based upon the terms, specifications, requirements, and conditions of the 
Request for Bid/ Documents. The Bidder further agrees that the performance time specified is a 
reasonable time, having carefully considered the nature and scope of the project as aforesaid. 

 
54. Apparent omission of a detailed description concerning any point, shall be regarded as meaning the 

best commercial practice is to prevail and that only material and workmanship of the finest quality are 
to be used. 
 

55. Response Clarification 
Georgetown County reserves the right to request additional written or oral information from 
Bidders in order to obtain clarification of their Responses. 
 

56. Any attempt by the vendor to influence the opinion of County Staff or County Council by 
discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 
any procedure to promote their offer will constitute a violation of the vendor submittal conditions 
and will cause the vendor’s submittal to be declared null and void. 
 

57. Georgetown County, SC has a Local Vendor Preference Option by ordinance. See the 
RESIDENCE CERTIFICATION FOR LOCAL PREFERENCE form attached for details. 
 

58. Substitutions and Product Options  
Written requests for changes in products, materials, equipment and methods of construction required by the 
Contract Documents shall be submitted to the Owner prior to bidding in accordance with the timeline provided 
and using the Material Substitution Request form provided and in accordance with The Project Manual, 
Division 1, Section 01600.  
 

59.  Bidding Documents  
a) Each Bidder shall carefully examine the Bidding and Contract Documents, General Requirements, 

Drawings and Technical Specifications and all addenda or other revisions and thoroughly familiarize 
themselves with the detailed requirements prior to submitting a Bid. Bidders shall promptly notify the 
Owner in writing of any ambiguity, inconsistency, error or omission, which they may discover upon 
examination of the Bidding and Contract Documents, Project Site and / or local conditions. The Owner 
shall make such interpretations, corrections or changes to the Bidding Documents and will reply to all 
questions submitted by the Bidders. The Owner will log all responses and issue an addendum as may be 
appropriate. The Owner will not be responsible for any oral instructions and / or responses. 
Interpretations, corrections or changes made in any other manner will not be binding. All addenda sent 
to Bidders will become a part of the Bidding and Contract Documents. All inquiries shall be directed in 
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writing or transmitted by facsimile to the office of the Owner. No allowance will be made after Bids are 
received due to oversight and / or error by bidder. 

b) Each Bidder shall carefully review the Table of Contents and the List of Drawings in the Project Manual 
to determine if any instrument is missing from the Bidding Documents. Bidders shall promptly notify 
the Owner, in writing, of any discrepancy. 

c) Addenda will not be mailed or faxed to all Bidders. Copies of Addenda will be made available through 
the County website. Prior to submitting a Bid each Bidder shall ascertain that he/she has received all 
Addenda issued. 

d) Owner does not assume any responsibility for errors, omissions or misinterpretations resulting from 
the Bidder’s use of incomplete Bidding Documents. 

60. Retainage 
Retainage in the amount of ten percent (10%) of the value of construction costs incurred for the project, 
shall be withheld until the project has been completed to the satisfaction of Owner. 
 

61. Liquidated Damages 
  Refer to The Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work.  
 

62. Allowances 
A Utility Allowance is included in the contract for each roadway.  See the last page of the 
Supplemental Specifications for details.    

 
63. The contractor will be responsible for disposal of any and all removed, unused and surplus 

materials and any fees and transportation costs associated with the disposal. 
 
64. The contractor is responsible for contacting the Palmetto Utility Protection Service (P.U.P.S.) at 

its 811 or toll-free number (1-888-721-7877) between the hours of 7:30 am (ET) and 5:30 pm 
(ET), Monday through Friday, 72 hours before starting the proposed work. 

 
 
 

END OF SECTION 00100 
 
 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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SECTION 00200 
 

Intent to Respond 
 

REF: Bid #22-048, USER FEE ROAD CONSTRUCTION – PLOVER  DRIVE 
 
If your company intends to respond to this solicitation, please complete and promptly return this form 
to assure that you can be included on the mailing list to receive all addenda regarding this project.   
 
It is not necessary to return any other portion of the bid documents if you are not bidding. 
 
Failure to return the Intent to Respond shall not be sufficient cause to rule a submittal as non-
responsive; nor does the return of the form obligate an interested party to submit a response.  
Georgetown County’s efforts to directly provide interested parties with addenda or additional 
information are provided as a courtesy only, and do not alleviate the respondent from their obligation 
to verify they have received and considered all addenda.   All addenda are published and available on 
the county website at http://www.gtcounty.org/ select "Bid Opportunities" from the Quick Links at the 
bottom of the County’s main webpage.   

 Our firm does intend on responding to this solicitation.  

 Our firm does not intend on responding to this solicitation.  
 

Company Name:  _________________________________________________________  

Address: ________________________________________________________________  

 _______________________________________________________________________  

Contact Person: __________________________________________________________  

Telephone: ______________________________________________________________  

Fax: ___________________________________________________________________  

E-Mail: _________________________________________________________________  

How did you hear about this opportunity? _____________________________________  

Reason if not responding: __________________________________________________  

 

Please return this completed form to John Bullard, Senior Buyer: 
• by e-mail to JBullard@GTCounty.org 
• or by Fax  to (843) 545-3500.  

[End of Intent to Respond] 
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MATERIAL SUBSTITUTION REQUEST 
 

Bid #22-048, USER FEE ROAD CONSTRUCTION - PLOVER DRIVE 
 

Date:        

We hereby submit for your review the following PRODUCT SUBSTITUTION of the specified 
material for the above listed project.  

Section:             

Paragraph:             

Specified Material:            

              

Attached is complete technical data of the PRODUCT SUBSTITUTION, highlighted or underlined 
for easy reading, including laboratory test, as necessary, in duplicate.  Included is complete 
information on changes to the Project Manual Documents required by the proposed  
PRODUCT SUBSTITUTION for its proper installation.  
 
A) The Trade Contractor, under whose transmittal this information is sent, has reviewed the 
PRODUCT SUBSTITUTION and agrees it is applicable to this project in the location described and 
agrees to warrant/guarantee the use of the PRODUCT SUBSTITUTION in the same manner he would 
the Specified Product.  

Yes  No 
If not, explain:             
 
B) Does the PRODUCT SUBSTITUTION affect the dimensions shown on the Drawings in ANY 
WAY? 

Yes  No 
If so, how?              
 
C) Does the undersigned have the approval of the Manufacturer/Supplier to pay for any changes 
to the building design, including engineering and detailing costs, caused by the requested PRODUCT 
SUBSTITUTION? 

Yes  No 
 If so, to what extent?            
 
D)  What effect does the PRODUCT SUBSTITUTION acceptance have on other trades?  

None  Don't Know  As follows: 
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E) Difference between proposed PRODUCT SUBSTITUTION and the Specified Product? BE 
SPECIFIC IN DESCRIPTION.  (ASTM No., Size, Gauge, Material, Color Availability, Construction)  
________________________________________________________________________ 

________________________________________________________________________ 

 (Attach additional pages as required)  
 
F) Manufacturer's guarantees and warranties of the PRODUCT SUBSTITUTION and the 
Specified Product?  

  Same   Different (Explain)  
              
 
G) What is the cost differential of the PRODUCT SUBSTITUTION in comparison to the 
Specified Product?  

 Same   Less Expensive by $    More Expensive by $   
 
I) The PRODUCT SUBSTITUTION has been verified by the undersigned with the 
Manufacturer/Supplier as meeting or exceeding the specifications of the Specified item.  

 Yes  No   Waiting for answer.  

 
THE UNDERSIGNED Trade Contractor states that the function, appearance, and quality of the 
PRODUCT SUBSTITUTION are equivalent or superior to the specified item.  In addition, I, as the 
Trade Contractor will assume all responsibility for any impact or delay the review and evaluation of 
the alternate product may cause.  Your approval of the Substitute Product in no way will relieve me as 
the Trade Contractor of my responsibilities to conform with all requirements of the Contract 
Documents.  
 
Submitted By:             
     Signature     Printed 

 
 

FOR USE BY ARCHITECT/ENGINEER: 

RECEIVED TOO LATE  NOT ACCEPTED  APPROVED AS NOTED  
FOR BIDDING ONLY, FINAL APPROVAL SUBJECT TO SUBMITTAL DATA IN ACCORDANCE WITH 
REQUIREMENTS OF CONTRACT DOCUMENTS.  
 
DATE:        

PRINTED NAME:           

SIGNATURE:           
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RELEASE AND INDEMNIFICATION AGREEMENT 
FOR ELECTRONIC MEDIA (CADD File Requests) 

 
THIS AGREEMENT is entered into among STANTEC, Inc. as “Consultant” and 
_________________________________________________________________________ as “Client”.  
 
Consultant has been requested to provide ELECTRONIC MEDIA related to the Project known as:  
USER FEE ROAD CONSTRUCTION-PLOVER DRIVE.  
 
The delivery of this information in electronic format is for the benefit of the Client for whom the services have 
been performed. This delivery constitutes a nonexclusive, limited license for the recipient to use the 
information in the electronic file for the specific purpose of responding to the requirements of the Client on this 
Project. Nothing in this transfer should be construed to create any right of the user to rely on the information 
provided or that the use of this electronic information implies the review and approval by the Consultant. Any 
use of this information is at the sole risk and liability of the user who retains the responsibility for updating the 
information to reflect any changes following the preparation date of this information.  
 
Consultant makes no performance guarantees, express or implied warranties, and assumes no obligation or 
liability for the reliability or accuracy of the information contained herein; or for the accuracy of the 
information translated by Consultant’s software for use with the end users’ software. Moreover, any reuse of 
electronically stored documents imports a significant risk of error and misinterpretation through corruption of 
data, incompatibilities of computer programs, intentional manipulation, and the like. Consultant makes no 
representations as to long term compatibility, usability, or readability of documents resulting from use of 
software application packages, operating systems, or computer hardware differing from those used by 
Consultant. Consultant assumes no liability for the hardware or software damage that may result from the use 
of the electronic files provided on disk, or by electronic transfer due to unknown viruses that may reside on the 
electronic media when transferred to the end user.  
 
The information contained in the signed and sealed documents should be deemed to be correct and 
superior to this electronic information. If there is a discrepancy between the electronic files and the hard 
copies, the hard copies govern.  
 
NOW, THEREFORE, in consideration of the voluntary release of the electronically stored documents for this 
Project and contingent upon receipt of those documents, Client and, if applicable, Other party(s), jointly and 
severally, hereby release and hold harmless the Consultant, its principals, agents, and employees, from any and 
all liability or responsibility to any person or entity arising out of any use of the electronic documents or any 
data derived there from.  
 
For Client ________________________:   For Stantec Inc.:  
 
_________________________________   _____________________________________  
Signature       Signature  
_________________________________   _____________________________________  
Printed name & title      Printed name & title  
 
Date ____________________     Date ____________________  
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SECTION 00300 
“EXHIBIT A” - BID FORM 

MANDATORY BID SUBMITTAL FORM 
 
 

OFFEROR/FIRM:             
  
For:  BID #22-048, USER FEE ROAD CONSTRUCTION - PLOVER DRIVE 
  
The undersigned, having visited the site of the Work and having familiarized themselves with local conditions 
affecting the design and cost of the work and with all requirements of the proposed Contract Documents, and 
duly issued Addenda to said documents, as acknowledged herein, propose to furnish and perform all labor, 
materials, necessary tools, expendable equipment, and all utility and transportation services necessary to perform 
and complete in a workmanlike manner all work required by said documents and Addenda. 
 
Georgetown County Water and Sewer District conflicts are shown on the U-sheets and quantities have been 
estimated on the Schedule of Values worksheet.  The contractor is responsible for evaluating the work proposed 
and including all values in the base bid for Item (b) below.  
 
1) BASE BID PROPOSAL:  Bidder / Proposer agrees to perform all of the work described in the specifications, 

including allowances, and shown on the drawings, for the sum of: 
 

a) Plover Drive: 
 
  _______________________________________________________  $ __________________ 
  (words shall govern) 
 

b) Georgetown County Water and Sewer Relocations (see Special Provisions): 
 
  $___________________________________________  $ ___________________ 
  (words shall govern) 
 

c) Plover Drive Maintenance Stone (see Special Provisions): 
 
  $__________X 100 TONS=_________________________________  $ ___________________ 
  (words shall govern) 
 

d) Plover Drive Mucking (see Special Provisions): 
 
  $__________X 100 CY  =   _________________________________  $ ___________________ 
  (words shall govern) 
 
2) SUMMARY BID TOTAL (1a+1b+1c+1d): 

 
 $    + $20,000 Utility Allowance = $___________________________     

 
 $    ______________________________________________________    
Total Bid Price (words shall govern) 
 

3) ALTERNATES:  
(not used) 
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4) For additional work authorized after signing the Contract, the amount of overhead and the amount of  
profit to be added to base costs of labor and materials shall not exceed 10% total for overhead and profit 
on work performed by the Contractor’s own forces and shall not exceed 15% total on work by 
Subcontractors. 

 
5) COMPLETION DATE:  Contractor must conform to Division 0, Section 00750, Summary Schedule  
       and Key Milestones. 
 
6) LIQUIDATED DAMAGES:  Liquidated damages for this project shall be $500.00 per calendar day for  

Contractor’s failure to complete any key milestone by its intermediate completion date or the Substantial 
Completion date. Refer to Division 1, Section 01100, Summary of Work. 

 
7) The undersigned affirms that in making such Bid, neither he /she nor any company that they may  

represent, nor anyone in behalf of him / her or their company, directly or indirectly, has entered into any 
combination, collusion, undertaking or agreement with any other Bidder or Bidders to maintain the prices 
of said work, or any compact to prevent any other Bidder or Bidders from Bidding on said Contract or 
work and further affirms that such bid is made without regard or reference to any other Bidder or Proposer 
and without any agreement or understanding or combination either directly or indirectly with any other 
person or persons with reference to such Bidding in any way or manner whatsoever. 

 
8) The undersigned, when notified of the acceptance of this Bid proposal, does hereby agree to enter into  

a Contract with the Owner within five (5) calendar days from the date of the Notice of Award, for the 
execution of the work described within the period of time allocated, and he / she shall give a Performance 
Bond and Payment Bond, with good and sufficient surety. 

 
9) The undersigned further agrees that if awarded the Contract he /she will commence the work within ten  

(10) calendar days after the date of the Notice of Award and that he / she will complete the work in 
accordance with the Summary Schedule and Key Milestones and Substantial Completion date set forth 
in the Bidding and Contract Documents or such amended date as may be granted.  If the undersigned 
fails to complete the work as provided in the aforementioned schedule, then and in that event, he / she 
further expressly agrees that, for each day that any phase of work under this Contract remains 
uncompleted thereafter the Owner may deduct from the Contract price herein specified the stipulated 
sum of liquidated damages as provided for herein and retain that sum for failure of the undersigned to 
complete this Contract on or before the expiration of the period shown in the completion schedule. 

 
10) The undersigned agrees that the Owner’s damages caused by delay are not capable of being established  

and would be difficult to measure accurately and that the sums herein specified as liquidated damages 
are not a penalty, but represent the parties’ estimate of the actual damages which the Owner would suffer 
per day if the work is not completed as scheduled. 

 
11) In submitting this Bid, it is understood that the right is reserved by the Owner to waive any informality  

or irregularity in any Bid or Bid guaranty, to reject any and all Bids, to re-Bid, to award or refrain from 
awarding a contract for the work and to negotiate with the apparent qualified low responsive Bidder to 
such extent as may be beneficial to the Owner. 

 
12) The undersigned attaches hereto a cashier’s check, certified check or Bid Bond in the sum five per-cent  

(5%) of the total base bid payable to Georgetown County, as required in the Request for Proposals, and 
the undersigned agrees that in case he / she fails within five (5) calendar days after Notice of Award of 
the Contract to him /her to enter into the Contract in writing and furnish the required Payment and 
Performance Bonds, with surety or sureties to be approved by Owner, and insurance policies or 
endorsements, the Owner may, as its option, determine that the undersigned has abandoned his / her 
rights and interest in such Bid and that the cashier’s check, certified check, or Bid Bond accompanying 
his or her bid has been forfeited.  Otherwise, the cashier’s check, certified check, or Bid Bond shall be 
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returned to the undersigned upon the execution of the Contract and acceptance of the bonds and 
insurance, or upon rejection of his / her Bid. 

 
13) A Bid shall be considered unresponsive and shall be rejected if it fails to include fully executed  

statements or if the Bidder fails to furnish required data.  When a determination has been made to award 
the Contract to a specific Contractor, such Contractor shall, prior to award, furnish such other pertinent 
information regarding his / her own employment policies and practices as well as those of his / her 
proposed prime contractor, subcontractors and consultants as the Owner may require. 

 
14) The Bidder shall furnish similar statements executed by each of his / her  prime contractor, first-tier  

and second-tier subcontractors and consultants whose contracts equal Ten Thousand Dollars 
($10,000.00) or more and shall obtain similar compliance by such prime contractor, subcontractors and 
consultants  before awarding such contracts. No prime contractor or subcontract shall be awarded to any 
non-complying prime contractor and/or subcontractor. 

 
15) It is understood and agreed that all workmanship and materials under all items of work are guaranteed  
       for one (1) year from the date of Final Acceptance, unless otherwise specified. 
 
16) The undersigned affirms that he / she has completed all of the blank spaces in the Bid Form, with an  

amount in words and numbers and agrees that where a discrepancy occurs between the prices quoted in 
words and/or in numbers the lowest figure quoted in words shall take precedence and govern when 
determining final costs or award of the Contract. 

 
17) The undersigned affirms that wages not less than the minimum rates or wages, as predetermined for  
       this project by the State of South Carolina were used in the preparation of this “Bid Form”. 
 
18) REQUIRED FORMS: There are specific forms required to be completed and submitted as part of the  

response to this Request for Proposals (RFP). The omission, whether inadvertent or not, of any one or 
more of these forms will cause the Bidder’s / Proposer’s response to be disqualified. The following 
forms identified as Exhibits to this RFP, shall be included in the response: 

 
 Exhibit A             Bid Form 
 Exhibit B             Acknowledgement of Addenda 

Exhibit C Non-Collusion Affidavit 
Exhibit D Indemnification 
Exhibit E List of Prime & Subcontractors 
Exhibit F Statement of Experience 
Exhibit G Unit Price Schedule 
Exhibit H Resident Certification for Preference 
Exhibit I Exceptions Page Form 
Bid Bond  5% of total base bid 

  
19) Project Mgr/NTP Contact Address:          

___________________________________________________________     

20) Project Mgr/NTP Contact  Person:          

21) Telephone Number  ________________________ Fax Number        

22) E-Mail address   ___________________________________________________    
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23) Remittance Address:            

___________________________________________________________     

24) A/P Accounting Contact    ______________________________________________ 

25) Telephone Number  ________________________Fax Number       

26) E-Mail address   ___________________________________________________    

27) Suspension and Debarment 
 Federal guidelines require grant recipients to obtain sufficient assurance that vendors are not 

suspended or debarred from participating in federal programs when contracts exceed $25,000. 
By signing below you verify that no party to this agreement is excluded from receiving 
Federal contracts, certain subcontracts, and certain Federal financial and nonfinancial 
assistance and benefits, pursuant to the provisions of 31 U.S.C. 6101, note, E.O. 12549, E.O. 
12689, 48 CFR 9.404, and each agency's codification of the Common Rule for Non-
procurement suspension and debarment.  [See https://www.acquisition.gov/isdc-debarment-
regulationshttps://www.acqufor additional information.] 

 
28) If the bid is accepted, the required Contract must be executed within fifteen (15) days after 

receipt of written notice of formal award of Contract and Certificate of Insurance (COI) and 
Payment and Performance Bonds must be received. 

 
29) Will you honor the submitted prices and terms for purchase by other departments within 

Georgetown County and/or by other government entities who participate in cooperative 
purchasing with Georgetown County, South Carolina?  

Yes  No 

30) Acceptance of Invitation for Bid Content:  The contents of the successful IFB/RFP are 
included as if fully reproduced herein.  Therefore, the selected contractor must be prepared to 
be bound by his/her proposal as submitted.   

 
31) RENEWAL OF CONTRACT 

The continuation of the terms, conditions, and provisions of any resulting contract beyond the 
fiscal year is subject to approval and ratification by the Georgetown County Council and 
appropriation by them of the necessary money to fund said contract for each succeeding year. 
 

32) CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 
The undersigned certifies that the vendor listed below will provide a “drug-free workplace” as 
that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as 
amended, by the complying with the requirements set forth in title 44, Chapter 107. 

 Yes  No 
 

33) Any attempt by the vendor to influence the opinion of County Staff or County Council by 
discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 
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any procedure to promote their offer will constitute a violation of the vendor submittal 
conditions and will cause the vendor’s submittal to be declared null and void. 

 
34) The lowest or any proposal will not necessarily be accepted and the County reserves the right to award 

any portion thereof.  I/We, the undersigned, hereby confirm that all the above noted documents for 
Bid/Request for Proposal No. 22-048 were received.  
 

35) MINORITY PARTICIPATION [INFORMATION ONLY] 
 

(a) Is the bidder a South Carolina Certified Minority Business? 

    Yes No 
 
(b) Is the bidder a Minority Business certified by another governmental entity?  

  Yes  No 
If so, please list the certifying governmental entity: ________________________ 
 

(c) Will any of the work under this contract be performed by a SC certified Minority 
Business as a subcontractor? 

   Yes  No 
If so, what percentage of the total value of the contract will be performed by a SC 
certified Minority Business as a subcontractor?   % 
 

(d) Will any of the work under this contract be performed by a minority business certified 
by another governmental entity as a subcontractor? 

   Yes  No 
If so, what percentage of the total value of the contract will be performed by a minority 
business certified by another governmental entity as a subcontractor?  
   % 
 

(e) If a certified Minority Business is participating in this contract, please indicate all 
categories for which the Business is certified: 

 Traditional minority  

 Traditional minority, but female  

 Women (Caucasian females)  

 Hispanic minorities  

 DOT referral (Traditional minority)  

 DOT referral (Caucasian female)  

 Temporary certification  

 SBA 8 (a) certification referral  

 Other minorities (Native American, Asian, etc.)  
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(If more than one minority contractor will be utilized in the performance of this 
contract, please provide the information above for each minority business.) 

 
 
36) ILLEGAL IMMIGRATION: Non-Construction (NOV. 2008): (An overview is available at 

www.procurement.sc.gov) By signing your offer, you certify that you will comply with the 
applicable requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agree 
to provide to the State upon request any documentation required to establish either: (a) that 
Title 8, Chapter 14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) 
that you and your subcontractors or sub-subcontractors are in compliance with Title 8, 
Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, 
fictitious, or fraudulent document, statement, or report pursuant to this chapter is guilty of a 
felony, and, upon conviction, must be fined within the discretion of the court or imprisoned 
for not more than five years, or both." You agree to include in any contracts with your 
subcontractors language requiring your subcontractors to (a) comply with the applicable 
requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-
subcontractors language requiring the sub-subcontractors to comply with the applicable 
requirements of Title 8, Chapter 14.  [07-7B097-1] 
 

37)  
 

 
 
 

 

38) Printed Name of person binding bid __________________________________________ 

39) Signature  (X)____________________________________________________________ 

40) Date             

NOTE: THE ENTIRE IFB PACKET NEED NOT BE RETURNED. Please be sure to 
provide all mandatory bid submittal forms as requested. Thank you. 

 
 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
 

INFORMATION ONLY: 

Our company accepts VISA government procurement cards. 
      If yes, list any upcharge for P-Card Payment?      

Our company does not accept VISA government procurement cards. 
 

Bid #22-048 Georgetown County, SC Page 30 of 150

http://www.procurement.sc.gov/


 

 
 

“EXHIBIT B” 
 

 
 
 
 

BID #22-048 
USER FEE ROAD CONSTRUCTION- PLOVER DRIVE 

 
ADDENDUM ACKNOWLEDGEMENT 

Mandatory Submittal Form 
 

 
 
COMPANY NAME:            
 
 

□ Addendum #1 Received Date:     Initialed By:   

□ Addendum #2 Received Date:     Initialed By:   

□ Addendum #3 Received Date:     Initialed By:   

□ Addendum #4 Received Date:     Initialed By:   

□ Addendum #5 Received Date:     Initialed By:   

□ Addendum #6 Received Date:     Initialed By:   
 
 

[THE REMAINDER OF THIS PAGE IS BLANK] 
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“EXHIBIT C” 
 

FORM OF NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER / BIDDER 
(Mandatory Bid Submittal Form) 

 
NON-COLLUSION OATH ) 
 
COUNTY OF:  ) 
 
STATE OF:   ) 
 
 
Before me, the Undersigned, a Notary Public, for and in the County and State aforesaid, personally 

appeared ____________________________________ and made oath that the Offeror Herein, his 

agents, servants, and/or employees, to the best of his knowledge and belief have not in any way 

colluded with anyone for and on behalf of the Offeror, or themselves, to obtain information that would 

give the Offeror an unfair advantage over others, not have they colluded with anyone for and on 

behalf of the Offeror, or themselves, to gain any favoritism in the award of the contract herein. 

 
SWORN TO BEFORE ME THIS 
 
_____ DAY OF __________, 2023 _________________________________ 
     Authorized Signature of Offeror 
 
NOTARY PUBLIC FOR THE 
 
STATE OF: __________________________________________________________________ 
 
My Commission Expires: _______________________________________________________ 
 
Print Name: ___________________________________________________________________ 
 
Address: ______________________________________________________________________ 
 
Phone Number: ________________________________________________________________ 
 
(Note: Notary seal required for out-of-state offeror) 
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“EXHIBIT D” 
 

INDEMNIFICATION 
(Mandatory Bid Submittal Form) 

The Bidder / Proposer will indemnify and hold harmless the Owner, Georgetown County, South Carolina and their 
agents and employees from and against all claims, damages, losses and expenses, including attorney’s fees, 
arising out of or resulting from the performance of the Work provided that any such claims, damages, loss, or 
expense is attributable to bodily injury, sickness, disease or death, injury to or destruction of tangible property, 
including the loss of use resulting there from, and is caused by any negligent or willful act or omission of 
the Bidder / Proposer, and anyone directly or indirectly employed by him/her or anyone for whose acts any 
of them may be liable. 

In any and all claims against the Owner, Georgetown County, South Carolina or any of their agents and / or 
employees by an employee of the Bidder / Proposer, and anyone directly or indirectly employed by any of them, 
or anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in any 
way to the amount or type of damages, compensation or benefits payable by or for the Bidder / Proposer under 
the Worker’s Compensation Acts, Disability Benefit Acts, or other employee benefit acts. 

The obligation of the Bidder / Proposer under this paragraph shall not extend to the liability of Georgetown 
County, South Carolina or its agents and / or employees arising out of the reports, surveys, Change Orders, 
designs or Technical Specifications. 

BIDDER / PROPOSER:            

BY:   _______________            

DATE:  ___________________           

TELEPHONE NO.:            

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 

Bid #22-048 Georgetown County, SC Page 33 of 150



 

   

“EXHIBIT E” 
 

LIST OF PRIME AND SUBCONTRACTORS 
(Mandatory Bid Submittal Form) 

 
The undersigned states that the following is a full and complete list of proposed prime contractor and 
subcontractors on this Project and the class of work to be performed by each, and that such list will not be added 
to nor altered without the written consent of the Owner. 

 
 Prime Contractor, Subcontractor 

Consultants and Address 
 Class of Work 

to be Performed 

1) 
   

 
   

 
   

2) 
   

 
   

 
   

3) 
   

 
   

 
   

4) 
   

 
   

 
   

5) 
   

 
   

 
   

6) 
   

 
   

 
Date: ___________________          Firm Name:  ______________________________________ 
 
Signed: _______________________________   Title:  _____________________________________ 
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“EXHIBIT F” 
 

STATEMENT OF EXPERIENCE  
(Mandatory Bid Submittal Form) 

 
  The Bidder is requested to state below what work of similar scope and complexity he/she has successfully 

completed, and to provide references that will enable the Owner to judge his/her experience, skill and business 
standing and his/her ability to conduct the Work in conformance with the requirements of the Construction Contract 
Documents.  The County requests a minimum of three (3) references from the Primary Contractor.  The Bidder may 
provide additional references or print additional pages as needed if they so choose. 
 
                         Project and Location                              Reference 

 
1)    ____________________________________              __________________________________ 
 
________________________________________              __________________________________ 
  
________________________________________              __________________________________ 
 
2)    ____________________________________              __________________________________ 
 
________________________________________              __________________________________ 
 
________________________________________              __________________________________ 
  
3)    _____________________________________            __________________________________ 
 
________________________________________              __________________________________ 
 
________________________________________              __________________________________ 
 
4)    _____________________________________            __________________________________ 
 
________________________________________              __________________________________ 
 
________________________________________              __________________________________ 
 
5)    _____________________________________            __________________________________ 
 
________________________________________              __________________________________ 
 
________________________________________              __________________________________ 
 
 
 
Dated:_________________                          Firm Name: _________________________________ 

          
                                  Signed: _____________________________________ 
 
                                  Title: _______________________________________ 
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 “EXHIBIT G” 
 

UNIT PRICE SCHEDULE  
(Mandatory Bid Submittal Form) 

 
 
 
 

When changes in the work are ordered by the Owner, and such changes involve the following items, the following 
unit prices will be used to calculate adjustments to the Contract Sum. These unit prices shall be for the Work as 
specified, including all labor, materials, equipment, accessories, shipping, preparation, insurance, testing, 
overhead, profit, applicable taxes, permits, fees, warranties and all other associated costs for the finished and 
completed Work. All unit prices for utility conduits shall include sweeps, bends, couplings, caps, fittings, etc. 
which shall be included in the unit price per linear foot. Unit prices for undercut soils shall include material in 
place, surveyed and compacted pursuant to the Contract Documents. 

Submit unit price and proposal amount for the following items. This list may not include all components necessary to 
provide a completed product, therefore any applicable items necessary to provide a completed product should be 
considered in your unit price response. 

In case of errors in the extension of prices, unit price governs. In case of error in summations, corrected bid amounts 
will be totaled and will govern. 

Contractor shall be responsible for all necessary electric and water hookups. 

Contractor shall make quantity take-offs using drawings to determine quantities to his satisfaction, reporting promptly 
any discrepancies which may affect bidding.  This is not a comprehensive list of items included in the contract 
documents, and represents only a portion of the project total.   

 
 
 
 
 

UNIT PRICE SCHEDULE (SEE NEXT PAGE) 
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$20,000.00
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Bidder/Proposer:           
 
Signature:            
 
Title:             
 
Dated:             
 
 
 
 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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“EXHIBIT H” 
 

RESIDENCE CERTIFICATION FOR LOCAL PREFERENCE 
MANDATORY VENDOR SUBMITTAL FORM 

WHEREAS, Georgetown County Council desires to further its support 
of local businesses when awarding contracts for the provision of supplies and construction 
services to the County through its established procurement procedures. 

THEREFOR pursuant to Georgetown County, SC Ordinance #20-32, §2-50 Local 
Preference, the Georgetown County Purchasing Officer requests each offeror provide 
Residence Certification.  The Local Preference Option provides some restrictions on the 
awarding of governmental contracts; provisions of which are stated below:  
 
Sec 2-50. Local Preference 

1.    A vendor shall be deemed a Local Georgetown County vendor for the purposes of this 
Section if such vendor is an individual, partnership, association or corporation that is 
authorized to transact business within the State, maintains an office in Georgetown 
County, and maintains a representative inventory or commodities within the County 
on which the bid is submitted, and has paid all taxes duly assessed. 

2.    This option allows the lowest local Bidder whose bid is within five-percent (5%) of the 
lowest non-local Bidder to match the bid submitted by the non-local Bidder and thereby 
be awarded the contract. This preference shall apply only when (a) the total dollar purchase 
is greater than $30,000; (b) the vendor has a physical business address located and 
operating within the limits of Georgetown County and has been doing business in the 
County for a period of twelve (12) months or more; and (c) the vendor provides proof of 
payment of all applicable Georgetown County taxes and fees if so requested. 

3.    Should the lowest responsible and responsive Georgetown County bidder not exercise 
its right to match the bid as granted herein, the next lowest qualified Georgetown County 
bidder shall have that right and so on. The right to exercise the right to match the bid 
shall be exercised within 24 hours of notification of the right to match the non-
Georgetown County bidder's bid. 

4.    In order to qualify for the local preference authorized by this Section, the vendor 
seeking same shall be required to submit with its bid a statement containing relevant 
information which demonstrates compliance with the provisions of this Section. This 
statement shall be on a form provided by the County purchasing department and shall 
be signed under penalty of perjury. Failure to provide such affidavit at the time the bidder 
submits its bid shall constitute a waiver of any claim for preference. 

5. For all contracts for architecture, professional engineering, or other professional 
services governed by Section 2-56, Architect-Engineer and Land Surveying Services – 
Public Announcement and Selection Process, the county shall include the local business 
status of a firm among the factors considered when selecting which firms are “most 
highly qualified.” In determining which firm is the “most qualified” for purposes of 
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negotiating a satisfactory contract, preference shall be given to a local business where all 
other relevant factors are equal. 

6.  Local preference shall not apply to the following categories of contracts:  

(a)  Goods or services provided under a cooperative purchasing agreement or similar 
“piggyback” contract; 

(b)  Contracts for professional services except as provided for in section five (§5) above; 

(c)  Purchases or contracts which are funded, in whole or in part, by a governmental or 
other funding entity, where the terms and conditions of receipt of the funds prohibit the 
preference; 

(d)  Purchases or contracts made pursuant to a noncompetitive award process, unless 
otherwise provided by this section; or 

(e) Any bid announcement which specifically provides that the general local 
preference policies set forth in this section are suspended due to the unique nature of 
the goods or services sought, the existence of an emergency as found by either the county 
council or county administrator, or where such suspension is, in the opinion of the 
county attorney, required by law. 

 
     I certify that [Company Name]           

is a Resident Bidder of Georgetown County as defined in Ordinance #20-32, (see §1. above) 

and our local place of business within Georgetown County is: __________________  

              

 
     I certify that [Company Name]          
is a Non-Resident Bidder of Georgetown County as defined in Ordinance #20-32, and our 
principal place of business is ______________________________ [City and State]. 
 
(X)      
Signature of Company Officer 
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 “EXHIBIT I” 
 

EXCEPTIONS PAGE 
MANDATORY BID SUBMISSION FORM 

List any areas where you cannot or will not comply with the specifications or terms contained 
within the bid documentation. 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 00300
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SECTION 00400 
 

BID BOND 

 Submit one (1) original, Power of Attorney, and Agent’s Current South Carolina license. 
  
STATE OF         ) 
 
COUNTY OF ___________________ ) 
 
 
KNOW ALL MEN BY THESE PRESENT that we, ___________________________________  
 
as Principal, and ________________________________________________ as Surety, are  
 
held and firmly bound unto Georgetown County,  hereinafter called the Owner,  

in the  sum of ______________________________________________________Dollars  

 
($_________________________________) for the payment of which sum well and  
 
to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns,  
 
jointly and severally firmly by these presents. 
 
WHEREAS, the Principal, on the ___________ day of ___________, 2023 entered into a  
 
certain Contract with the Owner, hereto attached, for Contract entitled  Bid #22-048, USER FEE ROAD 

CONSTRUCTION - PLOVER DRIVE. 

    
NOW THEREFORE, If the Principal shall not withdraw said Bid within NINETY (90) calendar days after 

date of opening of the same, and shall within five (5) calendar days after the prescribed forms are presented 

to him/her for signature, enter into a written Contract with the Owner in accordance with the Bid as 

accepted, and give a Performance Bond and a Payment Bond with good and  

sufficient surety or sureties, as required by the Contract Documents, for the faithful performance and proper 

fulfillment of such Contract and for the proper payment of all persons furnishing labor or materials in 

connection therewith, or in the event or withdrawal of said Bid within the period specified, or in the event 

of failure to enter into such Contract and give such Bonds within the time specified, if the Principal shall 

pay the Owner the difference between the amount specified in said Bid and the amount of which the Owner 

may procure the required work and/or supplies, provided the latter amount be in excess of the former then 

the above obligations shall be void and of no effect; otherwise, to remain in full force and effect. 

 

IN WITNESS WHEREOF, the Principal and Surety have hereunto caused this Bond to be duly executed 
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and acknowledged by their appropriate officials as set forth below this ___________ day of 

____________________, 2023. 

 

                                          
               PRINCIPAL  (If Sole Proprietor or Partnership) 
      
                                                                                         
                                                                           (Firm Name) 
ATTEST   
        By: _________________________________ 
                                                                                                        (SEAL) 
 
        ____________________________________ 
                                                                                        Title (Sole Proprietor or Partner) 
 
 
                                                                                PRINCIPAL (If Corporation) 
 
        ____________________________________ 
                                                                                               (Corporate Name) 
 
            By: _________________________________ 
                  (President)                                                            
 
                                                                               Attest:______________________________ 
                                                                                                     (Secretary) 
 
(Impress Corporate Seal)                                                                                                 
 
 
COUNTERSIGNED BY 
RESIDENT SOUTH CAROLINA     SURETY: 
AGENT OF SURETY: 
 
____________________________________ 
(Copy of Agent’s current license 
as issued by State of South Carolina     
Insurance Commissioner   By:_________________________________    
             Attorney-In-Fact 
          (Power of Attorney Must Be Attached)       
(Impress Corporate Seal) 
                                                     
 
 
 
 
 

END OF SECTION 00400 
  

Bid #22-048 Georgetown County, SC Page 43 of 150



 

   

STATE OF SOUTH CAROLINA  )  CONSTRUCTION 
             )      

GEORGETOWN COUNTY         )  CONTRACT 
 
 

 
THIS CONTRACT made and entered into this    day of    20 , by and between 
Georgetown County, hereinafter referred to as the “Owner”, a body politic and corporate and political 
subdivision of the State of South Carolina, whose administrative address is:  129 Screven Street, 
Georgetown, South Carolina 29440; and       hereinafter referred to 
as the “Contractor”, a corporation formed and existing under the laws of the State of South Carolina and 
authorized to do business within the State of South Carolina, whose administrative address is:   
            .  
 
 
 

IN WITNESS WHEREOF: 
 
WHEREAS the Owner has a project entitled ________________________________________hereinafter 
referred to as the “Project”, and;    
 
WHEREAS, the Contractor has submitted a quotation for the Project at $   and the Owner 
has awarded the Project to the Contractor; and 
 
NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, as well as 
other good and valuable consideration not specifically mentioned, the parties agree as follows: 
 
 
1. The Contractor, for and in consideration of the payments hereinafter specified and agreed to be made 

by the Owner, hereby covenants and agrees to furnish and deliver all materials required, to do and 
perform all the work and labor, in a satisfactory and workmanlike manner, required to complete the 
Project within the time specified, in strict and entire conformity with the Plans, Technical Specifications 
and other Contract documents, on file at Georgetown County, which are duly approved by the Owner 
and which said Plans, Specifications and other Contract documents are hereby made part of this 
Contract as fully and with the same effects as if the same had been set forth at length in the body of this 
Contract. 

 
2. The Contractor hereby agrees to indemnify, defend and hold the Owner and, the Engineer, and each of 

their agents, representatives, directors, officers, and employees harmless from any and all liabilities, 
losses, damages, penalties, judgments, awards, claims, demands, costs, expenses, (including reasonable 
attorney’s fees and court costs), actions, lawsuits or other proceedings arising directly or indirectly, in 
whole or in part, out of the negligence or willful acts or omissions of the Contractor, Trade 
Subcontractors, or their respective agents, directors, officers or employees in connection with this 
Agreement or in any way with the services or Work described herein, any occurrence at the Project 
site, or any occurrence arising in connection with or at the Project site or in connection with the Work, 
whether within or beyond the scope of its duties hereunder. 

 
3. The Project has been designed by _______________ whose office is located at ___________, 

and who will act as ENGINEER in connection with completion of the Work in accordance with the 
Contract Documents. 
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4. The project will be considered substantially complete upon completion of all items listed in the Bid 
Form and appurtenances in accordance with the Contract Documents, including successful 
performance of all testing requirements.  

 
5. The Contractor’s indemnity and defense obligations under this Contract shall be absolute 

notwithstanding any provision contained herein or elsewhere to the contrary, and shall survive Final 
Completion and Final Payment for a period equal to the statute of limitations for any action which could 
be brought against the Owner or its agents, officers, directors and employees and shall continue through 
the duration of any action brought during the applicable time periods. 

 
6. The Contractor agrees to indemnify, defend and hold the Owner, and the Engineer, and each of their 

agents, representatives, officers, directors and employees, harmless from all costs, damages and 
expenses, including reasonable attorney’s fees, incurred by the Owner and its consultants by virtue of 
any claim or claims filed by any Trade Subcontractor, mechanic, laborer, or materialman making claims 
arising from the performance of the Work by, through, or under the Contractor, provided the Contractor 
has received from the Owner all amounts properly due under this Contract concerning the claim.  The 
Contractor shall execute and deliver to the Owner’s title insurer similar indemnifications or such other 
document as such title insurer shall reasonably request in order to protect it against lien claims from 
Trade Subcontractors.  The Contractor also hereby agrees to indemnify and hold harmless, protect and 
defend the Owner and its consultants from and against any liability, claim, judgment, loss or damage, 
including, but not limited, to direct damages, attorney’s fees, court costs and expenses of collection, 
occasioned in whole or in part by the sole failure of the Contractor, and its Trade Subcontractors to 
comply with any of the terms or provisions of this Contract. 

 
7. In any and all claims against the Owner, by any employee of the Contractor or Trade Subcontractor, 

anyone directly or indirectly employed by any of them, their agent or anyone for whose acts any of 
the Contractor of Trade Subcontractors may be liable, the indemnification obligation under this 
Paragraph 2 shall not be limited in any way by any limitation on the amount or type of damages, 
compensation or benefits payable by or for the Contractor or any Trade Subcontractor under workers’ 
or workmen’s compensation acts, disability benefit acts or other employee benefit acts.  

 
8. The Owner hereby agrees to pay to the Contractor for the said work, when fully completed, the total 

sum of    (the said sum being the total of the Contractor’s bid, a copy of which is 
attached hereto and, pro tanto, made a part hereof for all purposes), subject to such additions and 
deductions as may be provided for in the Contract Documents.  In the event the bid contains multiple 
pay items, it is understood that the amount to be paid shall be the total based on the unit prices, together 
with lump sum prices, contained in said bid, for the work actually completed. Payments on accounts 
will be made as customarily provided by the County and consistent with applicable County procedures. 
The Contractor shall submit bills for fees or other compensation for services or expenses in detail 
sufficient for a proper pre-audit and post audit thereof. Any unit of provision of goods and services 
must be approved in writing by the Owner prior to payment. 

 
9. The Owner may unilaterally cancel this Contract and the goods and services there under in the event 

that the Contractor fails and refuses to allow public access to all documents, papers, letters, or other 
material subject to the provisions of the applicable South Carolina Code of Laws, made or received by 
the Contractor in conjunction with this Contract. 

 
10. This Contract has been executed by the parties prior to the rendering of any goods or services by the 

Contractor. 
 
11. The Contractor shall provide a payment and performance bond (the “Bond”) to the Owner meeting the 

requirements of applicable South Carolina Code of Laws, The Georgetown County Procurement 
Ordinance, as amended, and associated bid documents referenced herein, which by virtue of executing 
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this contract the Contractor has accepted in the sum of $      and shall cause 
the Bond to be recorded with the Notice of Commencement in the Public Records of Georgetown 
County, South Carolina.  

 
12. This Contract shall be subordinate to any rule, regulation, order or law of the United States of America, 

or the State of South Carolina, respectively.  
 
13. Contractor and its employees shall promptly observe and comply with all applicable provisions of any 

Federal, State and local laws, ordinances, rules or regulations which govern or apply to the goods or 
services rendered by Contractor hereunder including the wages paid by Contractor to its employees.  
Contractors shall require all of its Subcontractors to comply with the provisions of this paragraph. 

 
14. Contractor shall procure and keep in force during the term of this contract all necessary insurance 

(including but not limited to general liability, casualty, workers compensation, and automobile), 
licenses, registrations, certificates, permits and other authorizations as are required by law in order for 
Contractor to render its services hereunder.  Contractor shall require all of its Subcontractors to comply 
with the provisions of this paragraph. 

 
15. All remedies provided in this Contract shall be deemed cumulative and additional and not in lieu of or 

exclusive of each other or of any other remedy available to any party at law or in equity.  In the event 
one party shall prevail in any action (including appellate proceedings), at law or in equity arising 
hereunder, the losing party will pay all costs, expense, reasonable attorneys’ fees and all other actual 
and reasonable expenses incurred in the defense and/or prosecution of any legal or arbitration 
proceedings, including, but not limited to, those for paralegal, investigative, legal support services and 
actual fees charged by expert witnesses for testimony and analysis, incurred by the prevailing party 
referable thereto. 

 
16. Contractor represents and warrants unto Owner that no officer, employee or agent of Owner has any 

interest, either directly or indirectly, in the business or property for/on which the Contractor to conduct 
activities hereunder.  Contractor further represents and warrants to Owner that it has not employed or 
retained any third party person, other than a bona fide employee working solely for Contractor, to bid, 
solicit or secure this Contract, that it has not paid or agreed to any person, company, corporation, 
individual or firm, other than a bona fide employee working solely for Contractor, any fee, commission, 
percentage, gift, or any other consideration contingent upon or resulting from the award or making of 
this Contract, and that it has not agreed, as an express or implied condition for obtaining this Contract, 
to employ or retain the services of any firm or person in connection with carrying out this Contract.  
Contractor assures that it will insert the above provision in each of its Subcontractor agreements relating 
to the services to be performed hereunder. 

 
17. The headings of the sections of this Contract are for the purpose of convenience only and shall not be 

deemed to expand or limit the provisions contained in such sections. 
 
18. This Contract, including all Contract documents such as, but not limited to, bid documents and 

procurement packages, constitutes the entire agreement between the parties and shall supersede and 
replace all prior agreements or understandings, written or oral, relating to the matters set forth herein. 
 

19. This Contract shall not be amended or modified other than in writing signed by the parties hereto.  
Notwithstanding the foregoing, any Amendments that are not being paid for, in whole or in part, with 
funds granted by the United States or State of South Carolina need not be approved by them. 

 
20. The validity, interpretation, construction and effect of this Contract shall be in accordance with and be 

governed by the laws of the State of South Carolina.  In the event any provision hereof shall be finally 
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determined to be unenforceable, or invalid, such unenforceability or invalidity shall not affect the 
remaining provisions of this Contract which shall remain in full force and effect. 

 
21. Termination of Contract 
 

a) The Owner may, by written notice, terminate this Contract in whole or in part at any time, 
either for the Owner’s convenience or because of failure to fulfill the Contract obligations.  
Upon receipt of such notice, services shall be immediately discontinued (unless the notice 
directs otherwise) and all materials that may have been accumulated in performance of this 
Contract, whether completed, in transit, or in process, shall be delivered to the Owner.  In 
such a case of termination, the contract price shall be made and remitted too include work 
already completed and materials already ordered however to amount shall be allowed for 
anticipated profit on unperformed services.   

 
b) If the termination is due to failure to fulfill the Contractor’s obligations, the Owner may take 

over the work and prosecute the same to completion by contract or otherwise.  In such case, 
the Contractor shall be liable to the Owner for any additional cost occasioned to the Owner 
thereby. 

 
c) If, after notice of termination for failure to fulfill its Contract obligations, it is determined that 

the Contractor had not failed, the termination shall be deemed to have been effected for the 
convenience of the Owner.  In such event, adjustment in the Contract price shall be made as 
provided in paragraph 21.a of this clause. 

 
d) The rights and remedies of the Owner provided in this clause are in addition to any 

other rights and remedies provided by law or under this Contract. 
 

e) Non-Appropriation:  
It is understood and agreed by the parties that in the event funds are not appropriated in the 
current fiscal year or any subsequent fiscal years, this contract will become null and void and 
the County will only be required to pay for services completed to the satisfaction of the County. 
 

22. Waiver or Forbearance 
 Any delay or failure of County to insist upon strict performance of any obligation under this 

Agreement or to exercise any right or remedy provided under this Agreement shall not be a waiver 
of County’s right to demand strict compliance, irrespective of the number or duration of any delay(s) 
or failure(s). No term or condition imposed on Contractor under this Agreement shall be waived and 
no breach by Contractor shall be excused unless that waiver or excuse of a breach has been put in 
writing and signed by both parties. No waiver in any instance of any right or remedy shall 
constitute waiver of any other right or remedy under this Agreement. No consent to or forbearance of 
any breach or substandard performance of any obligation under this Agreement shall constitute 
consent to modification or reduction of the other obligations or forbearance of any other breach. 

 
23.   Title VI Compliance: 

Georgetown County hereby gives public notice that it is the policy of the agency to assure full 
compliance with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration Act of 
1987, Executive Order 12898 on Environmental Justice, and related statutes and regulations in 
all programs and activities. Title VI requires that no person in the United States of America 
shall, on the grounds of race, color, or national origin, be excluded from the participation in, 
be denied the benefits of, or be otherwise subjected to discrimination under any program or 
activity for which Georgetown County receives federal financial assistance. Any person who 
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believes they have been aggrieved by an unlawful discriminatory practice under Title VI has a 
right to file a formal complaint with Georgetown County. Any such complaint must be in 
writing and filed with Georgetown County’s Title VI Coordinator within one hundred and 
eighty (180) days following the date of the alleged discriminatory occurrence. For more 
information, or to obtain a Title VI Discriminatory Complaint Form, please see our website at 
http://www.gtcounty.org.  

 
 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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IN WITNESS WHEREOF, the Owner and Contractor hereto have signed and sealed this 
Contract on the day and date first above written.  To facilitate execution, this Agreement 
may be executed, including electronically, in as many counterparts as may be required.  It 
shall not be necessary that the signature on behalf of both parties hereto appear on each 
counterpart hereof.  All counterparts hereof shall collectively constitute a single 
agreement. 

 
 

 
              

    Georgetown County, South Carolina  
 

 
 _________________________  By: _____________________________  
  Witness: 
       Louis Morant 
       Georgetown County Council Chair 
       
   
 
 
       [Company Name]  
      
      By: _____________________________   

       
     
                                            

    ______________________________   
       

                 (Title) 
 
 
_________________________ 

               Attest:  
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SECTION 00600 

PERFORMANCE BOND 
 
 
           BOND NO. _______________ 
 
 
KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________ as 

Principal, and ________________________________________________ as Surety, are held and firmly 

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

________________________________________________________________________________Dollars 

($_________________________________) for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by 

these presents. 

 
WHEREAS, the Principal, on the ___________ day of ___________, 2023 entered into a certain Contract 
with the Owner, included herein, for the Contract entitled Bid #22-048, USER FEE ROAD 
CONSTRUCTION -  PLOVER DRIVE.   
 
NOW THEREFORE, the condition of this obligation is such that if the Principal shall well and truly perform 
and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract, and all duly 
authorized modifications of said Contract that may hereafter be made, notice of which modifications to the 
Surety being hereby waived, then this obligation shall be void; otherwise, to remain in full force and effect. 
 
Whenever the Principal shall be and is declared by the Owner to be in default under the Contract, or wherever 
the contract has been terminated by default of the Contractor, the Owner having performed the Owner’s 
obligations hereunder, the Surety shall: 
 
1.  Complete the Contract in accordance with its terms and conditions, or at the Owner’s sole option. 
2.  Obtain a Bid or Bids for submission to the Owner for completing the Contract in accordance with its 

terms and conditions, and upon determination by the Owner and Surety of the lowest responsible Bidder, 
arrange for a Contract between such Bidder and the Owner, and made available as work progresses (even 
though there should be a default or a succession of defaults under the Contract or Contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost completion less the balance of the Contract 
price but not exceeding, including other costs and damages for which the Surety may be liable hereunder, 
the amount set forth in the first paragraph hereof.  The term balance of the Contract price: as used in this 
paragraph, shall mean the total amount payable by the Owner to the Contractor under the Contract and 
any amendments thereto, less the amount properly paid by the Owner to the Contractor. 

 
No right of action shall accrue on this Bond to or for the use of any person or corporation other than   the 
Owner named herein or the successors or assignees thereof. 

 
In the case of termination of the Contract, as provided in the Contract Documents, there shall be  assessed 
against the Principal and Surety herein, all expenses, including design/engineering, geo-technical, 
surveying, and legal services incidental to collecting losses to the Owner under this Bond. 

 
 This Bond shall remain in full force and effect for such period or periods of time after the date of 
acceptance of the project by the Owner as are provided for in the Contract Documents, and the Principal 
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hereby guarantees to repair or replace for the said periods all work performed and materials and 
equipment furnished, which were not performed or furnished according to the terms of the Contract 
Documents.  If no specific periods of warranty are stated in the Contract Documents for any particular 
item of work, material, or equipment, the Principal hereby guarantees the same for a minimum period of 
one (1) year from the date of final acceptance by the Owner. 
 
The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 
 
IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed 

by their appropriate officials as of the ___________ day of ____________________, 2023. 

 

 
         PRINCIPAL 
          
 
         ____________________________________ 
                                                                                                   (Firm Name) 
 
 
_________________________________  By: _________________________________ 
WITNESS                                                                                      (Title) 
 
 
 
          
         SURETY 
 
                ____________________________________ 
      (Firm Name) 
 
   
_________________________________           By: _____________________________  
WITNESS                                                                                                (Title) 

  
 

 
 
 

 

 

 

 

 

 
END OF SECTION 00600 
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SECTION 00601 

LABOR AND MATERIAL PAYMENT BOND 

BOND NO.       
KNOW ALL MEN BY THESE PRESENTS that we,  _______________________________________  as 

Principal, and __________________________________________________ as Surety, are held and firmly 

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

________________________________________________________________________________Dollars 

($ ___________________________________ ) for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by these 

presents. 

 
WHEREAS, the Principal, on the _____ day of ____________, 2023 entered into a certain Contract with the 
Owner, included herein, for Contract entitled Bid #22-048, USER FEE ROAD CONSTRUCTION-
PLOVER DRIVE. 
 
NOW THEREFORE, the condition of this obligation is such that if the Principal shall promptly make payments to 
all persons supplying labor, materials and supplies used directly or indirectly by said Principal or his 
Subcontractors in the prosecution of the work provided for in said Contract, then this obligations shall be void; 
otherwise to remain in full force and effect, subject, however, to the following conditions: 

1. This bond is executed for the purpose of complying with the applicable State of South Carolina Statutes and 
all acts amendatory thereof, and this Bond shall inure to the benefit of any and all persons supplying labor, material 
and supplies used directly or indirectly by the Principal or his Subcontractors in the prosecution of the work provided 
for in said Contract so as to give such persons a right of action to recover upon this Bond in a separate suit brought 
on this Bond. No right of action shall accrue hereunder to or for the use of any person except as such right of action 
may be given and limited by the applicable State of South Carolina Statutes. 

2. In each and every suit brought against the Principal and Surety upon this Bond in which the plaintiff shall be 
successful, there shall be assessed therein against the Principal and Surety herein, in favor of the Plaintiff therein, 
reasonable counsel fees, which the Principal and Surety hereby expressly agree to pay as a part of the cost and 
expense of said suit. 

3. A claimant, except a laborer, who is not in privity with the Principal and who has not received payment for his 
labor, materials, or supplies, shall, within forty-five (45) calendar days after beginning to furnish labor, materials, 
or supplies for the prosecution of the work, furnish the Principal with a notice that he intends to look to the bond for 
protection. 

4. A claimant who is not in privity with the Principal and who has not received payment for his labor, materials or 
supplies shall, within ninety (90) calendar days after performance of the labor or after complete delivery of the 
materials or supplies, deliver to the Principal and to the Surety written notice of the performance of the labor or 
delivery of the materials or supplies and of the non-payment. 
 
5. No action for the labor, materials, or supplies may be instituted against the Principal or the Surety unless both 
notices have been given. No action shall be instituted against the Principal or the Surety on the bond after one (1) 
year from the performance of the labor or completion of delivery of the materials or supplies. 
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The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 
 
 
IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed by their 
appropriate officials as of the ___________ day of ____________________, 2023. 
 
 
 
 
 
                PRINCIPAL 
 
 
                          __________________________________                    
                                                                                                      (Firm Name) 
 
 
  ___________________________             By: _________________________________ 
          (Witness)                                                                                 (Title) 
        
 
 
                                                                                SURETY  

 
 
    _________________________________                                                                                                 
    (Firm Name) 

 
 
_________________________________  
          (Witness)      By:   _______________________________ 
                                                                                                   (Title) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END SECTION 00601 
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SECTION 00750 
 

SUMMARY SCHEDULE AND KEY MILESTONES 
1.0  GENERAL 
 

1.01 THIS SECTION INCLUDES 
 

A. Summary Submittals 
B. Key Milestones 
C. Base Bid Summary Schedule 
D. Alternate Summary Schedule (If Applicable) 

 
1.02 SUMMARY SCHEDULE 

  
A. Summary Schedules referred to in this section will be developed by the Contractor and the 

Owner illustrating an approach to designing and constructing the project.  The activities to 
be shown on the schedules will be monitored and updated. 

B. Milestones shown on the Summary Schedules will be “Key Milestones” and are to be 
included in the Contractor’s Contract Schedule.  The Contractor is responsible to develop 
his/her own activities and logic to meet the required Key Milestone Intermediate Dates. 
Refer to Division 1, Section 01310, Project Management and Coordination. 

 
1.03 KEY MILESTONES 

 
A. Key Milestones shall be included in all Contractor Schedules and show completing on the 

intermediate dates shown in this Section. 
B. Key Milestones are a contractual requirement and liquidated damages as specified in The 

Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work, will be assessed for 
each Key Milestone that completes beyond the dates listed below. Refer to Division 1, 
Section 01100 and Summary of Work. 

C. Key Milestones for the Base Bid are as follows: 
 
Milestone:  Substantial Completion  ____  Date:  210 Days from NTP 
Milestone:  Final Completion   ____  Date:  240 Days from NTP   

           
 
 

 END OF SECTION 00750 
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SECTION 00800 
 

SPECIAL PROJECT CONDITIONS 
 
1.0      PURPOSE 
 
The Special Project Conditions are intended to identify those elements of work and items of material, and 
responsibilities of the Contractor, which are unique to the project and required by the Contract Documents. They are 
intended to supplement those contractual requirements contained within the Contract Documents including, but not 
limited to: the Contract; Division 1, General Requirements, Drawings and Technical Specifications. 
 
2.0 SAFETY AND SECURITY 
 
 

2.0.1   ENTRY ONTO THE PROJECT SITE  
 
   The Contractor shall be responsible for the security of all materials and equipment to be used for the 

Work of the Project. Vehicles to be allowed on the Project site will include only those of the Contractor, 
prime and sub-contractors and those designated by the Owner. Contractor shall have sole responsibility 
for the safety of vehicles in close vicinity and within the projects Limits of Disturbance. 

  
2.0. 2   STORAGE / STAGING AREA 

 
 All construction material, either the Contractor’s, prime and  sub-contractor’s vehicles and equipment, 

and personal vehicle parking areas will be established and regulated by the Contractor and approved  
by the Owner. Staging and storage areas will not be provided by the Owner. Coordination of deliveries 
and storage will be determined during the pre-construction conference. 

 
2.0.3  OPEN TRENCHES 

 
 All open trenches and excavations within the project site shall be marked per the requirements of 

MUCTD and any referenced Standard Drawings for Traffic Control.  
 

2.0.4  SECURITY 
 

The Contractor shall be responsible for the security of his/her equipment and materials, as well as the 
security of the equipment and materials of his agents prime and sub-contractors. Further, he/her shall 
be responsible for the security of all gates and entrances to the Project site. The gates shall be locked at 
all times, or guards posted at the gates to control ingress and egress through them. The Contractor shall 
provide adequate lighting for the entire area of the Project site.  
 
The Contractor shall provide to Owner a list of all his/her employees as well as a list of all the employees 
of the prime and sub-contractors and shall, during the work of the Project, advise the Owner of changes 
to the list of personnel working on the Project. The Contractor shall be responsible for the direct 
supervision of his/her employees, those of his agents, prime and sub-contractors at all times while on 
the Project site.  
 
The Contractor shall exercise and take all precautions in the storage and dispensing of all flammable 
liquids such as, but not limited to, gasoline, diesel fuel and lubricants.  
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3.0 SURFACE INFORMATION AND MATERIALS INSPECTION 
 

 The Contractor shall have full responsibility for acquisition, interpretation, analysis and cost impact 
of sub-surface conditions in the performance of the Work required by this contract. The Contractor 
shall provide, to the Owner, written certification that all materials and equipment meet the design 
requirements, established in the drawings and technical specifications for permitting and are in 
conformance with the Construction Documents. Copies of all test, inspection and certification reports 
shall be submitted to the Owner within twenty-four (24) hours of receipt of such reports by the 
Contractor. 

 
4.0 PAVEMENT 
 

 The Contractor shall be responsible for all roadways adjacent to or on the project site over which his, 
his agents prime and / or sub-contractors vehicles may travel. The Contractor shall at his sole cost and 
expense, repair any damage caused by operation of equipment or hauling of debris on any and all roads 
off of the project site used to travel on. 

 
5.0 PROJECT SIGN  
 

N/A 
 
6.0       PROJECT PROGRESS PHOTOGRAPHS       

 
  N/A 

 
7.0      LANDSCAPING AND TREES 
 

The contractor shall be responsible for all landscaping and / or trees damaged due to negligence 
incurred by his / her operations.  

 
 

PART 2- PRODUCTS 
 

Not Used 
 
PART 3- EXECUTION 
 

Not Used 
 
 
 

END OF SECTION 00800 
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SECTION 00900  
 

LIST OF DRAWINGS & TECHNICAL SPECIFICATIONS 
 

Bid #22-048, USER FEE ROAD CONSTRUCTION - PLOVER DRIVE  
 

 I - LIST OF DRAWINGS: 
                     

     SHEET NO.                DESCRIPTION   SHEET TOTALS               
      

 
                                   Plover Drive Construction Plans  

  1   Title Sheet    1    
  3   Typical Sections   1    
  5   General Construction Notes Sheet 1     
  5A      Survey Control Sheet    1    
  6-8   Plan Sheets    3 
  9-10   Profile Sheets    2 
  PM1   Pavement Marking Sheet  1 
  U1-U3   Utility Sheets     3 

EC1-EC5  Erosion Control Sheets  5 
  X1-X8   Cross Sections    8  
  D1-D4   Standard Drawings Sheets  4 

 
Plans and Drawings should be plotted to 22” X 36” to maintain scale. 

   
 
II - LIST OF ADDITIONAL ATTACHMENTS: 
 
  TITLE                              
   PERMITS 
  GEORGETOWN COUNTY WATER AND SEWER SPECIFICATIONS 
   
   
 
  

 
END OF SECTION 00900 
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SECTION 01100 
SUMMARY OF WORK 

 
PART 1-GENERAL 
 
The Summary of Work in this Section comprises the USER FEE ROAD CONSTRUCTION - PLOVER DRIVE 
project in Georgetown County, South Carolina. The following scope of work description is intended to be general 
in nature. The intention is to have the successful Contractor perform all of the work included and presented within 
the Contract Documents, paying particular attention to the Summary Schedule, Key Milestones in Division 0, 
Section 00750. The Contractor shall comply with and be responsible for all of the requirements of the Project 
Manual. The Drawings and Technical Specifications are not intended to indicate or describe all work, or means and 
method of construction required for completion of the Work. The Contractor shall provide and install all 
incidentals that are required for completion of the Work.   
 
The Work Consists Of: re-grading, placing base course, and paving Plover Drive totaling approximately 0.25 
miles.  Quantities for this project are approximately 3,590 square yards of 8” Graded Aggregate Base Course, 983 
cubic yards of Unclassified Excavation, 1,191 cubic yards of Borrow Excavation, Clearing and Grubbing within 
project limits,  350 Tons of Hot Mix Asphalt Surface Course Type C (200 lbs./square yard), 11 Tons of Hot Mix 
Asphalt Intermediate Course Type B (200 lbs./square yard), 26 Tons of Hot Mix Asphalt Base Course Type B (450 
lbs./square yard), 456 linear feet of RC storm drainage pipe ranging in size from 15” to 24” RCP. 
 
1.01 RELATED REQUIREMENTS INCLUDED 
 

A. Project Manual, Division 0, Bidding and Contract Documents  
B. Project Manual, Division 1, General Requirements  
C. The Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual, without exception. 
D. The Contract Form for this Project shall be as stipulated in Division 0, Section 00500 in the Project 

Manual. 
  

1.02 SCOPE OF WORK AND USE OF THE PREMISES 
 

A.  Contractor shall have use of the Project Site as shown on the applicable Drawings for execution of the 
Work of this Contract, except as may be otherwise indicated or necessitated by the requirements of the 
Project Manual, or as may be determined by the Owner. 

B. Contractor shall provide, or cause to be provided, and shall pay for all testing,  labor, equipment, 
materials and such other utilities, transportation and facilities necessary for the proper execution of the 
Work, whether temporary or permanent, and whether or not incorporated or to be incorporated in the 
Work. 

C. Construction services shall be performed by qualified, licensed construction contractors and suppliers 
selected and paid by the Contractor. 

D. Contractor shall provide protection at all affected areas of the site during the performance of the Work. 
E. Contractor shall perform all work in conformance with O.S.H.A. requirements, which will be strictly 

enforced. 
F. Contractor shall coordinate the use of the premises consistent with the Project requirements as may be 

directed by the Owner. 
G. Contractor shall use access routes for delivery of materials and equipment only as indicated on the 

drawings approved by the Owner and as may be directed by the Owner. Do not use access routes other 
than those indicated. Contractor shall keep clean, maintain and repair all access routes used. 

H. Electrical power will not be provided for welding or any other equipment. 
I. Contractor shall assume full responsibility for the protection and safekeeping of all products under this 

contract, stored and / or installed on the Project Site as well as those products stored off the Project Site. 
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Materials, products and equipment shall be stored on the Project Site only in those areas indicated or 
allowed for staging and approved by the Owner. 

J. Safe staging and material storage shall be limited to the area indicated on the drawings, which have been 
approved by the Owner and as may be designated by the Owner. Contractor must obtain specific 
permission from the Owner for the use of other areas for storage and staging. 

K. Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior and interior 
surfaces subject to damage by Work performed under this contract. Contractor shall, at his sole cost and 
expense, repair or replace any existing work damaged by his/her prime and/or sub-contractor’s personnel 
or equipment. 

 
 
1.03 WORK SEQUENCE AND COMPLETION 
 

A. Contractor shall work in an orderly manner coordinated with the work of other disciplines and trades.  
B. No disruption to, or use of adjacent facilities and access to those facilities will be allowed. 
C. The Owner may require certain work to be performed after normal working hours or on holidays or 

weekends or as may be necessitated in the Public interest. Such work does not constitute a change 
of scope or additional cost.  

D. Contractor shall perform the Work in conformance with the Summary Schedule and Key Milestones 
in Section 00750. This Section includes critical interim completion dates that the Contractor is 
required to meet.   

 
1.04 LIQUIDATED DAMAGES 
 

The Contractor agrees to commence Work under this Contract on the effective date established as “Notice 
to Proceed”, and to complete the Work in conformance with the established Summary Schedule and Key 
Milestones in Section 00750 of the Project Manual.  Should the Contractor neglect, fail or refuse to complete 
the Work by any one of the key milestone activities by its critical interim completion date(s) or the 
Substantial Completion date then the Contractor shall pay to the Owner Liquidated Damages in the amount 
of $500.00 per calendar day for those damages suffered by the Owner as a result of delay for each and every 
calendar day that the Contractor has failed to complete any key milestone activity by its interim completion 
date or the Substantial Completion date. The aforementioned Liquidated Damages are not a penalty, but 
rather are a pre-agreed liquidation of the losses incurred by the Owner due to failure of the Contractor to 
complete the Work on time.  

 
1.05 SUBSTITUTIONS AND PRODUCT OPTIONS 

Refer to Division I, Section 01600, Product Requirements in the Project Manual. 
 
1.06 SURVEY 

 
Contractor shall verify all survey data, Geotechnical reports and Dilatometer investigations included within 
the Contract Documents and report any errors and inconsistencies in writing to the Owner before any work 
is performed in those areas where errors and inconsistencies may exist. Refer to Division 1, Section 01310, 
Project Management and Coordination in the Project Manual. 

 
PART 2- PRODUCTS 

Not Used 
 
PART 3- EXECUTION 

Not Used 
END OF SECTION 01100 
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SECTION 01290 

 
 PAYMENT PROCEDURES 

 
PART 1 - GENERAL 
 
1.1 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual. 
B. Division 1, General Requirements of the Project Manual  
 

1.2   SUMMARY 
A. This Section specifies administrative and procedural requirements governing the Contractor’s Certified 

Applications for Payment. 
B. This Section requires the coordination of the Contractor’s Applications for Payment with the Construction 

Schedule, including established Key-Milestone Dates, Schedule of Values, Submittal Schedule, Prime and 
Sub-Contractors work.  

 
1.3  APPLICATION FOR PAYMENT 

 
A. General 

1. Progress payments shall be applied for and made as the construction of the Work proceeds at 
intervals stated in the Contract. The Contractor will provide, to the Owner a “draft” copy of his/her 
Application for Payment on the 25th day of the month, or the closest workday should the 25th day 
fall on a weekend or holiday. This provides an opportunity to discuss figures (Schedule of Values) 
before they become “fixed”, and will expedite the processing of the final typed Application when 
the Owner receives it.  

 
2. Formal Applications for Payment shall be submitted to the Owner by close of business on the 1st day 

of the succeeding month, or the closest work day should the 1st day fall on a weekend or holiday of 
the month. The Certified Application for Payment will be processed, by the Owner, thirty (30) 
calendar days from the day that the Contractor submits the final Application for Payment, except if 
that day should fall on a weekend or holiday in which case payment shall be made on the next 
succeeding work day. 

 
3. All information required on the Application shall be provided and filled in, including that for Change 

Orders executed prior to the date of submittal of the Application. Summary of dollar values must 
agree with respective totals indicated on continuation sheets. 

 
4. Each Certified Application for Payment shall be consistent with previous Applications as approved 

by and paid for by the Owner. 
 
5. All Work covered by Progress Payments shall, at the time of payment, become the property of the 

Owner. 
 
6. Form of Application for Payment will be AIA Document G 702 revised, and Continuation Sheets G 

703. 
 

7. All formal Applications for Payment shall be submitted in duplicate to the Owner by means ensuring 
receipt within twenty-four (24) hours. Itemized Applications and supporting documents shall be 
submitted with a complete transmittal form listing attachments, and recording appropriate 
information related to the Application in a manner acceptable to the Owner. Itemized data and format 
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provided on continuation sheets shall include schedules, line items, values as stipulated in the 
Schedule of Values as accepted by the Owner. 

 
8. With each Application for Payment the Contractor shall certify that such Application for Payment 

represents a just estimate of costs reimbursable to Contractor under terms of the Contract and shall 
certify there are no Mechanic’s or Materialmen’s Liens outstanding at the date of that Application 
for Payment, that all due and payable bills with respect to the Work have been paid to date or shall 
be paid from the proceeds of that Application for Payment, that there is no known basis for the filing 
of any Mechanic’s or Materialmen’s Lien against the Surety in connection with the Work, that 
Waivers and Bills Paid Affidavit forms from all prime and subcontractors, consultants  and 
materialmen have been, or will be, obtained in the form agreeable to the Owner and that amount of 
the contract remaining to be expended is sufficient  to complete the project. 

 
9. The Contractor shall complete each entry on the forms, including notarization and execution by a 

person authorized to sign legal documents on behalf of the Contractor. Incomplete Applications for 
Payment will be returned without action. 

 
10. Conditions governing regular schedule for applications, payment and retainage shall be as stated in 

the Contract. 
 

11. Continuation sheets shall include a total list of all scheduled component items of work with item 
number and scheduled dollar value for each item. Dollar values to be included in each column for 
each scheduled line item when Work has been performed or products stored. Round off values to 
nearest dollar or as may be specified for Schedule of Values. 

 
12. List each Change Order executed prior to date of submission at end of continuation sheets. List by 

Change Order number and description as to original component item of Work. 
 

B. Waivers and Mechanics Liens 
 

1. Monthly Applications for Payment shall include Waivers of Mechanic’s Liens and Claims for all 
Work included in the period of construction covered by the Application for Payment and the 
previous month’s Application. Waivers of Liens and Claims from prime contractors or 
subcontractors and suppliers shall include the period of construction covered by the Application for 
Payment, the total amount paid prior to and including the previous month’s Application 

 
2. Partial Waivers of Liens shall be submitted on each item of work for the amount requested, prior to 

deduction for retainage, for each item. 
 

3. Contractor shall submit final or full Waivers of Liens and Claims for completed items of work shown 
on the monthly Application for Payment. 

 
4. The Owner reserves the right to designate which entities involved in the Work must submit Waivers 

of Liens. 
 

5. The Contractor’s final Application for Payment shall be submitted with, or preceded by final 
Waivers from every entity involved with the performance of work, supplying of materials or the 
providing of professional services covered by the Application who could lawfully be entitled to a 
Lien. 

 
6. Waivers of Liens shall be provided on forms, and executed in a manner acceptable to the Owner.  

 
C. Initial (First) Monthly Application for Payment 
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1. Administrative actions and submittals that must precede or coincide with submittal of first 
Application for Payment include, but are not limited to the following: 

 
a. List of all prime contractors, first and second tier subcontractors. 
b. Contractor’s Sworn Statement of principal suppliers, fabricators, prime and subcontractors. 
c. Schedule of Values. 
d. Contractor’s construction schedule, to be updated monthly. 
e. Schedule of principal products and long lead delivery items, to be updated monthly. 
f. Submittal Schedule, Procurement Schedule. 
g. Copies of all required permits. 
h. Copies of authorizations and licenses from governing authorities for performance of work. 
i. Initial progress report. 
j. Certificates of Insurance and insurance policies. 
k. Any material stored off site must carry additional insurance (All Risk Rider) stating Owner 

as insured.  All material will be inspected by the Owner before billing can be approved.  Bill 
of Sale and receipts for items being billed at cost only are required and 25% retainage will 
be held for off-site stored materials.  Paperwork must accompany request two weeks prior 
to billing to insure adequate time to schedule Owner’s inspection. 

l. Contractor’s Construction Safety Plan (Initial Only). 
 

D. Application for Payment at Substantial Completion 
 

1. The Contractor shall, upon issuance of the Certificate of Substantial Completion, submit his/her 
Application for payment, which shall reflect any Certificates of Substantial Completion issued 
previously for Owner occupancy for designated portions of the Work. 

 
2. Application shall include, but not be limited to and as may be determined by the Owner, the 

following: 
 

a. Certificates of Occupancy and such other permits and approvals as may be required. 
b. Warranties (Guarantees) and maintenance agreements as may be applicable. 
c. Testing, adjusting and balance records. 
d. Maintenance manuals, training and instructions. 
e. Equipment start-up performance reports. 
f. Changeover information related to Owner’s occupancy, use, operation and maintenance. 
g. Final cleaning of the entire project site.. 
h. Application for Reduction of Retainage, and Consent of Surety. 
i. List of incomplete Work, recognized as exceptions to issuance of Certificate of Substantial 

Completion. 
 

E. Final Application for Payment 
 

1. Administrative actions and submittals that shall precede or coincide with this final Application for 
Payment shall include, but not be limited to and as may be determined by the Owner, the following: 
 
a. Completion of Project Closeout requirements. 
b. Completion of items specified for completion after Substantial Completion. 
c. Prepare and submit to the Owner a list of unsettled claims, as may be applicable. 
d. Transmit to the Owner all required project records including permit drawings, as constructed 

drawings both on hard copy and in electronic (PDF) format.  
e. Provide to the Owner evidence that all requisite taxes, fees and similar obligations have been 

paid in full. 
f. Removal of all temporary facilities and services. 
g. Removal of all surplus materials, rubbish and similar elements. 
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PART 2 - PRODUCTS 
Not Used 
 
 
PART 3 – EXECUTION 
Not Used 
 
 
 

 
 

END OF SECTION 01290 
 

 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01300 
 

REGULATORY REQUIREMENTS 
 
PART 1 – GENERAL 
 
1.01 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual 
B. Division 1, General Requirements of the Project Manual 
 

1.02 CODES, AUTHORITIES, REGULATORY AGENCIES, AND INDUSTRY REFERENCES 
 

A. Where references are made on the Drawings or in the Technical Specifications to codes, they shall 
be considered an integral part of the Contract Documents as minimum standards.  Nothing contained 
in the Contract Documents shall be so construed as to be in conflict with any law, bylaw or regulation 
of the municipal, state, federal or other authorities having jurisdiction.  

 
B. Perform Work in compliance with the following code: 

 
1. Current edition of all applicable building code(s), local, state and federal. 

 
C. Perform Work in compliance with the following Authorities and Regulatory Agencies: 
 

1. Georgetown County, South Carolina 
2. South Carolina Dept. of Natural Resources (SCDNR) 
3. South Carolina Dept. of Transportation (SCDOT) 
4. South Carolina Department of Health Environmental Controls (SCDHEC/OCRM) 
5. OSHA Code of Federal Regulations. (OSHA) 
6. All federal, state and local clean air, clean water, water rights, resource recovery, and solid 

waste disposal standards and the Federal Endangered Species Act, and the Occupational 
Safety and Health Acts. 

7. Environmental Protection Agency (EPA). 
 

D. Perform Work in compliance with the following industry references: 
 

1. National Fire Protection Association (NFPA), National Electric Code (NEC). 
2. NFPA 101, Life Safety Code. 
3. SCE 7-88: Minimum Design Loads for Buildings and Other Structures. 
4. American Society for Testing and Materials (ASTM). 
5. Underwriters Laboratories (UL). 
6. The National Board of Fire Underwriters. 

 
1.03 FIRE RATINGS 
 

A. Where material, component, or assembly is required to be fire rated, fire rating shall be determined 
or listed by the following testing agency: 

 
1. Factory Mutual Laboratories (FM). 

 
B. Equivalent fire rating as determined or listed by another testing authority is acceptable if approved 

by applicable governing authorities having jurisdiction in and for Georgetown County, South 
Carolina.  
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1.04 PERMITTING 
 

A. At no additional expense to the Owner, file for and obtain necessary licenses and permits for any 
interim phases for construction, and be responsible for complying with any Federal, State, County, 
and Municipal Laws, Codes, regulations applicable to the performance of the Work, including, but 
not limited to, any laws or regulations requiring the use of licensed prime and /or subcontractors to 
perform parts of the Work. 

 
1.05 INSPECTION AND CERTIFICATIONS 
 

A. Arrange inspection and obtain Certificates of approval from applicable authorities having 
jurisdiction.  Furnish Certificates of Approval in accordance with the applicable Technical 
Specifications and the General Requirements of the Contract. 

 
B. Notify and coordinate for all appropriate Georgetown County and State inspections of the work.  

Allow enough time to maintain progress of the work. 
 
1.06 PERFORMANCE 
 

A. Should the Contractor knowingly perform any Work that does not conform with the requirements of 
applicable codes, ordinances, regulations, or standards, without given prior written notice to the 
Owner and obtaining required variance, etc. from the governing body, Contractor shall assume full 
responsibility thereof and shall bear all costs involved in correcting such non-complying Work.  
Costs shall include but not be limited to:  All fines, inspection costs, damages, design and 
management fees in addition to the cost of removal and replacement of the work of all trades 
involved. 

 
 
PART 2 – PRODUCTS 
 Not Used. 
 
 
PART 3 – EXECUTION 
 
 Not Used. 

 
 
 
 

END OF SECTION 01300 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01310 
 

PROJECT MANAGEMENT AND COORDINATION 
 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDED  
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 
Manual and the Construction Contract Documents, without exception 

 
B. The Contractor shall be responsible for general project coordination of all construction phases and 

aspects, trades and disciplines of the Work of the Project. 
 

C. The Contractor shall be responsible for general coordination of all construction site operations with 
other improvement projects that may be conducted by the Owner. 

 
D. The Contractor shall be responsible for general coordination with other interested parties including, 

but not limited to, DAVIS & FLOYD, Owner, other Contractors working on Owner or abutter 
property projects, and all involved permitting authorities. 

 
1.02 RELATED REQUIREMENTS  
 

A. Division 0, Bidding and Contract Documents in the Project Manual.  
B. Division 1, General Requirements in the Project Manual 
 

1.03 GENERAL COORDINATION 
 

A. Coordinate scheduling, submittals, and work of various Sections of the Technical Specifications to 
assure efficient and orderly sequence of installation of construction elements with provisions for 
accommodating items furnished by the Owner, or others, to be installed by the Contractor.  

 
B. Coordinate sequence of Work to accommodate partial occupancy for the Owner as specified in 

Section 01100, Summary of Work and / or as directed by the Owner. 
 

C. Review and coordinate requirements of all Divisions of the Project Manual and Sections of the 
Technical Specifications. Report any discrepancies to the Owner 

 
D. Maintain services of prime and major sub-contractors throughout duration of the Contract, except as 

may be required by provisions of Conditions of Contract. Notify the Owner, in writing, of intention 
to replace prime or sub-contractor(s), outlining reasons for the action and naming proposed 
replacement contractor(s). 

 
E. Coordinate work of prime and sub-contractors and record contractor installation(s) data on Project 

Record Drawings. 
 

F. All communications regarding Contract requirements shall be addressed to the Owner. Outline any 
special procedures required for coordination and include such items as required notices, reports and 
attendance at meetings. 

 
G. Arbitrate and resolve coordination conflicts between prime and sub-contractors to ensure complete 

and operational systems. 
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H. Coordinate work with all existing utility systems. 
 

I. Coordinate construction activities to ensure that operations are carried out with due consideration 
given to energy, water and materials. 

 
J. Salvage materials and equipment involved in performance of, but not actually incorporated in, the 

Work. 
 
1.04 COORDINATION MEETINGS 
 

A. In addition to the meetings referred to in Section 01315, Progress Meetings, the Contractor shall 
conduct coordination meetings and pre-installation meetings with supervisory personnel, prime and 
sub-contractors, suppliers, the Owner and others as necessary and applicable to assure coordination 
of different trades and disciplines 

 
B. Schedule coordination and pre-installation meetings with prime and sub-contractors, suppliers and 

the Owner to discuss hardware installation and specialty systems installation as may be applicable. 
 
1.05 COORDINATION OF SUBMITTALS 
 

A. Coordinate use of Project space and sequence of installation of equipment, walks, parking areas, 
mechanical, electrical, plumbing, or other Work that is indicated diagrammatically on the Drawings 
and/or contained in the Technical Specifications. Utilize space efficiently to maximize accessibility 
for Owner installations, maintenance and repairs. 

 
B. In finished areas, except as otherwise shown, conceal ducts, pipes, wiring, and other non-finish items 

within construction. Coordinate locations of concealed items with finish elements, and provide as-
constructed drawings of the involved location. 

 
C. Where installation of one part of the Work is dependent on installation of other components, either 

before or after its own installation, schedule construction activities in sequence required to obtain 
best results. 

 
D. Make adequate provisions to accommodate items scheduled for later installation, including accepted 

Bid Alternates, Owner supplied items, sub-subcontractor installed items, work by others, and 
installation of products purchased with allowances. 

 
1.06 COORDINATION OF MECHANICAL, ELECTRICAL, AND OTHER INSTALLATIONS 

 
A. General: Sequence, coordinate, and integrate the various elements of mechanical, electrical, and 

other systems, materials, and equipment. Comply with the following requirements: 
 

1. Coordinate mechanical and electrical systems, equipment and materials installation with 
other building components. 

 
2. Verify all dimensions by field measurements, and advise the Owner of any dimensional 

conflicts. 
 

3. Arrange and coordinate for chases, slots, and openings in other building components during 
progress of construction. 
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4. Coordinate the installation of required supporting devices and sleeves to be set in poured-
in-place concrete and other structural components, prior to placement of concrete and/or 
other structural components. 

 
5. Where mounting heights are not detailed or dimensioned, install systems, materials, and 

equipment to provide the maximum headroom possible and advise the Owner prior to 
completion of such installations. 

 
6. Coordinate connection of systems with exterior underground and overhead utilities and 

services. Comply with requirements of governing regulations, franchise service (utility) 
companies, and controlling agencies. Coordinate and provide required connection for each 
service. 

 
7. Install systems, materials, and equipment to confirm with approved submittal data, include 

coordination drawings. Confirm to arrangements indicated by the Contract Documents, 
recognizing that portions of the Work may be shown only in diagrammatic form. Where 
coordination requirements conflict with individual system requirements, immediately refer 
conflict to the Owner 

 
8. Install systems, materials, and equipment level and plumb, parallel and perpendicular to 

other building systems and components. Elements restricting such installation will be 
referred to the Owner 

 
9. Install systems, materials, and equipment to facilitate servicing, maintenance, and repair or 

replacement of disconnecting, with minimum of interference with other locations and ease 
of access. 

 
 
 
 PART 2 – PRODUCTS 

Not Used 
 
 
 PART 3 – EXECUTION 
 Not Used. 
 

 
 

END OF SECTION 01310 
 

 
[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01315 
 

PROGRESS MEETINGS 
 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 
 A.       Division 0, Bidding and Contract Documents apply to this Section. 

B. Division 1, General Requirements of the Contract Documents apply to this Section. 
 
1.2 SUMMARY 
 

 . This Section specifies administrative and procedural requirements for all project meetings including but 
not limited to the following: 

   
1. Field / Site Coordination Meetings. 
2. Construction Progress Meetings. 
3.       Project Coordination / Information Response Meetings (By Owner) 

 
1.3 PROGRESS MEETINGS 
 

A. Conduct Field / Site Work Coordination meetings at a location and at appropriate times to be 
determined by the Owner.  Notify the Owner no less than 48 hours prior to scheduled meeting date.   

 
Conduct Construction Progress meetings at the Project site, or at such location designated by the Owner at 

regularly scheduled intervals. At the onset of the project these meeting shall be held on a weekly basis 
until such time as the frequency is changed by the Owner. Notify the Owner of scheduled meeting 
dates.  Coordinate dates of meetings with preparation of the payment request. 

 
Conduct Project Coordination / Information Response Meetings at such times as may be required and at a 

location to be approved by the Owner. Notify the Owner no less than 48 hours prior to scheduled 
meeting date.   

  
B. Agenda:  Agendas and minutes for Field and Project Coordination meetings will be prepared by 

whoever (Contractor or Owner) requests the meeting. Agenda for regularly scheduled Construction 
Progress Meetings will be prepared by the Owner; minutes of those meetings will be prepared by the 
Contractor.. Review and provide comment on minutes of the previous (Field/Site Coordination, 
Progress or Project Coordination meetings. Review other items of significance that could affect 
progress.  Include topics for discussion as appropriate in the current status of the Project. 

 
1. Contractor’s construction schedule:  Review progress since the last meeting.  Determine where 

each activity is in relation to the construction progress schedule, whether on time or ahead or 
behind schedule.  Determine how schedule can be improved if behind. 

 
C. Reporting:  After each Construction Progress meeting date the Contractor will prepare and forward to 

the Owner, minutes of the meeting for review and comment. The Owner will distribute (corrected) 
copies of minutes of the meeting to each party present and to other parties who should have been 
present.  Contractor shall include a brief summary, in narrative form, of progress since the previous 
meeting and report. 
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1. Schedule Updating:  Contractor will revise / update the construction schedule after each 
Construction Progress Meeting where revisions to the schedule have been made or recognized.  
Contractor will Issue the revised schedule, to the Owner, concurrently with the report / minutes  
of each meeting. 

 
 
PART 2 – PRODUCTS  (Not Applicable) 
 
 
PART 3 - EXECUTION (Not Applicable) 
 
 
 
 
 

END OF SECTION 01315 
 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01320 
 

CONSTRUCTION PROGRESS AND DOCUMENTATION 
 
 
PART 1 - GENERAL 
 
1.01 REQUIREMENTS  INCLUDED 
 

A. Schedule for Submittals  
B. Scheduling Personnel (NIC) 
C. Contract Milestones 
D, Submittal Schedule. 
E. Material Procurement Schedule. 
F. Construction Activities Schedule  
G. Construction Activities Schedule Revisions and Updates. 
H. Short Interval Schedule. 
I. Adjustments of Time for Completion. 

 
1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents in the Project Manual, more specifically Section 
00750, Summary Schedule and Key Milestones apply to this Section. 

B. Division 1, General Requirements in the Project Manual, more specifically Section 01100, Summary 
of Work, Section 01330, Submittal Procedures and Section 01770, Close Out Procedures apply to 
this Section. 

 
 
1.03 SCHEDULING PERSONNEL 
 

Not Included (NIC) 
  

1.04 CONTRACT MILESTONES 
 

A. Key Milestones developed by the Owner  and provided for in Division 0, Section 00750, Summary 
Schedule and Key Milestones in the Project Manual, are to be incorporated into the Contractor’s 
Construction Schedule. 

B. Key Milestones:  Key Contract Milestones (the “Milestones”) are significant interim dates on the 
Critical Path of the Work and within the Contract Time at which certain portions of the Work must 
be either partially or totally complete in order for the Work to be in compliance with the Contract 
Documents 

C. Identify all Milestones in the Schedule Submittals, whether or not the Owner has identified those 
dates in the Bidding and Contract Documents.  

D. Milestones will be clearly identified in all Contractor submitted schedules and will serve as an 
essential instrument of measurement, by the Owner, of the Contractor’s compliance with the 
Contract Documents. 

E. Failure by the Contractor to achieve Milestones by the Contract Dates may result in Owner 
implementing contractual remedies, as required, in order to regain the Contract Schedule. 
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1.05 SCHEDULE FOR SUBMITTALS 
 

A. Allow ten (10) calendar days for review and turnaround of any submittals as may be required in the 
Drawings and / or Technical Specifications. All required Submittals shall be forwarded directly to 
the Architect / Engineer of record with sufficient time to allow for review, approval, fabrication and 
delivery to support the Schedule as outlined. Copy of the transmittal only must be sent to the Owner. 

B. Incorporate all submittals required by the Contract Documents for the duration of the Contract Time 
C. Integrate the Submittal Schedule into the Contract Schedule and link material and equipment 

deliveries as appropriate to construction work activities. 
D. Indicate changes from the previous report with an asterisk. 
E. The Contractor shall submit the following as may be appropriate and acceptable to the Owner: 
 

1. Schedule of Submittals and Product Data: To be submitted within ten (10) calendar days 
from Notice to Proceed (NTP).  Schedule shall show submittals commencing within ten (10) 
calendar days from NTP and completing within sixty (60) calendar days from NTP. 

2. Material Procurement Schedule: To be submitted within ten (10) calendar days from NTP. 
3. Construction Activities Schedule: To be submitted within ten (10) calendar days from NTP. 
4. Short Interval Schedule: To be submitted within seven (7) calendar days from NTP. 
5. Inspection and Material Testing Schedule: To be submitted within twenty-one (21) calendar 

days from NTP. 
6. Hot Laid Asphalt and Portland Cement Concrete Pour Schedules: To be submitted no less 

than five (5) calendar days prior to the date scheduled for the activity. 
 
1.06 MATERIAL PROCUREMENT SCHEDULE 
 

A. Within ten (10) calendar days after the NTP, develop and submit a Material Procurement Schedule 
on a form acceptable to the Owner. At a minimum, the Submittal Schedule shall be in the form of 
(i) a hard copy and (ii) an electronic version (PDF) to be approved by the Owner. 

B. Incorporate all material required by the Contract Documents for the duration of the Contract Time. 
C. Integrate the Material Procurement Schedule with the Schedule of Submittals and the Contract 

Schedule. 
D. Review the Material Procurement Schedule at the weekly scheduled Construction Progress Meeting. 
E. Submit status of the Material Procurement Schedule with the monthly Contract Schedule Status 

Submission. 
F. Indicate changes from the previous report with an asterisk. 

 
1.07 CONSTRUCTION ACTIVITIES SCHEDULE 
 

A. Within ten (10) calendar days following NTP and prior to submission of the first Application for 
Payment, submit the Construction Activities Schedule (Project Schedule) both in (i) a hard copy and 
(ii) electronic version (PDF). The Project Schedule shall employ the Critical Path Method (CPM) 
and may utilize Microsoft Project or equal. 

 
B. Incorporate all Key Milestones as designated by the Owner in the Contract Documents, Division 0, 

Section 00750, as well as other Milestones the Contractor identifies as significant points in time. 
 
C. At a minimum, the Construction Activities Schedule (Project Schedule) shall include the following: 

1. A computer generated bar chart, based upon the CPM logic, organized by discipline and 
resource and sorted by early start, early finish.  

2. No work activity shall exceed fifteen (15) working days in duration, unless agreed upon by 
the Owner.  

3. Each activity shall be cost loaded to reflect the estimated value of performing the work.  
Activity cost shall consist of the sum of labor, materials, equipment, supervision and 
allocated overhead.  The sum of all activity cost shall equal the Contract Sum.   
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4. All Milestones, submittal dates and completion dates for all shop drawing activities, material 
procurement, fabrication and delivery dates shall be in support of the Construction Activities 
Schedule. Anticipated types and durations of usage for major equipment, and any other 
scheduling data relevant to the Work shall be included. . 

5. Activities required for Project Closeout  shall include appropriate activities for obtaining 
Substantial Completion, Punch List, Punch Work, Final Inspections (including pre-
inspections and system checkouts), Closeout Submittals (Certificates, Warranties, Manuals, 
Release of Liens, As-Constructed drawings etc.).  Show Milestones for Substantial 
Completion, Temporary Certificate of Occupancy (where appropriate), Certificate of 
Occupancy, and Final Completion. 

6. Weather conditions, such as high or low ambient temperatures, wind, and/or precipitation, 
can influence progress of the work shall be considered and allowed for in the planning and 
scheduling of work.  This is to ensure completion of the work within the Contract time.  
Weather conditions shall be determined by an assessment of average historical climatic 
conditions based upon the preceding ten (10) year records published for the locality by the 
U.S. Weather Bureau Service.  Weather must be unusually severe and beyond the 10 year 
average to even be considered as having impacted the Project Schedule.   

7. The Project Schedule shall indicate holidays and any non-work days applicable to the 
schedule. 

 
D. Joint Review, Revision, and Acceptance of the Construction Activities Schedule: 

1. Within five (5) calendar days of receipt of Contractor’s proposed Construction Activities 
Schedule (Project Schedule), the Owner and the Contractor shall meet for joint review of 
the Project Schedule to address corrections or adjustments needed.  Any areas that conflict 
with timely completion of the Work of the Project shall be subject to revision by the 
Contractor at no cost to the Owner. 

2. Within five (5) calendar days after joint review, the Contractor shall revise and resubmit the 
Project Schedule in accordance with agreements reached during review.  Within five (5) 
calendar days of resubmission of the revised proposed Project Schedule, the Owner and 
Contractor shall again meet for joint review.   

 
3. Any areas of the schedule still not in compliance shall be corrected and the Project Schedule 

resubmitted for acceptance within three (3) calendar days of the joint review. 
4. If the Contractor fails to define any element of work, activity or logic, and the Owner’s 

review does not detect this error or omission, such error or omission when discovered shall 
be corrected at the next monthly update without change to Contract Time, and at no cost to 
the Owner. 

5. If the Owner questions Contractor’s proposed logic, activity duration or cost, Contractor 
shall provide satisfactory revisions or adequate justification, within five (5) calendar days 
of receipt of written request. Any changes to the Project Schedule shall be at the Contractor’s 
sole cost and expense. 

 
E. The Project Schedule shall become the basis for tracking and measuring progress once the Owner 

has provided written acceptance of the Contractor’s submittal. Acceptance of the Project Schedule 
by the Owner does not relieve Contractor of any responsibilities for the accuracy or feasibility of the 
schedule, or the Contractor’s ability to meet Substantial Completion, Contract Completion and/or 
Key Milestones – Intermediate dates.  Also, acceptance does not warrant, acknowledge or admit the 
reasonableness of logic, activity duration or cost loading of the Project Schedule. 
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1.08 CONSTRUCTION ACTIVITIES SCHEDULE REVISIONS AND UPDATES  
 

A. The Construction Activities Schedule (Project Schedule) shall be updated monthly to show progress 
and submitted for the Owner’s review. The Contractor shall provide the updated Project Schedule 
with each payment application.  This shall include two (2) schedule hard copies and reports along 
with one electronic version using Microsoft Project or equal software.  Non-submittal of the update 
will be grounds to withhold the Application for Payment. 

B. Updating of the Project Schedule to reflect actual progress shall not be considered revisions to the 
Schedule. The accepted Project Schedule cannot be changed (revised) without review and 
acceptance, by the Owner of the Contractor’s proposed change. 

C. After the monthly Schedule Update, if the Project Schedule no longer represents actual progress of 
the Work, Contractor shall revise the Project Schedule to properly reflect progress and resubmit to 
the Owner. Any costs determined as a product of the Schedule Update shall be borne solely by the 
Contractor 

D. If Contractor desires to make changes in the Project Schedule to reflect revisions in method(s) of 
operating and scheduling of Work, Contractor shall notify the Owner in writing, stating the reason 
for the proposed revision.  After the Owner accepts the proposed revision, the Contractor shall 
implement the revision within three (3) calendar days and submit the Project Schedule to the Owner 
for review and final approval. Any costs determined as a product of the Project Schedule changes  
shall be borne solely by the Contractor 

E. In addition, revisions to the Project Schedule that are requested by the Owner shall be made by the 
Contractor within three (3) calendar days of the requested revision. 

F. All revisions to the Project Schedule shall be identified by an appropriate activity code.  The 
Contractor shall submit the proposed code structure to the Owner for approval.  Approval of the 
codes and requested revision(s) are required prior to revising the accepted Project Schedule. 

G. If the Contractor defaults by failing to submit a Project Schedule, or provide the required updates or 
revisions, the Owner reserves the right to prepare the Project Schedule, update, or revision back-
charging the Contractor for the cost of this work. In such an event: 

 
1. The Owner will request the Contractor’s participation in the development of the Project 

Schedule, update or revision to assure the Project Schedule produced accurately reflects 
Contract requirements and progress of the Work.  The Contractor shall respond and 
participate in this effort within three (3) calendar days of the Owners request.  

2. If the Contractor refuses to participate or cooperate with the Owner, then the Owner will 
develop the status of the Project Schedule to the best of its ability with the information 
available.   

3. Whether the Contractor   participates or not, the Project Schedule shall be issued for the use 
of a unilateral Change Order to the Contract as may be appropriate and determined by the 
Owner. 

 
1.09 SHORT INTERVAL SCHEDULE 

 
A. Within seven (7) calendar days from receipt of Notice to Proceed (NTP) the Contractor   shall submit 

to the Owner a Short Interval Schedule. 
B. The Short Interval Schedule shall be a time-scaled, hand-drawn or computer generated schedule and 

be consistent with the timing and sequencing of the Construction Activities Schedule (Project 
Schedule).  It is not required to be in a CPM format. 

C. The Short Interval Schedule shall depict all activities planned to occur within the next four (4) weeks 
from the data date and show status for activities, which have occurred within the prior one (1) week 
from the data date. 
 
1. Generally, no activity presented in the Short Interval Schedule shall have a duration greater 

than five (5) working days. 
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2. The Owner, from time to time, may require the Contractor to further define activities on the 
Short Interval Schedule that have a duration greater than one (1) day. 

D. The Contractor shall update the Short Interval Schedule at a minimum of once a week for the 
duration of the project.  It shall be submitted to the Owner at regularly scheduled Progress and 
Coordination meetings.  The data date shall be within one (1) workday of the aforesaid meeting. 

E. The Short Interval Schedule shall be utilized with Contractor’s prime and sub-contractors and other 
project parties for the near term coordination of the Work. 

F. All Milestones identified in the Contract and scheduled to take place within the calendar time frame 
of the Short Interval Schedule shall be included in the Schedule. 

 
1.10 ADJUSTMENT OF TIME FOR COMPLETION 
 

A. Time for Completion will be adjusted only in accordance with this Clause and the Contract 
Documents. 

B. Any request for adjustment of time for completion because of changes or alleged delays shall be 
accompanied by a complete and User Fee Comprehensive Time Impact Analysis Proposal, which 
shall be submitted for approval within five (5) calendar days of the event causing delay.  Failure to 
provide the proper notice within this time frame shall be construed as the Contractor’s acceptance 
that the event causing delay can be absorbed into the Construction Activities Schedule (Project 
Schedule) without causing a delay to the project completion or any Key Contract milestone date. 

C. Each Time Impact Analysis Proposal shall provide information justifying the request and stating 
the extent of the adjustment requested.  Each Analysis shall be in a form and content acceptable to 
the Owner and shall include, but not be limited to, the general information set forth in this section 
appropriate to the type of request (change or alleged delay) including the following: 

 
1. A fragnet (a detailed sub-level schedule) CPM Schedule illustrating how Contractor proposes 

to have the change or alleged delay incorporated into the current Updated Project Schedule. 
2. Identification of activities in current updated Project Schedule, which are proposed to be 

amended due to the change or alleged delay, together with engineering estimates and other 
appropriate data justifying the proposal. 

3. Time Impact Analysis Proposals shall be based upon the dates when the change or changes 
were issued, or dates when alleged delay or delays began, status of work at that time, and shall 
include time computations for affected activities. 

4. Activity delays shall not automatically mean that an extension of the Contract Time is 
warranted or due to the Contractor. It is the Owner’s intention to own and control all float time 
indicated in the Project CPM Schedule. 

5. Contract Time Extensions or Key Contract Milestone Adjustments will only be considered 
when a Critical Path activity or activities are affected and a resulting delay extends the Contract 
Completion Date or Key Contract Milestone date(s). 

6. Adjustment of a Key Contract Milestone date(s) may not necessarily result in an adjustment to 
the Contract Completion Date. 

7. As an alternative to extending the Contract Completion Date or adjusting Key Contract 
Milestones, the Owner may require the Contractor to adjust the Project Schedule.  This shall 
be accomplished by revising logic, adding resources, working crews on overtime, working 
additional shifts, and any other mitigating measures that the Owner determines is in the best 
interest of the project and the Public.  Contractor   agrees to fully cooperate with the Owner in 
finding the most effective (least cost) means to accomplish this task when requested.  

8. Should the Owner find, after review of the Time Impact Analysis, that the Contractor is 
entitled to an extension of time for completion, the time extension for completion will be 
considered for approval by the Owner. 

9. Time Impact Analysis related to Change Order Work and/or Contract Time Extensions shall 
be incorporated into and attached to the applicable Change Order to be prepared by the Owner.  
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PART 2 – PRODUCTS 
Not Used 

 
PART 3 – EXECUTION 

Not Used 
 
 
 

END OF SECTION 01320 
 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 

Bid #22-048 Georgetown County, SC Page 76 of 150



 

 
 

SECTION 01330 
 

SUBMITTAL PROCEDURES 
 

PART 1 – GENERAL 
 
1.01  REQUIREMENTS INCLUDED 
 

A.      Submit shop drawings, product data, samples, coordination drawings and certifications concurrently as 
required in the applicable Drawings and / or Technical Specifications. 

 
B.       Prepare and submit to the Owner no later than ten (10) calendar days after receipt of Notice to Proceed 

(NTP), a list of submittals required by each applicable Section of the Technical Specifications. Submit in 
accordance with this Section and the requirements of Section 01310, Project Management and 
Coordination. 

 
C.     Designate in schedule data dates for submission and review of shop drawings, product data and samples 

and the date of return. 
 
1.02   RELATED REQUIREMENTS 
 

 A. Division 1, General Requirements of the Project Manual.  
 

1.03   SHOP DRAWINGS 
 

A.    Present drawings in a clear and thorough manner. Prepare original, project specific documents- do not 
reproduce Construction Documents. 

 
B. Identify details by reference to sheet and detail, schedule or room numbers shown on Contract Drawings 

or as may be referred to in the Technical Specifications..   
 
C. Consecutively number shop drawings for each section of Work. Retain numbering system throughout all 

revisions. 
 
D. Show detail, material, dimensions, thickness, methods of assembly, attachments and relationship to 

adjoining Work and other pertinent data and details. 
 
E. Verify dimensions and field conditions. Clearly indicate field dimensions and field conditions. 
 
F. Check and coordinate shop drawings of any Section or trade with requirements of other Sections or trades 

as related and as required for proper and complete installation of Work. 
              

G.    Prepare composite shop drawings and installation layouts when necessary or requested to depict proposed 
solutions for tight field conditions. Coordinate in field with affected trades for proper relationship to work 
of other trades based on field conditions. 

 
1.04  PRODUCT DATA 
 

A. Preparation 
 
1. Annotate each sheet to clearly identify specific product or part installed, and specific data 

applicable to installation. 
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2. Show performance characteristics and capacities. 
3. Show dimensions and clearances required. 
4. Show wiring or piping diagrams and controls. 
5. Indicate specified finish. 
6. Indicate only those sheets, which are pertinent to specific product(s) with product clearly 

identified. 
 

B. Manufacturer’s standard schematic drawings and documents. 
 
1. Modify drawings and diagrams to delete information which is not applicable to the Work. 
2. Supplement standard information to provide information which is applicable to the Work. 

 
1.05 SAMPLES 
 
A.      Provide a minimum of two (2) samples, or as otherwise indicated in the Technical  Specifications, of 

sufficient size to clearly illustrate: 
 

1. Functional characteristics of the product, with integrally related parts and attachment devices. 
2. Full range of color, texture, and pattern. 
3. Samples shall be referenced to the applicable section of the Technical Specifications. 

 
1.06 MANUFACTURER’S CERTIFICATION OF MATERIALS AND EQUIPMENT 
 

A.    Before shop drawings or manufacturer’s data for equipment are submitted for approval, a duly authorized 
manufacturer’s representative of the proposed equipment shall review the design of the system relative to 
the proper operation of his/her equipment and material. 

 
1. Shop drawings and/or manufacturer’s data submitted shall include letter from manufacturer'’ 

representative certifying that his/her equipment and materials will operate and function satisfactorily 
under the proposed design conditions. If required by the jurisdiction having authority, data shall be 
signed and sealed by a South Carolina Registered Engineer in the respective discipline. 

 
 B.       Before the work is accepted, a duly authorized manufacturer’s representative of the installed equipment 

shall inspect the installation and operation of his/her equipment and materials to determine that they are 
properly installed and properly operating in accordance with the manufacturer’s recommendations. 

 
 C.     Systems requiring certification will be specified in each of the applicable Sections of the Technical 

Specifications. 
 

1.07 CONTRACTOR REVIEW 
 
    A.        Contractor shall review all submittals prior to transmittal to the Architect / Engineer of record   and the 

Owner. 
 

1. The Contractor shall consecutively number all shop drawings and product data transmittals. Re-
submittals would have the same number of the previous submittal followed by the suffix “A, B, C 
etc.” 

2. The transmittal is to contain the Owner’s RFP / Bid number and the applicable specification section 
for each product represented on the transmittal. 

 
   B    Apply Contractor’s stamp to submittals, initialed or signed by authorized person and dated, certifying: review 

of submittal, verification of products, field measurements and field construction criteria, and coordination of 
information within submittal with requirements of Work and the Construction Contract Documents. 
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   C     Submittals without Contractor’s stamp or submittals which, in the Owner’s and the Architect / Engineer of 

record opinion are incomplete, contain numerous errors, or have not been checked or have only been checked 
superficially, will be returned without comments. Delays resulting therefrom shall be solely the Contractor’s 
responsibility. 

 
D.   Clearly note proposed deviations from the Contract Documents on submittals. Submit listing identifying 

deviations in a format acceptable to the Architect / Engineer of record and the Owner. 
 

E.    Contractor shall be responsible to ensure quantities and dimensions shown on submittals   comply with the 
requirements of the applicable Drawing and Technical Specifications. 

 
1.08  SUBMISSION REQUIREMENTS 
 

A. Make submittals promptly to the Architect / Engineer of record and the Owner in accordance with approved 
Submittal and Project Progress Schedule and in such sequence as to cause no delay in the Work.  

 
B. Number of submittals required: 

 
1. Shop Drawings: Submit two (2) full size, hard copies and one (1) electronic version (PDF) in 

addition to what the Contractor will require back; submit one (1) additional electronic version 
(PDF) each for civil, structural, mechanical, electrical or landscaping work.  

2. Product Data: Submit two (2) originals that will be retained by the Architect / Engineer of record 
and the Owner. 

3. Samples: Submit the number stated in each of the respective Technical Specifications, with a 
minimum of two (2) samples, or as otherwise noted in the applicable Technical Specifications, for 
each item. 

 
C. Submittals shall contain: 
 

1. Date of submission and dates of any previous submissions. 
2. Owner RFP / Bid number. 
3. The names of: 

a. Contractor. 
b. Subcontractor. 
c. Supplier. 
d. Manufacturer. 

4. Identification of the product, with the applicable Specification Section number. 
5. Field dimensions, clearly identified as such. 
6. Relation to adjacent or critical features of the Work or Materials. 
7. Applicable standards, such as ASTM or Federal Specification numbers. 
8. Identification of deviations from Contract Documents and justification. 
9. Identifications of revisions on re-submittals. 
10. Additional information as required by Contract Documents. 
11. An 8 in. x 3 in. blank space for Contractor and Architect/Engineer stamps. 

 
D.       Contractor’s responsibility for deviations in submittals from requirements of Contract Documents is not 

relieved by the Architect / Engineer of record or Owner review of submittals 
 
E.        Numbering system established by the Contractor and shall be agreeable to the Owner.  

 
1.09  RESUBMISSION REQUIREMENTS 
 

Bid #22-048 Georgetown County, SC Page 79 of 150



 

 
 

A. Contractor will make any corrections or changes in the submittals required by the Architect / Engineer of 
record or the Owner, mark number of submission, and resubmit as required until approved; none of this shall 
be of any cost to the Owner. 

 
B. Shop Drawings and Product Data: 

 
1. Contractor will revise initial drawings and data, and resubmit as specified for the initial submittal. 
2. Contractor will indicate any changes which have been made other than those requested by the 

Architect / Engineer of record or the Owner. 
3.  Mark number of submission and resubmit until accepted. 

 
C. Samples: Contractor will submit new samples as required for initial submittal. Remove samples, which are 

“rejected” or designated “resubmit.” 
 
1.10  REVIEW RESPONSIBILITIES – ARCHITECT / ENGINEER OF RECORD (A/E) 
 

A. The A/E shall review submittals, when applicable, with responsible promptness in accordance with the 
requirements of the Project Manual. 

 
B. The A/E will affix stamp and initials or signature, and indicate requirements for revisions and re-

submittal, if any. 
 

C. The A/E will return submittals to Contractor, with copy of transmittal to Owner, for distribution, or for 
resubmission within five (5) days of original receipt. 

. 
PART 2 – PRODUCTS 
 

Not Used 
 
PART 3 – EXECUTION 
 

Not Used. 
 

END OF SECTION 01330 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01331 
 

SCHEDULE OF VALUES 
 
PART 1 – GENERAL 
 
1.01 RELATED REQUIREMENTS 
 

A. Contractor shall submit to the Owner a Schedule of Values with line items allocated to various portions 
of the Work for the purpose of monitoring the progress of the work and administration of the Application 
for Payment Process with their response (Bid) to the RFP. 

B. Provide Owner, after receipt of the Notice to Proceed (NTP) and upon request by the Owner, including 
support values and data substantiating their accuracy and correctness. 

C. Division 0, Bidding and Contract Documents in the Project Manual. 
D. Division 1, General Requirements in the Project Manual.  
 

1.02 FORM AND CONTENT 
 

A. The Schedule of Values shall be tabulated to correspond with the Contractor’s Application for Payment 
form, and  shall be identified with: 
 
1. Title of Project, Location and Owner RFP or Bid Number. 
2. Project Manager for Contractor 
3. Name and Address of Contractor 
4. Contract Designation 
5. Date of Submission 

 
B. Schedule of Values shall be presented in accordance with the CSI format on a line item basis 

 
C. Listing of Component Items: 

 
1. Identify each line item with the number and title of the respective major section of the Technical 

Specifications. 
2. Provide breakdown of Contract Sum in sufficient detail to facilitate continued evaluation of 

Applications for Payment and Progress Reports. Break principal subcontract amounts down into 
several line items by completed task in various locations. 

3. Round off amounts to nearest whole dollar, total of all listed values shall equal total Contract Sum. 
4. For each part of the Work where an Application for Payment may include materials or equipment, 

purchased or fabricated and stored, but not yet installed, provide separate line items on Schedule of 
Values for initial cost of materials, for each subsequent state of completion, and for total installed 
value of that part of the Work. 

5. Costs of actual work-in-place may be shown as separate line items in Schedule of Values, such as: 
a. Bonds 
b. Insurance 
c. Temporary facilities, services and controls. 
d. Field supervision and layout 
e. Testing 

6. Separate material cost and labor cost as directed or requested by the Owner 
 

D. For each major line item whose value is larger than five thousand dollars ($5,000.00) list sub-values of 
major products or operations under the item. 
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E. For various portions of the Work: 
 

1. Each item shall include a directly proportional amount of overhead and profit. 
2. For items on which progress payments will be requested for stored materials, break down the value 

into: 
 a. Cost of materials, delivered and unloaded, with taxes paid. 

b. Total installed value. 
 

F. The sum of all values listed in the Schedule of Values must equal the total Contract Sum. 
 
1.03 SUB-SCHEDULE OF UNIT MATERIAL VALUES 
 

A. Not Included (NIC) 
 
1.04 RESUBMITTAL 
 

A. After review by the Owner, the Contractor may be requested to revise and resubmit Schedule of 
Values as may be determined appropriate by the Owner. 

 
B. Revised and approved Schedule of Values shall be resubmitted as part of monthly Application for 

Payment. 
 
1.05 MATERIALS STORED OFF - SITE 

 
A. Payment for materials and equipment stored off – site, and not on the property of Georgetown County 

shall be subject to, and comply with the following: 
 

1. Prior written approval from the Owner, of materials and equipment to be stored, and location of 
facilities to be used for storage. 

2. Storage of materials and equipment will be in a bonded warehouse. Proof of insurance shall be 
provided to the Owner in the name of Georgetown County. 

3. Contractor shall furnish an inventory, including invoices, for all stored materials and equipment 
that are included in the Application for Payment using a form acceptable to and approved by the 
Owner.  

4. Contractor shall issue a Bill of Sale to the Owner for all items. 
 
 
PART 2  - PRODUCTS 
 
Not Used 
 
PART 3 – EXECUTION 
 
Not Used 
 
 

END OF SECTION 01331 
 

 
[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01400 
 

QUALITY REQUIREMENTS  
 
PART 1 - GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Contractor’s Quality Control (QC), in addition to customary testing and control 
requirements and those included in the Construction Contract Documents. 

 
B. Manufacturer’s field services, coordinated by the Contractor. 

 
1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual. 
 
B. Division 1, General Requirements of the Project Manual.  
 

1.03 GENERAL QUALITY CONTROL 
 

A. Maintain Quality Control over construction activities, suppliers, manufacturers, products, 
services, site conditions, and workmanship of all personnel to assure Work is of specified 
quality. 

 
B. Quality inspections:   

 
1. Contractor shall be the first line of quality control and shall review all items for 

compliance with the Drawings and Technical Specifications reviewed and 
approved by the Owner. Prior to the Contractor’s Testing Laboratory inspectors 
performing Quality Assurance (QA) review and inspections such as rebar 
placement, asphalt and concrete, piling inspection, soil compaction, etc., the 
Contractor shall have verified conformance to the requirements of the Construction 
Contract Documents, plans and technical specification prepared by the Architect / 
Engineer of record and reviewed and approved by the Owner. 

2. Maintain a written Quality Assurance / Control Program establishing the methods 
of assuring compliance to the contract documents.  The Program shall be submitted 
to, reviewed and approved by the Owner.  Quality Control personnel shall be 
identified at the initiation of the Project and shall be adequate to monitor the Work 
effectively and to enforce the Quality Assurance / Control procedures. 

3. Inspect each phase of Work for compliance with Contract Documents, plans and 
specification prepared by the Architect / Engineer of record and reviewed and 
approved by the Owner. 

4. Contractor shall have defective conditions corrected before calling for inspections 
and starting subsequent operations which would cover or are dependant upon the 
Work in question. 

5. Where visual inspection is not sufficient, such as in verifying slope of pavement 
or depth of retention / detention ponds for proper drainage, use instruments with 
qualified operators to inspect work. 

6. Secure the services of a testing laboratory when necessary to assist in evaluating 
quality. 
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1.04 WORKMANSHIP 
 

A. Comply with industry standards, except when more restrictive tolerances or specified 
requirements are called for in Construction Contract Documents, plans and specifications 
prepared by the Architect / Engineer of record and reviewed and approved by the Owner. 

B. Perform work by persons qualified to produce workmanship of specified quality. 
C. Secure products in place with positive anchorage devices designed and sized to withstand 

stress, vibration and other forces such as, but not limited to hurricane force winds. 
 
1.05 MANUFACTURER’S INSTRUCTIONS 
 

A. When required by the Technical Specifications, submit manufacturer’s current printed 
instructions, in the quantity required for product data, for delivery, storage, assembly, 
installation, startup, adjusting and finishing, as necessary. 

 
B. Comply with instructions in full detail, including each step in sequence.  Should 

instructions conflict with Construction Contract Documents, plans and technical 
specifications prepared by the Architect / Engineer of record and reviewed and approved 
by the Owner, Contractor shall re-submit and provide written clarification and explanation 
to the Architect / Engineer of record and the Owner. 

 
1.06 MANUFACTURER’S CERTIFICATES 
 

A. When required by the Technical Specifications, supplier/manufacturer shall provide 
qualified personnel to observe field conditions, conditions of the surfaces and installation, 
quality of workmanship, start-up of equipment, testing, adjusting and balancing of 
equipment as applicable, and to make appropriate recommendations. 

 
1.07 MANUFACTURER’S FIELD SERVICES 
 

A. When specified in the respective Technical Specification Sections, the 
supplier/manufacturer will provide qualified personnel to observe field conditions, 
conditions of the surfaces and installation, quality of workmanship, start-up of equipment, 
testing, adjusting and balancing of equipment as applicable, and to make appropriate 
recommendations. 

 
B. Manufacturer’s Representative shall submit written report to Architect / Engineer of record 

and the Owner listing observations and recommendations. 
 
1.08 CONTRACTOR’S CERTIFICATION 
 

A. Contractor shall supply written certification that the Work, as installed, has been reviewed 
by him/her for compliance with the Contract Documents, applicable Drawings and 
Technical Specifications. 

 
PART 2 – PRODUCTS 

Not Used 
 
PART 3 – EXECUTION 

Not Used 
END OF SECTION 01400 
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[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
SECTION 01410 

 
TESTING LABORATORY SERVICES 

 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall employ and pay for the services of an Independent Testing Laboratory 
to perform specified testing of work and materials at the Project Site or at point of 
manufacture under the provided allowance.  Contractor shall incorporate recommendations 
from testing results.   
 

B. The Contractor shall comply with and be responsible for all of the requirements of the 
Project Manual, without exception. 

 
1.02 RELATED REQUIREMENTS 
 

A. Conditions of the Contract:  Inspections and testing required by laws, ordinances, rules, 
regulations, orders, or approvals of public authorities. 

 
B. Each specification section listed:  Inspection and laboratory testing required, and standards 

for testing. 
 

C. Division 1, General Requirements of the Project Manual.  
 

 
1.03 QUALIFICATIONS OF LABORATORY 
 

A. Meet “Recommended Requirements for Independent Laboratory Qualification,” published 
by American Council of Independent Laboratories. 

 
B. Comply with the following requirements: 

 
1. ANSI/ASTM D3740:  Practice for Evaluation of Agencies Engaged in Testing 

and/or Inspection of Soil and Rock as Used in Engineering Design and 
Construction. 

2. ANSI/ASTM E329:  Standard Recommended Practice for Inspection and Testing 
for Concrete, Steel, and Bituminous Materials as Used in Construction. 

 
C. Authorized to operate in the State of South Carolina 
 
D. Submit copy of report of inspection of facilities made by Materials Reference Laboratory 

of National Bureau of Standards during the most recent tour of inspection, with 
memorandum of remedies of any deficiencies reported by the inspection. 

 
E. Testing Equipment: 

 
1. Calibrated at reasonable intervals by devices of accuracy traceable to either: 

a. National Bureau of Standards. 
b. Accepted values of natural physical constants. 
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1.04 LABORATORY DUTIES 
 

A. Cooperate with the Owner and Contractor; provide qualified personnel after due notice 
from Contractor. 

 
B. Perform specified inspections, sampling and testing of materials and methods of 

construction: 
 

1. Comply with specified standards. 
2. Ascertain compliance of materials with requirements of Contract Documents. 

 
C. Promptly notify Owner and Contractor of observed irregularities or deficiencies of work 

or products. 
 

D. Promptly submit written report of each test and inspection:  one (1) copy each to Owner 
and Contractor.  Each report shall include: 

 
1. Date issued. 
2. Project title and Bid Number 
3. Testing laboratory name, address and telephone number. 
4. Name and signature of laboratory inspector. 
5. Date and time of sampling or inspection. 
6. Record of temperature and weather conditions. 
7. Date of test. 
8. Identification of product. 
9. Location of sample or test in the Project. 
10. Type of inspection or test. 
11. Results of tests and compliance with Contract Documents. 
12. Interpretation of test results, when requested by Owner 

 
E. Perform additional tests as may be required. 

 
 
1.05 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 
 

A. Laboratory is not authorized to: 
 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 
2. Approve or accept any portion of the Work. 
3. Perform any duties of the Contractor. 
4. Stop the Work. 

 
1.06 CONTRACTROR’S RESPONSIBILITIES 
 

A. Cooperate, together with laboratory personnel, will provide access to the point/location of 
the Work, and to manufacturer’s operations. 

 
B. Secure and deliver to laboratory at designated location(s) adequate quantities of 

representational material proposed to be used and which require testing together with 
applicable proposed design mixes. 
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C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and 
other material mixes which required control by the testing laboratory. 

 
D. Furnish copies of Products test reports to the Owner as required. 

 
E. Furnish incidental labor and facilities: 

 
1. To provide access to Work to be tested. 
2. To obtain and handle samples at the Project Site or at the source of the product to 

be tested. 
3. To facilitate inspections and tests. 
4. For storage and curing of test samples. 

 
F. Notify laboratory twelve (12) hours in advance of operations to allow for laboratory 

assignment of personnel and scheduling of tests. 
 

 
G. Make arrangements with laboratory and pay for services to perform inspections, sampling 

and testing required. 
 
1.07 SOURCE OF MATERIALS 
 

A. Source of supply of each of materials required shall be acceptable to the Owner and before 
delivery is started. 

 
B. Representative samples shall be submitted for inspection or tests. 

 
 

C. Results obtained from testing samples will be used for preliminary approval, but will not 
be used as final acceptance of materials. 

 
D. If it is found that sources of supply, which have been approved, do not furnish product of 

uniform quality, or if product from any source proves unacceptable at any time, Contractor 
shall furnish approved material from another source without additional cost to Owner or 
delay in completion date. 

 
1.08 IDENTIFICATION 
 

A. Required samples submitted by Contractor shall be properly labeled for identification. 
 

B. Materials and/or equipment that have been inspected and/or tested shall be stored in a 
controlled area with suitable identification referencing tests and certifications. 

 
C. Continuous inventory shall be kept of all items in this area controlled by log in and log out 

with receiving and disbursing signatures. 
 

D. Copies of receiving or disbursing actions shall be sent to the Owner on a daily basis. 
 

E. Disbursing records shall show final destination and installation. 
 
1.09 MATERIAL STORAGE 
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A. Materials shall be stored so as to ensure preservation of their quality and fitness for Work, 
in accordance with requirements of Section 01620, Storage and Protection. 

 
1.10 SCHEDULE OF INSPECTIONS AND TESTS 
 

A. Refer to each individual Section of the Project Manual for specific testing requirements, or 
as otherwise required by the Contract Documents or appropriate regulatory agency. 

 
 
PART 2 – PRODUCTS 
 
 Not Used. 
 
PART 3 – EXECUTION 
 
 Not Used. 
 
 
 

END OF SECTION 01410 
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SECTION 01500 
 

TEMPORARY FACILITIES AND UTILITIES  
 

 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 
Manual and the Construction Contract Documents. 

 
B. Furnish, install and maintain temporary utilities required for construction, to be removed at 

completion of Work. 
 

C. Provide and maintain methods, equipment, and temporary construction required to control 
environmental conditions at construction site and other areas under Contractor’s control.  Remove 
evidence of temporary facilities at completion of Work. 

 
D. Furnish and pay for installation of all temporary utilities, permanent utilities except as provided by 

Owner, or fuel required for testing of installed equipment and systems. 
 
1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements of Project Manual.  
 

1.03 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code (NEC), federal, state, and local codes and regulations and with 
utility company requirements. 

 
B. Comply with State of South Carolina regulatory agencies having judicial authority. 

 
C. All affected Utility Organizations should be contacted by the Contractor to arrange temporary 

utilities.  The appropriate Utility Organization, as well as other Contacts are listed on the cover sheet 
of the construction contract drawings. 

 
PART 2 – PRODUCTS 
 
2.01 MATERIALS, GENERAL 
 

A. Materials may be new or used, but must be adequate in capacity for the required usage, must not 
create unsafe conditions, and must not violate requirements of applicable codes and standards. 

 
2.02 TEMPORARY ELECTRICITY AND LIGHTING 
 

A. Arrange with Santee Electric Cooperative. 
B. Contractor will pay all electrical consumption charges. 

 
2.03 TEMPORARY HEAT AND VENTILATION 

 Not Used 
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2.04 TEMPORARY TELEPHONE SERVICE 
                           Not Used 
 
2.05 TEMPORARY WATER 
 

A. Arrange with Georgetown County Water & Sewer District for temporary service.   
 

B. Furnish and install temporary water line and distribution from a point designated by the Owner, if 
determined to be necessary. 

 
C. Contractor will pay all water consumption charges. 

 
2.05 DRINKING WATER 
 

A. The Contractor shall furnish potable water for drinking of all personnel connected with the Work of 
this contract. 
 

B. Pipe or transport water to keep clean and fresh. 
 

C. Provide drinking water in suitable containers or dispensers and paper cups located in close proximity 
to where work is in progress. 

 
 
2.06 TEMPORARY SANITARY FACILITIES 
 

A. Provide portable chemical-type sanitary facilities in compliance with applicable health laws, and 
state, county and local regulations and ordinances. 

 
B. Service, clean and maintain facilities and enclosures. 

 
C. Facilities shall be fitted with approved sanitary holding capacity and shall be emptied periodically 

to prevent overflow. Legal disposal of sanitary waste must be off-site and is Design/Builder’s 
responsibility. 

 
D. Construction workers and project staff shall not use permanent plumbing facilities 

 
E. Sanitary facilities failing to meet required standards or maintenance methods shall be corrected 

immediately. 
 

F. Contractor will pay all costs for installation, maintenance and removal. 
 
2.07 TEMPORARY FIRE PROTECTION 
 

A. During construction, provide temporary fire protection and life safety provisions in accordance with 
local jurisdiction requirements, the International Code and / or NFPA Standards. 

 
B. A “Hot Work” permit may be required when welding or cutting operations are to take place.  Take 

necessary precautions in welding or cutting operations to keep work area free of combustible 
materials.  Do not use welding equipment around flammable liquids or vapors. 

 
C. Keep welding and cutting equipment outdoors wherever possible.  Remove welding and cutting 

equipment from any structure daily, wherever practical.  
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D. At completion of welding or cutting operations, inspect work and adjacent area for hazards.  When 

operations are near any building opening, inspect areas above, below or adjacent to work area 
hazards. 

 
E. Do not open, turn off, interfere with, attach any pipe or hose to, or connect anything to any fire 

hydrant, stop valves, or stop cock, or tap any water main without prior written permission of proper 
authority or the Owner.  

 
 
PART 3 – EXECUTION 
 
3.01 GENERAL 
 

A. Comply with local jurisdiction and all other applicable requirements as stated in this Section. 
 

B.         Contractor shall obtain and pay for all required permits for the Work. 
 
 
3.02      REMOVAL 
 

A. Completely remove from the project site temporary materials and equipment when their use is no longer 
required. 

 
B. Clean and repair damage caused by temporary installations or use of temporary facilities immediately 

after removal. 
 

C. Restore existing facilities used for temporary services to specified, or to original, condition. 
 

D. Restore permanent facilities used for temporary services to specified condition. 
 

 
END OF SECTION 01500 
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SECTION 01510 
 

TEMPORARY CONSTRUCTION CONTROLS 
 
PART 1- GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 
Manual, without exception. 

 
B. Furnish, install and maintain temporary controls required for construction. 

 
C. Remove all temporary controls at completion of Work. 

 
1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements of the Project Manual.  
 

1.03 CONSTRUCTION SITE CLEANING 
 

A. Maintain areas within limits of the Project Work Site free of extraneous debris and litter. 
 

B. Initiate and maintain specific program to prevent accumulation of debris at construction site, storage 
and parking areas, or along access roads and off site hauls routes. 

 
1. Furnish on-site containers for collection of waste materials, debris and rubbish. 
2. Prohibit overloading of trucks to prevent spillage on access and haul routes. 
3. Provide periodic inspection of traffic areas to enforce requirements. 
4. Remove waste material, debris and rubbish from site and building area daily, or sooner as 

otherwise needed. 
5. Do not drop or throw materials from heights. Lower waste material in a controlled manner 

and with as few handlings as possible. 
6. During entire construction period, and at all times, keep the site access entry road, parking 

areas free from accumulation of waste materials, debris and rubbish caused by the Work of 
this Project. 

7. Dirt and debris shall be removed from all surfaces prior to closure of all areas (walls, 
ceilings, chases, etc.). 

 
C. Hazards Control: 

 
1. Store volatile wastes in covered metal containers. 
2. Remove containers from premises daily. 
3. Prevent accumulation of wastes, which create hazardous conditions. 
4. Provide adequate ventilation during use of volatile or noxious substances. 

 
D. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws: 
 

1. Do not burn or bury rubbish and waste materials on project site. 
2. Do not dispose of wastes into streams or waterways. 
3. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in storm or 

sanitary drains. 
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1.04 DUST CONTROL 
 

A. Provide positive methods and apply dust control materials to minimize raising dust from 
construction operations and provide positive means to prevent air-borne dust from dispersing into 
atmosphere. 

 
B. Clean interior building areas to prevent accumulation of dirt and debris and execute prior to start of 

finish painting, special coatings, and/or other finish material installations. 
 

C. Wet down materials and rubbish to prevent blowing dust. 
 

D. Schedule cleaning operations so that dust and other contaminants resulting from cleaning process 
will not fall on wet, newly painted surfaces. 

 
E. Continue cleaning on an as-needed basis until building and/or site is ready for beneficial occupancy. 

 
1.05 EROSION AND SEDIMENT CONTROL 
 

A. Plan and execute construction and earthwork by methods to control surface drainage from cuts and 
fills, and from borrow and waste disposal areas, to prevent erosion and sedimentation. Wetland areas 
shall be protected as well. 

 
1. Hold areas of bare soil exposed at one time to minimum. 
2. Provide temporary control measures such as berms, dikes, and drains. 
3. Comply with federal, state and local regulations. 

 
B. Construct fills and soil waste areas by selective placement to eliminate surface soils or clay, which 

will erode. 
 

C. Periodically inspect earthwork to detect any evidence of start of erosion, apply corrective measures 
as required for erosion control. 

 
1.06 POLLUTION CONTROL 
 

A. Provide methods, means and facilities required to prevent contamination of soil, water or atmosphere 
by discharge of noxious substances from construction operations. 

 
B. Contractor is responsible only for pollution control of the immediate Work of the Contract, the 

actions and operations of the Contractor, and the workers employed or contracted to Contractor. 
Provide equipment and personnel to perform emergency measures required to contain spillage, and 
to remove contaminated soil or liquids. 

 
C. Take special measures to prevent harmful substances from entering public waters. Prevent disposal 

of wastes, effluents, chemicals or other such substances adjacent to basins, or in sanitary or storm 
sewers. 

 
D. Provide systems for control of atmospheric pollutants. Prevent toxic concentrations of chemicals. 

Prevent harmful disposal of pollutants into atmosphere. 
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1.07 WATER CONTROL 
 

A. Provide methods to control surface water to prevent damage to project site or adjoining properties. 
Control fill, grading, and ditching to direct surface drainage away from excavations, pits, tunnels 
and other construction areas. Direct drainage to proper runoff. 

 
B. Provide, operate, and maintain hydraulic equipment of adequate capacity to control surface and 

water. 
 

C. Dispose of drainage water in manner to prevent flooding, erosion or other damage to any portion of 
site or adjoining areas. 

 
D. Dewater areas in accordance with applicable local and state requirements and accepted professional 

practice. 
 
1.08 EARTH CONTROL 
 

A. Contractor shall, at his/her sole cost, remove excess soil, pier spoils, etc., at time of generation. 
 
 
PART 2 – PRODUCTS 
 
 Not Used 
 
PART 3 – EXECUTIONS 
 
3.01 REMOVAL 
 

A. Contractor shall, at his/her sole cost, remove temporary construction controls at the completion of 
the Work, or as required by execution of the Work or as may be directed by the Owner.. 

 
 
 

 
END OF SECTION 01510 
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SECTION 01530 
 

BARRIERS 
 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS 
 

A. The Contractor shall comply with and be responsible for all the requirements of Division 1, General 
Requirements of the Project Manual, without exception. 

 
B. Provide and maintain barriers and lighted barriers for the protection of personnel and materials in 

accordance with the requirements of applicable state and local codes.  
C. Install barriers at the start of construction. 

 
1.02 RELATED WORK 
 

A. Section 01510, Temporary Construction Controls 
 
1.03 REGULATORY AGENCIES 
 

A. Comply with federal, state, and local, municipal regulations and with utility company and insurance 
agencies’ requirements. 

 
PART 2 – PRODUCTS 
 
2.01 MATERIALS, GENERAL 
 

A. Materials and equipment must be adequate in capacity for the required usage, and not violate 
applicable codes and standards. 

 
B. Provide warning signs to help prevent damage and injury. 

 
C. Should it become necessary to remove safety items it shall be the Contractor’s responsibility to 

replace the item immediately in conformance with applicable codes, standards and regulations. 
 

D. Wood materials used in barricades and barriers within any building and in material storage areas 
shall be fire-retardant. 

 
2.02 BARRICADES 
 

A. Protect all vertical shafts with safe, temporary railings, adequately braced. 
 

B. Cover trenches and holes when not in use. Erect barriers at sharp changes in plane of more than 3 
feet. 

 
C. Protect all building openings with safe, temporary railings adequately braced. 
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2.03 CONSTRUCTION FENCE 
 

A. Prior to starting work at Project Site the Contractor, as may be directed by the Owner, shall install 
enclosure fence with locked entrance gates. 

 
B. Provide construction fence around material storage and construction areas to prevent unauthorized 

access. Comply with local, municipal and / or Georgetown County requirements for construction 
barriers. 

 
C. Provide minimum number of gates, padlocked during non-working hours as may be directed by the 

Owner. 
 

D. Locate personnel gates as necessary to provide controlled entry from construction parking to 
construction area, as may be directed by the Owner. 

 
2.04 PERIMETER SIGNAGE  (NIC) 
 
2.05 CONSTRUCTION LIGHTING 
 

A. Provide construction lighting throughout construction areas as may be required and necessary to 
maintain safety and security. 

 
B. Maintain lighting on a daily basis, including weekends, holidays, and foul-weather days so that the 

Project Site is adequately lighted at all times in the interest of safety and security. 
 
PART 3 – EXECUTION 
 
3.01 REMOVAL 
 

A. Contractor shall, at his/her sole cost, completely remove barricades, including barricades 
foundations when construction has progressed to a point that they are no longer required, and when 
requested by the Owner. 

 
3.02 CLEANING 
 

A. Clean and repair damage caused by the Work of this Section. Fill and grade the areas of the Site to 
required elevations and slopes, and clean the area. 

 
 

 
 

END OF SECTION 01530 
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SECTION 01550 
 

ACCESS ROADS AND PARKING AREAS 
 
PART 1 – GENERAL 
 
1.01 REQUIREMENT INCLUDED 
 

A. The Contractor shall comply with and be responsible for all the requirements of Division 1, General 
Requirements of the Project Manual without exception. 

 
B. Access to and egress from the Project Site will be gained only via routes and through gates as 

approved by Owner. Equipment weight and height limits will be strictly enforced. Contractor is 
responsible for providing access roads capable of supporting construction traffic. Contractor and 
trade contractors of all tiers shall be responsible to comply with these requirements. 

 
C. Install barriers and necessary traffic controls at start of construction to protect public and leave in 

place throughout construction. Remove at end of construction. 
 

D. Contractor is responsible for assessing risk to public and providing lights, flagmen, traffic signals, 
stop signs or other necessary controls, as needed and approved by the Owner and / or the South 
Carolina Dept. of Transportation (SCDOT). 

 
E. Contractor shall be responsible to repair all damage to offsite street, roads, curbs along haul routes 

and any existing site elements damaged by construction related traffic. 
 
1.02 RELATED WORK 
 

A. NIC 
 
1.03 REGULATORY AGENCIES 
 

A. Comply with federal, state and local codes and regulations, and with utility company and insurance 
agencies’ requirements. 

 
PART 2 – PRODUCTS 
 
2.01 GENERAL 
 

A. If repair to public or private roadways is necessary due to damage by construction traffic, materials 
and methods used for repairs are to be acceptable to the applicable jurisdictional authority and are 
to match existing conditions. Contractor shall perform such work at his/her sole cost and expense. 

 
B. Provide warning signs to help prevent damage and injury and to promote safety.. 

 
C. Should it become necessary to remove safety items, it shall be Contractor’s responsibility to replace 

them immediately, in conformance with applicable regulations. Contractor shall perform such work 
at his/her sole cost and expense. 

 
2.02 PARKING 
 

A. Contractor’s vehicles and employee parking shall be confined to an area identified within the site 
limits and as directed by the Owner. 
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2.03 STAGING 
 

A. Contractor shall confine materials, products, equipment and temporary facilities within site limits 
and as directed by the Owner. 

 
PART 3 – EXECUTION 
 
3.01 REMOVAL 
 

A. Temporary construction access roads, drives, walks, and parking areas shall be removed at 
completion of Work or as required by execution of Work at the Contractor’s sole cost and expense. 

 
B. Areas shall be returned to original condition unless otherwise required by the Owner. 

 
 
 
 

END OF SECTION 01550 
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SECTION 01563 

 
HANDLING OF INCIDENTAL FUEL SPILLAGE  

 
PART 1 – GENERAL 
 
1.01 RELATED REQUIUREMENTS 
 

A. Division 0, Bidding and Contract Documents in the Project Manual. 
B. Division 1, General Requirements in the Project Manual. 
C. South Carolina Dept. of Health and Environmental Controls (SCDHEC) 
  

1.02 SCOPE 
 

A. This section consists of procedures to be followed in handling material contaminated with petroleum 
fuel products (hydrocarbons including petroleum, petroleum derivatives, hydraulics and like 
products) caused by incidental spillage (including leaks) from the Contractor’s or his/her prime and 
sub-contractor’s equipment. 

 
Incidental spillage shall mean spillage of a quantity not greater than 25 gallons per incident, of 
vehicular or mechanical equipment fuel products, onto open ground and absorbed or not absorbed 
by the soils. 
 
Spillage or leakage of petroleum fuel products in quantities in excess of 25 gallons shall be 
immediately remediated by the Contractor using applicable and appropriate procedure(s). Whenever 
such spillage or leakage occurs, the Contractor shall immediately implement the appropriate 
corrective actions as required. 
 

B. The provisions of this Section are limited to incidental petroleum fuel spillage on ground surfaces 
and it excludes fuel spillage onto surface waters. 

 
1.03 APPLICABLE CODES 
 

A. The Contractor shall comply with all prevailing federal, state, and local environmental protection 
ordinances and codes governing and having application to and any discharges, intentional or 
accidental, which may cause water pollution and constitute a nuisance, and sanitary nuisance. 

 
B. Leaks and spillage may occur when using mechanical equipment. Equipment generated or lubricated 

with petroleum products, is prone to leaks or spillages, therefore proper management of “spillage 
incidents” is essential. 

 
PART 2 – PRODUCTS 

 
2.01 ABSORBENT MATERIALS 
 

Contractor shall equip crews and/or provide machinery with the most efficient type of petroleum absorbent 
materials. These materials are available at petroleum equipment suppliers and must be readily accessible so 
that spillages can be quickly contained and prevented from becoming greater incidents. Fiber material, sand 
or cat litter may be used as an absorbent material. Sufficient quantity of absorbent material capable of 
absorbing up to 25 gallons of petroleum fuel products shall be stocked at the job site at all times. 
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PART 3 - EXECUTION 
 
3.01 PROCEDURES 
 

A. Personnel handling waste materials must have a minimum of 40 hours training as defined in 29 CFR 
1910.120 and in accordance with the certified OSHA course. 

 
B. Perform work as specified herein and in accordance with the applicable provisions of South Carolina 

Dept. of Transportation (SCDOT) and South Carolina Dept. of Health and Environmental Controls 
(SCDHEC). No payment will be made to the Contractor for the cost of handling and disposing of 
leaks, spillages and materials, soils and environment contaminated by such leaks or spillages. 

 
The procedure for the proper handling and disposal of contaminated soils and absorbent materials is 
readily available through the aforementioned agencies:  

 
C. The steps outlined below are minimum requirements and are merely presented as guidelines. They 

do not constitute a complete compliance procedure. 
 

STEP 1: 
If a fuel contamination to open ground has been discovered, check for the origin of that leak 
or spillage. Then stop the spillage or leak and positively contain it, and then use absorbents 
to collect the discharged liquid. Immediately notify the  Owner.  

STEP 2: 
Sand may be used to absorb ground surface spills while absorbent materials may be used to 
absorb ground spills as well as surface water spills. 
Once absorption of spilled fuels is complete the impacted (contaminated) absorbent 
materials shall be stored in 55-gallon steel drums (100-150 lbs.). If leaked or spilled fuel has 
been absorbed into the soils, excavate and containerize the impact (contaminated) soils. 
Soils may be stored in 55- gallon steel drums. 

STEP 3: 
The contaminated materials must be collected, containerized and otherwise properly stored 
and labeled prior to transport to a pre-approved storage, disposal or treatment facility. All 
drums used to store impacted (contaminated) absorbent material and/or contaminated soils 
shall be properly sealed and labeled with the following information. 
 
Name of Company (Contractor) 
RFP / Bid No.: 
Location of origin: 
Type of contents: 
Type of containment: 
Quantity: (e.g. 1 of 1) 
Date: 
Containerized by: 
Labeled by: 
 

 
END OF SECTION 01563 
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SECTION 01570 
 

TRAFFIC REGULATION 
 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the 
Project Manual, without exception. 

 
B. Construction parking control, flagmen, flares and lights, haul routes, traffic signs and 

signals, and removal. 
 
C. The Contractor shall comply with and be responsible for traffic control planning and 

implementation as may be directed and approved by SCDOT and the Owner. 
 

D. Maintenance of safety and convenience of public. 
 
1.02 RELATED WORK 
 

A. Division 1, General Requirements of the Project Manual.  
 

1.03 PUBLIC SAFETY AND CONVENIENCE 
 

A. Materials and equipment shall be stored and Work conducted to minimize obstruction to 
pedestrian movement and vehicular traffic.  Materials and equipment stored in or near path 
of traffic shall be protected with appropriate warning signs and barricades.  At night, or as 
otherwise required, equipment not in use shall be stored in such manner and location to not 
interfere with safe passage of pedestrians and vehicles.  Contractor shall provide and 
maintain flagmen at points and for periods of time required to provide safety and 
convenience of traffic, and as may be required by the SCDOT and as directed by the Owner 

 
B. Contractor shall not close traffic to any bridge, culvert, or any other portion of public road 

except as designated in the Construction Contract Documents.  Prior to closing any access 
way and/or structure coordinate Work schedule with the Owner and the SCDOT if 
applicable. 

 
C. Contractor shall provide the Owner with notice at no less than 48 hours prior to movement 

of heavy equipment and/or wide or slow moving vehicles to or from Project Site.  
Contractor shall strictly adhere to vehicular routes established or as may be directed by the 
Owner and / or the SCDOT if applicable. 

 
1.04 HAUL ROUTES 
 

A. Based on regulations prescribed by the South Carolina  Dept. Transportation (SCDOT), 
Georgetown County or any other agency having jurisdiction, use only established 
roadways or use temporary roadways constructed by Contractor when and as authorized 
by the Owner.  When materials are transported in executing the Work vehicles shall not be 
loaded beyond loading capacity recommended by manufacturer of vehicle or prescribed by 
federal, state, or local law or regulation.  When it is necessary to cross curbs or sidewalks, 
Contractor shall protect them from damage, and shall repair or pay for repair of all damaged 
curbs, sidewalks, roads and/or paving. 
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1.05 TRAFFIC SIGNS AND SIGNALS 
 

A. At approaches to site and on-site, install signs or signals at crossroads, detours, parking 
areas, and elsewhere as needed to direct construction and affected public vehicular and 
pedestrian traffic. This should be included in the Conty6ractor’s approved Traffic Control 
Plan. 

 
B. Install and operate traffic control signals to direct and maintain orderly flow of traffic in 

areas under Contractor’s control, and areas affected by Contractor’s operations. 
 

C. Relocate traffic control signs and signals as Work progresses, to maintain safe and effective 
traffic control. 

 
D. Coordinate with construction signs described in Section 01580, Project Identification and 

Signs. 
 
1.06 FLAGMEN 
 

A. Provide trained and equipped flagmen to regulate traffic when construction operations 
and/or traffic encroach on public vehicular or pedestrian traffic lanes. 

 
1.07 FLARES AND LIGHTS 
 

A. Use flares and lights during hours of low visibility to delineate traffic lanes and to guide 
traffic in landside areas only. 

 
PART 2 – PRODUCTS 
 
2.01 SIGNS, SIGNALS AND DEVICES 
 

A. Post-mounted and wall-mounted at parking areas to indicate spaces designated for use by 
construction personnel. 

 
B. Traffic control signals, as required, and as approved by SCDOT and the Owner. 

 
C. Traffic cones and drums and lights, as approved by SCDOT and the Owner. 

 
D. Flagmen equipment as required by SCDOT and the Owner. 

 
PART 3 – EXECUTION 
 
3.01 REMOVAL 
 

A. Contractor shall remove equipment and devices, at his/her sole cost, when no longer 
required.  Repair damage caused by installation.  Remove post settings to depth of three 
(3) feet. 

 
 

END OF SECTION 01570 
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SECTION 01580 
 

PROJECT IDENTIFICATION AND PERMIT BOX 
 

PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all requirements of the Project 
Manual, without exception. 

 
B. The Contractor shall comply with applicable requirements in this Section and more specific 

requirements of Section 00800, Special Project Conditions and Section 01100, Summary 
of Work. 

 
C. Furnish, install and maintain typical Permit Box as approved by the Owner. 

 
D. Provide temporary, on site informational signs to identify key elements of the construction 

facilities. 
 

E. Remove the Permit Box upon completion of the construction Work of this contract. 
 

F. Permit Box to be mounted on a utility pole near the project entrance within fifteen (15) 
calendar days of the Notice to Proceed (NTP). 

 
1.02 RELATED REQUIREMENTS 
 

A. Division 1, General Requirements of the Project Manual.  
 

PART 2 – PRODUCTS 
 
2.01 SIGN MATERIALS 

To Be Determined By the Owner 
 
2.02 TEMPORARY SIGNAGE 

To Be Determined By the Owner 
 
PART 3 – EXECUTION 
 
3.01 PREPARATION 

The Contractor shall be responsible for the cost of preparing and installing the 
Permit Box 

 
3.02 MAINTAINANCE 

The Contractor shall be responsible for the cost of maintaining the Permit Box. 
 

3.03 REMOVAL 
The Contractor shall be responsible for the cost of removing the Permit Box. 

 
END OF SECTION   01580 
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 SECTION 01600 
 

PRODUCT REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.1 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 
 
B. Division 1, General Requirements of the Project Manual without exception. 

 
1.2 SUMMARY 
 

A. This Section specifies administrative and procedural requirements for handling requests for 
substitutions made after award of the Construction Contract. 

  
B. Procedural requirements governing the Contractor’s selection of products and product options 

are included under Section 01610, Materials and Equipment. 
 
1.3 DEFINITIONS 
 

A. Definitions used in this Section are not intended to change or modify the meaning of other terms 
used in the Contract Documents. 

 
B. Substitutions:  Requests for changes in products, materials, equipment, and methods of 

construction required by Contract Documents proposed by the Contractor after award of the 
Contract are considered requests for "Substitutions." The following are not considered 
substitutions: 

   
1. Substitutions requested by Bidders during the bidding period, and accepted prior to award 

of Contract, are considered as included in the Construction Contract Documents and are 
not subject to requirements specified in this Section for substitutions. 

2. Revisions to Construction Contract Documents requested by Georgetown County 
3. Specified options of products and construction methods included in Contract Documents. 
4. The Contractor's determination of and compliance with governing regulations and orders 

issued by governing authorities. 
 

1.4 SUBMITTALS 
 

A. Substitution Request Submittal:  Requests for substitution will be considered if received within 
thirty (30) calendar days after commencement of the Work.  Requests received more than thirty 
(30) calendar days after commencement of the Work may be considered or rejected at the 
discretion of the Owner. 

 
1. Submit three (3) copies of each request for substitution for consideration.  Submit 

requests in the form to be provided by the Owner and in accordance with procedures 
required for Change Order proposals to be established by the Owner 

 
2. Identify the product, or the fabrication or installation method to be replaced in each 

request. Include related Technical Specification Section and Drawing numbers.  Provide 
complete documentation showing compliance with the requirements for substitutions, 
and the following information, as appropriate: 
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a. Product Data, including Drawings and descriptions of products, fabrication and 

installation procedures. 
b. Samples, where applicable or requested. 
c. A detailed comparison of significant qualities of the proposed substitution with 

those of the Work specified.  Significant qualities may include elements such as 
size, weight, durability, performance and visual effect. 

d.. A statement indicating the substitution's effect on the Contractor's Construction 
Progress Schedule compared to the schedule without approval of the substitution.  
Indicate the effect of the proposed substitution on overall Contract Time. 

e. Cost information, including a proposal of the net change, if any in the Contract 
Sum. 

f. Certification by the Contractor that the substitution proposed is equal-to or better 
in every significant respect to that required by the Construction Contract 
Documents. Include the Contractor 's waiver of rights to additional payment or 
time that may subsequently become necessary because of the failure of the 
substitution to perform adequately. 

 
3. Owner’s  Action:  Within one (1) week of receipt of the request for substitution, the 

Owner may request additional information or documentation necessary for evaluation of 
the request.  Within two (2) weeks of receipt of the request, or one (1) week of receipt of 
the additional information or documentation, whichever is later, the Owner will notify 
the Contractor of acceptance or rejection of the proposed substitution.  If a decision on 
use of a proposed substitute cannot be made or obtained within the time allocated, use 
the product specified by name.  Acceptance will be in the form of a Change Order. 

 
PART 2 - PRODUCTS 
 
2.1 SUBSTITUTIONS 
 

A. Conditions:  The Contractor's substitution request will be received and considered by the Owner 
when one or more of the following conditions are satisfied, as determined by the Owner, 
otherwise requests will be returned without action except to record noncompliance with these 
requirements. 

 
1. Extensive revisions to Construction Contract Documents are not required. 
2. Proposed changes are in keeping with the general intent of the Construction Contract 

Documents. 
3. The request is timely, fully documented and properly submitted. 

  4. The request is directly related to an "or equal" clause or similar language in the 
Construction Contract Documents. 

5. The specified product or method of construction cannot be provided within the Contract 
time.  The request will not be considered if the product or method cannot be provided as 
a result of failure to pursue the Work promptly or coordinate activities properly. 

6. The specified product or method of construction cannot receive necessary approval by a 
governing authority, and the requested substitution can be approved. 

7. A substantial advantage is offered the Owner in terms of cost, time, energy conservation 
or other considerations of merit after deducting offsetting responsibilities the Owner may 
be required to bear.  Additional responsibilities for the Owner may include additional 
compensation to the Architect / Engineer of record for redesign, increased cost of other 
construction elements by the Owner or other separate Contractors, and similar 
considerations. 
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8. The specified product or method of construction cannot be provided in a manner that is 
compatible with other materials, and where the Contractor certifies that the substitution 
will overcome the incompatibility. 

9. The specified product or method of construction cannot be coordinated with other 
materials, and where the Contractor certifies that the proposed substitution can be 
coordinated. 

10. The specified product or method of construction cannot provide a warranty required by 
the Construction Contract Documents and where the Contractor certifies that the 
proposed substitution will provide the required warranty. 

  
B. The Contractor's submittal and the Owner’s acceptance of Shop Drawings, Product Data or 

Samples that relate to construction activities not complying with the Contract Documents does 
not constitute an acceptable or valid request for substitution, nor does it constitute approval. 

 
C. Substitution request constitutes a representation that the Contractor: 

 
1. Has investigated the proposed product and determined that it meets or exceeds, in all 

respects, the product specified. 
2. Will provide the same warranty for substitution as for the product specified. 
3. Will coordinate installation and make other changes, which may be required for work to    

be complete in all respects. 
  4. Waives claims for additional costs, which may subsequently become apparent. All costs 

associated with the substitution will be paid for by the Contractor regardless of approvals 
given, and regardless of subsequent difficulties experienced as a result of substitutions. 

 
 
PART 3 - EXECUTION  
 

Not Used 
 
 
 

END OF SECTION 01600 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01610 
 

MATERIALS AND EQUIPMENT 
 
 
PART 1 - GENERAL 
 
1.01   REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all requirements of the Project Manual, 
without exception. 

  
B. The Contractor shall comply with the applicable requirement in this Section, and the 

requirements of Division 1, Section 01100 Summary of Work. 
 

C. Division 1, Section 01600, Product Requirements. 
 

D. Division 1, Section 01770, Closeout Procedures 
 
1.02          RELATED WORK 
            
 A.      Division 1, General Requirements of the Project Manual. 
  
1.03          SCOPE 

 
A.  General storage and protection of project materials and equipment. 
 
B. Furnish, install and maintain storage sheds as required for protection of materials and equipment. 

Remove at completion of Work. 
 

C. Exterior storage requirements for all specified materials and equipment requiring protection. 
 

 
1.04    MATERIAL AND EQUIPMENT INCORPORATED INTO WORK 
 

A. Comply with applicable specifications, manufacturer’s recommendations and standards. 
 

B. Comply with size, make, type and quality specified or as specifically accepted in writing by the 
Owner. 

 
C. Design, fabricate, assemble deliver and install products in accordance with engineering and shop 

practices normal to trade. 
 

D. Manufacture like parts of duplicate units to standard interchangeable sizes and gauges.  Two or 
more items of same kind shall be identical by same manufacturer. 

 
E. Products shall be suitable for intended purpose. 

 
 

F. Equipment capacities, sizes and dimensions shown or specified shall be adhered to unless 
variations are specifically accepted in writing. 
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G. Do not use material or equipment for any purpose other than for which it is designed or is 
specified. 

 
1.05  IDENTIFICATIONS AND NAMEPLATES 

 
A. Nameplates, trademarks, and other identifying marks on manufactured and fabricated items are not 

permitted on surfaces exposed to view in public spaces, including elevators and escalators except as 
noted otherwise in the Construction Contract Documents.  This does not apply to UL labels. 

 
1.06  QUALITY ASSURANCE 
 

A. Materials specified are to define standard of quality or performance and to establish basis for 
evaluation of proposals. 

 
B. Comply with individual Technical Specification Sections and referenced standards as minimum 

requirements. 
 

C. Components required to be supplied in quantity within a Technical Specification Section shall 
be of same manufacturer and shall be interchangeable, unless otherwise required. 

 
1.07  PRODUCT OPTIONS 
 

A. For Products specified only by reference standard, select Product meeting that standard by any 
manufacturer. 

 
B. For Products specified by naming only one Product and manufacturer, select any one of the 

products and manufacturers named which complied with the Technical Specifications. 
 

C. For products specified by naming only one Product and manufacturer, there is no option and no 
substitution will be allowed. 

 
1.08  PRODUCTS LIST 
 

A. Within twenty (20) calendar days after award of Contract, submit to the Owner three (3) copies 
of complete list of major Products, which are proposed for installation. 

 
B. Tabulate Products by Technical Specification Section number and title. 

 
C. For products specified only by reference standards list for each such Product: 

 
1. Name and address of manufacturer. 
2. Trade name. 
3. Model or catalogue designation. 
4. Manufacturer’s data: 
 

a. Reference standards. 
b. Performance test data. 
 

D. The Owner will coordinate with the Architect / Engineer of record and reply in writing stating 
whether there is reasonable objection to listed items.  Failure to object to a listed item shall not 
constitute a waiver of the requirements of the Construction Contract Documents. 

 
1.09  MANUFACTURER’S INSTRUCTIONS 
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A. When Construction Contract Documents require installation of work to comply with 

manufacturers printed instructions, obtain and distribute copies of instructions to parties 
involved in installation, including two (2) copies to the Owner, prior to commencing work. 

 
B. Maintain one (1) set of complete instructions at job site during installation and until work is 

complete. 
 

C. Maintain copies for Project Record Documents. 
 

D. Handle, install, connect, clean, condition and adjust products in strict accord with 
manufacturer’s instructions and in conformity with specified requirements. 

 
E. Should job conditions or specified requirements conflict with manufacturer’s instructions, notify 

the Owner in writing for further instructions.  Do not proceed with Work without clear 
instructions. 

 
F. Perform Work in accordance with manufacturer’s instructions.  Do not omit preparatory steps 

on installation procedures unless specifically modified or exempted by the Contract Documents. 
 
1.10  TRANSPORTATION AND HANDLING 
 

A. Arrange deliveries of materials and equipment in accordance with construction schedules.  
Coordinate to avoid conflict with Work and conditions at Site.  Avoid congesting traffic. 

 
B. Deliver materials and equipment in undamaged condition, in manufacturer’s original containers 

or packaging, with identifying labels intact and legible. 
 

C. Immediately upon delivery, inspect shipments to assure compliance with requirements of the 
Construction Contract Documents and accepted submittals, and that products are properly 
protected and undamaged. 

 
D. Promptly remove unsatisfactory materials from Site. 

 
E. Furnish equipment and personnel to handle products by methods necessary to prevent soiling or 

damage to products or packaging. 
 
1.11         STORAGE 
 

A. Store materials subject to damage from exposure to weather in weather tight storage facilities 
of suitable size with floors raised above ground.  Materials not subject to weather damage may 
be stored on blocks off ground. 

 
B. Store fabricated products in accordance with manufacturer’s instructions, seals and labels intact 

and legible.  Store product subject to damage by elements in weather tight enclosures.  Maintain 
temperature and humidity within ranges required by manufacturer’s instructions. 

 
C. Cover materials, which are subject to deterioration with breathable, impervious sheet covering 

to provide adequate ventilation to avoid condensation. 
 

D. Store loosed granular materials in well-drained area on solid surfaces to prevent mixing with 
foreign matter and cover during inclement weather.  Store cementitious and clay products clear 
of earth or concrete floors, away from walls. 
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E. Arrange storage in manner to permit easy access for inspections. 

 
F. Protect metal from damage, dirt or dampness.  Furnish flat, solid support for sheet products 

during storage. 
 

G. Make periodic inspections of stored materials to verify that products are maintained under 
specified conditions and are free from damage or deterioration. 

 
H. Do not use materials in work that have deteriorated, become damaged or are otherwise unfit for 

use. 
 

I. Store paints in assigned room or area kept under lock and key.  Prevent mixing of refuse or 
chemically injurious materials or liquids with stored materials. 

 
J. Remove oil, rags and other combustible materials daily and take precautions to prevent fire 

hazard. 
 

K. Do not load structure during construction by storing materials with load greater than structure 
is calculated to support safely.  Such storage is subject to approval by the Owner. 

 
L. Provide substantial platforms, blocking, or skids to support fabricated products above ground; 

slope to provide drainage.  Provide surface drainage to prevent erosions and pounding of water. 
 

M. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of dirt, 
moisture, etc. 

 
1.12         PROTECTION AND MAINTENANCE 
 

A. Furnish protection against weather.  Cover building openings and penetrations to protect interior 
of building from weather. 

 
B. Maintain work, materials, apparatus and fixtures free from damage, accumulation of debris, and 

protected from dust and dirt. 
 

C. Protect items having factory finish to prevent damage to finish and equipment. 
 

D. At end of day’s work, cover new work likely to be damaged or otherwise protect and necessary. 
 

E. After installation, secure substantial coverings as necessary to protect installed products from 
damage from traffic and subsequent construction operations. 

 
F. Remove protection where no longer needed.  Upon completion of Work, remove storage 

facilities from site. 
 

G. Contractor shall replace, at no additional cost to the Owner, stored items damaged by inadequate 
protection and environmental control. 

 
H. For mechanical and electrical equipment in long-term storage, provide manufacturer’s service 

instructions shown on exterior of package. 
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I. Service equipment on a regular basis as recommended by manufacturer.  Maintain log of 
maintenance services; submit log as Project Record Document in accordance with requirements 
of Section 01781, Project Record Documents. 

 
J. After cabinets and boxes are installed, cover openings to prevent entrance of water and foreign 

materials.  Close conduit openings with temporary metal or plastic cap, including those 
terminated in cabinets. 

 
K. Provide temporary enclosures for equipment such as substations and motor control centers.  

Provide and maintain heat in closures until equipment is energized, to avoid condensation 
damage. 

 
1.13          MANUFACTURER CERTIFICATION 
 

A. Prior to Final Acceptance of Work, for items designated in Technical Specifications Sections, 
an authorized representative of each manufacturer of materials and/or equipment installed under 
the work of that Section, shall personally inspect installation and operation of his/her materials, 
system and equipment to determine they are correctly installed and operating properly as 
follows: 

 
1. Inspection and testing shall be accomplished: 

 
a. For Work which will be concealed during execution of Work, after completion of 

installation and prior to concealment. 
b. For Work which will not be concealed, at completion of Work. 

 
2. Each representative shall submit a signed statement to the Owner through the Contractor 

certifying to his personal inspection and to the correct installation and proper operation 
of materials, systems and/or equipment.  Their certification shall list all items included. 

 
3. Contractor shall transmit all such certifications to the Owner at or prior to Final 

Acceptance Inspection.  Transmittal shall include a list of all certifications included. 
 
PART 2 - PRODUCTS 
 
2.01   MATERIALS, EQUIPMENT & FURNISHINGS 
 

A. Materials and equipment intended for use in Project must be new.  Equipment and furnishings 
utilized for installation of material and equipment in the Project may be new or used, but must 
be serviceable, must be adequate for intended purpose, and must not violate applicable codes 
and/or regulations. 

 
 
PART 3 - EXECUTION 
 
3.01   GENERAL 
 

A. Store products immediately upon delivery at location acceptable to the Owner, in accordance 
with manufacturer’s storage instructions, with seals and labels intact.  Protect until uninstalled. 

 
B. Arrange storage in manner to provide access for maintenance of stored items and for inspection. 

 
3.02   MAINTENANCE OF STORAGE 
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A. Verify that storage facilities comply with manufacturer’s product storage requirements. 

 
              B. Verify that manufacturer required environmental conditions are maintained continually. 

 
C. Verify that surfaces of products to elements are not adversely affected and that any weathering 

of finishes is within acceptable tolerances under requirements of Construction Contract 
Documents. 

 
 
 

END OF SECTION 01610 
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SECTION 01620 
 

STORAGE AND PROTECTION 
 
PART 1 – GENERAL 
 
1.01  REQUIREMENTS INCLUDED 
 

A. General storage and protection of project materials and equipment. 
 

B. Furnish, install and maintain storage sheds as required for protection of materials and 
equipment.  Remove at completion of Work. 

 
C. Exterior storage requirements for all specified materials and equipment requiring 

protection. 
 
1.02  RELATED REQUIREMENTS 
 

A. Division 1, General Requirements in the Project Manual without exception..  
 

PART 2 – PRODUCTS 
 
2.01  MATERIALS, EQUIPMENT & FURNISHINGS 
 

A. Materials and equipment intended for use in Project must be new. Equipment and 
furnishings utilized for installation of material and equipment in the Project may be new 
or used, but must be serviceable, must be adequate for intended purpose, and must not 
violate codes or regulations. 

 
PART 3 – EXECUTION 
 
3.01       GENERAL 
 

A. Store products immediately upon delivery at location acceptable to the Owner, in accordance 
with manufacturer’s storage instructions, with seals and labels intact. Protect until installed. 

 
B. Arrange storage in manner to provide access for maintenance of stored items and for inspection. 

 
3.02  ENCLOSED STORAGE 
 

A. Store products subject to damage by elements in substantial weather tight enclosures or 
storage sheds of adequate dimensions. 

 
B. Maintain temperature and humidity within ranges stated in manufacturer’s instruction. 

 
C. Provide humidity control and ventilation for sensitive products as required by 

manufacturer’s instruction. 
 

D. Store unpacked and loose products on shelves, in bins, or in neat groups of like items. 
 

E. Contractor shall replace, at no additional cost to the Owner, store items damaged by 
inadequate protection or environmental control. 
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F. Provide substantial platforms, blocking, or skids to support fabricated products above 

ground; slope to provide drainage. 
 

G. For products subject to dislocation or deterioration from exposure to elements, cover with 
impervious sheet materials.  Provide ventilation to prevent condensation below covering. 

 
H. Store loose, granular materials on clean, solid surfaces, or on rigid sheet materials, to 

prevent mixing with foreign matter. 
 

I. Provide surface drainage to prevent erosion and pounding of water. 
 

J. Prevent mixing of refuse or chemically injurious materials or liquids with stored material. 
 

K. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of dirt, 
moisture, etc. 

 
3.03  MAINTENACE OF STORAGE 
 

A. Periodically inspect stored products on a scheduled basis. 
 

B. Verify that storage facilities comply with manufacturer’s product storage requirements. 
 

C. Verify that manufacturer required environmental conditions are maintained continually. 
 

D. Verify that surfaces of products exposed to elements are not adversely affected and that 
any weathering of finishes is within acceptable tolerances established by the applicable 
manufacturer. 

 
3.04  MAINTENACE OF EQUIPMENT STORAGE 
 

A. For mechanical and electrical equipment in long-term storage, provide manufacturer’s 
service instructions shown on exterior of package. 

 
B. Service equipment on a regular basis as recommended by manufacturer. Maintain log of 

maintenance services; submit log  in accordance with requirements of Section 01781, 
Project Record Documents 

 
3.05  PROTECTION OF INSTALLED EQUIPMENT 
 

A. After cabinets and boxes are installed, cover openings to prevent entrance of water and 
foreign materials.  Close conduit openings with temporary metal or plastic cap, including 
those terminated in cabinets. 

 
B. Provide temporary enclosures for equipment such as substations and motor control centers.  

Provide and maintain heat in closures until equipment is energized, to avoid condensation 
damage. 

 
 
 

END OF SECTION 01620 
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SECTION 01700  
 

EXECUTION REQUIREMENTS 
 
PART 1- GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Contractor shall comply with and be responsible for all of the requirements of the Project Manual without 
exception. 

 
B. Contractor shall provide field engineering and general layout services required on the project as follows: 

 
1. Civil, structural or other professional engineering services specified, or required to execute 

construction methods consistent with the requirements of the Construction Contract Documents.  
 
2. Survey work required for execution of the total Work.  
 
3. Continuous horizontal and vertical control regarding layout and execution of Work.  

 
4. Coordinate field engineering services with the Owner. 

   
1.02 RELATED REQUIRMENTS 
 

A. Division 1, General Requirements of the Project Manual without exception.  
 
B. The Technical Specifications, Sections 0200 through 1900, as may be applicable. 

 
1.03 CONTROLS 
 

A. Contractor will establish primary controls, horizontal and vertical control points at various locations 
at the Site. These will be described and indicated on the Contractor’s approved Drawings and will be 
coordinated in the field by the Contractor. 

 
B. Existing control points and property line markers will be shown on the Owner’s survey drawings.     

 
1.04 QUALIFICATIONS OF SURVEYOR OR ENGINEER 
 

A. For Surveying, a qualified engineer or registered land surveyor, registered in the State of South Carolina 
and acceptable to the Owner. 

 
B.   For engineering, a registered professional engineer of a discipline required for this Project licensed in 

the State of South Carolina and acceptable to the Owner. 
 
1.05 SURVEY REFERENCE POINTS 
 

A. Existing horizontal and vertical control points for the Project are those designated on Owner’s survey 
drawings or as determined from investigation of the existing conditions. 

 
 
B. Verify property, grades, lines, levels and dimensions indicated. 
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C. Locate and protect control points prior to starting Site Work and preserve permanent reference points 
during construction. 
1. Make no changes or relocations without prior approval of the Owner 
 
2. Report to the Owner when a reference point is lost, destroyed or requires relocation because of 

necessary changes in grades or locations. 
 
3. Require surveyor to replace Project control points, which may be lost or destroyed.  

 
1.06 PROJECT LAYOUT REQUIREMENTS 
 

A.   Establish a sufficient number of permanent bench marks on Site, as may be required, referenced to data 
established by survey control points. Record locations of benchmarks with horizontal and vertical data 
on Project Record Documents, Section 01781. 

 
B.   From established control points, Contractor shall layout all Work by establishing all lines and grades 

at Site necessary to control Work, and shall be responsible for all measurements that may be required 
for execution of Work.  

 
C.          Furnish, at own expense, all such stakes, steel pins, equipment, tools and material and labor that may 

be required in laying out Work control points. 
 

D.         Establish lines and levels, locate and layout by instrumentation and similar appropriate means: 
1. Site Improvements 

a. Stakes for grading, fill, and topsoil placement. 
b. Utility slopes and invert elevations. 
c. Limits of pavement (concrete and asphalt). 

2. Batter boards for structures. 
3. Building foundation column locations, piling and floor levels. 
4. Controlling lines and levels required for mechanical and electrical trades. 

 
E.  Verify and coordinate in field all existing and proposed underground components including civil, 

structural, utilities and other components prior to initiation of the Work. Advise the Owner of any 
conflicts or discrepancies. 

 
1.07 SUBMITTALS AND DOCUMENTS 
 

A. Submit name and address of Surveyor and Professional Engineer assigned to the Project to the 
Owner. 

 
B. On request of the Owner, submit documentation to certify accuracy of field engineering work and 

compliance with Construction Contract Documents. 
 
C. Submit certificate signed by registered engineer or surveyor certifying that elevations and locations 

of improvements are in conformance, or non-conformance, with Construction Contract Documents. 
 
D. Standards and Availability: Data and other measurements shall be recorded in accordance with 

standard and approved methods. All field notes, sketches, recordings, and computation in 
establishing above horizontal and vertical control points shall be available at all times during 
progress of Work for ready examination by the Owner 
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E. Maintain complete and accurate record data on underground utilities and obstructions, new and 
existing, encountered in execution of Work. Record data on Project Record Documents in 
accordance with requirements of Section 01781, Project Record Documents. 

F. On completion of all foundation walls, pavement and other major site improvements, prepare 
certified survey showing dimensions, locations, angles, and elevations of construction. 

 
 

 
PART 2 – PRODUCTS 
 

Not Used 
 
PART 3 – EXECUTION 
 

Not Used 
 
 
 

END OF SECTION 01700 
 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
 
 

Bid #22-048 Georgetown County, SC Page 117 of 150



 

 
 

SECTION 01710 
 

FINAL CLEANING 
 
PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Contractor shall comply with and be responsible for all requirements of the Project Manual, without 
exception. 

 
B. Contractor shall comply with applicable requirements in this Section and more specific requirements 

in Section 00800, Special Project Conditions, and Section 01100, Summary of Work. 
 
C. Execute final cleaning at completion of the Work as required by the Construction Contract 

Documents. 
 
1.02 RELATED REQUIEMENTS 
 

A. Divisions 1, General Requirements in the Project Manual without exception. 
 

1.03 DISPOSAL REQUIREMENTS 
 

A. Conduct cleaning and disposal operations to comply with all applicable codes, ordinances, 
regulations, and anti-pollution laws. 

 
PART 2 – PRODUCTS 
 
2.01 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and which will 
not damage surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the surface 

material to be cleaned. 
 

C. Using cleaning materials only on surfaces recommended by cleaning material manufacturer. 
 

D. Refer to applicable manufacturer’s recommendations for specific products and materials. 
 
PART 3 – EXECUTION 
 
3.01 FINAL CLEANING 
 

A. Execute prior to inspection at Substantial Completion. 
 

B. Employ skilled workmen or professional cleaners for the final cleaning. 
 

C. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed 
interior and exterior surfaces, and of concealed spaces, and clean as follows: 

 
1. Remove grease, dust, dirt stain, labels, fingerprints, and other foreign materials from site-

exposed interior and exterior surfaces; wash and polish surfaces so designated to shine finish.  
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2. Repair, patch and touch-up marred surfaces to specified finish, to match adjacent surfaces. 

 
D. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 

 
E. Clean roof areas of debris; flush roof drainage system(s) with water until clear. 

 
F. Prior to final completion, or Owner occupancy, Contractor and Owner shall conduct an inspection 

of sight-exposed interior and exterior surfaces, and all work areas, to verify that the entire Project 
Work area is clean. 

 
G. Leave Project Work area clean and ready for use and occupancy. 

  
 

 
 

END OF SECTION 01710 
 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01770 
 

CLOSEOUT PROCEDURES 
 
PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED 
 

A. The Contractor shall comply with and be responsible for all of the requirements of the Project 
Manual, without exception. 

 
B. The Contractor shall comply with applicable requirements in this Section and more specific 

requirements in Division 1, Section 01100, Summary of Work. 
 

C. The Contractor shall comply with the requirements stated in the Construction Contract and in 
approved and permitted Drawings and Technical Specifications for the Work. 

 
1.02 RELATED REQUIREMENTS 

 
A. Conditions of the Construction Contract: fiscal provisions, legal submittals and additional 

administrative requirements. 
 

B. Division 1, General Requirements in the Project Manual without exception.  
 

C. Closeout submittals required of trades as may be indicated in various sections of the approved 
Technical Specifications. 

 
1.03 DAMAGES 

 
A. If the Contractor neglects, fails, or refuses to complete the work by the Substantial Completion Date, 

Final Completion Date, or any portion of the Work by an Interim Completion Date, subject to any 
proper extension granted by the Owner, then the Contractor will pay, or cause the Contractor’s 
Surety to pay damages to the Owner as defined in Summary of the Work, Section 01100. 

 
1.04 PHASED COMPLETION 

 
A. In addition to Substantial Completion (Beneficial Occupancy) and Final Completion as defined 

below, the Contractor shall complete and make available to the Owner certain portions of the Work 
set forth on the Summary Schedule and Key Milestones in Section 00750 no later than the dates 
indicated on said Schedule (“Interim Completion Date”) 

 
B. The Contractor acknowledges that such Interim Completion Dates are essential to the Owner’s plans 

and use and, therefore, time is of the essence in meeting said Interim Completion Dates. 
 

1.05 SUBSTANTIAL COMPLETION 
 

A. When Contractor considers the Work is substantially complete, he shall submit to the Owner the 
following: 

 
1. The Owner shall be notified by the Contractor once the Work is substantially complete 

(when all the punch list items have been addressed).  
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2. The Owner will schedule an inspection within ten (10) calendar days of the notification.  
 

B. After Work is substantially complete, Contractor shall: 
 

1. Complete Work listed for completion or correction within designated form. 
 

2. Perform all cleaning in accordance with Section 01710, Final Cleaning. 
 

1.06 FINAL COMPLETION 
 

A. Within ten (10) calendar days after substantial completion, the Contractor shall submit to the Owner 
written certification that: 
 
1. Construction Contract Documents have been reviewed. 
 
2. Work has been examined for compliance with Construction Contract Documents. 

 
3. Work has been completed in accordance with Construction Contract Documents. 

 
4. Equipment and systems have been tested in the presence of the Owner and the appropriate 

County personnel, and are operational. 
 

5. Work is completed and ready for final examination. 
 

6. Submittal of Closeout Documents as stipulated in paragraph 1.07 below. 
 

B. The Owner will make an examination to verify the status of completion within ten (10) calendar 
days after receipt of such certification. 

 
C. Should the Owner consider the Work incomplete or defective, or the Contractor has not 

demonstrated to the Owner that a “good faith” effort has been made within the time (72 hours) 
allotted in paragraph 1.05 A above, any Damages and/or Liquidated Damages, will be charged 
against the Contractor as defined and explained in Section 01100, Summary of Work 

 
1. The Owner will promptly notify the Contractor in writing of all deficiencies listing the 

incomplete or defective work. 
 
2. Contractor shall take immediate steps to remedy the stated deficiencies, and send a second 

written Certification to the Owner that the Work is complete. 
 

3. The Owner will re-examine the Work. 
 

D. When the Owner concludes that the Work is complete, the Owner shall determine the number of 
days for which Liquidated Damages will be assessed and request the Contractor to prepare closeout 
submittals. 

 
E. Acceptance of the entire project shall commence after all contract work is complete, final inspections 

are made, corrective actions completed, the Work re-examined, and after final acceptance by the 
Owner 

 
F. The date established by the Owner as the Final Completion Date shall initiate the guarantee and the 

warranty periods for all system components and the construction of the Project. The Project shall 
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not be considered Final Complete until all Close Out Documents are properly completed and 
transmitted to the Owner. 
 

G. G.  The Owner shall review the status of the Work and compare it to the request for final 
payment and compare it with the Project records for conformance to the final settlement 
requirements. 

 
H. The Owner shall receive from the Contractor, and maintain, the permit drawings and specification 

package, copy of all shop drawings and submittals, the “as-built” set of drawings (unless waived 
by the Owner) and specifications, maintenance manuals as required by the contract and submitted 
by the Contractor. In addition, the Contractor shall provide spare parts and supplies, stored 
materials, special tools, filters, and other pertinent items as required under the Construction 
Contract Documents to the Owner for transmittal to the appropriate County department(s) 

 
1.07 CLOSEOUT SUBMITTALS 

 
A. Evidence of compliance with requirements of governing authorities: 

 
1. Certificates of Inspection: 

 
B. Project Record (Permit)Documents, in accordance with Section 01781 

 
C. Operating and Maintenance Data, in accordance with Section 01782 

 
D. Warranties and Bonds, in accordance with Section 01790. 

 
E. Spare Parts and Maintenance Materials, in accordance with Section 01785.  

 
1. Provide products, spare parts, and maintenance materials in quantities specified in each 

approved Specification Section in addition to that required for completion of Work. 
 
F. Certificate of Insurance for Products and Completed Operations. 

 
1.08    EVIDENCE OF PAYMENTS AND RELEASE OF LIENS 
 

A. Contractor s Affidavit of Release of Liens. 
 

1. Consent of Surety to Final Payment. Use form acceptable to the Owner 
 

2. Contractor’s Release or Waiver of Liens. Standard Form “Affidavit and Partial Lien Waiver”.  
Use form acceptable to Owner. 

 
3. Separate releases of waivers of liens from prime and subcontractors, suppliers and others with 

lien rights against property of the Owner together with a list of those parties, in accordance with 
Standard Form “Affidavit and Final Lien Waiver”. Use form acceptable to Owner. 

 
B. All submittals shall be duly executed and notarized before delivery to the Owner. 

 
1.09   FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final Statement of Accounting to the Owner. 
 
B. Statement shall reflect all adjustments to the Contract Sum: 
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1. The original Contract Sum. 
2. Additions and deductions resulting from: 
 

a. Previous Change Orders. 
b. Allowances. 
c. Unit Prices. 
d. Deductions for uncorrected Work. 
e. Deductions for liquidated damages. 
f. Other adjustments. 

 
3. Total Contract Sum, as adjusted. 
4. Previous payments. 
5. Sum remaining due. 

 
C. The Owner will prepare a final Change Order reflecting approved adjustments to the Contract Sum, 

which was not previously made by Change Orders. 
 
1.10   FINAL APPLICATION FOR PAYMENT 
 

A. Contractor shall submit final Application for Payment in accordance with procedures and 
requirements stated in the Construction Contract and Section 01290, Payment Procedures of the 
Project Manual. 

 
1.11   ADDITIONAL ADJUSTMENT 
 

A. No adjustments to the Construction Contract requested by the Contractor will be allowed if asserted 
after execution of Final Payment of Contract. 

 
1.12   POST-CONSTRUCTION INSPECTION 
 

A. Prior to expiration of one (1) year from the Date of Final Completion, the Owner, or its designated 
representative, will make visual inspection of the Project Work in the company of the Contractor to 
determine whether further correction of Work is required in accordance with the provisions of the 
Construction Contract. The Contractor shall be responsible for contacting the Owner and scheduling 
and coordinating the one (1) year inspection. 

 
B. The Owner will notify the Contractor, in writing, of any observed deficiencies. 

 
C. Contractor shall contact the Owner to arrange convenient time and establish schedule for correction 

of deficiencies. 
 
 

PART 2 – PRODUCTS 
Not Used 
 

 
PART 3 – EXECUTION 

Not Used 
  

END OF SECTION 01770 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01781 

 
PROJECT RECORD DOCUMENTS 

 
PART 1 – GENERAL 
 
1.01 REQUIRED INCLUDED 
 

A. Contractor shall comply with and be responsible for all requirements of the Project Manual 
without exception. 

 
B. Contractor shall comply with the applicable requirements in this Section and more specific 

requirements in: Section 00800, Special Project Conditions; Section 01100, Summary of Work; 
Section 01330, Submittal Procedures; Section 01322, Photographic Documentation; and 
Section 01770, Close Out Procedures. 

 
C. Contractor shall conform to the requirements of the Owner, Georgetown County, and such other 

federal, state and municipal agencies having jurisdiction. 
 
1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents, in the Project Manual without exception. 
 

B. Division 1, General Requirements in the Project Manual without exception.  
 
1.03 MAINTENACE OF DOCUMENTS AND SAMPLES 
 

A. For duration of Project, maintain at job Site the following: 
 

1. One copy of the Drawings, Technical Specifications, Addenda, shop drawings, products 
data, miscellaneous requested submittal data, Change Orders and other modifications to 
Contract, field orders, field test or written instructions. 

2. One copy of transmittal letters. 
3. One set of construction photographs. 
4. One set of samples. 
5. One copy of Permit Drawings as may be required by the appropriate governing agency 

having jurisdiction. 
 

B. Store documents and samples in Permit Box apart from documents used for construction. 
 

C. File documents and samples in accordance with CSI 16-division format. 
 

D. Maintain documents in a clean, dry, legible condition and in good order. Do not use record 
documents for construction purposes. 

 
E. Make documents and samples available at all times for inspection by the Owner.  

 
F. Incomplete or out of order documents and samples will be grounds for not approving the 

Design/Builder’s Application for Payment. 
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G. Provide felt tip marking pens for recording information in color code designated by the Owner. 
 
H. Label each document “PROJECT RECORD” in neat large printed letters. Keep record documents 

current. Record information concurrently with construction progress. Do not conceal any work until 
required information is recorded. 

 
1.04 RECORD DRAWINGS 
 

A. Unless waived by the Owner, electronic data “As-Built” record drawings shall be required. The 
Owner will select electronic format and software to be used by Contractor. 

 
B. Permanent and Accurate Record Drawings shall be created on full size sheets (22 in. x 36 in. ft.) 

capable of being reproduced. These shall be made from the approved, original drawings, which shall 
be provided to a commercial reprographics service at an appropriate time. All of the aforementioned 
shall be at the Contractor’s sole cost and expense. 

 
C. Legibly mark in color code designated by the Owner to record actual construction on designated 

Record Drawing prints: 
 

1. Depths of various elements of structure(s) foundations in relation to finish first floor datum. 
2. Horizontal and vertical locations of underground utilities and appurtenances referenced to 

permanent surface improvements. 
3. Location of all internal utilities and appurtenances and features of the structure(s), including  

dimensional locations of underground activities and other work 
4. Dimensional locations, vertical and horizontal, of site work, including utilities. 
5. Dimensional location, vertical and horizontal, of asphalt and concrete pavement. 
6. Dimensional location, vertical and horizontal, of storm water drainage system including pipe 

invert elevations. 
 

D. Indicate the following installed conditions: 
 

1. All electrical systems, plumbing and mechanical systems and such other units installed 
requiring periodic maintenance or repair. 

2. Equipment locations (exposed and concealed), dimensioned from prominent building lines. 
3. Approved substitutions, contract modifications, and actual equipment and materials 

installed. 
4. Field modifications with dimensions and details. 
5. Modifications made by addenda, clarifications, Field Orders or Change Orders. 
6. Details not on original, approved Construction Contract drawings. 
7. Record information on a daily basis, or as often as necessary. 
8. Include references to related shop drawings and modifications. 

 
E. Contractor shall retain competent drafting services, as necessary, for transfer of “mark-up notations” 

from information recorded during construction. 
 

F. Contractor shall submit Record Documents drawings to the Owner for review and acceptance thirty 
(30) days prior to final closeout. 

 
G. Make revisions and additions as may be indicated by the Owner. 
 
H. Do not use these Drawings for reference or construction, nor allow them to leave the field office. 
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1.05 RECORD SPECIFICATIONS AND ADDENDA 
 

A. Legibly mark up in color code designated by the Owner each Specification Section to record the 
following: 

 
1. Manufacturer, trade name, catalog name and supplier (with address and phone number) of 

each product and item of equipment actually installed. 
2. Modifications made by Change Order. 
3. Other matters not originally specified. 
 

1.06 RECORD SAMPLES 
 

A. Record in transmittal, if not indicated, manufacturer, trade name, catalog number. 
 
1.07 SUBMITALLS 
 

A. At Contract closeout, Contractor shall sign each final Record Drawing and cover of Record 
Specifications stating documents are complete and accurate, deliver project Record Documents to 
the Owner. 

 
B. Accompany submittal with transmittal letter in duplicate, containing: 

 
1. Date. 
2. Owner RFP / Bid Number. 
3. Contractor’s name and address. 
4. Title and number of each Record Document. 
5. Signature of Contractor or his/her authorized representative. 

 
C. Submit the following quantities of Record Documents: 

 
1. Two (2) complete and full sets of Project Record Drawings. 
2.    Two (2) complete sets of “Up-Dated” Technical Specifications 
3.    A complete set of Project Record Drawings in electronic format to be determined by Owner. 
 

1.08 BURDEN OF ACCURACY 
 

A. Contractor shall bear all costs of damages of any nature incurred by the Owner due to inaccuracies 
or incompleteness of the submitted Project Record Documents. 

 
PART 2 – PRODUCTS 

Not Used 
 
PART 3 – EXECUTION 

Not Used                             
 

END OF SECTION 01781 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 01790 
 

WARRANTIES AND BONDS 
 
PART 1 - GENERAL 
 
1.01          RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 
B. Division 1, General Requirements of the Project Manual without exception. 
C. Approved Technical Specifications as applicable and required. 

 
1.02   SUMMARY 
 

A. This Section specifies general administrative and procedural requirements for warranties and bonds 
required by the Construction Contract Documents, including manufacturer’s standard warranties on 
products and special warranties. 

 
1. Refer to the applicable requirements of Division 0 and Division 1 for Contractor’s special warranty 

of workmanship and materials. 
  2. General closeout requirements are included in Section 01770, Closeout Procedures. 

3. Specific requirements for warranties for the Work and products and installations that are specified 
to be warranted, are included in the individual and applicable Sections of the Technical 
Specifications. 

4. Certifications and other commitments and agreements for continuing services to the Owner, 
Georgetown County, South Carolina are specified elsewhere in the Construction Contract 
Documents. 

 
B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties do not 

relieve the Contractor of the warranty on the Work that incorporates the products.  
 
1.03  WARRANTY REQUIREMENTS 
 

A. Related Damages and Losses:  When correcting warranted Work that has failed, remove and replace 
other Work that has been damaged as a result of such failure or that must be removed and replaced to 
provide access for correction of warranted Work. 

 
B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected by 

replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated warranty shall 
be equal to the original warranty with an equitable adjustment for depreciation. 

 
C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or rebuild 

the Work to an acceptable condition complying with requirements of the Construction Contract 
Documents. The Contractor is responsible for the cost of replacing or rebuilding defective Work 
regardless of whether the Owner has benefited from use of the Work through a portion of its anticipated 
useful service life. 

 
D. Owner Recourse:  Written warranties made to the Owner are in addition to implied warranties, and shall 

not limit the duties, obligations, rights and remedies otherwise available under the law, nor shall warranty 
periods be interpreted as limitations on time in which the Owner can enforce such other duties, 
obligations, rights, or remedies.  

       E.  Rejection of Warranties:  The Owner reserves the right to reject warranties and to limit selections to 
products with warranties not in conflict with requirements of the Construction Contract Documents. 
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F. The Owner reserves the right to refuse to accept Work for the Project where a special warranty, 
certification, or similar commitment is required on such Work or part of the Work, until evidence is 
presented that entities required to counter sign such commitments are willing to do so. 

 
1.04      SUBMITTALS 
 

A Submit written warranties to the Owner prior to the date certified for Substantial Completion.  If the 
Certificate of Substantial Completion designates a commencement date for warranties other than the date 
of Substantial Completion for the Work, or a designated portion of the Work, submit written warranties 
upon request of the Owner. 

 
B When a designated portion of the Work is completed and occupied or used by the Owner by separate 

agreement with the Contractor during the construction period, submit properly executed warranties to the 
Owner within ten (10) calendar days of completion of that designated portion of the Work. 

 
C When a special warranty is required to be executed by the Contractor, or the prime and a subcontractor, 

supplier or manufacturer prepare a written document that contains appropriate terms and identification, 
ready for execution by the required parties, Contractor  shall submit a draft to the Owner for approval prior 
to final execution. 

 
D Form of Submittal:  At Final Completion, the Contractor shall compile two (2) copies of each required 

warranty and bond properly executed by the Contractor, or by the prime, subcontractor, supplier, or 
manufacturer.  Organize the warranty documents into an orderly sequence based on the table of contents of 
the Project Manual. 

 
E Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl covered loose-leaf 

binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2" by 11" paper. 
 

F Provide heavy paper dividers with celluloid covered tabs for each separate warranty.  Mark the tab to 
identify the product or installation.  Provide a typed description of the product or installation, including the 
name of the product, and the name, address and telephone number of the installer. 

 
G Identify each binder on the front and the spine with the typed or printed title "WARRANTIES AND 

BONDS, the Project title or name and location, Owner RFP / Bid number and the name of the Contractor. 
  
H When operating and maintenance manuals are required for warranted construction, provide additional 

copies of each required warranty, as necessary, for inclusion in each required manual. 
 
PART 2 - PRODUCTS  
  Not Used 
 
PART 3 - EXECUTION 
                 Not Used 

END OF SECTION 01790 
 
 
 

END OF VOLUME 1 
 
 
 
 
 
 
 Bid #22-048 Georgetown County, SC Page 128 of 150



 

 

VOLUME II - PROJECT MANUAL 

SPECIAL PROVISIONS 
 
 

JOB NUMBER Bid NUMBER COUNTY 
171002426  Bid #22-048 Georgetown 

 
This project is to be constructed under the South Carolina Department of Transportation's Specifications for Highway 
Construction Edition of 2007, the Supplemental Technical Specifications in effect as of October 2022 or as 
referenced in these Special Provisions, and the following Special Provisions. 
 
*The Contractor is hereby advised that the construction of Bid #22-048 will be managed by Georgetown County. 
 

(1) REFERENCES: 
For purposes of this Contract references to the Department shall refer to the Georgetown County 
Department of Public Services. References to the “Resident Construction Engineer”, “Director of Traffic 
Engineering” or “Engineer’s Representative” shall refer to Georgetown County.   

 

(2) STANDARDS AND REFERENCES: 
This project is to be constructed under the SCDOT 2007 Standard Specifications for Highway 
Construction, the current SCDOT Standard Drawings as of October 2015, the SCDOT Supplemental 
Technical Specifications in effect at the time of the letting, and the following Special Provisions: 
 
The above noted publications are available on the internet as follows, or may be obtained from the 
SCDOT Engineering Publications office at (803) 737-4533 or via e-mail at engrpubsales@dot.state.sc.us 
 

 
SCDOT 2007 Standard Specifications for 
Highway Construction 

http://www.scdot.org/doing/const_man.shtml 
 

2009 SCDOT Standard Drawings http://www.scdot.org/doing/sd_disclaimer.shtml 
 

SCDOT Supplemental Technical 
Specifications 

http://www.scdot.org/doing/sup_tech_specs.shtml 
 

 
 
 

(3) ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION: 
See attached Supplemental Specification dated May 4, 2009. 

 

(4) FAIR LABOR STANDARDS ACT OF 1938, AS AMENDED: 
Attention is directed to this Federal Legislation which has been enacted into law.  The contractor will be 
responsible for carrying out all of the provisions of this legislation which may affect this contract. 

 

(5) MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST 
REPORTS: 
The contractor shall supply the Resident Engineer with all required materials certifications and 
manufacturers test reports for items to be permanently incorporated into the project.  These material 
certifications shall be provided prior to the materials use in the project.  The County Project Manager must 
approve these certifications and reports before the contractor may install these materials. 
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(6) SECTION 101:  STANDARD DRAWINGS: 
The 2021 SCDOT Standard Drawings are effective beginning with the January 2021 letting.  These drawings 
are available for download at https://www.scdot.org/business/standard-drawings.aspx or for purchase 
through the SCDOT Engineering Publications Sales Center.  The Engineering Publication Sales Center is 
located in Room G-19 (basement level) of the SCDOT Headquarters Building, 955 Park Street, Columbia, 
South Carolina. 
 
All references in the plans, standard specifications, supplemental specifications, supplemental technical 
specifications or special provisions to drawings under the previous numbering system are hereby updated 
to the new drawing numbers.  Refer to sheets 000-205-01 through 000-205-07 to find new drawing numbers 
when looking for references to older drawing numbers. 

 

(7) SECTION 106:  QUALIFIED PRODUCT LISTINGS: 
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products Listing 
(QPL)” and Qualified products Policies (QPP)” respectively.  This change includes all references in the 
SCDOT Standard Drawings, SCDOT Standard Specifications, SCDOT Supplemental Specifications, 
SCDOT Special Provisions, SCDOT Supplemental Technical Specifications, SCDOT Internet and Intranet 
websites, and all other documents produced by SCDOT. 

 

(8) SECTION 108 (PROSECUTION AND PROGRESS) 
 
Section 108.9 (Failure to Complete the Work on Time) 
 
Delete Section 108.9 in its entirety and substitute the following in its place: 
 
“County and Contractor recognize that time is of the essence and that the traveling public and Department 
will suffer loss, inconvenience and other damage if the work is not substantially complete in accordance with 
the time(s) specified herein, which damages would be difficult if not impossible to ascertain.  Accordingly, 
the County and the Contractor agree that as liquidated damages for delay (but not as a penalty) the 
Contractor shall pay the County the amounts stipulated below. 
 
LIQUIDATED DAMAGES SCHEDULE 
 

 
Liquidated Damages 

 
$500                     Per Day 

 
Contractor further agrees that in addition to the liquidated damages specified above, the Contractor shall 
pay the County the actual costs to County for any inspector or inspectors necessarily employed by County 
on the work and the actual costs to County for the Engineer’s observation of construction and project 
representative services, including all travel and subsistence expenses after the date specified for Project 
completion until the work is completed and ready for final payment. 

 
 

(9) SECTION 106:  SOUTH CAROLINA MINING ACT: 
See attached Supplemental Specification dated March 20, 2003. 
This Supplemental Specification is hereby modified as follows: 
 
Paragraph 9 is hereby deleted and replaced with the following: 

The deputy secretary for engineering, or his duly appointed representative, will make a final inspection 
of the reclaimed area and keep a permanent record of his approval thereof.  A map or sketch providing 
the location and approximate acreage of each pit used on the project will be provided to the resident 
construction engineer for inclusion in the final plans. 

 
The last paragraph is hereby deleted and replaced with the following: 

The contractor shall comply with the provisions of the plan that are applicable to the project as 
determined by the engineer.  Seeding or other work necessary to comply with the plan on pits Bid #22-048 Georgetown County, SC Page 130 of 150

https://www.scdot.org/business/standard-drawings.aspx


 

 

furnished by the Contractor shall be at the expense of the Contractor.  Seeding shall be in accordance 
with SC-M-810 (latest version) which can be found at 
http://scdot.org/doing/sup_tech_specs.shtml.  

 
 

(10) SECTION 103.8 CONTRACTOR’S LIABILITY INSURANCE: 
Section 103.8 is hereby deleted and replaced with the requirements of SECTION 00100, Item #29 of this 
Project Manual Bid #19-036.   
 

(11) SECTION 105:  CONSTRUCTION STAKES, LINES AND GRADES: 
Section 105.8.2 applies to this project.  Partial Payments for this work shall be made according to the 
following chart and the approved schedule of values: 
 

Percent Contract 
Complete 

Percent of Stakes, Lines, and 
Grades bid amount to be paid 

1-5 20 
6-15 40 
16-29 60 
30-49 70 
50-69 80 
70-89 90 
90-100 100 

 
(12) SECTION 107:  COORDINATION OF UTILITY RELOCATION WORK WITH ROAD 

CONSTRUCTION: 
As it is not economically feasible to complete the rearrangement of all utility conflicts in advance of the 
highway construction, such rearrangements may be underway concurrently with construction. 
 
It shall be the responsibility of the contractor to inspect the site for potential utility conflicts.  
Contractor shall understand utilities servicing roads affected by construction.  Contractor shall verify with 
affected utilities their receipt of construction plans and in absence thereof, facilitate the distribution of plans. 
Contractor shall also coordinate with the Utilities to schedule and complete relocations that are 
required but not performed prior to the notice to proceed for the project.  
 
It is the responsibility of the Contractor to call Palmetto Utility Protection Service (1-888-721-7877) three (3) 
days prior to work so that existing utilities can be properly marked. 
 
 

(13) CONTRACTOR ACTIVITY WORK SCHEDULE AND SCHEDULE OF VALUES: 
 
The contractor shall furnish a construction schedule for each road to be improved under this contract.  This 
schedule shall be in a bar graph format and sufficiently detailed to indicate the type of work to be done and 
the duration of each operation. 
 
In addition, the contractor shall furnish Georgetown County with a written activity schedule of his work for 4 
week periods, with the schedules being updated each 2 weeks.  The schedule shall show the scheduled 
work activity for each week. 
 
The purpose of the above schedule is to provide the County with adequate advance information in order 
that he may schedule his personnel so as to provide construction engineering and inspection.  In the event 
the contractor does not proceed by his schedule, then the County will not be responsible for delays to the 
contractor which may be caused by his failure to abide by his schedule. 
 
The Contractor shall provide a schedule of values showing a breakdown of the contract sum for the various 
operations that will be accomplished as a part of this work.  This schedule of values will determine the 
amount of the partial payments made to the Contractor for each month’s work.  The values placed upon this 
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a basis for additions to or deductions from the contract price.  The schedule of values shall be submitted to 
the County not less than 10 days prior to making an application for partial payment in a form that is 
acceptable to the County. 
 

 
(14) LUMP SUM BID: 

 
The lump sum bid for the construction of this project shall include but not be limited to clearing and grubbing 
of roadway, erosion control, proof rolling existing subgrade, all borrow excavation, all unclassified 
excavation, all drainage pipes including excavation and installation, fine grading, stabilized aggregate base 
course, asphalt surface course, pavement markings, signs, traffic control, quality control, and temporary and 
permanent grassing, and all other items required to complete the roads per the plans.  The lump sum price 
shall include the cost of all materials, labor, equipment, overhead and profit as necessary to construct the 
project in accordance with the plans, the specifications and these special provisions with the exception of 
any unit price items that may be included on the bid form. 
 
Additional payment maybe made for Maintenance Stone as described in Special Provision #25 of this 
document per the unit prices provided in Section 00300.     
 
Additional payment may also be made for Muck Excavation if prior approval is granted from the County.  
See Special Provision #36 for details.  
 
This Special Provision #14 shall supersede any other method of payment described in the SCDOT 
References listed in Special Provision #2 of this document or any other Special Provisions contained in this 
document with the exception of Special Provision #44.   

 

(15) NOTICE TO PROCEED: 
Unless otherwise specified in these documents, Section 108.2 is hereby revised to include the following: 

 
A Notice to Proceed Date shall be determined at the Preconstruction Conference that will be held within 
thirty (30) calendar days of the Award Date.  The Notice to Proceed Date shall not be more that forty-five 
(45) calendar days after the Date of Award unless extenuating circumstances such as utility conflicts occur 
which are beyond the control of the Contractor as determined by the County. 
 

(16) SECTION 107:  CONTRACT PROVISIONS TO REQUIRE CERTIFICATION AND 
COMPLIANCE CONCERNING ILLEGAL ALIENS 
 
By submission of this bid, the bidder as the prime contractor does hereby agree: 
a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code of Laws 

regarding Unauthorized Aliens and Public Employments; 
b. to provide SCDOT with any documents required to establish such compliance upon request; and 
c. to register and participate and require agreement from subcontractors and sub-subcontractors to 

register and participate in the federal work authorization program to verify the employment 
authorization of all new employees, or to employ only worker who supply the documents required 
pursuant to S.C. Code 8-14-20(B)(2). 

 

(17) SECTION 109:  RETAINAGE 
 There will be a 10% RETAINAGE held by the County until all work is complete in a satisfactory 

manner.  
 

(18) SUBLETTING OF CONTRACTS (SPECIALTY ITEMS); 
The following items of work, when not performed by the Prime Contractor, will be designated as Specialty 
Items in all contracts in which the item does not constitute thirty percent (30%) or more of the original contract 
value: 
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Guardrail Signalization 
Milling Asphalt Pavement Electrical/Lighting 
Grassing Specialized Retaining Walls 
Landscaping Fencing 
Erosion Control Right of Way Surveying 
Permanent Construction Signs Railroad Track Work 
Utilities Jacking and Boring 
Contaminated Soil & Tank Removal Bridge Floor Grooving 
Bridge Barrier Walls Milled Rumble Strips 
Traffic Count Stations Buildings 
Drilled Shafts & Casings Navigational Lighting 
Pier Fender Systems Sound Barrier Walls 

 

(19) CONTRACT TIME AND DETERMINATION AND EXTENSION OF CONTRACT TIME: 
Completion date for this project is 150 Days from Notice to Proceed.   See section 0075 for additional 
details.    

 
 

(20) MAINTENANCE OF TRAFFIC: 
In addition to the Contractor maintaining traffic throughout the length of this project as required by the 
Specification, it will also be necessary that the Contractor, prior to beginning any work, submit to the 
Resident Construction Engineer for approval his plan for constructing these projects. 
 
 

(21) REQUIRED MEDIA NOTIFICATION FOR CONSTRUCTION PROJECTS: 
Contractors are encouraged to cooperate with the news media since all projects are constructed with public 
funds.  Because the scope of this project will cause disruption of normal traffic flow, the contractor is required 
to notify the public, in a timely manner, of disruptive activities such as lane closures. 
 
The Contractor is required to utilize area media to accomplish public notification of traffic disruptions. 
 
The Contractor is required to deal directly with the news media and all reasonable efforts should be made 
to cooperate with the media.  However, the safety, security and construction schedule on site should not be 
disrupted in order to accomplish this. 
 

(22) DIVISION 600:  MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES: 
“The Contractor is hereby advised that the Department has adopted the MUTCD 2003-Manual on Uniform 
Traffic Control Devices for use on all projects.  All References to the South Carolina Manual on Uniform 
Traffic Control Devices (SCMUTCD) are hereby revised to read “MUTCD – 2003 Edition”. 
 

(23) DIVISION 600: TRAFFIC CONTROL 
The Contractor shall execute the item of Traffic Control as required by the Standard Specifications, the 
plans, the Standard Drawings For Road Construction, these special provisions, all supplemental 
specifications, the MUTCD, and the Engineer.  This is an amendment to the Standard Specifications to 
require the following: 
 
GENERAL REGULATIONS - 
 

These special provisions shall have priority to the plans and comply with the requirements of the 
MUTCD and the standard specifications.  Revisions to the traffic control plan through modifications of the 
special provisions and the plans shall require approval by the County or SCDOT where appropriate.  Final 
approval of any revisions to the traffic control plan shall be pending upon review by Georgetown 
County or SCDOT where applicable. 

 
Due to the residential characteristics of these roads, Georgetown County reserves the right 

to restrict work on and around County recognized holidays, such as but not limited to Thanksgiving, 
Christmas, and Easter.   
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Install and utilize changeable message signs in all lane closures installed on high volume 
high-speed multilane roadways.  Use of changeable message signs in lane closures installed on low 
volume low speed multilane roadways is optional unless otherwise directed by the plans and the 
Engineer.  Install and use a changeable message sign within a lane closure set-up as directed by the 
Standard Drawings For Road Construction.  When a lane closures is not present for any time to 
exceed 24 hours, remove the changeable message sign from the roadway.  Place the sign in a 
predetermined area on the project site, as approved by the Engineer, where the sign is not visible to 
passing motorists.  Utilize preprogrammed messages in accordance with the Standard Drawings for 
Road Construction when using the changeable message sign as part of the traffic control set-up for 
lane closures.  Only those messages pertinent to the requirements of the traffic control situation 
and the traffic conditions are permitted for display on a changeable message sign at all times.  At 
no time will the messages displayed on a changeable message sign duplicate the legends on the 
permanent construction signs. 
 

During operation of changeable message signs, place the changeable message sign on the 
shoulder of the roadway no closer than 6 feet between the sign and the near edge of the adjacent 
travel lane.  When the sign location is within 30’ of the near edge of a travel lane open to traffic, 
supplement the sign location with no less than 5 portable plastic drums placed between the sign 
and the adjacent travel lane for delineation of the sign location.  Install and maintain the drums no 
closer than 3 feet from the near edge of the adjacent travel lane.  This requirement for delineation of 
the sign location shall apply during all times the sign location is within 30’ of the near edge of a 
travel lane open to traffic, including times of operation and non-operation.  Oversized cones are 
prohibited as a substitute for the portable plastic drums during this application. 

 
All signs mounted on portable sign supports shall have a minimum mounting height of 5’ 

from the ground to the bottom of the sign.  All signs mounted on ground mounted u-channel posts 
shall have a minimum mounting height of 7’ from the ground to the bottom of the sign. 

 
When covering signs with opaque materials, the Department prohibits attaching a covering 

material to the face of the sign with tape or a similar product or any method that will leave a residue 
on the retroreflective sheeting.  Residue from tape or similar products, as well as many methods 
utilized to remove such residue, damages the effective reflectivity of the sign.  Therefore, contact of 
tape or a similar product with the retroreflective sheeting will require replacement of the sign.  Cost 
for replacement as a sign damaged by improper covering methods will be considered incidental to 
providing and maintaining the sign; no additional payment will be made. 

 
Signs not illustrated on the typical traffic control standard drawings designated for permanent 

construction signs shall be considered temporary and shall be included in the lump sum price bid item for 
“Traffic Control” unless otherwise specified. 

 
Install and maintain any necessary detour signing as specified by the typical traffic control standard 

drawings designated for detour signing, Part VI of the MUTCD, these Special Provisions, and the Engineer.  
The lump sum price bid item for “Traffic Control” includes payment for installation and maintenance of the 
detour signing. 
 

The Contractor shall maintain the travel patterns as directed by the traffic control plans and shall 
execute construction schedules expeditiously.  The Contractor shall provide the Resident Engineer with no 
less than a two-week prior notification of changes in traffic patterns. 

 
 
During nighttime flagging operations, flaggers shall wear a safety vest and safety pants than 

comply with the requirements of ANSI / ISEA 107-2004 standard performance for Class 3 risk 
exposure or latest revisions and a fluorescent hard hat.  The safety vest and the safety pants shall 
be retroreflectorized and the color of the background material of the safety vest and safety pants 
shall be fluorescent orange-red.  Night time work shall be prohibited in residential areas.   

 
During nighttime flagging operations, the contractor shall illuminate each flagger station 

with any combination of portable lights, standard electric lights, existing street lights, etc., that will 
provide a minimum illumination level of 108 Lx or 10 fc. 
 

During nighttime flagging operations, supplement the array of advance warning signs with a 
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during daytime flagging operations.  Install the changeable message signs 500’ in advance of the 
advance warning sign arrays.  Messages should be “Flagger Ahead” and “Prepare to Stop”. 
 

The Contractor shall maintain local traffic on the Road during construction. 
 

 
ADDENDUMS 

 
Traffic Control Pay Items 

(Addendums to the “2007 Standard Specifications for Highway Construction”) 
 
(A) Trailer Mounted Changeable Message Signs –  
 

Sub-section 606.5  Measurement  (paragraph 2) – 
 
Trailer-mounted changeable message signs are included in the lump sum item for Traffic Control in 

accordance with Subsections 107.12 and 601.5 of the “2007 Standard Specifications for Highway 
Construction”.  No separate measurement will be made for trailer-mounted changeable message signs 
unless the contract includes a specific pay item for trailer-mounted changeable message signs. 

 
The Contractor shall provide, install, operate, and maintain the trailer-mounted changeable 

message sign per traffic control set-up as directed by the Plans, the “Standard Drawings for Road 
Construction”, these Special Provisions, the Specifications, and the Engineer. 

 
Sub-section 606.6  Payment  (paragraph 2) – 
 
In addition to Subsections 107.12 and 601.6, the payment for Traffic Control is full compensation 

for providing, installing, removing, relocating, operating, and maintaining trailer-mounted advance warning 
arrow panels and trailer-mounted changeable message signs as specified or directed and includes providing 
the units’ primary power source; repairing or replacing damaged or malfunctioning units within the specified 
time; providing traffic control necessary for installing, operating, and maintaining the units; and all other 
materials, labor, hardware, equipment, tools, supplies, transportation, incidentals, and any miscellaneous 
items necessary to fulfill the requirements of the pay item in accordance with the Plans, the Specifications, 
and other items of the Contract. 

 
Sub-section 606.6  Payment  (paragraph 3) – 
 
Disregard this paragraph unless the Contract includes a specific pay item for trailer-mounted 

changeable message signs. 
 

TYPICAL TRAFFIC CONTROL STANDARD DRAWINGS - 
 

The typical traffic control standard drawings of the “Standard Drawings for Road Construction”, 
although compliant with the MUTCD, shall take precedence over the MUTCD.  The typical traffic control 
standard drawings of the “Standard Drawings for Road Construction” shall apply to all projects let to contract. 
 

Install the permanent construction signs as shown on the typical traffic control standard drawings 
designated for permanent construction signing.  The schemes shown below are recommended but may be 
varied by the County or SCDOT to meet field conditions.   

 
 

Road Scheme Intersecting Roads Total 
(SF) 

Plover Drive   
C 2 on Pennyroyal Rd. 152 

   
 
 

 

(24) AS-BUILT CONSTRUCTION PLANS: 
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(25) MAINTENANCE STONE: 
Maintenance Stone used on this project shall conform to the gradation requirements or Section 305, or to 
the gradation specified for Aggregate No. CR-14 in the Standard Specifications. 
 
 

(26) SECTION 305:  GRADED AGGREGATE BASE COURSE: 
Only one type of Graded Aggregate Base Course is to be selected.  The Contractor is to indicate on the 
attached for on page 68 which type has been selected for use on this project.  This form is to be submitted 
to the Resident Construction Engineer at the Preconstruction Conference. 

 

(27) SECTION 401:  ASPHALT BINDER ADJUSTMENT INDEX: 
Because the base bid of this project is Lump Sum, an Asphalt Binder Adjustment is NOT included for this 
project.   
 
 

(28) PAVING OF DRIVEWAYS: 
All earth driveways shall be surfaced as a part of this contract.  Quantities for the surfacing of driveways are 
considered as being paved to the right-of-way line. 
 

(29) BORROW EXCAVATION: 
Borrow pit location – Borrow material for this project shall not be obtained from wetlands, streams, or 
rivers. 
 

(30) SECTION 714:  SUPPLEMENTAL TECHNICAL SPECIFICATION SC-M-714: 
Supplemental Technical Specification SC-M-714 shall apply to this project as it pertains to Reinforced 
Concrete Pipe with the following exceptions. 
 
Upon prior written approval from the County, existing soil may be used as backfill from driveway pipes.  If 
existing soil is used, each 8” lift shall be compacted and approved by Georgetown County prior to proceeding 
with the next lift.  Pipes crossing the roadway shall be backfilled with material meeting the requirements of 
SC-M-714.     
 
Section 1.3.10 Installation Inspection (RCP) subsection Post Construction (Acceptance) shall be 
deleted.  No video inspection or laser profiler/Deflectometer testing will be required on this project.   
 
 

(31) SECTION 810:  SEEDING: 
SCDOT Supplement Technical Specification SC-M-810 or SC-M-810-2 shall not apply to this contract.  
Seeding shall be installed, measured, and paid for in accordance with Section 810 of the 2007 Standard 
Specifications for Highway Construction.   
 

(32) SEEDING AND EROSION CONTROL MEASURES: 
In addition to all the erosion control measures specified in the Standard Specifications, the plans and these 
Special Provisions, the Contractor shall construct all erosion control devices promptly as directed by the 
Engineer.  Seeding of all disturbed areas shall be carried out as the grading progresses. 

 
Failure of the Contractor to comply promptly and adequately with all the required erosion control 

measures and seeding will result in stopping all contract operations until corrective action has been taken. 
 

 
(33) GEOTEXTILE FOR DRAINAGE FILTRATION 

If #57 Stone Bedding is required by the Engineer, then this fabric shall be used to wrap the stone bedding.  
See attached Supplemental Specification. 
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(34) ROLLED EROSION CONTROL PRODUCTS (ECB’S & TRM’S) 
Erosion Control Blankets (ECB’s) and Turf Reinforcement Mats (TRM’s) shall meet the requirements 
SCDOT Technical Specification SC-M-815-09 dated April 4, 2011 (see Special Provision #2).  Use of 
these products is specified in the OCRM/DHEC Land Disturbance permit so no substitutions will be allowed 
and failure to install these products per the plans and specified requirements will be a violation of the permit.   
 

(35) HYDRAULIC EROSION CONTROL PRODUCTS (HECP) 
These products shall meet the requirements SCDOT Technical Specification SC-M-815-11 dated April 4, 
2011 (see Special Provision #2).  Use of these products is specified in the OCRM/DHEC Land Disturbance 
permit so no substitutions will be allowed and failure to install these products per the plans and specified 
requirements will be a violation of the permit.   
 
 

(36) MUCKING EXCAVATION 
Any unsuitable material within 2’ horizonal feet of pavement limits.  Mucking will be paid for by the cubic 
yard, 12” below existing ground outside of the existing gravel roadway.  Material removed less than 12” in 
depth will be considered “stripping” and shall be included in the lump sum bid.   
 
The unit price bid for mucking excavation, if required, shall include removing and disposing of unsuitable 
material that is more than 12” below existing ground, and replacing the material with borrow material 
meeting the SCDOT specifications and providing compaction in accordance with the SCDOT 
Specifications.  This quantity shall be paid per CY and calculated by x,y,z field measurements agreed upon 
by both Georgetown County and the Contractor.  The quantity shall be agreed upon prior to the placement 
of any fill in the mucked area.  Once the area is filled, no additional claim above the CY agreed upon will be 
allowed.       
 
As stated above, excavation of less than 12” shall be considered “Stripping.” Stripping of the top soils or 
other existing material as required up to 12” shall be considered part of the base lump sum bid as described 
in Special Provision #14 of this Contracts’ Technical Specifications.  

 
(37) ROADWAY CONSTRUCTION WITHIN SCDOT RIGHT-OF-WAY 

The roadway apron that ties to a SCDOT Roadway shall be installed as specified by the note on the typical 
section.  The apron shall end at a perpendicular line at the radius return termini farthest from the SCDOT 
roadway.  The joint against the SCDOT Roadway asphalt shall be a saw cut joint.   
 

(38) UTILITY ALLOWANCE  
A Utility Allowance is included in the contract for work on Plover Drive, not covered in the quantities provided 
by Georgetown County Water and Sewer.  See last page of the Supplemental Specifications for details.    
 

END OF SPECIAL PROVISIONS 
 
 
 

SECTION D – SUPPLEMENTAL SPECIFICATIONS 
 

 
ERRATA TO 2007 STANDARD SPECIFICAITONS FOR HIGHWAY CONSTRUCTION 

 
Make the changes listed below to correct errata in the SCDOT 2007 Standard Specifications for Highway 
Construction: 
 
DIVISION 100  GENERAL PROVISIONS 
 

SECTION 101  DEFINITIONS AND TERMS 
 

Subsection 101.2  Abbreviations and Acronyms 
Amend the table of SCDOT OFFICIALS AND OFFICES as follows: 
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BDE* Bridge Design 
Engineer 

PSE* Preconstruction Support 
Engineer 

BDGE* Bridge Design 
Geotechnical Engineer 

GDSE* Geotechnical Design Support 
Engineer 

SHE* State Highway 
Engineer 

DSE* Deputy Secretary for Engineer 

 
*Wherever it appears in the text, replace the deleted abbreviation with the new 
abbreviation. 
 

SECTION 102  BIDDING REQUIREMENTS AND CONDITIONS 
 

Subsection 102.8  Irregular Bids 
Paragraph 2, item E, first sentence; delete the word “the” after the word “When”. 
 

SECTION 105  CONTROL OF WORK 
 

Subsection 105.6  Cooperation with Utilities 
Paragraph 1, last sentence; change the word “THE” to “the”. 
 

DIVISION 200  EARTHWORK 
 

SECTION 202  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 

Subsection 202.5  Measurement 
Paragraph 5, second bullet; change the words “Brick sidewalk” to Concrete, brick or stone 
sidewalks”. 
 

SECTION 204  STRUCTURE EXCAVATION 
 

Subsection 204.2.1.2  Structure Excavation for Culverts 
Paragraph 1, at the end of the first sentence; change “Subsection 2.4.4” to “Subsection 
2.4.5”. 
 

DIVISION 400  ASPHALT PAVEMENTS 
 

SECTION 401  HOT MIXED ASPHALT (HMA) PAVEMENT 
 

Subsection 401.2.1.2  Liquid Anti-Stripping Agent 
Paragraph 1, first sentence; delete the period at the end of the sentence and add “and SC-
M-406.”. 

 
Subsection 401.2.5  Material for Full Depth Patching 

Paragraph 1, delete and replace with the following: 
 
“Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching.” 
 

Subsection 401.5  Measurement 
After paragraph 10, add the following paragraph: 
 

11 The measurement of Prime Coat is the number of gallons of asphalt material applied to 
the completed and accepted base course. 

 
Subsection 401.6  Payment 

After paragraph 12, add the following paragraph: 
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13 “The payment for Prime Coat is at the contract unit price for Prime Coat and includes 
compensation for all labor, equipment, tools, maintenance, and incidentals necessary to 
complete that work.” 

 
     Subsection 401.6  Payment 

Paragraph 13, Table of Pay Items 
Change paragraph reference number “13” to “14” and add the following Pay Item: 
 

Item No. Pay Item Unit 
4010005 Prime Coat GAL 

 
SECTION 403  HMA SURFACE COURSE 
 

Subsection 403.5  Measurement 
Paragraph 1, first sentence; change “HMA Intermediate Course” to “HMA Surface Course”. 
 

Subsection 403.6  Payment 
Paragraph 1, first sentence; change “HMA Intermediate Course” to “HMA Surface Course”. 
 

SECTION 407  ASPHALT SURFACE TREATMENT – DOUBLE TREATMENT 
 

Subsection 407.5  Measurement 
Paragraph 1, first sentence; add the word “is” after “(Double Treatment Type (1, 2, 3, 4, or 
5))”. 
 

SECTION 408  ASPHALT SURFACE TREATMENT – TRIPLE TREATMENT 
Subsection 408.5  Measurement 

Paragraph 1, first sentence; add the word “is” after “(Triple Treatment Type (1 or 2))”. 
 
DIVISION 600  MAINTENANCE AND TRAFFIC CONTROL 
 

SECTION 625  PERMANENT PAVEMENT MARKINGS 
FAST DRY WATERBOURNE PAINT 

 
Subsection 625.2.2.4.11  Lead Content 

Paragraph 1, first sentence; change 6% to 0.06%. 
 

SECTION 627  THERMOPLASTIC PAVEMENT MARKINGS 
 

Subsection 627.4.10  Inspection and Acceptance of Work 
Paragraph 2, first sentence; change “period of 90 days” to “period of 180 days”. 
 

Subsection 627.4.10  Inspection and Acceptance of Work 
Paragraph 2, second sentence; change “90-day observation period” to “180-day 
observation period”. 
 

Subsection 627.4.10  Inspection and Acceptance of Work 
Paragraph 3, first sentence; change “90-day period” to “180-day period”. 
 

 
DIVISION 700  STRUCTURES 
 

SECTION 709  STRUCTURAL STEEL 
 

Subsection 709.4.3.5.2  Submittals and Notification 
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Paragraph 1, delete the last two sentences and replace them with, “The Department’s 
review and acceptance are required before any field welding will be permitted.” 
 

Subsection 709.6.3  Pay Items (page 650) 
Subsection heading number; change subsection heading number from “709.6.3” to 
“709.6.4”. 
 

SECTION 712  DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS 
 

Subsection 712.4.4  Dry Construction Method 
Paragraph 2, last sentence in A; change “Drilled Shaft Report” to “Drilled Shaft Log”. 
 

Subsection 712.4.10.4  Excavation Cleanliness 
Paragraph 1, last sentence; change “Drilled Shaft Report” to “Drilled Shaft Log”. 
 

Subsection 712.4.10.6  Shaft Load Test 
Change first paragraph reference number from “2” to”1”. 
 

Subsection 712.6.10  Drilled Pile Set-Up 
Insert paragraph reference number “1” to the left of the first paragraph. 
 

SECTION 723  DECK JOINT STRIP SEAL 
 

Subsection 723.1  Description 
Insert paragraph reference number “3” to the left of the third paragraph. 
 

SECTION 726  BRIDGE DECK REHABILITATION 
 

Subsection 726.4.1  General 
Insert paragraph reference number “1” to the left of the first paragraph. 
 

Subsection 723.4.6  Full Depth Patching (page 790) 
Subsection heading number; change subsection heading number from “723.4.6” to 
“726.4.6”. 
 

SECTION 727  CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS 
 

Subsection 726.6  Payment (page 807) 
Subsection heading number; change subsection heading number from “726.6” to “727.6”. 
 

DIVISION 800  INCIDENTAL CONSTRUCTION 
 

SECTION 805  GUARDRAIL 
 

Subsection 805.5  Measurement  
Paragraph 4; amend as follows: 

“The quantity for the pay item 8053000 Additional Length Guardrail Post is the length 
of required post installed in excess of the standard length post based on the system being 
installed, measured by the linear foot (LF), complete, and accepted.” 

SECTION 815  EROSION CONTROL 
 

Subsection 815.1  Description  
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”. 
 

Subsection 815.5  Measurement 
Paragraph 13; delete the first sentence and replace it with the following sentence: Bid #22-048 Georgetown County, SC Page 140 of 150



 

 

“The quantity for Temporary Pipe Slope Drains is measured and paid for in accordance 
with Subsection 803.5 and 803.6 respectively.” 
 

Subsection 815.5 Measurement 
Delete paragraph 19. 

 
Subsection 815.6  Payment 

After paragraph 15, add the following paragraph: 
 

16 Payment for Removal of Silt Retained by Silt Fence is full compensation for removing and 
disposing of sediment deposits accumulated by silt fences as specified or directed and 
includes all materials, labor, equipment, tools, supplies, transportation, and incidentals 
necessary to fulfill the requirements of the pay item in accordance with the Plans, the 
Specifications, and other terms of the Contract. 

 
Subsection 815.6  Payment 

Change original paragraph number “16” to “17”. 
 

Subsection 815.6  Payment 
Pay Item table; change the Unit for Item No. 8156214 to “EA”. 
 

INDEX: 
Amend as follows: 
 

Page I-3, after “Bridge Deck Rehabilitation, measurement and payment:” 
Delete page 807. 
 

Page I-12, after “Letting:” 
Replace page 19 with page 9. 

 
Page I-13, after “Overhead Sign Structure:” 

Replace page 488 with page 495. 
 

Page I-15, after “Proof Rolling:” 
Delete page 98. 
 

Page I-18, after “Structural Steel, turned and ribbed bolts:” 
Replace page 624 with page 625. 
 

Page I-19, after “Waterproofing, bridge deck:” 
Delete page 907. 
 

Page I-20, after “Working Drawings:” 
Replace page 543 with page 779. 

 
 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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March 20, 2003 
 

THE SOUTH CAROLINA MINING ACT 
 
 
The South Carolina Mining Act enacted by the General Assembly in 1973 requires that the Department adopt 
reclamation standards to govern activities of the Department and any person acting under contract with the 
Department, on highway rights-of-way or material pits maintained solely in connection with the construction, repair 
and maintenance of the public road systems in South Carolina.  
 

STANDARD PLAN FOR THE RECLAMATION OF EXCAVATED AREAS ADOPTED BY 
THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION 

________________________________________________________________________ 
  
Reclamation plans as stated herein shall include all areas disturbed in excavations of borrow and material pits, 
except planned inundated areas.  
 
The final side slopes of areas excavated for borrow and material pits shall be left at such an angle so as to minimize 
erosion and the possibility of slides.  The minimum slope in every case shall be not less than 3:1.  
 
Small pools  of water  should not be allow that are, or are likely to become  noxious, odious, or foul to collect or 
remain on the  borrow pit.  Suitable drainage  ditches,  conduits,  or  surface  gradient  shall  be constructed to avoid  
collection of noxious, odious, or  foul  pools  of  water unless  the  borrow  pit  is  to be reclaimed into a lake or pond.    
 
Borrow  pits  reclaimed  to  a  lake  or  pond  must  have  an  adequate  supply  of  water  to  maintain  a  water 
sufficient level to maintain a minimum water  depth of four   (4) feet on at least fifty (50) percent  of the surface area 
of the lake or pond.    
  
Excavated areas will be drained where feasible unless otherwise requested by the property owner where, in such 
instances, the property owner may wish to develop the excavated area for recreational purposes or for the raising 
of fish, or for other uses, in compliance with the South Carolina Mining Act.  
 
Where material is stripped from the ground surface in relatively thin layers, the area, after excavation has been 
completed, will be thoroughly scarified and terraced and planted to establish satisfactory vegetation necessary to 
control erosion.  Vegetative cover should be established on a continuing basis to ensure soil stability appropriate to 
the area.  Conservation practices essential for controlling both on-site and off-site erosion and siltation must be 
established.    A  minimum of seventy-five (75) percent vegetative ground cover,  with  no  substantial  bare  spots,  
must  be  established  and  maintained  into  the  second growing season.  
  
Excavated areas that are drained will be seeded to obtain a satisfactory vegetative cover.    The side slopes of 
excavated area will be planted to vegetation.  
 
The State Highway Engineer, or his  duly appointed representative, will make a final inspection of the reclaimed  
area  and  keep  a  permanent  record  of  his  approval  thereof.    A  map  or  sketch  providing  the location  and  
approximate  acreage  of each pit used on the project will be made available  to the Final Plans Engineer.  
  
All applicable regulations of agencies and statutes relating to the prevention and abatement of pollution shall be 
complied with by the contractor in the performance of the contract.  
  

********************************************* 
The  Contractor  shall  comply  with  the  provisions  of the Plan  which are  applicable to the project as determined 
by the Engineer.  Seeding or other work necessary to comply with the plan on pits furnished by  the  contractor  shall  
be  at  the  expense  of  the  contractor.    Bermuda shall not be planted on ground surface pit areas.   The quantity 
of fescue seed specified in Subsection 810.04 of the Standard Specifications shall be increased by fifteen (15) 
pounds in lieu of the deleted bermuda seed.  
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April 1, 2008 
 

AS-BUILT CONSTRUCTION PLANS 
 
GENERAL 
 
The Contractor shall produce and deliver to the Department the final As-Built plans for this 
contract.  This set of As-Built plans is not intended to document final quantities, but is intended 
to show approved revisions to the contract design including but not limited to: revised roadway 
profiles and cross sections, revised typical sections, revised drainage installations, and any 
changes to the demolition and removal items and any other changes to the original design. 
 
If any design changes occur during construction, the plan sheets (or any other “job site record document” 
with a seal”) revised after award of contract shall include a complete accounting and detail of the revisions 
and design changes.  The P.E. responsible for the revisions shall seal each altered plan sheet (or any 
other “job site record document” with a seal).  This documented information is to be part of the As-Built 
Plan requirements. 
 
The As-Built plans shall be neat, legible and of the correct size.  Bridge projects and any road projects 
which include Plan, Profile and Cross-Section Sheets shall be full size.  In general, if the job was let with 
full size plans (22” x 36”), the As-Builts shall be full size.  All revisions to the original plans shall be 
delineated in red ink, located properly on the drawing, they shall be legible and true to scale.  Every As-
Built Plan, Profile and Cross-Section Sheet shall be designated as such by note or stamp “As-Built” in 
read.  The As-Built Plans shall be bound in the same manner as they were let, not combined.  In other 
words, if a project includes road and bridge work and each is bound separately, keep them separate for 
As-Builts, each with its own AB201 cover sheet. 
 
In submitting As-Built Plans, the Contractor shall be required to complete FORM AB205 or AB206 
whichever is applicable and submit the form with the required deliverables to the RCE.  The items and 
notes on these forms that apply to this project establish the minimum requirements for As-Built Plans.  
These forms can be found on the SCDOT website at http://www.scdot.org/doing/default.html.  
 
The final As-Built plans shall be submitted within forth-five (45) days following the substantial work 
complete date of the project. 
 
MEASUREMENT 
 
Measurement is to be on a lump sum basis. 
 
PAYMENT: 
 
Payment for this item is to be as follows: 
 

50% of the contract amount is to be distributed over the duration of the project, and paid in amount 
proportional to the amount of contract work completed. 
 
The remaining 50% of the contract amount is to be paid on the final estimate of the base bid if As-
Built plans meet the requirements to satisfaction of the Resident Engineer. 

 
In no case is payment to be in excess of the original bid amount for this item. 
 
The Bid Item for this work is as follows: 
 
This work shall be included in the Base Bid.  No additional payment will be made.   
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GEOTEXTILE FOR DRAINAGE FILTRATION 

 
I.  ACCEPTANCE: The Contractor shall supply to the Resident Engineer, prior to placing 
the material, certified test results from a recognized laboratory of those tests specified 
herein.  Acceptance will be based on the test results meeting these requirements1 and the 
material meeting all stated specifications. The Resident Engineer shall submit the certified 
test results to the Research and Material Engineer for acceptance.   
 
Test data shall be no more than 1 year old at the time it is furnished to the Department. 
Once a fabric has been accepted, it will be listed on an Approval Sheet, and only those 
materials listed will be acceptable.  Test data must be resubmitted for reapproval every 2 
years.  No fabric will be used nor will payment be made for fabric until the fabric certification 
is received and approved by the Research and Materials Engineer. The Department reserves 
the right to sample and test any of the fabrics, or other materials used in drainage filtration, at 
any time. 

 
 

II. PIPING RESISTANCE: (soil retention- all applications) 
 

A. Soils with 50% or less particles by weight passing U.S. No. 200 sieve: 
 

EOS No. (fabric) c 30 U.S. Std. Sieve No. 
 

B. Soils with more than 50% particles by weight passing U.S. No. 200 sieve: 
 

EOS No. (fabric) c 50 U.S. Std. Sieve No. 
 

Note: 
 

a. Whenever possible, fabric with the lowest possible EOS No. should be specified. 
 

b. When the protected soil contains particles from 1 inch size to those passing the 
U.S. No. 200 sieve, use only the gradation of soil passing the U.S. No.4 sieve in 
selecting the fabric. 

 
 

Ill.  PERMEABILITY: 
 

Critical/Severe 
Applications * 

Normal Applications 

k (fabric)  c  10 k (soil) 2  k (Fabric)  c  k (soil/ 
 

*  Woven monofilament fabrics only; percent open area;::: 4.0 and EOS No.::; 100 sieve. 
 
 

IV. CHEMICAL COMPOSITION REQUIREMENTS/CONSIDERATIONS: 
 

A. Fibers used in the manufacture of civil engineering fabrics shall consist of 
long chain synthetic polymers, composed of at least 85% by weight of 
polyolefins, polyesters, or polyamides. These fabrics shall resist deterioration 
from ultraviolet exposure. 

 
B. The engineering fabric shall be exposed to ultraviolet radiation (sunlight) for no 

more than 30 days total in the period of time following manufacture until the 
fabric is covered with soil, rock, concrete, etc. 
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 Class 1 Fabric 

Protected 
Class 2 Fabric;:) 

Unprotected 

Grab Strength 
(ASTM D-4632 or ASTM D-1682) 

80 lbs. 180 lbs. 

Seam Strength4 
(ASTM D-4632 or ASTM D-1682) 

70 lbs. 160 lbs. 

Puncture Strength 
(ASTM D-3787) 

251bs. 80 lbs. 

Burst Strength 
(ASTM D-3786) 

130 psi. 290 psi. 

Trapezoid Team 
(ASTM D-4533) 

251bs. 50 lbs. 

Ultraviolet Degradation at 150 hours 
(ASTM D-4355) 

70% 70% 

 
 

All numerical values represent minimum average roll values (i.e., any roll in a lot 
should meet or exceed the minimum values in the table).  Use values for the weaker 
principal direction.  Lots should be sampled according to ASTM D-4354. 

 
2  Permeability should be based on the actual fabric open area available for flow.  For 

example, if 50% of the fabric area is to be covered by flat concrete blocks, the effective 
flow area is reduced by 50%. 

 
3  Fabric is said to be protected when used in drainage trenches or beneath/behind 

concrete (Portland or asphalt cement) slabs.  All other conditions are said to be 
unprotected, 

 
Examples of each condition are: 

 
Protected:   highway edge drains, blanket drains, smooth stable trenches < 10 feet in 
depth.   In trenches, in which the aggregate is extra sharp, additional puncture 
resistance may be necessary. 

 
Unprotected:   stabilization trenches, interceptor drains on cut slopes, rocky or caving 
trenches or smooth stable trenches> 10 feet in depth. 

 
4  Values apply to both field and manufactured seams. 

 
 

[The remainder of this page intentionally left blank.] 
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 UTILITY ALLOWANCES 
 
1. GENERAL 

 
1.1. RELATED DOCUMENTS 
 
1.1.1. GENERAL: Requirements of the General and Supplemental Conditions apply to all Work in 
this Section.  Provide all labor, material, equipment, and services indicated on the Drawings or 
specified herein or reasonably necessary for and incidental to a complete job. 

 
2. PRODUCTS 

 

2.1. STATED ALLOWANCES 
 
2.1.1. GENERAL:    The Contractor shall include in the Contract Sum the allowances stated herein.  
This allowance shall cover the net cost of the work performed by the utility company on the utility 
relocation required for the construction of the roadway and associated drainage and landscaping 
features.  The stated allowance is intended for the adjustment or relocation of electrical and 
communication features within the area to be milled and paved.  The Contractor's coordination, 
layout, field investigations, overhead, profit, and other expenses associated with utility relocations 
for the original allowance shall be included in the Contract Sum and not in the allowance.  If the 
cost, when determined, is more or less than the allowance, the Contract Sum shall be adjusted 
accordingly by change order which will include overhead and profit due the Contractor from any 
increase over the original allowance. 
 
2.1.2. UTILITY RELOCATION:   

Plover Drive       $20,000.00 
  
2.1.3. WORK NOT INCLUDED IN ALLOWANCE ITEM:  Utilities damaged during construction shall 
not be included in the Allowance Item. 
 
3. EXECUTION 
 

3.1. GENERAL:   
 
3.1.1. The Contractor shall notify the utility companies, coordinate schedule, and conduct the 
subsurface investigations required for the relocation of utilities by the respective utility company.  
This work shall be scheduled so as not to delay the work. 
 
3.1.2. In the case of borderline conflicts, every effort shall be made, with the approval of the utility 
company and the Engineer, to adjust the work so a utility relocation can be avoided. 
 
3.2. PAYMENT:   The Contractor will direct the utility company to invoice the Contractor.  The 
description of the work performed by the utility company shall be adequately identified on the 
invoice.  Copies of the paid invoice shall be submitted with the Contractor's periodic payment 
request and compensation made from the allowance item. 

 
(End of Utility Allowance Supplemental Specification) 

(End of Volume II) 
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