



St. Johns River

Water Management District

Ann B. Shortelle, Ph.D., Executive Director

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940
On the internet at www.sjrwmd.com.

DATE: May 20, 2021
TO: Prospective Respondents
FROM: Amy Lucey, Contracts Administrator
SUBJECT: Addendum #2 to Quote Request # 36783, Burrell Lock and Dam Generator Replacement

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your quote documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

Q1. The substantial/estimated completion for this project is 60 days. Will the contract time of 60 days be extended due to manufacturing lead times that significantly extend beyond 60 days?

A1: Yes, we can modify the schedule accordingly. The vendor should not be penalized for manufacturer delays.

NOTE: The Quote Request Due Date **remains** 3:00 p.m., **Thursday, May 27, 2021**

Please acknowledge receipt of this Addendum on the **Quote Cost Schedule** FORM provided in the quote package.

If you have any questions, please e-mail me at alucey@sjrwmd.com.