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CITY OF OAK RIDGE, TENNESSEE 
Invitation to Bid and Instructions to Bidders 

 
 
FY2016-106                 December 7, 2015 
 
Project:  Demolition of 147 Waddell Circle 
 
Invitation 
 
Bids will be received by the City of Oak Ridge until 2:00 p.m., local time, December 17, 2015, then 
publicly opened in the Central Services Complex Materials Management Conference Room at 100 
Woodbury Lane, Oak Ridge, Tennessee 37830, for furnishing all labor, materials, supplies, tools, and 
equipment necessary to perform all work and services described in the Contract attached hereto, in strict 
accordance with the terms and provisions of said Contract and any attachments thereto. (See attached 
Specifications/Scope of Work) 
 
All bids must be completed and submitted on the Bid Form provided. All options must be bid unless the 
Bid Form provides otherwise.  The bids shall be submitted on or before the time set for the opening of 
bids.  Bids received after the time so set are late bids and will not be considered.  Late bids, unmarked 
envelopes, and incorrectly marked envelopes will not be opened.  Electronic bids are not accepted. 

 
Discrepancies 
 
Should the Bidder find any discrepancies in, or omission from, the bid documents, or should the Bidder be 
in doubt as to their meaning, the Bidder shall at once notify Lyn Majeski at (865) 425-1819 and obtain an 
interpretation or clarification prior to submitting a bid.  Any interpretation or clarification given in 
accordance with this provision shall be in writing and will be distributed to all known Bidders. Only 
questions answered in writing will be binding.  Oral and other interpretations or clarifications will be 
without legal effect.   
 
Prices 
 
The Bidder shall submit LUMP SUM bid prices as specified on Bid Form.  It is agreed that this bid 
document in its entirety is included in and made a part of the contract between the City and the 
successful Bidder.  The City reserves the right to split the bid and award separate contracts for each 
property to different contractors.     
 
Commencement/Completion of Work 
 
Work shall commence with twelve (12) calendar days of the date of the Notice to Proceed.  Work shall be 
completed with twelve (12) calendar days of commencement. 
 
Withdrawal of Bids 
 
Bids may be withdrawn on written or telegraphic request received from Bidders prior to the time fixed for 
opening the bids. 
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Rejection of Bids 
 
The City reserves the right to reject any and all bids when such rejection is in the interest of the City of 
Oak Ridge; to reject the bid of a Bidder who has previously failed to perform properly or complete on time 
jobs of a similar nature; to reject the bid of a Bidder who is not, in the opinion of the City, in a position to 
perform the Contract, and to reject the bid of a Bidder not submitted in accordance with this Invitation to 
Bid. 
 
References 
 
With the bid, each Bidder shall furnish at least three (3) references for whom work similar to that covered 
by the specifications herein was performed, the year in which such work was performed and the manner 
of its execution, and giving such other information as will tend to show the Bidder's ability to perform the 
required work.   
 
Equipment  
 
The Bidder shall have available under Bidder's control, tools and equipment of the type, character and 
amount required to complete the proposed work within the specified time.  Each Bidder shall furnish a list 
of the tools and equipment proposed for use on the work if requested. 
 
Personnel 
 
Each Bidder shall have available or shall agree to have available under Bidder's control sufficient 
equipment and personnel to complete the proposed work within the specified time. 
 
Method of Work 
 
Upon request, each Bidder shall describe the method or methods to be used in the performance of the 
required work.   
 
Bidders Interested in More than One Bid 
 
A party who has quoted prices to a Bidder is not thereby disqualified from quoting prices to other Bidders 
or from submitting a bid directly for the work; however, more than one bid for the same work from an 
individual or entity under the same or different name will not be considered. 
 
Insurance 
 
The successful Bidder will be required to maintain Worker’s Compensation, Comprehensive General 
Liability, and Comprehensive Automobile Liability and Property Damage Insurance in accordance with the 
provisions of the Contract Documents.  The City of Oak Ridge, Tennessee shall be named as an 
additional insured. 
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Bid Surety 
 

The requirement for a bid bond has been waived by the City. 
 

Completion and Performance Bond 
 
The requirement for a completion and performance bond has been waived by the City. 
 
Award of Contract 
 
The City will make the award as soon as practicable to the lowest responsible Bidder, price and other 
factors considered, provided it is reasonable and in the best interest of the City.  The City reserves the 
right to award the contract to more than one bidder if in the best interest of the City.  The successful 
Bidder(s) shall be required to execute the Contract attached hereto. 
 

City Officers and Employees Not To Have Financial Interest 
 
No contract shall be made with any officer or employee of the City or any firm or corporation in which any 
officer or employee of the City has financial interest. 
 

Compliance with All Laws, Ordinances, Statutes, and Regulations 
 
The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and 
regulations.  Pursuant to City Code § 5-413, the City may not accept bids from Bidders in default of any 
payment of any nature due to the City, including but not limited to taxes, licenses and fees.  
 
Tobacco Products 
 
The selected Bidder and its employees/subcontractors shall comply with all building policies, regulations, 
schedules and rules as set out and required by the City.  Please note smoking (including e-cigarettes) 
and the use of tobacco products (chewing) is prohibited in City-owned facilities.  For any work done at 
City facilities, any smoking occurring outside of the buildings must occur at least twenty (20) feet away 
from any entrance, open window or other opening into which smoke could infiltrate into the 
building.  Spent smoking materials are to be properly discarded and not littered on the grounds. 
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SPECIFICATIONS/SCOPE OF WORK 
 

Background on Property 
 
This residential structure is located at 147 Waddell Circle (Map 99C Group D Parcel 016.00 with GPS 
Coordinates N36° 01.368’ W084° 15.917’) in Oak Ridge, Tennessee (Property) and has been 
substantially fire destroyed.  The Property and project is owned by the City of Oak Ridge and are either 
totally or partially funded by way of Housing and Urban Development (HUD) Community Development 
Block Grant (CDBG) voluntary acquisition process.  The Property has been deemed unsafe/unfit for 
human occupation or use and ordered demolished for possible future redevelopment.   
 
Scope of Work 
 
The Demolition Contractor (hereinafter “Contractor or Demolition Contractor”) shall, at its sole cost and 
expense, provide, perform and complete in the manner described and specified in this Invitation to Bid all 
necessary work, labor, services, transportation, equipment, materials, apparatus, information, data and 
other items necessary to accomplish the Project as defined below, in accordance with the Scope of Work 
(hereinafter “Work”). The Services will also include procuring and furnishing all approvals and 
authorizations, permits, and certificates and policies of insurance as specified herein necessary to 
complete the Project. 
  
Description of Project 
 
The Work to be performed under this Project is to provide complete demolition and clean-up services for 
one (1) City-owned substantially fire destroyed residential structure.   
 

Asbestos and Hazardous Materials Abatement 
 
The substantially fire damaged residential structure is exempt from Environmental assessment and 
has not been tested for the presence of asbestos containing materials (ACM) and household 
hazardous waste and, therefore, has not been abated. 
 
Lead Based Paint Abatement 
 
Lead based paint materials will not be abated prior to demolition.  Any materials containing lead 
based paint should be disposed of in the landfill.  The U.S. Department of Labor’s Occupational 
Safety and Health Administration (OSHA) has established standards to protect workers from 
overexposure to lead.  OSHA’S Lead-in-Construction rule, contained in 29CFR1926.62, regulates 
work practices and procedures which must be followed when working around suspected lead. 
Contractor shall submit a written notification to the Project Manager within two (2) business days if the 
required initial assessment meets or exceeds “Action Level” criteria for any specific job site. 

 
All of the buildings being demolished under this contract are being demolished because they have been 
found by the City to be structurally unsound and in danger of imminent collapse.  Due to the amount of 
damage to the structure, the City has determined that it is not safe to enter into buildings to do an 
environmental inspection or environmental hazard removal. 
 
 



 
 
 

FY2016-106 Specifications/Scope of Work 
Page 2 of 12  
 
 

Since the remaining debris from this substantially fire destroyed primary structure is not considered to be 
regulated, the Contractor has salvage rights to the entire property.     
 
Compliance with Laws 
 
The Contractor and all Subcontractors shall be responsible for compliance with all federal, state, county 
and municipal laws, ordinances, rules, standards and regulations related to structure demolition and 
removal, including, but not limited to, requirements of the Occupational Safety and Health Administration 
(OSHA), EPA and the Tennessee DEC. These requirements include but are not limited to good 
demolition practices.  
 
Observations of Operations and Site Activities 
 
The City, the Tennessee Department of Environment and Conservation (TDEC), Occupational Safety and 
Health Administration (OSHA), and the United States Environmental Protection Agency (EPA) have the 
right to allow their respective representatives to inspect any of the Contractor’s operations, activities, and 
equipment with respect to this Project.  Notwithstanding the authority of a regulatory agency to conduct 
site visits as described above, it is the exclusive right of the City through its Project Manager to 
communicate contract directions, changes and final acceptance to the Contractor.   
 
The Contractor shall notify the Project Manager within one (1) working day of any regulatory inspection 
performed.  The Contractor shall notify the Project Manager within one (1) working day of receipt of any 
Notice of Violation or citation issued by a regulatory agency to the Contractor or any of its agents or 
subcontractors relating to any work performed for this Project. 
 
This Project is totally or partially funded by Community Development Block Grant (CDBG) funds from the 
United States Department of Housing and Urban Development (HUD) and may have site monitors 
present to observe and monitor demolition procedures at the worksite. 
 
Submittals and Notices – Contractor Submittals Prior to Demolition 
 
A City of Oak Ridge demolition permit must be applied for at least five (5) business days prior to 
demolition.  Demolition may not begin until a demolition permit is issued by the City of Oak Ridge Code 
Enforcement Division.    
 
Utilities will be disconnected by the City prior to issuance of the demolition permit. 
 
Submit proof to the Project Manager that required permits have been obtained and that disposal site 
location and arrangements for transportation waste materials have been made. If a separate transporter 
(other than the Contractor) is to be employed to transport the waste to the landfill, copies of the 
transporter’s licenses and permits shall be submitted to the Project Manager. 
 
Submit documentation to the Project Manager that the Contractor is properly registered in the State of 
Tennessee.   
 
The Contractor shall submit a copy of their Standard Operation Procedures for Demolition and Health and 
Safety Program upon the Project Manager’s request. 
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Work Hours and Restrictions 
 
On-Site Work Hours: Hours of work at individual lots must adhere to the City’s noise ordinance.  In 
residential areas work may be performed during the hours of 7:00 am to 6:30 pm, Monday through 
Saturday, except otherwise indicated. 
 
Hours for Utility Shutdowns: 7:00 am to 5:00 pm, Monday through Friday.   
 
Disposal Transporting  
 
The current fire destroyed condition of subject structure is structurally unsound or are unsafe, it is not 
feasible to conduct inspections for the presence of asbestos containing material (ACM) nor the removal of 
any such material or hazard prior to demolition.   
 
The Contractor shall employ good demolition techniques during clean up and demolition, handling and 
loading activities, which includes but is not limited to: 
 

• The Contractor shall adequately wet structure and debris prior to demolition, during demolition, 
during handling and loading in order to eliminate the potential for “visible emissions” which is the 
priority throughout the Project. 
 

• If the outside air temperature is below 27 degrees Fahrenheit, the work shall stop. 
 

• Water nozzles need to be strategically located on heavy equipment, near buckets, grapples, or 
pneumatic breakers whenever possible to aid in the elimination of “point source” dust generation. 
 

• The Contractor shall utilize proper demolition techniques to minimize dust during the sizing of 
demolition debris.  Requirements regarding the sizing of debris are as follows: concrete must not 
exceed three (3) feet in length or width; wood beams, poles, steel, etc. must not exceed eight (8) 
feet in length and three (3) feet in width.  The shearing/cutting of steel members and breaking of 
concrete/masonry will be required prior to loading and transportation to landfill.   

 
• The Contractor shall utilize good demolition practices designed to keep personnel at a safe 

distance from demolition activities.  If watering techniques include utilizing hand-held water 
hoses, equipment operators and watering personnel shall attend a safety briefing onsite to ensure 
all parties are aware of the hazards inherent with working in close proximity to large equipment. 

 
• The Contractor shall load the material with techniques designed to maintain sufficient distance 

from personnel in order to reduce the exposure to airborne material.  Demolition debris will be 
kept adequately wet at all times during the loading process. 

 
• Disposal shall be at the nearest available landfill and shall be disposed using techniques to 

minimize the potential for debris or dust to become airborne. This includes maintaining personnel 
at a safe distance from unloading and covering of debris, as well as covering debris with dirt.  The 
Contractor shall submit a copy of all landfill load tickets generated from this clean up / demolition 
as part of the final payment invoice. 

 
The Contractor acknowledges, represents and warrants to the CITY that it is familiar with all laws relating 
to disposal of the materials as stated herein and is familiar with and will comply with all guidelines, 
requirements, laws, regulations, and any other federal, state or local agencies or authorities.
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The Contractor acknowledges and understands that any disposal, removal, transportation or pick-up of 
any materials not covered in this scope of work shall be at the sole risk of the Contractor. The Contractor 
understands that it will be solely responsible for any liability, fees, fines, claims, etc., which may arise from 
its handling of materials not covered by this scope of work. 
 
The Contractor is responsible for determining and complying with applicable requirements for wrapping 
and securing loads while in transit and that all trucks shall have a solid tailgate made out of metal. 
 
The Contractor shall ensure that all loads are properly secured and transported without threat of harm to 
the general public, private property and public infrastructure. 
 
The Contractor shall ensure that all vehicles transporting debris are equipped with and use tarps or 
netting to prevent further spread of debris.  All loads are required to be tarped. 
 
 
Types of Debris, Debris Ownership and Hauling Responsibilities 
 
Once the Contractor begins activity on a site, all debris generated is the responsibility of the Contractor 
and the Contractor is solely responsible for all aspects related to the debris, including, but not limited to, 
the hauling and disposal of the debris. This includes all materials resulting from demolition unless 
otherwise specified in this scope of work.  The City is the generator of the debris.  
 
Standards 
 
Each entity engaged in any part of the Project is required to be familiar with industry standards applicable to 
that entities' construction activity.  The Contractor shall maintain work sites to appropriate use standards, 
safety standards, and regulatory requirements. Copies of applicable standards are not bound with the 
Contract Documents.  Where copies of standards are needed for performance of a required construction 
activity, the Contractor shall obtain copies directly from the publication source. Although copies of standards 
needed for enforcement of requirements may be part of required submittals, the Project Manager reserves 
the right to require the Contractor to submit additional copies as necessary for enforcement of requirements.  
Copies of applicable standards shall be readily available at the project job site.  
 
Pre Demolition Conference 
 
Before Work is started, a conference attended by the City’s Project Manager, the Demolition Contractor 
and others as appropriate will be held to: 
  

1.  Inspect and discuss condition of construction to be demolished. 
 
2.  Review and finalize building demolition schedule and verify availability of demolition personnel, 

equipment, and facilities needed to make progress and avoid delays. 
 
3.  Review and finalize protection requirements. 
 
4.  Review procedures for noise control and dust control. 
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Preparatory Operations  
 
Before the start of the demolition job, the Contractor shall take a number of steps to safeguard the health 
and safety of workers in accordance with all Federal, State and Local regulations at the job site.  A 
competent person, experienced in all phases of demolition work including safety issues shall perform the 
planning work.  A suitable location shall be designated at the job site with written plans/procedures, 
emergency information and equipment. Employees shall be trained in evacuation procedures in the event 
of workplace emergencies. 
 
  
Services and First Aid 
 
The Contractor shall make provisions for prompt medical attention in case of serious injury.  The location 
and the most direct accessible route to the nearest hospital and the telephone numbers of the hospital 
and the ambulance must be posted at the job site.  (Exception: If it is practically infeasible to post required 
information in accordance to this section, it must be identifiable and readily available for all onsite 
workers). A proper First Aid kit and proper equipment for prompt transportation of an injured employee, as 
well as a communication system to contact an ambulance must be available at the job site. 
  
Fire Prevention and Protection 
 
Install and maintain temporary fire-protection facilities of types needed to protect against reasonably 
predictable and controllable fire losses. Comply with NFPA 241. 
 
Smoking shall be prohibited in construction areas. 
 
All welding or cutting operations, combustion-type temporary heating units, and similar sources of fire 
ignition shall be supervised according to requirements of authorities having jurisdiction and Hot Work 
Plan. 
 
The Contractor is responsible for developing and supervising a fire protection program and for providing 
the necessary firefighting equipment at the job site. This program shall outline the assignments of 
essential personnel in case of a fire and provide an evacuation plan for workers on the site.  The program 
shall contain provisions for securing hot work permits and instructions for shutting down all burning and 
hot work operations one hour before the end of the work shift.  Review needs with local fire department 
and establish procedures to be followed. The Oak Ridge Fire Department must be called for all fires. 
Instruct personnel in methods and procedures. Post warnings and information. 
 
Property Damage 
 
The Contractor shall be legally and financially responsible for all damages caused by this demolition 
activity performed under this bid to public and private property. The Contractor shall have one lead 
individual per every work crew who is dedicated to resolving reports of property damage. Contractor shall 
maintain a log of property damage reports and their resolution, including dates for each damage report, 
pictures, contact information, and resolution. If public or private property, including trees and vegetation, 
is damaged by the Contractor and not repaired or resolved on a timely basis to the satisfaction of the City, 
the City has the option of having the damage repaired at the Contractor‘s expense to be reimbursed to 
the City or withheld from the Contractor’s future payments. 
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Site Security 
 
The Contractor shall demolish the entire structure above the foundation the same day; no partial 
demolition of the above-foundation structure will be allowed.   
 
It shall be the Contractor’s responsibility to secure the site by whatever means necessary to prevent 
unauthorized entry. The Contractor shall remove all debris and leave the site from which the eligible 
debris was removed in a clean and neat condition with the understanding that there will be certain debris 
that is not picked up by equipment, machinery and general laborers used by the Contractor. 
Determination of when a site is in a clean and neat condition will be at the reasonable judgment of the 
Project Manager. 
 
Prior to, or during demolition  
 
If it is determined by the Project Manager that a significant job site security and or safety risk exists, the 
following activities shall be required to be put in place by the Contractor. Otherwise, the Contractor must 
at all times take reasonable or other contracted steps necessary to ensure that each job site is 
maintained in a safe, secure and clean condition until final completion and acceptance by the Project 
Manager. 
 
Pedestrian Protection  
 
The work of demolishing any building shall not be commenced until pedestrian protection is in place as 
required by the 2012 International Building Code and City Code.  Pedestrians shall be protected during 
construction, remodeling and demolition activities as required and signs shall be provided by the 
Contractor to direct pedestrian traffic.  
 
Fencing  
 
Temporary barricade type fence or engineer tape shall be erected prior to the commencement of RACM 
demolition activities to warn the public of the presence of ACM and limit access by the public. Such fence 
shall be: (1) At least four feet high. (2) Consistently restrictive from top to grade. (3) Without horizontal 
openings or indentation wider than two inches. The fence shall be erected before demolition begins and 
shall not be removed until the backfill is completed. 
 
Temporary Signs   
 
Provide warning signs for site fencing as described above. Unauthorized signs are not permitted. The 
Contractor will provide and install project identification sign. 
 
Temporary Use of Streets, Alleys and Public Property 
 
Storage and Handling of Materials.  
 
The temporary use of streets or public property for the storage or handling of materials or of equipment 
required for construction or demolition, and the protection provided to the public shall comply with the 
provisions of the authority having jurisdiction and by the adopted 2012 International Building Code  City of 
Oak Ridge Municipal Code. 
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Pre-loading is permissible, but trucks, cargo boxes, roll-offs, trailers, and etc. must be kept in a secured 
area and tarped for the public health and safety.  The secured area may be located within perimeter of 
the demolition site or a designated location if the demolition area is not acceptable for overnight storage.  
The City’s Project Manager will have final approval regarding pre-loading and secure storage. 
 
Obstructions  
 
Construction materials and equipment shall not be placed or stored so as to obstruct access to fire 
hydrants, standpipes, fire or police alarm boxes, catch basins or manholes, nor shall such material or 
equipment be located within 20 feet (6096 mm) of a street intersection, or placed so as to obstruct normal 
observations of traffic signals or to hinder the use of public transit loading platforms. 
 

 
Temporary Utility Installation 
 
General  
 
Install temporary service or connect to existing service. Arrange with utility company, Project Manager, 
and existing users for time when service can be interrupted, if necessary, to make connections for 
temporary services. 
 
Water Service  
 
The Contractor has the option to use utilize the municipal water system using fire hydrant connections 
and a City of Oak Ridge issued water meter OR the Contractor may use self-provided tankers as long as 
they provide adequate potable water and are not an obstruction.  
 
If the Contractor elects to use the City water supply via fire hydrant, the Contractor must contact Rick 
Irwin or Scott Jackson in the Public Works Department at (865) 425-1875, must indicate this is a City 
demolition project, must provide all of the Contractor’s contact information, and must show proof of a City 
issued demolition permit requesting the water meter to be delivered to the project site on a specified date 
and time. The water meter will be provided to the Contractor in good working order free of charge or 
deposit.  Water used exclusively for the purposes of this demolition contract shall be free of charge.  The 
Contractor is required to return the same water meter to the City in good working order as soon possible 
after it is no longer needed.  If the Contractor damages or loses the City issued water meter, a fee of 
$1,500.00 shall be immediately assessed against the Contractor.  The City reserves the right and shall 
withhold any and all contract payment(s) until the water meter is returned in good working order or until 
the damage or loss assessment fee is paid in full.     
 
The Contractor must submit water meter fee and/or proof of meter return with project completion invoice 
in order to receive payment for work performed under this contract.” 
 
Sanitary Facilities  
 
Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply 
with authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures and 
facilities. 
 
Electric Power Service  
 
Temporary electrical power will be by the Contractor provided generator only. 
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Traffic Controls 
 
1.  Protect existing site improvements to remain including curbs, pavement, and utilities. 
 
2.  Maintain access for fire-fighting equipment and access to fire hydrants. 
 
3.  Provide and operate temporary traffic control signals at designated intersections, and traffic control 

signage as needed for temporary closure of public roads and streets.  
 
4.  If traffic modifications are required, the Contractor shall coordinate all activities with the City’s Police 

Department prior to any traffic control setup. The City or the Project Manager will determine locations 
that will require traffic control. 

 
 
Contractor’s Employees 
 
The Contractor agrees to staff each project with personnel experienced in the nature of the work and having 
appropriate training, skills, and required credentials to accomplish the work’s objectives.  The Contractor will 
maintain continuity of its staff assigned to the work to the fullest extent possible throughout the term of this 
Agreement. 
 
The Contractor shall be equipped with the normal tools of their trade and shall furnish all labor, tools, and 
other items necessary for and incidental to executing and completing all required work.   
 
The Contractor shall be responsible for providing protective gear and equipment to its agents and 
employees, and for ensuring its proper utilization under all current applicable OSHA regulations.  Anyone in 
the secure demolition area must be wearing appropriate protective equipment at all times.  This would 
include, but not be limited, to hard hats and safety vests. 
 
The Contractor will fully and sufficiently inform its staff of the nature of the work and the hazards inherent in 
performing the work, and shall inform its subcontractors of the same. 
 
The work shall be performed in accordance with the requirements, standards, specifications and schedules 
set forth, and all applicable regulations or policies of the U. S. Environmental Protection Agency, Tennessee 
Department of Environment and Conservation, or any other regulatory agency that has jurisdiction over the 
work.  All regulatory or contractual interpretations shall be made by the applicable regulatory authority or the 
City and shall be final. 
 
The work shall be diligently and continuously performed in order that said work is completed within the time 
frame as specified by the City. 
 
The Contractor shall only furnish employees who are properly licensed, competent and skilled for work 
under this Contract. 
 
The Contractor’s employees and sub-contractor employees shall each wear distinctive company clothing 
or hard hats with permanent markings identifying their respective employer at all times while within the 
project buildings and at all times while on site. 
 
If, in the opinion of the City or the Project Manager, an employee of the Contractor or Contractor’s 
subcontractor(s) is incompetent or disorderly, refuses to perform in accordance with the terms and 
conditions of the Contract, threatens or uses abusive language while performing work, or is otherwise 
unsatisfactory, that employee shall be removed from all work under this Contract. 
 
The Contractor shall provide a main phone number and a backup phone number that will be answered 
24/7.
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Archaeology 
 
The sites may be archeologically sensitive.  The demolition footprint shall have minimal ground 
disturbance. In the event that archeological deposits (soils, artifacts and features such as 
cisterns, privies, alluvial wells and the like), or other remnants of human activity are uncovered, or 
if archeological deposits are found during excavation, the project will be halted immediately in the 
vicinity of the discovery, and the Contractor will inform the City’s Project Manager and take 
reasonable measures to avoid or minimize harm to finds. Work in the sensitive area cannot 
resume until Contractor is notified by the Project Manager. 
 
Septic Tanks – If discovery of a septic tank takes place during demolition, the Contractor is required to 
have it pumped by a certified licensed pumping service, collapsed and then backfilled as stated below.  
 

 
Backfilling and Finishing 

  
The Contractor shall obtain inspection and approval from the City’s Code Enforcment Division or 
designee prior to backfilling all excavations, holes or depressions on the demolition site. Excavations, 
cellar holes, basement holes, abandoned cisterns or other depressions within the demolition site shall be 
filled and compacted with sand or earthen fill.   

 
A 6 inch layer (in place thickness) of tillable topsoil shall be spread over areas impacted by the demolition 
removals and/or areas excavated and filled to provide positive surface drainage and to establish a 
finished site grade consistent with adjacent grades.   Final grading must be raked level and surface rocks 
larger than one (1) inch removed prior to seeding.  
 
Adjacent grades, when referred to in these specifications, means approximate existing elevation of the 
ground surrounding a basement, or other excavated or depressed area, at the distance of 5 feet outside 
the area, particularly when the existing ground has previously been graded up so as to slope away from 
the area. Stable, uniform grade for at least sixty days after the date when the job is reported “finished” is 
required. If the backfill materials were frozen when used or any other settling of the backfilled area 
occurs, causing unacceptable settling during the first sixty days after the ground is free of frost, the 
Contractor shall remedy such settling by additional tamping, refilling, compacting and re-grading in 
conformance with the standards set forth in this section, shall repair or replace any structure, vegetation 
or topography which was destroyed, damaged, moved or changed in conjunction with, or by reason of, 
the wrecking operation. Such repairs, replacement or restitution shall be based upon and consistent with 
the grade, appearance and state of repair which existed prior to the start of the demolition work. The 
backfill shall be compacted to 95 percent of the maximum dry density as set forth in ASTM Test Method 
D698. Random QA/QC may be completed by the City’s Project Manager. The Contractor will provide for 
the service of an independent testing laboratory to perform tests if required. Copies of documentation 
verifying these tests have been completed shall be submitted with the project invoices. 
 
Seeding.  
 
The topsoil shall be covered with appropriate and adequate seeding so as to ensure a healthy and 
uniform grass growth.
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Cleanup.  
 
All pieces, parts, scraps, debris, rubbish, wood and organic materials from a structure or part of a 
structure in the process of being demolished shall be cleaned up and removed from the premises daily. 
Final cleanup after the structure is demolished shall include complete and thorough removal from the 
premises of all parts or pieces of the building, its contents and its furnishing, including all debris, organic 
materials, rubbish, wood, concrete, and masonry rubble in their entirety; examples: Concrete or brick 
floors of basements, or of areaways, stairways, stairwells or depressed structures shall be completely 
removed. Concrete slabs on ground of basement-less buildings and foundations shall be broken up and 
removed from the site. All hazardous open pits and recesses shall be filled with thoroughly tamped earth 
or mortar; whichever is required to completely eliminate the hazard.  

 
Sidewalks, Driveways.  
 
City sidewalks running parallel to the street and the driveway portion for the street to the sidewalk are to 
be left intact, however, if they are damaged during demolition, they are to be removed and replaced at the 
Contractor’s own expense.  Private or approach walks and drives shall be removed.  Damaged walks and 
aprons shall be noted by the Contractor and the Project Manager.  The Contractor will not be responsible 
for repairing documented pre-existing damage. 
 
Outbuildings / Fences / Misc. Debris.  
 
Outbuildings such as sheds, garages are identified on the Bid Submittal Form.  Fences shall not be 
removed until authorization is provided by the Project Manager. Miscellaneous debris shall be removed 
and the lot shall be left clean and free of all debris. 
 
Transporting and Disposal 
 
The Contractor acknowledges, represents and warrants to the City that it is familiar with all laws relating 
to disposal of the materials as stated herein and is familiar with and will comply with all guidelines, 
requirements, laws, regulations, and any other federal, state or local agencies or authorities. 
 
The Contractor acknowledges and understands that any disposal, removal, transportation or pick-up of 
any materials not covered in this scope of work shall be at the sole risk of the Contractor. The Contractor 
understands that it will be solely responsible for any liability, fees, fines, claims, etc., which may arise from 
its handling of materials not covered by this scope of work. 
 
The Contractor is responsible for determining and complying with applicable requirements for securing 
loads while in transit and that all trucks shall have a solid tailgate made out of metal.  
 
The Contractor shall ensure that all loads are properly secured and transported without threat of harm to 
the general public, private property and public infrastructure. 
 
The Contractor shall ensure that all vehicles transporting debris are equipped with and use tarps or 
netting to prevent further spread of debris.  All loads are required to be tarped. 
 
Appliances 
 
All appliances are considered to be asbestos contaminated and will be housed with the other materials 
from the demolition.  Freon will not be removed from any appliances.  Appliances will not be 
demanufactured.  All appliances shall be landfilled. 
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Heating Oil Tanks 
 
Some buildings may have heating oil tanks.  The heating oil tanks shall be pumped of all fluids into an 
appropriate container.  The Contractor shall ensure tanks are decontaminated and taken to a metal 
recycler as part of this contract. 
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PHOTOGRAPHS 
 

Attached are four (4) pages of photographs.
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REAL ESTATE ASSESSMENT DATA SHEETS 
 

Attached are two (2) pages of Real Estate Assessment Data sheets for the property. 
 
 
 
 
 
 
 
 
  
 



Parcel Detail

http://www.assessment.cot.tn.gov/RE_Assessment/ParcelDetailIMPACT.aspx[8/11/2015 5:06:54 PM]

County Number: 001 County Name: ANDERSON Tax Year: 2015

Property Owner and Mailing Address

Jan 1 Owner:
CRABTREE RHIANNA M
149 WADDELL CR
OAK RIDGE, TN 37830

 

Property Location

Address:  WADDELL CIR 147

Map:  099C  Grp:  D  Ctrl Map:  099C  Parcel:  016.00  PI:   S/I: 000

Value Information

Reappraisal Year: 2015  

 

Land Mkt Value: $23,700  

Improvement Value: $70,900  

Total Market Appraisal: $94,600

Assessment %: 40  

Assessment: $37,840  

General Information

Class:  08 - COMMERCIAL  

City #:  549  City:  
OAK RIDGE

SSD1:  000  SSD2:  000

District:  02  Mkt Area:  G01

# Bldgs:  1  # Mobile Homes:  0

Utilities - Water / Sewer:  
01 - PUBLIC / PUBLIC  Utilities - Electricity: 01 - PUBLIC

Utilities - Gas / Gas Type: 03 - PRIVATE - NATURAL GAS  Zoning:  

Subdivision Data

Subdivision:   BLOCK 0D13 LOT 0043

Plat Bk:    Plat Pg:    Block:    Lot:   

Additional Description
           02 015CB 015CB04300 000     
 

Building Information

Building #  1     

Home About New Search Return to List

http://www.assessment.cot.tn.gov/RE_Assessment/Home.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/Home.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/About.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/About.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/SelectCounty.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/SelectCounty.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/ParcelListI.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/ParcelListI.aspx
mwidner
Cross-Out

mwidner
Typewritten Text
City of Oak RidgeCDBG Purchase - 1 Dec 2015

mwidner
Typewritten Text
GPS Coordinates: N36° 01.368’    W084° 15.917’



Parcel Detail

http://www.assessment.cot.tn.gov/RE_Assessment/ParcelDetailIMPACT.aspx[8/11/2015 5:06:54 PM]

Improvement Type:  02 - DUPLEX  Stories:  1

Living/Business Sq. Ft.:  2,872   

Foundation:  02 - CONTINUOUS FOOTING  Floor System:  04 - WOOD W/ SUB FLOOR

Exterior Wall:  04 - SIDING AVERAGE  Structural Frame:  00 - NONE

Roof Framing:  02 - GABLE/HIP  Roof Cover/Deck:  03 - COMPOSITION SHINGLE

Cabinet/Millwork:  03 - AVERAGE  Floor Finish:  11 - CARPET COMBINATION

Interior Finish:  07 - DRYWALL  Paint/Decor:  03 - AVERAGE

Heat and A/C:  05 - HEATING W/DUCTS  Plumbing Fixtures:  12

Bath Tile:  00 - NONE  Electrical:  03 - AVERAGE

Shape:  01 - RECTANGULAR DESIGN  Quality:  01 - AVERAGE

Act Yr Built:  1943  Condition:  A - AVERAGE

Building Areas:

 Area:  BAS   Sq Ft:  1,520
 Area:  BSF   Sq Ft:  1,352
 Area:  OPU   Sq Ft:  216
 Area:  BMU   Sq Ft:  168
 Area:  OPU   Sq Ft:  108
 Area:  OPU   Sq Ft:  108
 Area:  OPF   Sq Ft:  76
 Area:  OPF   Sq Ft:  76

Extra Features

Sale Information
Sale Date Price Book Page Vac/Imp Type Instrument Qualification
11/14/2012  1571 188  SC  
10/03/2012 $82,000 1568 987 IMPROVED WD A
04/28/1994 $0 W-18 727    
04/28/1994 $0 W-18 728    
05/07/1984 $0 Z-15 661    

Land Information

Deed Acres: 0.47  Calc Acres: 0.00  Total Land Units: 0.47

 Land Type:   05 - MULTI FAMILY   Soil Class:     Units:   0.47

      View GIS Map for this Parcel

Glossary of Terms How to Search Fact Sheet

Division of Property Assessments
Home Page

Comptroller of the Treasury
Home Page

State of Tennessee
Home Page

http://tnmap.tn.gov/assessment/?GISLink=001099C+D+01600
http://www.assessment.cot.tn.gov/RE_Assessment/Glossary.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/HowToSearch.aspx
http://www.comptroller.tn.gov/pa/paavt.asp
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/
http://www.comptroller.tn.gov/
http://tn.gov/
http://tn.gov/
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ORDERS 
 

Attached are two (2) pages of the Board of Building and House Code Appeals Order for the property. 
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Bid Submittal Instructions 
 
 

Each bid must be submitted in a sealed envelope marked and addressed as follows:  
 

From:   Bidder's Name 
             Bidder's Address 

*General Contractor's State of Tennessee License Number 
           *Bidder's License Date of Registration 
           *Bidder's License Category or Classification 
           *Bidder's License Expiration Date 
   

*If bid equals or exceeds $25,000, include this information if a contractor’s 
license is required for this project per the State of Tennessee’s Contractors 
Licensing Board.  (The same information must also be provided for major 
subcontractors.)    

          
           

 
            To:   In Person or By Overnight Delivery  Regular Mail 
 
 Attn: Lyn Majeski     Attn: Lyn Majeski  

 Finance Department    Finance Department 
 City of Oak Ridge     City of Oak Ridge  
 100 Woodbury Lane    P.O. Box 1  
 Oak Ridge, TN 37830    Oak Ridge, TN 37831-0001 

  
 
If the bid is submitted by mail rather than hand-delivery, the sealed envelope containing the bid must be 
enclosed in another envelope addressed as stated above.  Bids submitted by mail must indicate on the 
outside envelope, lower left corner, the following: “Sealed bid for FY2016-106: Demolition to be opened 
December 17, 2015 at 2:00 p.m., local time.”    
 
 
Late bids are not accepted.        
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BID FORM 
 
Project:  Demolition of 147 Waddell Circle  
 
 
In compliance with the Invitation for Bids, dated December 7, 2015, the undersigned Bidder:  
 
 
              

* a corporation organized and existing under the laws of the State of:      

* a partnership consisting of:           

            

             

*an individual trading as:          

             

 
(*fill in as appropriate)  

 
 
of the City of       in the State of       agrees that if 
this bid is accepted as hereinafter provided, it will furnish all labor, materials, supplies, tools, and equipment 
necessary to perform all work and services described in the Invitation for Bid and Instructions to Bidders, in strict 
accordance with the terms and provisions of the Contract attached thereto. 
 
If written Notice of Award is received, the Bidder agrees to furnish to the City of Oak Ridge, within ten (10) working 
days after receipt of said Notice of Award, the required insurance certificates naming the City of Oak Ridge as an 
additional insured. 
 
 
 
 
BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA: 
 
 
Addendum No.______ Dated    Addendum No.______  Dated       
 
Addendum No.______ Dated     Addendum No.______  Dated    
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The clean concrete removed in the Project may be properly disposed of at a landfill or the Bidder may salvage it.  
Bidder shall complete the following information pertaining to the concrete: 
 
 Salvaged or Landfill?          
 
  

Location of Where Concrete Will Be Taken: 
 
             
 
             
 
             
  
 

Description of How Salvaged Clean Concrete Will Be Used, If Applicable: 
 

            
 
             
 
             
 
 
Schedule of Prices*   

 
Demolition for Structure(s) 
at 147 Waddell Circle in accordance with the 
Specifications/Scope of Work    Total $      

 
       Dollars and     Cents 

 
 
 
*The bid price shall be effective for at least ninety (90) days after the bid opening date.   
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Bidder attests that no officers or employees of the City of Oak Ridge are members of, or have financial interest in, the 
business submitting this bid. 
 
 
By:       Telephone #:      
     Signature  
 
Name:       Fax #       
 
Title:        Email:        
 
Business 
Name:       Date:       
 
Mailing       Physical 
Address:       Address:       

 
         

 
Tax ID Number:       
 

TN Contractors  
License Number:      

       (if applicable) 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:  In accordance with the Invitation to Bid, at least three (3) references and the Drug-Free Workplace 
Affidavit are attached.   
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DRUG-FREE WORKPLACE AFFIDAVIT 
 
STATE OF   ) 
    ) 
COUNTY OF    ) 
 
 
The undersigned principal officer of        , an employer of 
five (5) or more employees, contracting with the City of Oak Ridge, Tennessee, to provide construction 
services, hereby states under oath as follows: 
 
1. That the undersigned is a principal officer of        

           (hereinafter 
referred to as the “Company”) and is duly authorized to execute this Affidavit on behalf of the 
Company.  

 
2. The Company submits this Affidavit pursuant to Tennessee Code Annotated § 50-9-113, which 

requires each employer with no less than five (5) employees receiving pay who contracts with the 
state or any local government to provide construction services or who is awarded a contract to 
provide construction services or who provides construction services to the state or local 
government to submit an affidavit stating that such employer has a drug-free workplace program 
that complies with Title 50, Chapter 9 of the Tennessee Code.  

 
3. The Company is in compliance with Tennessee Code Annotated § 50-9-113. 
 
  

  Further affiant saith not. 
 
 

                      
Principal Officer         

 
State of    ) 
    )ss. 
County of    ) 
 
 

Before me personally appeared        with whom I am 

personally acquainted (or proved to me on the basis of satisfactory evidence) and who acknowledged that 

such person executed the foregoing affidavit for the purposes therein contained. 

 Witness my hand and official seal this    day of    , 2015. 

 

      
Notary Public 
 
My Commission Expires:     .  
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CONTRACT 
 
 

THIS CONTRACT entered into this               day of                                   , 2015, by and between 

the CITY OF OAK RIDGE, TENNESSEE, a municipal corporation, hereinafter called the "City," and                                                                               

                                             , 

a         , hereinafter called the "Contractor." 

 
WITNESSETH 

 
In consideration of the mutual promises of the parties hereto, the parties do hereby agree as follows: 
 
ARTICLE 1 – Scope of This Contract 
 
The work to be done consists of furnishing all labor, materials, supplies, tools, equipment and other 
incidentals necessary to perform all work and services required for demolition of the residential structure 
located at 147 Waddell Circle, Oak Ridge, Tennessee, for the City of Oak Ridge, in strict accordance with 
the terms and provisions of this Contract, the Specifications/Scope of Work, and the bid of the Contractor 
attached hereto.   
 
In performance of this Contract, the Contractor binds himself to the City to comply fully with all provisions, 
undertakings, and obligations hereinafter set forth. 
 
ARTICLE 2 – Term  
 
This Contract shall become effective upon its execution and shall continue in full force and effect through 
June 30, 2016.  Work shall commence within twelve (12) calendar days of the date of the Notice to 
Proceed and work shall be completed within twelve (12) calendar days of commencement, unless an 
alternate schedule is agreed to by the parties.         
 
ARTICLE 3 – Changes 
 
A. City may, by written order, and without notice to the Sureties, make changes in the 

specifications of this Contract within the general scope thereof.  If any such changes cause an 
increase or decrease in the scope of this Contract or in the time required for its performance, an 
equitable adjustment shall be made and this Contract shall be modified in writing accordingly. 

 
B.   Should the Contractor encounter conditions materially different from those shown in the 

specifications, the City shall be notified in writing immediately of such conditions before they are 
disturbed.  The City shall thereupon promptly investigate the conditions and if it finds that they do 
so materially differ from those specified, this Contract shall be modified to provide for any 
increase or decrease of cost and difference in time resulting from the conditions so found. 

 
C.   Except as otherwise herein provided, no charge for any extra work or material will be allotted 

unless the same has been approved in writing by the City, and the price stated.
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ARTICLE 4 – Inspections and Defective Work 
 
All workmanship and services shall be subject to inspections, examinations and tests by the City at any 
and all times during the performance of this Contract.  The City shall have the right to reject defective 
workmanship and to require correction.  Rejected workmanship shall be satisfactorily corrected without 
charge therefore.  If the Contractor fails to proceed at once to correct such defective workmanship, the 
City may proceed with such corrective work and the Contractor shall be liable for all direct cost 
occasioned in the performance therefore. 
 
This provision does not negate, modify or replace any warranties contained elsewhere in this Contract.  
This provision shall survive the termination or suspension of this Contract. 
 
Neither payment nor any provisions in the Contract document shall relieve the Contractor of responsibility for 
faulty materials or defective workmanship.  The City shall give notice of observed defects with reasonable 
promptness.  The deterioration due to ordinary use and normal wear is excepted from this guarantee.   
 
The Contractor shall reimburse the City for the cost of damage, if any, as well as the cost of replacing 
defective materials or workmanship.  If replacements are not made within ten (10) days after notice is given 
of such defect in workmanship, or thirty (30) days in case of materials, then the City shall have the right to 
make replacements and charge the cost of same to Contractor or the Contractor’s surety. 
 
ARTICLE 5 – Site Investigation 
 
The Contractor represents that it has visited the site and determined the nature of the work and the 
difficulties and facilities attending execution of the work, and all other matters, which can in any way affect 
the work under this Contract.   
 
ARTICLE 6 – Delays, Damages 
 
If the Contractor refuses or fails to prosecute the work with such diligence as will ensure its completion 
within the time specified in Article 2, or fails to complete the work within such time, the City may terminate 
this Contract.  In such event, the City may take over the work and prosecute the same to completion by 
contract or otherwise, and the Contractor shall be liable to the City for any excess cost occasioned 
thereby.  If this Contract is so terminated, the City may take possession of and utilize in completing the 
work such materials, appliances, tools and equipment as may be on the site of the work and necessary 
therefore. 
 
ARTICLE 7 – Payment  
 
As consideration for performing all work and services set forth in this Contract, and as full consideration 
thereof, the City agrees to pay the Contractor $     in accordance with the bid 
sheet of the Contractor which is incorporated by reference into this Contract.  Payment shall be made 
after satisfactory completion of the work and approval by the City.  The Contractor shall submit invoices 
for work completed to the City’s Project Manager, Matthew Widner, Community Development, for 
approval and payment.  
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ARTICLE 8 – Indemnification by Contractor 
 
To the fullest extent permitted by all applicable laws and regulations, the Contractor hereby agrees to 
protect, indemnify and hold harmless the City and their consultants, agents and employees from and 
against any and all claims, loss, expense, damage, charges and costs direct, indirect or consequential 
(including but not limited to fees and charges of engineers, architects, attorneys and other professional 
and court costs), collectively referred to as “claims,” for injury to or death of persons and injury to or 
destruction of property suffered or alleged to have been suffered as a result of any act or omission on the 
part of the Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be 
liable, or others whose services are engaged by the Contractor or anyone directly or indirectly employed 
or controlled by either of them in the course of the performance of the work provided for in the Contract, 
except such injury, destruction or death as may be caused by the sole negligence or fault of the City. 
 
When the City submits notice, the Contractor shall promptly defend any aforementioned action.  In any 
and all claims against the City or any of their consultants, agents or employees by any employee of the 
Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be liable, or 
others whose services are engaged by the Contractor or anyone directly or indirectly employed or 
controlled by either of them in the course of the performance of the work provided for in the Contract, the 
indemnification obligation described herein shall not be limited in any way by any limitation on the amount 
or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor 
under workers’ compensation acts, disability benefit acts or other employee benefit acts.  The limits of 
insurance required in this Contract shall not limit the Contractor's obligations under this article.   
 
The terms of this article shall survive the termination or suspension of this Contract. 
 
ARTICLE 9 – Completion and Performance Bond (Deleted by City Prior to Bidding)  
 
Prior to commencing work under this Contract, the Contractor agrees to furnish and to maintain during the 
term of this Contract a Completion and Performance Bond in the amount of twenty-five percent (25%) of 
the Contract price with good and sufficient surety or sureties acceptable to the City in connection with the 
performance of the work under this Contract, including any amendments or extensions hereof.  The form 
and conditions of said Performance Bond shall be as prescribed by the City. 
 
In lieu of a Performance Bond, the City will accept other suitable Securities agreed upon by both parties.  
At all times during the term of this Contract, the Contractor shall provide the City with evidence that the 
Contractor has obtained such Performance Bond or Securities.  A certificate from the surety showing that 
the bond premiums have been paid by the Contractor shall accompany the bond. 
 
ARTICLE 10 – Rate of Progress 
 
Notwithstanding any other provisions in this Contract, the Contractor shall furnish sufficient labor, 
materials, supplies, tools, and equipment, and shall work such hours, including overtime, Sundays, and/or 
Holidays, as may be necessary to carry out the work in accordance with the approved schedules for its 
completion not later than the respective times allowed for completion set forth in these Contract 
Documents.  Should the Contractor refuse or fail to comply with its obligations set forth in the preceding 
sentence after receipt of any written directive or request by the City that the Contractor furnish additional 
labor, materials, supplies, tools, and equipment, and/or work additional hours, including overtime, 
Sundays, and/or Holidays, the City may terminate the Contractor's right to proceed with the whole or any 
part of the work under this Contract. 
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ARTICLE 11 – Compliance with All Laws, Ordinances, Statutes, and Regulations 
 
The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and 
regulations.     
 
ARTICLE 12 – Insurance 
 
The Contractor shall at all times during the Contract maintain in full force and effect Comprehensive 
General Liability, Workers' Compensation and Property Damage Insurance in the amounts set forth below 
and naming the City of Oak Ridge, Tennessee as an additional insured. 
 
The Contractor shall maintain policies providing the following insurance protection, each policy containing 
a requirement that, in the event of change or cancellation, thirty (30) days' prior written notice be sent by 
mail to the City. Certificates of Insurance describing the coverage shall be furnished by the Contractor 
and shall contain the following express obligation: 
 
"This is to certify that the policies of insurance described herein have been issued to the insured for whom 
this certificate is issued and are in force at this time.  In the event of cancellation or material change in a 
policy affecting the certificate holder, thirty (30) days' prior written notice will be given the certificate 
holder." 
 

1. Comprehensive General Liability: 
 

Bodily Injury    $300,000  each occurrence 
                 $700,000  aggregate 
 
Property Damage    $100,000  each occurrence 
 
Or Combined Single Limit of           $1,000,000 
 

2. Workers' Compensation and Employer's Liability as provided for in applicable statutes. 
 
3. Comprehensive Automobile Liability (Including all owned, non-owned and hired vehicles) 

 
Bodily Injury    $300,000  each person 
                 $700,000  each occurrence 
 
Property Damage               $100,000  each occurrence 
 
Or Combined Single Limit of           $1,000,000  
 

The Contractor may purchase at its own expense such additional or other insurance protection as it may 
deem necessary.  Maintenance of the required minimum insurance protection does not relieve the 
Contractor of responsibility for any losses not covered by the above-required policies. 
 
Before commencement of work hereunder, the Contractor agrees to furnish to the City of Oak Ridge 
(Legal Department, P.O. Box 1, Oak Ridge, Tennessee 37831-0001) a Certificate of Insurance or other 
evidence satisfactory to the City to the effect that such insurance has been procured and is in force.  
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ARTICLE 13 – Permits and Licenses 
 
The Contractor shall obtain, at the Contractor's expense, all permits, licenses and bonds required by law 
or ordinance and maintain the same in full force and effect.   
 
ARTICLE 14 – Subcontracting and Assignment 
 
A. The Contractor may utilize the services of specialty subcontractors on those parts of the work 

which, under normal contracting practices, are performed by specialty subcontractors. 
 
B. The Contractor shall not award, assign, transfer or pledge any work to any subcontractor without 

prior written approval of the City, which approval will not be given until the Contractor submits to 
the city a written statement concerning the proposed award to the subcontractor, which statement 
shall contain such information as the City may require. 

 
C. The Contractor shall be as fully responsible to the City for the acts and omissions of 

subcontractors, and of persons either directly or indirectly employed by said subcontractors, as 
the Contractor is for the acts and omissions of persons directly employed by the Contractor. 

 
D. The Contractor shall make a condition of all subcontracts and/or cause appropriate provisions to 

be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the 
terms of the General Conditions and other Contract Documents insofar as applicable to the work 
of subcontractors and to give the Contractor the same power as regards terminating any 
subcontract that the City may exercise over the Contractor under any provision of the Contract 
Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and the City. 
 
ARTICLE 15 – Superintendence by the Contractor 
 
The Contractor shall give its personal superintendence to the work or have a competent foreman or 
superintendent satisfactory to the City on the site at all times during the progress of the work, with 
authority to act on behalf of the Contractor. 
 
ARTICLE 16 – Termination 
 
Notwithstanding any other provisions in this Contract, the Contractor shall furnish all labor, materials, 
supplies, tools and equipment necessary to perform the work and services within allowed times for 
completion as set forth in these Contract Documents. Should the Contractor refuse or fail to comply with 
its obligations, or in the event the Contractor shall violate any of the provisions of this Contract, or the 
quality or quantity of the work performed is, in the judgment of the City, below standard and therefore 
unsatisfactory, the City shall have the right to cancel this Contract upon thirty (30) days written notice to 
the Contractor and to complete the work undertaken by the Contractor without incurring any liability to the 
Contractor except to pay the Contractor the fair value to the City of the work satisfactorily performed by 
the Contractor. 
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ARTICLE 17 – Termination of Contract for Cause 
 
If, through any cause, the Contractor shall fail to fulfill in timely and proper manner the obligations under 
this Contract, or if the Contractor shall violate any of the covenants, agreements, or stipulations of this 
Contract, the City shall thereupon have the right to terminate this Contract by giving written notice to the 
Contractor of such termination and specifying the effective date thereof, at least five (5) days before the 
effective date of such termination.  In such event, all finished or unfinished documents, data, studies, 
surveys, drawings, maps, models, photographs, and reports prepared by the Contractor under this 
Contract shall, at the option of the City, become the City's property and the Contractor shall be entitled to 
receive just and equitable compensation for any work satisfactorily completed hereunder. 
 
Notwithstanding the above, the Contractor shall not be relieved of liability to the City for damages 
sustained by the City by virtue of any breach of the Contract by the Contractor, and the City may withhold 
any payments to the Contractor for the purpose of set-off until such time as the exact amount of damages 
due the City from the Contractor is determined. 
 
ARTICLE 18 – Anti-Discrimination 
 
The Contractor, in performing the work or furnishing the services covered by this Contract, shall not 
discriminate against any person because of race, creed, color, national origin, age, sex, sexual 
orientation, disability, religion or other legally protected status.  The City of Oak Ridge encourages the 
utilization of minority and women-owned businesses in its contracting and subcontracting projects and the 
Contractor is encouraged to actively solicit the participation of these businesses. The Contractor shall 
inform all of its subcontractors and vendors providing work or services under this Contract of this 
requirement and shall ensure compliance therewith. 
 
ARTICLE 19 – Personnel 
 
A. The Contractor represents that it has, or will, secure at the Contractor's expense, all personnel 

required to perform the work and services outlined in this Contract.  Such personnel shall not be 
employees of or have any contractual relationship with the City. 

 
B. All of the services required hereunder will be performed by the Contractor or under the 

Contractor's supervision, and all personnel engaged in the work shall be fully qualified and shall 
be authorized or permitted under state and local laws to perform such services. 

 
ARTICLE 20 – Reports and Information 
 
At such times and in such forms as the City may require, the Contractor shall furnish to the City such 
periodic reports as are requested by the City pertaining to the work and services covered by this Contract, 
the costs and obligations incurred or to be incurred in connection herewith, and any other matters 
covered by this Contract.  The City can audit the Contractor’s and the Contractor’s subcontractors’ 
financial records pertaining to this project. 
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ARTICLE 21 – Governing Law 
 
This Contract is governed by the laws of the State of Tennessee. 
 
 

IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year 
first above written, the City of Oak Ridge, by its City Manager, by authority duly given. 
 
 
APPROVED AS TO FORM AND LEGALITY:  CITY OF OAK RIDGE, TENNESSEE 
   
 
              
City Attorney      City Manager 
 
 
       (CONTRACTOR) 
 
 
              
       Signature 

 
             
      (Printed or Typed Name and Title)  

 
Attachments: Specifications/Scope of Work 
  Bid Documents 
  Contractor’s Bid  
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